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T1.1 TENDER NOTICE AND INVITATION TO TENDER

The Eastern Cape Department of Public Works and Infrastructure invites contractors with a CIDB
Grading of 2GB or higher in the following Class of works (GB) to tender for the “MAINTENANCE
ERADICATION FOR BURGERSDORP HOSPITAL (BURGERSDORP) — JOE GQABI REGION”. The
contract will be based on the JBCC Edition 6.2 of 2018 and the Eastern Cape Public Works and
Infrastructure will enter into a contract with the successful tenderer.

Only tenderers who have suitable experience and suitably qualified personnel in providing similar
services to those that are required are eligible to submit tenders.

Bid documents are downloadable free of charge from the Department of Public Works and
Infrastructure website (www.ecdpw.gov.za/tenders). Bid documents will be available on 29 September
2023. No bid documents will be available at departmental offices.

Queries relating to the issue of these documents may be addressed in writing through email to: Mr.
Tieho Nyokana - email: Tieho.Nyokana@ecdpw.gov.za Technical enquiries: may be addressed in
writing to Mr. Wanda Madikane — email : Wanda.Madikane @ecdpw.ecape.gov.za.

The closing time for receipt of tenders by the ECDPW!1 is 11:00am on 17 October 2023. Tender will
be open in public and results to be further published on the departmental website
(www.ecdpw.gov.zal/tenders)

It is the responsibility of the tenderer/s to ensure that bid documents /proposals are submitted on or
before closing time and the correct location as the department will not take responsibility of wrong
delivery. Tenderers using courier services for delivery of their bid documents must ensure the delivery
is at the correct place / location and time as the department will not be held responsible for wrong
delivery. Not delivered to Departmental officials. The Department will not accept responsibility if bids
received by officials are not timely deposited in the Bid Box.

Tenderers must be registered on the National Treasury Central Supplier Data Base prior award and
where possible, proof of registration should be submitted with the proposal (https://secure.csd.qov.za).

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the
Tender Data.

B. TENDER SUBMISSIONS:

Bids must be submitted in sealed envelopes clearly marked “MAINTENANCE ERADICATION FOR
BURGERSDORP HOSPITAL (BURGERSDORP) — JOE GQABI REGION” must be deposited in the
bid box, DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE, DEPARTMENT OF PUBLIC
WORKS, BENSONVALE COLLEGE OFFICE COMPLEX, BLOCK F, STERKSPRUIT, EASTERN
CAPE LABELLED “TENDERS”.

C. BID EVALUATION:

This bid will be evaluated in Two (2) phases as follows:

Phase One: Compliance, responsiveness to the bid rules and conditions,
Phase Two: Bidders passing the stage above will thereafter be evaluated on Preferential

Procurement Regulations 2022.
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PREFERENTIAL PROCUREMENT REGULATIONS 2022 POINTS WILL BE AWARDED AS

FOLLOWS:

Maximum points on price - 80 points
Maximum points for Specific Goals - 20 points
Maximum points - 100 points

C. BID SPECIFICATIONS, CONDITIONS AND RULES
1. The minimum specifications, other bid conditions and rules are detailed in the bid document
under Tender Data
2. The Department of Public Works and Infrastructure SCM policy applies.
3. Tender validity period is 90 days.

D. ENQUIRIES WITH REGARD TO THIS ADVERT MAY BE DIRECTED TO:

SCM RELATED ENQUIRIES

Mr. Tieho Nyokana

Tel No: 051 611 9800

Email Address: Tieho.Nyokana@ecdpw.gov.za

TECHNICAL ENQURIES

Mr. Wanda Madikane

Tel No.: 051 611 9800

Email Address: Wanda.Madikane@ecdpw.go.za

FOR COMPLAINTS, FRAUD, & TENDER ABUSE:
Call: 0800 701 701
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T1.2 Tender Data

The conditions of tender are the latest edition of SANS 10845-3, Standard conditions of tender.

SANS 10845-3 makes several references to the Tender Data for details that apply specifically to this tender. The Tender Data
shall have precedence in the interpretation of any ambiguity or inconsistency between it and the provisions of SANS 10845-3
and as contained in Annexure C of Standard for Uniformity in Construction Procurement (Board Notice 423 of 2009
Government Gazette No 42622 of August 2019).

Each item of data given below is cross-referenced to the clause in SANS 10845-3 to which it mainly applies

Clause
number

Tender Data

3.1

The Employer is Public Works and Infrastructure

3.2

The tender documents issued by the employer comprise the following documents:
THE TENDER

Part T1: Tendering procedures

T1.1 - Tender notice and invitation to tender
T1.2 - Tender data

Part T2: Returnable documents

T2.1 - List of returnable documents

T2.2 - Returnable schedules

THE CONTRACT

Part C1: Agreements and Contract data
C1.1 - Form of offer and acceptance

C1.2 - Contract data

C1.3 - Dispute Resolution Mechanism

Part C2: Pricing data

C2.1 - Pricing Instructions

C2.2 - Bills of Quantities

Part C3: Scope of work

C3 - Scope of work

Part C4: Site information

C4 - Site information

3.3

The tender documents issued by the employer comprise the documents listed on the contents page

3.4

The employer’s agent is:
Name: Mr W. Madikane
Department of Public Works & Infrastructure
Bensonvale College Office Complex, Block F, Sterkspruit, Eastern Cape
Tel No: 051 611 9800
Email Address: Wanda.Madikane @ecdpw.gov.za

3.5

The language for communications is English

3.6

The competitive negotiation procedure shall be applied.

3.7

Method 2: Two (2) stage procurement procedure shall be applied.

Tender’s obligations

41

The following tenderers who are registered with the CIDB, or are capable of being so registered prior to the
evaluation of submissions, are eligible to have their tenders evaluated:

a) contractors who have a contractor grading designation equal to or higher than a contractor grading
designation determined in accordance with the sum tendered, or a value determined in accordance with
Regulation 25 (1B) of 25(7A) of the Construction Industry Development Regulations, for a CIDB Grade 2GB
or Higher class of construction work; and

Joint ventures are eligible to submit tenders provided that:

1. every member of the joint venture is registered with the CIDB;
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2. the lead partner has a contractor grading designation in the CIDB Grade 2GB or higher class of
construction work (Class of work); and

3. the combined contractor grading designation calculated in accordance with the Construction industry
Development Regulations is equal to or higher than a contractor grading designation determined in
accordance with the sum tendered for a CIDB Grade 2GB or higher class of construction work or a value
determined in accordance with Regulation 25 (1B) of 25(7A) of the Construction Industry Development
Regulations.

4 Joint Venture Agreement.

4.2

The employer will compensate the tender as follows JBCC Edition 6.2 of 2018 The employer will not
compensate the tenderer for any costs incurred in attending interviews or making any submissions in the
office of the employer.

4.3

It is the responsibility of the tenderer to check the tender documents on receipt for completeness and notify
the employer of any discrepancy or omission.

4.4

Confidentiality and copyright of documents
Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued
by the employer only for the purpose of preparing and submitting a tender offer in response to the invitation.

4.5

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications,
conditions of contract and other publications, which are incorporated into the tender documents by
reference.

4.6

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and, if
necessary, apply for an extension to the closing time stated in the tender data, in order to take the addenda
into account.

4.8

Seek clarification
Request clarification of the tender documents, if necessary, by notifying the employer at least 7 (Seven)
working days before the closing time stated in the tender data.

4.9

Tenderers are required to state the rates and currencies in Rands.

Include in the rates, prices, and the tendered total of the prices (if any), all duties, taxes which the law
requires to be paid [except value added tax (VAT)], and other levies payable by the successful tenderer, that
are applicable 14 days before the closing time stated in the tender data. Show the VAT payable by the
employer separately as an addition to the tendered total of the prices. Provide rates and prices that are fixed
for the duration of the contract and not subject to adjustment except as provided for in the conditions of
contract identified in the contract data.

State the rates and prices in monetary value of the contract unless otherwise instructed in the tender data.

4.10

Do not make any alterations or additions to the tender documents, except to comply with instructions issued
by the employer or to correct errors made by the tenderer and ensure that all signatories to the tender offer
initial all such alterations.

Do not make erasures using masking fluid.

411

Main tender offers are not required to be submitted together with alternative tenders.

4.12

No alternative tender offers will be considered

4.13.1

Parts of each tender offer communicated on paper shall be submitted as an original.

Submit

a) the parts of the tender offer communicated on paper as an original plus the number of copies stated in
the tender data, with a translation of any documentation in a language other than the language of
communication established in 3.5, and

b) the parts communicated electronically by the employer of its agents on paper format with the tender.
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4.13.2

Sign the original and all copies of the tender offer where required in terms of the tender data.

State in the case of a joint venture which of the signatories is the lead partner whom the employer shall hold
liable for the purpose of the tender offer.

NOTE The employer holds all authorized signatories liable on behalf of the tenderer.

4.13.3

A tender security in the amount of N/A is required and shall remain valid for a period not exceeding N/A
days after the closing date for tender offers.

The form of the tender security shall not differ substantially from the sample provided in Annex D of SANS
10845-3.

4.13.4

The employer’s details and address for delivery of tender offers and identification details that are to be
shown on each tender offer package are:

Location of tender box: DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE, DEPARTMENT
OF PUBLIC WORKS, BENSONVALE COLLEGE OFFICE COMPLEX, BLOCK F, STERKSPRUIT,
EASTERN CAPE LABELLED “TENDERS”.

Physical address: Bensonvale College Office Complex, Block F, Sterkspruit, Eastern Cape, 976
Identification details: “JGR5-23/24-013 - MAINTENANCE ERADICATION FOR BURGERSDORP
HOSPITAL (BURGERSDORP) — JOE GQABI REGION”

Closing time and date: 17 OCTOBER 2023 at 11:00 AM

4135

The tenderer is required to submit with his tender the following certificates:

1) a copy of the CSD report showing, amongst other things, that tax matters of the service provider are in
order the South African Revenue Services. In the case of a Joint Venture/Consortium/Sub -contractors each
party should submit a separate CSD report showing, amongst other things, that tax matters of the service
provider are in order the South African Revenue Services.

2) CIDB Grading certificate or CRS number.

4.13.6

A two-envelope procedure will not be required.

4.13.7

Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted. The tenderer accepts
that the employer does not assume any responsibility for the misplacement or premature opening of the
tender offer if the outer package is not sealed and marked as stated.

4.14

The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to Tender.
Ensure that the employer receives the tender offer at the address specified in the tender data not later than
the closing time stated in the tender data. Proof of posting shall not be accepted as proof of delivery.
Accept that, if the employer extends the closing time stated in the tender data for any reason, the
requirements of the standard conditions of tender in this part of SANS 10845 apply equally to the extended
deadline.

4.15.1

The tender offer validity period is 90 days.

Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period stated in
the tender data after the closing time stated in the tender data. If requested by the employer, consider
extending the validity period stated in the tender data for an agreed additional period, with or without any
conditions attached to such extension. Extend the period of the tender security, if any, to cover any agreed
extension requested by the employer.

4.15.2

Placing of contractors under restrictions / withdrawal of tenders

If any tenderer who has submitted a tender offer or a contractor who has concluded a contract has, as
relevant: withdrawn such tender or quotation after the advertised closing date and

time for the receipt of submissions; after having been notified of the acceptance of his tender, failed or
refused to commence the contract; had their contract terminated for reasons within their control without
reasonable cause; offered, promised or given a bribe in relation to the obtaining or the

execution of such contract; acted in a fraudulent, collusive or anti-competitive or improper manner or in bad
faith towards the Provincial Government; or, made any incorrect statement in any affidavit or declaration
with regard to a preference claimed and is unable to prove to the satisfaction of the Provincial Government
that the statement was made in good faith or reasonable steps were taken to confirm the correctness of the
statements, such tenderer/s may be placed under restriction from tendering with the state.

Procedures are outlined in the EC SCM Policy for Infrastructure procurement and Delivery Management and
also on cidb Inform Practice Note #30. Excerpts of the policy can be availed on request of any interested
tenderer.

4.16

Access shall be provided for the following inspections, tests and analysis: N/A
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4.17

the preferred tenderer will be required to submit an approved insurer undertaking to provide the Performance
Bond / Guarantee / Surety / Security to the format and/or standard as per DPW| policy

Employer’s undertakings

5.1

The Employer will respond to requests for clarification received up to Seven (7) working days before the
tender closing time.

If, as a result of the issuing of addenda, it is necessary to extend the closing time stated in the tender data,
grant such extension and notify all respondents accordingly.

5.2

The employer shall issue addenda until Seven (7) working days before tender closing time.

5.3

Tenders will be opened immediately after the closing time for tenders at 11:00am hours.

54

Do not disclose to tenderers, or to any person not officially concerned with such processes, information
relating to the evaluation and comparison of tender offers, the final evaluation price and recommendations
for the award of a contract, until after the award of the contract to the successful tenderer.

55

Determine, after opening and before detailed evaluation, whether each tender offer that was properly
received

a) complies with the requirements of the standard conditions of tender in this part of SANS 10845,

b) has been properly and fully completed and signed, and

c) is responsive to the other requirements of the tender documents.

A responsive tender is one that conforms to all the terms, conditions, and scope of work of the tender
documents, without material deviation or qualification. A material deviation or qualification is one which, in
the employer's opinion, would

d) detrimentally affect the scope, quality, or performance of the works, services or supply identified in the
scope of work,

e) significantly change the employer's or the tenderer's risks and responsibilities under the contract, or

f) affect the competitive position of other tenderers presenting responsive tenders, if it were to be rectified.
Reject a non-responsive tender offer, and do not allow it to be subsequently made responsive by correction
or withdrawal of the non-conforming deviation or reservation.

5.6

Arithmetical errors, omission and discrepancies

Check responsive tenders for discrepancies between amounts in words and amounts in figures. Where
there is a discrepancy between the amounts in figures and the amount in words, the amount in words shall
govern.

For Vat related discrepancies, National and Provincial Treasury prescripts in relation to VAT procedures

apply.

571

The financial offer will be reduced to a comparative basis using the Tender Assessment Schedule.

Table F.1: Formulae for calculating the value of A
Formula | Comparison aimed at achieving Option 1% Option 2*

1 Highest price or discount — 1
A:[]'_F(PPR”}J A=%

m

2 Lowest price or percentage commission [ fee P_P )
A= I_M] 4 = P%

m

a P is the comparative offer of the most favourable comparative offer.

P is the comparative offer of the tender offer under consideration.

5.7.2

The procedure for the evaluation of responsive tenders is Method 2: Price and Preference
This bid will be evaluated in Two (2) phases as follows:

Phase One: Compliance, responsiveness to the bid rules and conditions,
Phase Two: Bidders passing the stage above will thereafter be evaluated on Preferential Procurement

Regulations 2022.
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PHASE ONE: COMPLIANCE, RESPONSIVENESS TO THE BID RULES AND CONDITIONS:

Bidders’ proposals must meet the following minimum requirements and supporting documents
must be submitted with the completed bid document in a sealed envelope in the bid box at the
closing date and time. Failure to comply will automatically eliminate the bid for further
consideration:

1.
2.

10.
11.

12.

Bid Document (This Document must be submitted in its original format)

Bids which are late, incomplete, unsigned or submitted by facsimile or electronically, will not be
accepted.

Bidder must be registered with CIDB in the correct grading and class of works as per the tender notice
and requirements. The status on CIDB must be active. It is the responsibility of the bidder to keep the
status on CIDB active throughout bidding process (advert till award stage).

Bidders must be a legal entity or partnership or consortia.

Form of offer and Acceptance must be fully completed and signed.

If the Bid Sum (amount in words) differs from the Bid Sum (amount in figures), the Bid Sum (amount in
words) will govern.

SBD 4 - Bidders Disclosure (SBD 4) must be duly completed and signed. In the event that the bidder or
any of its directors / trustees / shareholders / members / partners or any person having a controlling
interest in the enterprise have any interest in any other related enterprise whether or not they are
bidding for this contract, such interest must be disclosed on question 2.3.1.

Incomplete or unsigned or poorly completed forms SBD 4 will lead to a bidder being declared non-
responsive.

If the offer is “Vat Inclusive”, the VAT registration number of service provider must be indicated and if a
service provider is not a VAT Vendor but include VAT in its prices, the successful service provider will
be given 21 days to register as a VAT Vendor with SARS, after the issuing of an appointment letter. If a
bidder is a VAT vendor/registered, the bidder is required to explicitly state the VAT amount. VAT
vendors must include VAT at 15% in the bid offer(s).

Resolution to sign where applicable must be completed.

Only one offer per bidder is allowed and alternative offers will not be considered. If more than one offer
is received, none of the offers will be considered.

No bidder will be awarded more than two (2) projects for this MAINTENANCE ERADICATION - JOE
GQABI REGION

Other Conditions of bid (Non eliminating unless expressly mentioned in the document):

The bidder must be registered on the Central Supplier Database (CSD) prior the award.

All bidders’ tax matters must be in order prior to award. Bidders’ tax matters will be verified through CSD.
In cases where the bidder’s status is found non-compliant, the bidder will be granted 7 days to correct
the status. A bidder that fails to rectify its tax matters with SARS will be declared non-responsive.
The bidder has duly completed and signed the SBD 1, and SBD 6.1.

Bidders need to complete and sign SBD 6.1 to claim points for specific goals. Failure will lead to the
non-awarding of points for specific goals.

The relevant designated sector: (mention the applicable designated sectors). The minimum threshold
for local production and content is 100%.

Bidders need to complete the Declaration Certificate for Local Content and Local Production to
be awarded points for Specific goals allocated for Local Content. This Declaration Certificate must
be completed, and signed and submitted as part of the bid documentation.

Bidders shall submit a minimum of three (3) written contactable references for projects successfully
completed in the past (clearly indicating client name, contract value, contract term, and contact person,
contact details). Refer to Annexure | and Annexure M. This is not an elimination factor, but important
for the department to make a decision. Unless it is used for Quality/functionality Points.

Bidders shall submit a list of projects where he or she has submitted tender offers but tender results have
not been confirmed by the client. Refer to Annexure L. This is not an elimination factor, but important
for the department to make a decision. Unless it is used for Quality/functionality Points.
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9. Bidders shall submit their company profiles, list of available resources, plant and machinery, and any
other additional capacity with the bid. Refer to Annexures K and H. This is not an elimination factor, but
important for the department to make a decision. Unless it is used for Quality/functionality Points.

10. The bidder shall also list all projects where there are pending litigations or litigations that have been
concluded. The form for this is also attached after Annexure J.

11. The Department will contract with the successful bidder by signing a formal contract.

12. This tender will be awarded as a whole. All trades listed in the Bills of Quantities or Pricing schedule must
be priced for (except provisional sums and allowances which also need to be added to the total), failure
to do so will increase the commercial risk of the bid and may lead to elimination or passing over of the
bidder.

13. Wherever a brand name is specified in this document (i.e. specifications, pricing schedule, bill of
quantities or anywhere), the department requires an item similar/equivalent or better.

14. DPWI Policy applies.

15. Protection of personal information: Consent (POPIA).

16. The successful tenderer (after being informed) will be required to bring along an unsigned copy of the
form of contract to be signed by parties (e.g. JBCC Edition 6.2 of 2018).

17. EPWP policy will be applicable.

PHASE TWO: EVALUATION POINTS ON PRICE AND SPECIFIC GOALS
The 80/20 preference point system shall be applied for the purposes of this bid as per the
requirements of the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000)
and Specific Goals/Preferential Procurement Regulations 2022

Criteria Points
POINTS ON PRICE 80
SPECIFIC GOALS 20
TOTAL 100

The 80/20 preference point system for acquisition of services, works or goods up to Rand value of
R50 million:

(@) The following formula must be used to calculate the points out of 80 for price in respect of an invitation

for a tender with a rand value equal to or below R50 million, inclusive of all applicable taxes included:

Pt — Pmin
Ps=80[1-————
P min
Where
Ps = Points scored for price of tender under consideration
Pt = Rand value of tender under consideration
Pmin = Rand value of the lowest acceptable tender
5.7.3 The procedure for the evaluation of responsive tenders is Method 2 (price and preference)
5.7.4 The quality criteria and maximum score in respect of each of the criteria are as follows: N/A
5.7.5 Each evaluation criteria will be assessed in terms of five indicators — N/A
5.7.6 The prompts for judgment and the associated scores used in the evaluation of quality shall be as follows: N/A
5.8 Tender offers will only be accepted if:
a) the tenderer is registered on the Central Supplier Database (CSD) for the South African government
(see https://secure.csd.gov.za/ ) unless it is a foreign supplier with no local registered entity
b) the tenderer is in good standing with SARS according to the Central Supplier Database. Bidders must
submit a CSD no. or tax status compliance pin.
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c)

d)

e)

f)

9)

the preferred tenderer will be required to submit an approved insurer undertaking to provide the
Performance Bond / Guarantee / Surety / Security to the format and/or standard within 21 days after the
appointment.

the tenderer is registered with the Construction Industry Development Board in an appropriate contractor
grading designation;

the tenderer or any of its directors/shareholders is not listed on the Register of Tender Defaulters in
terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from
doing business with the public sector.

the tenderer has not:

i) abused the Employer’s Supply Chain Management System; or

ii) failed to perform on any previous contract and has been given a written notice to this effect.

the tenderer has completed the Compulsory Declaration and there are no conflicts of interest which may
impact on the tenderer’s ability to perform the contract in the best interests of the employer or potentially
compromise the tender process.

h)

k)

the tenderer has completed the Compulsory Enterprise Questionnaire and there are no conflicts of
interest that may impact the tenderer’s ability to perform the contract in the best interests of the employer
or potentially compromise the tender process and persons in the employ of the state are permitted to
submit tenders or participate in the contract;

the tenderer is registered and in good standing with the compensation fund or with a licensed
compensation insurer;

The tenderer undertakes to maximize the sourcing of building material or infrastructure input material
from Eastern Cape based suppliers or manufacturers.

the employer is reasonably satisfied that the tenderer has in terms of the Construction Regulations,
2014, issued in terms of the Occupational Health and Safety Act, 1993, the necessary competencies
and resources to carry out the work safely.

I) The tenderer has duly completed and signed the Declaration Certificate for Local Production and

m)

p)

Content and Local Content Declaration: Summary Schedule and submitted the documents at the
closing date and time of the bid.

the tender has offered a market-related. If the offer is believed not to be market related, the department
through its Supply Chain Management bid committees will attempt to negotiate the offer with identified
bidder/s to a reasonable amount. Bidders are not allowed to increase their tender offers during this
process.

A Resolution of signatory form has been completed and signed by director/s or a letter bearing a
letterhead of the tenderer has been attached (specific to this bid) to the bid submission; it must be duly
signed by all directors and submitted the bid. Only a duly authorized official can sign the bid.

NOTE: The amount reflected on the Form of Offer and Acceptance takes precedence over any other
total amount indicated elsewhere in bidder’s tender submission. If the Form of Offer and Acceptance
has no value or figure, the bidder will be regarded as having made no offer.

The department reserves the right not to award the bid to the most favourable tenderer, if any of the
situations occur: if it is not assisting in the advancement of designated groups; risk profile of the
favourable firm is too high; the bidder has been awarded a considerable number of projects by the
department or provincial government; has performed unsatisfactorily in the past, etc.

5.9 The number of paper copies of the signed contract to be provided by the employer is 1.
The additional conditions of tender are:
e Wherever a brand name is specified in this document (i.e., specifications, pricing schedule, bill
of quantities or anywhere), the department requires an item similar/equivalent or better.
13|Page
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T.2.1

A. List of returnable documents

Documentation to demonstrate eligibility to have tenders evaluated i.e. List all documentation to
demonstrate eligibility to have a submission evaluated.
e Appropriate CIDB grading suitable for the works (as stated in 4.1).

Returnable Schedules required for tender evaluation purposes

The tenderer must fully and appropriately complete and sign the following returnable schedules as relevant:
e Record of Addenda to Tender Documents
e Proposed amendments and qualifications
e Compulsory Enterprise Questionnaire (In the case of a joint venture, separate enterprise

guestionnaires in respect of each partner must be completed and submitted).

SBD 1, 4, 6.1, Declaration of Local Production and Local Content.

Protection of personal content: Consent

Form of Offer and Acceptance

Complete priced Bills of Quantities, including Final Summary

Certificate of Authority for Joint Ventures

Other documents required for tender evaluation purposes

The tenderer must provide the following returnable documents:

. A CSD Report for a contractor with valid and correct information.

. A letter if good standing from the Compensation Fund or a licensed insurer as contemplated in the
Compensation for Occupational Injuries and Diseases Act 1993 (Act No. 130 of 1993)

Returnable Schedules that will be used for tender evaluation purposes and be incorporated into the
contract
The tenderer must complete the following returnable documents:
e A duly completed form of Offer and Acceptance (and any revision of prices if there are any).

Only authorized signatories may sign the original and all copies of the tender offer where required.

In the case of a Bid being submitted on behalf of a company, close corporation or partnership, evidence
must be submitted to the Department at the time of submission of the Bid that the Bid has been signed by
persons properly authorised thereto by resolution of the directors or under the articles of the entity.
Furthermore,

In the case of a joint venture or consortium, at least one directors/ members of each party to the joint
venture or consortium must give consent to give authorisation for signatory to this bid.

In the event that a resolution to sign is not completed by all directors/ members of the enterprise, the
signature of any one of the directors or members to this bid will bind all the directors/ members of the
enterprise and will therefore render the bid valid.

No authority to sign is required from a company or close corporation or partnership which has only one
director or member.

In the event that a non-member/ non-director to the enterprise sign this declaration, and no authority is
granted, it will automatically invalidate the bid.

Accept that failure to submit proof of authorization to sign (where applicable), will result in the
tender offer being regarded as non-responsive.

Information and data to be completed in all respects
Accept that tender offers, which do not provide all the data or information requested completely and, in the
form, required, may be regarded by the employer as nonresponsive.

Canvassing and obtaining of additional information by tenderers

The Tenderer shall not make any attempt either directly or indirectly to canvass any of the Employer’s officials
or the Employer’s agent in respect of his tender, after the opening of the tenders but prior to the Employer
arriving at a decision thereon.
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The Tenderer shall not make any attempt to obtain particulars of any relevant information, other than that
disclosed at the opening of tenders.

Prohibitions on awards to persons in service of the state
The Employer is prohibited to award a tender to a person -
a) who is in the service of the state; or

b) if that person is not a natural person, of which any director, manager, principal shareholder or
stakeholder is a person in the service of the state; or

¢) aperson who is an advisor or consultant contracted with the Department or municipal entity.

In the service of the state means to be -
a) a member of:-

a any municipal council;
b any provincial legislature; or
¢ the National Assembly or the National Council of Provinces;
d)  amember of the board of directors of any municipal entity;
e) an official of any Department or municipal entity;
f) an employee of any national or provincial department;
g) provincial public entity or constitutional institution within the meaning of the

Public Finance Management Act, 1999 (Act No.1 of 1999);
h) amember of the accounting authority of any national or provincial public entity; or
i) an employee of Parliament or a provincial legislature.

In order to give effect to the above, the questionnaire for the declaration of interests in the tender of persons
in service of state in part T2 of this procurement document must be completed.

Awards to close family members of persons in the service of the state

Accept that the notes to the Employer’s annual financial statements must disclose particulars of any award
of more than R2000 to a person who is a spouse, child, or parent of a person in the service of the state
(defined in clause 8 above), or has been in the service of the state in the previous twelve months, including

a)the name of that person;
b) the capacity in which that person is in the service of the state; and
¢) the amount of the award.

In order to give effect to the above, the questionnaire for the declaration of interests in the tender of
persons in service of state in part T2 of this procurement document must be completed.

10

Respond to requests from the tenderer

The employer will respond to requests for clarification up to 7 (seven) working days before the tender
closing time.

11

Opening of tender submissions
Tenders will be opened immediately after the closing time for tenders

12

Scoring quality / functionality: N/A

13

Cancellation and re-invitation of tenders

An organ of state may, prior to the award of the tender, cancel the tender if-

(a) due to changed circumstances, there is no longer a need for the services, works or goods requested; or

15|Page
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(b) funds are no longer available to cover the total envisaged expenditure; or
(c) no acceptable tenders are received.

(d) Tender validity period has expired.

(e) Gross irregularities in the tender processes and/or tender documents.

(f) No market related offer received (after attempts of negotiation processes)

Where applicable, the decision to cancel the tender will be published in the CIDB website and in the Tender
Bulletin or the media in which the original tender invitation as advertised.

14 Dispute resolution mechanism will be done through the Adjudication route.

15 The department must when be acting against the tenderer or person awarded the contract on a fraudulent
basis, considers the provisions of Regulation 14:

The remedies provided for in Preferential Procurement Regulations 2022 do not prevent an institution from
instituting remedies arising from any other prescripts or contract.

16 Where the employer terminates the contract due to default of the contractor in whole or in part, the employer
may decide to: a) Refer the breach in contract to the cidb for investigation as a breach of the cidb Code of
Conduct in terms of the cidb Regulations; or b) may impose a restriction penalty on the contractor in terms
of Section 14 of the Preferential Procurement Regulations. The outcomes of such investigations in terms of
both the cidb Regulations and the Preferential Procurement Regulations may prohibit the contractor from
doing business with the public sector for a period not exceeding 10 years.
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T2.1 List of Returnable Documents

The tenderer must complete the following returnable documents:

1 Returnable Schedules required for bid evaluation purposes

e Compulsory enterprise questionnaire (In the case of a joint venture, separate enterprise questionnaires in
respect of each partner must be completed and submitted).
e Record of addenda issued (Only if addenda is issued)

e  Certificate of authority for joint ventures (Only where the tender/ quotation is submitted by a joint venture)
2 Other documents required for bid evaluation purposes

e Form of Offer and Acceptance
e Complete Priced Bills of Quantities & Final Summary

3 Returnable Schedules that will be incorporated into the contract
e Details of the Project Team and CV with Qualifications & Proof of Registration completed for each individual of
proposed

e Schedule of Plant and Equipment

e Record of projects: current, past and on tender.

e Project References — at least 3

e SBD 1, 4, 6.1, and Declaration for Local Production and Local Content
e Protection of personal content: Consent
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PART A

INVITATION TO BID

SBD 1

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE

CLOSING CLOSING
BID NUMBER: JGR5-23/24-013 DATE: 17 OCTOBER 2023 TIME: 11:00
DESCRIPTION: MAINTENANCE ERADICATION FOR BURGERSDORP HOSPITAL (BURGERSDORP) —JOE GQABI REGION

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT

DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE, DEPARTMENT OF PUBLIC WORKS, BENSONVALE COLLEGE OFFICE
COMPLEX, BLOCK F, STERKSPRUIT, EASTERN CAPE LABELLED “TENDERS”.

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO

TECHNICAL ENQUIRIES MAY BE DIRECTED TO:

Mr. T. Nyokana

Mr. W. Madikane

CONTACT PERSON CONTACT PERSON
TELEPHONE
TELEPHONE NUMBER 051 611 9800 NUMBER 051 611 9800

FACSIMILE NUMBER

FACSIMILE NUMBER

E-MAIL ADDRESS

Tieho.Nyokana@ecdpw.gov.za

E-MAIL ADDRESS

Wanda.Madikane@ecdpw.gov.za

SUPPLIER INFORMATION

NAME OF BIDDER

POSTAL ADDRESS
STREET ADDRESS
TELEPHONE NUMBER CODE NUMBER
CELLPHONE NUMBER
FACSIMILE NUMBER CODE NUMBER
E-MAIL ADDRESS
VAT REGISTRATION NUMBER
SUPPLIER COMPLIANCE TAX COMPLIANCE CENTRAL
STATUS SYSTEM PIN: OR SUPPLIER
DATABASE No: MAAA
- STATUS LEVEL CK APPLICAB =BBEE STATUS L TICK APPLICABLE BOX
VERIFICA E ATE @) SWOR F IT

es

(0]

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN ORDER
TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]

(a) ARE YOU THE ACCREDITED
REPRESENTATIVE IN SOUTH
AFRICA FOR THE GOODS
/SERVICES /WORKS OFFERED?

Cyes

[INo
[IF YES ENCLOSE PROOF]

CYes CINo

a) ARE YOU A FOREIGN BASED
SUPPLIER FOR THE GOODS
/SERVICES /WORKS OFFERED?

[IF YES, COMPLETE
QUESTIONNAIRE
BELOW ]

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?

DOES THE ENTITY HAVE A BRANCH IN THE RSA?

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?
IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?

[J YES [JNO

J YES [JNO

J YES [JNO

O YES JNO
1 YES O NO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE
STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.
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PART B

TERMS AND CONDITIONS FOR BIDDING

1.

BID SUBMISSION:

1.1.

1.2.

1.3.

1.4.

BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE
ACCEPTED FOR CONSIDERATION.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED - (NOT TO BE RE-TYPED) OR IN THE MANNER
PRESCRIBED IN THE BID DOCUMENT.

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE
PREFERENTIAL PROCUREMENT REGULATIONS, 2022, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF
APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (JBCC Edition
6.2 of 2018).

2.

TAX COMPLIANCE REQUIREMENTS

21
2.2

2.3

2.4
2.5

2.6

2.7

BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS
TO ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS.

APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE
WWW.SARS.GOV.ZA.

BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT
A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A
CSD NUMBER MUST BE PROVIDED.

NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS
WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN
THE SERVICE OF THE STATE.”

SIGNATURE OF BIDDER:
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Compulsory Enterprise Questionaire

A

Compulsory Enterprise questionnaire

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires
in respect of each partner must be completed and submitted.

Section 1: Name of ENterpriSe: . ... e

Section 4: Particulars of sole proprietors and partners in partnerships

Name* Identity number* Personal income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners

Section 5:  Particulars of companies and close corporations

Company registration number

Close corporation number
TaxX referenCe NUMDET . . . . e e

Section 6: The attached SBD 4 must be completed for each tender and be attached as a tender
requirement.

Section 7: The attached SBD 6.1 shall be completed for each tender and be attached as a requirement.

The undersigned, who warrants that he / she is duly authorized to do so on behalf of the enterprise:

i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services
that my / our tax matters are in order;

i) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other
person, who wholly or partly exercises, or may exercise, control over the enterprise appears on the
Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities
Act of 2004; iii) confirms that no partner, member, director or other person, who wholly or partly exercises,

or may exercise, control over the enterprise appears, has within the last five years been convicted of fraud or

corruption;

iv) confirms that | / we are not associated, linked or involved with any other tendering entities submitting
tender offers and have no other relationship with any of the tenderers or those responsible for compiling
the scope of work that could cause or be interpreted as a conflict of interest; and

iv) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of
my belief both true and correct.

Signed Date
Name Position
22|Page
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SBD 4

BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In
line with the principles of transparency, accountability, impartiality, and ethics as enshrined in
the Constitution of the Republic of South Africa and further expressed in various pieces of
legislation, it is required for the bidder to make this declaration in respect of the details required
hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted
Suppliers, that person will automatically be disqualified from the bid process.

2. Bidder’s declaration

21

211

2.2

221

2.3

23.1

Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person
having a controlling interest! in the enterprise, employed by the state? YES/NO

If so, furnish particulars of the names, individual identity numbers, and, if applicable, state
employee numbers of sole proprietor/ directors / trustees / shareholders / members/ partners
or any person having a controlling interest in the enterprise, in table below.

Full Name Identity Number Name of State institution

Do you, or any person connected with the bidder, have a relationship with any person who is
employed by the procuring institution? YES/NO

If so, furnish particulars:

Does the bidder or any of its directors / trustees / shareholders / members / partners or any
person having a controlling interest in the enterprise have any interest in any other related
enterprise whether or not they are bidding for this contract? YES/NO

If so, furnish particulars:

3 DECLARATION

! the power, by one person or a group of persons holding the majority of the equity of an
enterprise, alternatively, the person/s having the deciding vote or power to influence or to direct
the course and decisions of the enterprise.
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3.1

3.2

3.3

3.4

3.4

3.5

3.6
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[, the Undersigned, (NAME)........ouii it et eae s
in submitting the accompanying bid, do hereby make the following statements that | certify to
be true and complete in every respect:

| have read and | understand the contents of this disclosure;

| understand that the accompanying bid will be disqualified if this disclosure is found not to be
true and complete in every respect;

The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication
between partners in a joint venture or consortium? will not be construed as collusive bidding.

In addition, there have been no consultations, communications, agreements or arrangements
with any competitor regarding the quality, quantity, specifications, prices, including methods,
factors or formulas used to calculate prices, market allocation, the intention or decision to
submit or not to submit the bid, bidding with the intention not to win the bid and conditions or
delivery particulars of the products or services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,
directly or indirectly, to any competitor, prior to the date and time of the official bid opening or
of the awarding of the contract.

There have been no consultations, communications, agreements or arrangements made by the
bidder with any official of the procuring institution in relation to this procurement process prior
to and during the bidding process except to provide clarification on the bid submitted where so
required by the institution; and the bidder was not involved in the drafting of the specifications
or terms of reference for this bid.

| am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to
the Competition Commission for investigation and possible imposition of administrative
penalties in terms of section 59 of the Competition Act No 89 of 1998 and or may be reported
to the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted
from conducting business with the public sector for a period not exceeding ten (10) years in
terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other
applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS
CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF
PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND
COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS
DECLARATION PROVE TO BE FALSE.

Position Name of bidder

2 Joint venture or Consortium means an association of persons for the purpose of combining
their expertise, property, capital, efforts, skill and knowledge in an activity for the execution of
a contract.
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SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information
and serves as a claim form for preference points for specific goals.

NB:

BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE
GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT
REGULATIONS, 2022

1.1

1.2

1.3

1.4

25| Pa

GENERAL CONDITIONS
The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all
applicable taxes included).

To be completed by the organ of state

a) The applicable preference point system for this tender is the 80/20 preference point
system.

b) The lowest acceptable tender will be used to determine the accurate system once
tenders are received.

Points for this tender (even in the case of a tender for income-generating contracts)
shall be awarded for:
(a) Price; and

(b) Specific Goals.

To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

PRICE 80
SPECIFIC GOALS 20
Total points for Price and SPECIFIC GOALS

ge
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15 Failure on the part of a tenderer to submit proof or documentation required in terms of
this tender to claim points for specific goals with the tender, will be interpreted to mean
that preference points for specific goals are not claimed.

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is
adjudicated or at any time subsequently, to substantiate any claim in regard to
preferences, in any manner required by the organ of state.

2. DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in response
to an invitation to provide goods or services through price quotations, competitive
tendering process or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and
includes all applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the
time of bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form
determined by an organ of state in response to an invitation for the origination of
income-generating contracts through any method envisaged in legislation that will
result in a legal agreement between the organ of state and a third party that produces
revenue for the organ of state, and includes, but is not limited to, leasing and disposal
of assets and concession contracts, excluding direct sales and disposal of assets
through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No.
5 of 2000).

3. FORMULA FOR PROCUREMENT OF GOODS AND SERVICES
3.1. POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

Pt—Pmi Pt—-Pmi

Ps=80(1-"20) or Ps=90(1-"2" )
Pmin P min
Where

Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

3.2. FORMULA FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT
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POINTS AWARDED FOR PRICE
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt-P Pt-P
Ps =80 (1+2"%) or Ps=90(1+7"= )
P max Pmax
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

4. POINTS AWARDED FOR SPECIFIC GOALS

4.1.

4.2.

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement
Regulations, preference points must be awarded for specific goals stated in the tender.
For the purposes of this tender the tenderer will be allocated points based on the goals
stated in table 1 below as may be supported by proof/ documentation stated in the
conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which
states that, if it is unclear whether the 80/20 or 90/10 preference point system applies,
an organ of state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20
or 90/10 preference point system will apply and that the highest acceptable
tender will be used to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point
system will apply and that the lowest acceptable tender will be used to
determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the
90/10 and 80/20 preference point system.

Table 1: Specific goals for the tender and points claimed are indicated per the table

below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is
applicable, corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference
point system.)
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Number of Number of points
points claimed (90/10
allocated system)
The specific goals allocated points in terms of VRS )] (To be completed by

this tender (To be the tenderer)
completed by
the organ of
state)

Historically Disadvantaged Individual:-

(a) 100% black ownership 6
(b) 51% to 99% black ownership 4
(c) Less than 51% black ownership 0
Black women ownership:-
(a) 100% black women ownership 4
(b) 30% to 99% black women ownership | 2
(c) Less than 30% black women 0
ownership
Youth ownership:-
(a) 100% youth ownership 4
(b)30% to 99% youth ownership 2
Locality:-
(a) Within the Eastern Cape 4
(b) Outside the Eastern Cape 0
Local Content:-
(@) Compliant to local content requirements 2
(b) Non-Compliant to local content 0
requirements

DECLARATION WITH REGARD TO COMPANY/FIRM
4.3. Name of ComMPany/firm. ... ..o

4.4, Company registration NUMDEr: ... ...
4.5. TYPE OF COMPANY/ FIRM

O Partnership/Joint Venture / Consortium
0 One-person business/sole propriety

0 Close corporation

0 Public Company

0 Personal Liability Company

0 (Pty) Limited

0 Non-Profit Company

0 State Owned Company

[TICK APPLICABLE BOX]

4.6. [, the undersigned, who is duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the specific goals as advised in the tender,
gualifies the company/ firm for the preference(s) shown and | acknowledge that:
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i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

i) In the event of a contract being awarded as a result of points claimed as shown
in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary
proof to the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any
of the conditions of contract have not been fulfilled, the organ of state may, in
addition to any other remedy it may have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a
result of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered
as a result of having to make less favourable arrangements due
to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any
organ of state for a period not exceeding 10 years, after the audi
alteram partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME: e
DA T

ADDRESS:
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DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR
DESIGNATED SECTORS

Province of the

EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

This declaration forms part of all bids invited with local content and it serves as a declaration form for
local content (local production and local content are used interchangeably).

1. A bidder will not be awarded points for Specific goals allocated for Local Content if this
Declaration Certificate is not completed, signed and submitted as part of the bid
documentation;

2. Where, after the award of a bid, challenges are experienced in meeting the stipulated minimum
threshold for local content the dti must be informed accordingly in order for the dti to verify and in
consultation with the AO/AA provide directives in this regard

IN RESPECT OF BID NO.: JGR5-23/24 — 013: MAINTENANCE ERADICATION FOR
BURGERSDORP HOSPITAL (BURGERSDORP) — JOE GQABI REGION

ISSUED BY: (Procurement Authority / Name of Institution): EASTERN CAPE DEPARTMENT OF
PUBLIC WORKS AND INFRASTRUCTURE

I, the undersigned, . SR POPPPPPPPPPRTR (i 0| o T4 4 [=T) B

do hereby declare, in my capamty B8 Lt e

OF e (name of bidder entity), the
following:

(@) The facts contained herein are within my own personal knowledge.
(b) I have satisfied myself that:

0) the goods/services/works to be delivered in terms of the above-specified bid comply with
the minimum local content requirements as specified in the bid, and as measured in terms
of SATS 1286:2011; and

Bid price, excluding VAT R
Imported content R
Stipulated minimum threshold for local content
Local content %

(c) Il accept that the Procurement Authority / Institution has the right to request that the local content
be verified in terms of the requirements of SATS 1286:2011.

(d) lunderstand that the awarding of the bid is dependent on the accuracy of the information furnished
in this application.

SIGNATURE: DATE:
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Local Content — Declaration Summary Schedule
Item | Description of Unit of Quantity | Stipulated Tender Exempted Tender Imported | Local Local
No. | Services/Works/Goods measure Minimum | price - each | imported | value net of | value (R) | value content
Threshold | (excl VAT) value exempted R) % (per
imported item
content
C1 C2 C3 C4 C5 C6 Cc7 C8
(C3-C4=C5) (ClxC4= | (C1xC3=
C6) C7)
0.53mm S-Profile Carrugated
‘ced ot -
finish lour r the Archi
ification ne si n ndar
[ kin h her si
includinag fixin xisting timber
purlins . strictly in accordance with
manufacture's specification
1 Roof covering with pitch not m2 10 100%
exceeding 25 degrees
0.53mm Standard S-Profile Colomet
flashings
2 Ridge capping 462mm girth one times m 5 100%
bent along the girth including broad flutes
surrinated closures
3 Counter flashing 185mm girth two times m 5 100%
bent along the girth
4 Barge Flashing 462mm girth one times m 5 100%
bent along the girth
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"0.8mm Ogee profiled pre-coated
seamless aluminium gutters includin
Wﬂw ; iLfi

installed strictly according to
manufacturer's specifications"”

7 "150 x 100mm Eaves gutters to falls, with
front edge, on and including gutter
brackets fixed to timber

roofs"

27

100%

8 "Extra over eaves gutter for outlet with
nozzle for 100 x 75mm pipe"

No

100%

9 "100 x 75 mm Rainwater downpipes, fixed
to walls with pre-painted downpipe cleats
using nail-in

anchor fixings"

12

100%

10 Extra over for shoe

No

16

100%

BID PRICE EXC VAT (R)

TOTAL IMPORTED CONTENT VALUE (R)

TOTAL LOCAL CONTENT VALUE (R)

Signature of bidder

Date
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PROTECTION OF PERSONAL INFORMATION: CONSENT (POPIA)

The introduction of The Protection of Personal Information Act (POPIA) ensures the regulation of
personal information through its entire life cycle of collection, transfer, storing and deletion.

As part of its business activities, the Department of Public Works and Infrastructure obtains and
requires access to personal data from a wide range of internal and external parties, including
without limitation bidders who respond to requests for proposals that are published by the
Department of Public Works and Infrastructure from time to time. The Department of Public Works
and Infrastructure confirms that it shall process the information disclosed by Bidders for the
purpose of evaluating and subsequently awarding/appointing a successful Bidder.

The Department of Public Works and Infrastructure hereby states that it does not and will never
modify, amend, or alter any personal information submitted to it by a Bidder. Not unless directed
to do so by an order of court, the Department of Public Works and Infrastructure does not disclose
or permit the disclosure of any personal information to any Third Party without the prior written
consent of the owner of the information.

Similarly, Bidders will from time-to-time access and be seized with information of a personal
nature pertaining to the Department of Public Works and Infrastructure. Some of the information
may because of legislative compliances be available in the public domain, whilst some is uniquely
provided to bidders in pursuit of procurement or other business-related activities. In this regard,
the Department of Public Works and Infrastructure requires that Bidders which receive or have
access to its personal information, process any such information in a manner compliant with the
requirements of the POPIA.

AGREEMENT

1. The Department of Public Works and Infrastructure and the Bidder (the Parties) agree and
undertake that upon obtaining and

having access to personal information relating to either of them, they shall always ensure

that:

a) They process the information only for the express purpose for which it was obtained.

b) Information is provided only to designated and authorized personnel who require the
personal information to carry out the Parties’ respective obligations in terms of the
Procurement processes.

¢) They will introduce, and implement all reasonable measures ensure the protection of all
personal information from unauthorized access and/or use.

d) They have taken appropriate measures to safeguard the security, integrity, and authenticity
of all personal information in its possession or under its control.

e) The Parties agree that if personal information will be processed for any other purpose other
than the one for which the accessing of the information was intended, explicit written consent
will be obtained prior to the execution of such reason.

f) The Parties shall carry out regular assessments to identify all reasonably foreseeable
internal and external risks to the interception of personal information in its possession or
under its control and shall implement and maintain appropriate controls in mitigation of such
risks.

2. The Parties agree that they will promptly return or destroy any personal data in their possession or control
which belongs to the other Party once it no longer serves the purpose for which it was collected, subject
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to any legal retention requirements. The information will be destroyed in such a manner that it cannot be
reconstructed to its original form, linking it to any individual or organization.
3. Bidder’s Obligations

a) The Bidder is required to notify the Information Officer of Department of Public Works and
Infrastructure, in writing as soon as possible after it becomes aware of or suspects any loss,
unauthorized access or unlawful use of any of the Department of Public Works and
Infrastructure’s personal information.

b) The Bidder shall, at its own cost, promptly and without delay take all necessary steps to mitigate
the extent of the loss or compromise of personal data.

¢) The Bidder shall be required to provide the Department of Public Works and Infrastructure with
details of the persons affected by the compromise and the nature and extent of the compromise,
including details of the identity (if known) of the unauthorized person who may have accessed
or acquired the personal data.

d) The Bidder undertakes to co-operate with any investigation relating to security breach which is
carried out by or on behalf of Department of Public Works and Infrastructure.

On behalf of the Bidder:

Position Name of the Bidder

On behalf of the Client:

Signature Date

Position Name of Client Representative
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THE CONTRACT
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PART C1
AGREEMENTS AND CONTRACT DATA
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PART C1.1: FORM OF OFFER AND ACCEPTANCE
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C1.1- Form of Offer and Acceptance

Annex C
(normative)
FORM OF OFFER AND ACCEPTANCE

MAINTENANCE ERADICATION FOR BURGERSDORP HOSPITAL

Project title (BURGERSDORP) — JOE GQABI REGION

SCMU number JGR5 - 23/24 - 013

OFFER

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract
for the procurement of: (MAINTENANCE ERADICATION FOR BURGERSDORP HOSPITAL
(BURGERSDORP) — JOE GQABI REGION)

The tenderer, identified in the offer signature block, has examined the documents listed in the tender
data and addenda thereto as listed in the returnable schedules, and by submitting this offer has
accepted the conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of
offer and acceptance, the tenderer offers to perform all of the obligations and liabilities of the
contractor under the contract including compliance with all its terms and conditions according to their
true intent and meaning for an amount to be determined in accordance with the conditions of contract
identified in the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS

...................................................................................................................... Rand (in

R e (in figures) (or
other suitable wording)

This offer may be accepted by the employer by signing the acceptance part of this form of offer and
acceptance and returning one copy of this document to the tenderer before the end of the period of
validity stated in the tender data, whereupon the tenderer becomes the party named as the contractor
in the conditions of contract identified in the contract data.

Signature:

(Name and address of organization)
Name and signature

Of WItNESS: .. Date: e
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ACCEPTANCE

By signing this part of this form of offer and acceptance, the employer identified below accepts the
tenderer’'s offer. In consideration thereof, the employer shall pay the contractor the amount due in
accordance with the conditions of contract identified in the contract data. Acceptance of the tenderer’s
offer shall form an agreement between the employer and the tenderer upon the terms and conditions
contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and contract data, (which includes this agreement)

Part C2 Pricing data

Part C3 Scope of work.

Part C4 Site information and drawings and documents or parts thereof, which may be
incorporated by reference into the above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto
as listed in the returnable schedules as well as any changes to the terms of the offer agreed by the
tenderer and the employer during this process of offer and acceptance, are contained in the schedule
of deviations attached to and forming part of this form of offer and acceptance. No amendments to or
deviations from said documents are valid unless contained in this schedule.

The tenderer shall within 3 weeks after receiving a completed copy of this agreement, including the
schedule of deviations (if any), contact the employer’'s agent (whose details are given in the contract
data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other
documentation to be provided in terms of the conditions of contract identified in the contract data.
Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of
this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the
tenderer receives one fully completed original copy of this document, including the schedule of
deviations (if any). Unless the tenderer (now contractor) within five working days of the date of such

receipt notifies the employer in writing of any reason why he cannot accept the contents of this
agreement, this agreement shall constitute a binding contract between the parties.*

Signature:

(Name and address of organization)
Name and signature

Of WItNESS: i, Date: e,
Schedule of Deviations

1 Subject
Details

2 Subject
Details

39|Page

EXPANDED PUBLIC WORKS PROGRAMME N n
CONTRIBUTION TO A NATION AT WORK



 Province of the

{EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

3 Subject
Details

4 Subject
Details

By the duly authorized representatives signing this agreement, the employer and the tenderer agree to and
accept the foregoing schedule of deviations as the only deviations from and amendments to the documents
listed in the tender data and addenda thereto as listed in the tender schedules, as well as any confirmation,
clarification or changes to the terms of the offer agreed by the tenderer and the employer during this
process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the
period between the issue of the tender/ quotation documents and the receipt by the tenderer of a completed
signed copy of this Agreement shall have any meaning or effect in the contract between the parties arising
from this agreement.

Iasan alternative, the following wording may be used:

Notwithstanding anything contained herein, this agreement comes into effect two working days after
the submission by the employer of one fully completed original copy of this document including the
schedule of deviations (if any), to a courier-to-counter delivery / counter-to-counter delivery / door-to
counter delivery /door-to-door delivery /courier service (delete that which is not applicable), provided
that the employer notifies the tenderer of the tracking number within 24 hours of such submission.
Unless the tenderer (now contractor) within seven working days of the date of such submission
notifies the employer in writing of any reason why he cannot accept the contents of this agreement,
this agreement shall constitute a binding contract between the parties
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RECORD OF ADDENDA TO BID DOCUMENTS

PROJECT TITLE MAINTENANCE ERADICATION FOR BURGERSDORP HOSPITAL
(BURGERSDORP) — JOE GQABI REGION

SCMU NUMBER JGR5 - 23/24 - 013

I / We confirm that the following communications received from the Department of Public Works

and Infrastructure before the submission of this tender offer, amending the tender documents,

have been taken into account in this bid offer; (Attach additional pages if more space is required)

Item Date Title or Details No. of Pages

1

2

3

4

5

6

7

8

9

10

Attach additional pages if more space is required.

Signed Date
Name Position
Tenderer
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PROPOSED AMENDMENTS AND QUALIFICATIONS

The Tenderer should record any deviations or qualifications he may wish to make to the tender
documents in this Returnable Schedule. Alternatively, a tenderer may state such deviations and
gualifications in a covering letter to his tender and reference such letter in this schedule.

The Tenderer’s attention is drawn to clause 5.8 of SANS 10845-3 regarding the employer’s handling
of material deviations and qualifications.

MAINTENANCE ERADICATION FOR BURGERSDORP HOSPITAL
PROJECTTITLE | BURGERSDORP) - JOE GQABI REGION

SCMU NUMBER JGRS — 23/24 — 013

Page Clause /ltem Proposal

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the
enterprise, confirms that the content of this schedule that presented by the tenderer are
within my personal knowledge and are to the best of my knowledge both true and correct

Signed Date

Name Position

Enterprise name
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RESOLUTION FOR SIGNATORY

A: CERTIFICATE OF AUTHORITY FOR SIGNATORY

Signatory for companies shall confirm their authority hereto by attaching a duly signed and dated copy of the
relevant resolution of the board of directors to this form or on company letter head.

An example is given below:
“By resolution of the board of directors passed at a meeting held on

Mr/Ms , whose signature appears below, has been duly authorised to

sign all documents in connection with the tender for Contract No.

and any Contract which may arise there from on behalf of (Block Capitals)

SIGNED ON BEHALF OF THE COMPANY:

IN HIS/HER CAPACITY AS:

DATE:

SIGNATURE OF SIGNATORY:

WITNESSES:
DIRECTOR SIGNATURE
(NAMES)
DIRECTOR SIGNATURE
(NAMES)
DIRECTOR SIGNATURE
(NAMES)
DIRECTOR SIGNATURE
(NAMES)
DIRECTOR SIGNATURE
(NAMES)
DIRECTOR SIGNATURE
(NAMES)

If you cannot complete this form, attach a separate sheet (in a company letter head, project specific and signed by all
directors):
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CERTIFICATE OF AUTHORITY FOR JOINT VENTURES

This Returnable Schedule is to be completed by joint ventures.

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize Mr/Ms . . . .

.................................... authorized signatory of the company . . .................

................................................ , acting in the capacity of lead partner, to

sign all documents in connection with the tender offer and any contract resulting from it on our behalf.
MAINTENANCE ERADICATION FOR BURGERSDORP HOSPITAL

PROJECTTITLE | BURGERSDORP) — JOE GQABI REGION

SCMU NUMBER JGR5 - 23/24 - 013

NAME OF FIRM ADDRESS DULY AUTHORISED SIGNATORY

Lead partner: Signature. . ....ccooeee i
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SCHEDULE OF PROPOSED SUBCONTRACTORS

MAINTENANCE ERADICATION FOR BURGERSDORP HOSPITAL

PROJECTTITLE | BURGERSDORP) — JOE GQABI REGION
SCMU NUMBER JGR5 - 23/24 - 013
We notify you that it is our intention to employ the following Subcontractors for work in this contract.
The Subcontractors will all be CIDB registered and their CIDB Registration number shall be
submitted below.
If we are awarded a contract, we agree that this notification does not change the requirement for us
to submit the names of proposed subcontractors in accordance with requirements in the contract for
such appointments. If there are no such requirements in the contract, then your written acceptance
of this list shall be binding between us.
We confirm that all subcontractors who are or to be contracted are registered on Central Supplier
Database (CSD).
No. | Name and Nature and Year Value Contact details

address of extent of work | completed

proposed

Subcontractor
1
2
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The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the
enterprise, confirms that the content of this schedule that presented by the tenderer are
within my personal knowledge and are to the best of my knowledge both true and correct

Signed Date

Name Position

Enterprise name
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E
CAPACITY OF THE BIDDER
PROJECT TITLE MAINTENANCE ERADICATION FOR BURGERSDORP HOSPITAL

(BURGERSDORP) — JOE GQABI REGION

SCMU NUMBER

JGR5 - 23/24 - 013

WORK CAPACITY: (The Bidder is requested to furnish the following capacity particulars and to attach
additional pages if more space is required. Failure to furnish the particulars may result in the Bid being
disregarded.)

Artisans and Employees: (Artisans and Employees to be, or are, employed for this project)

Quantity /
No. of
Resources

Categories of Employee -
Key Personnel (part of
Business Enterprise)

Professional

Registration No.

Date of Employment

Site Agent

Project Manager

Foreman

Quality Control & Safety
Officer-Construction
Supervisor

Artisans

Unskilled employees

Others

The undersigned, who warrants that she/ heis duly authorised to do so on behalf of the enterprise,
confirms that the content of this schedule that presented by the tenderer are within my personal
knowledge and are to the best of my knowledge both true and correct.

Signed:

Date

Name:

Position

TN =T o T8 A= 10 PP
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RELEVANT PROJECT EXPERIENCE — COMPLETED PROJECTS

Tenderers must submit a max one-page description of at least three projects successfully completed.

Attach a Completion Certificate for each of the project provided.

The description of each project must include the following information:

1. Essential introductory information:

1.1. Name of project.
1.2. Name of client.
1.3. Contact details of client.
1.4. Contact details (including telephone numbers and email addresses) of currently contactable references.
1.5. The period during which the project was performed, and also, if this is different, the period during which
the tenderer’s team members were contracted.
1.6. Cost of works and/or contract value (making it clear in broad terms what this cost/value purchased, and
to what extent (if any) this cost/value was part of a larger project budget or programme budget).
NO. | NAME OF PROJECT. | NAME OF CLIENT. CONTACT PROJECT DATE
DETAILS OF VALUE COMPLETED
CLIENT.
1
2
3

If there are more projects, attach a separate page to address this issue (the above table is just for
reference purposes).

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise,
confirms that the content of this schedule that presented by the tenderer are within my personal
knowledge and are to the best of my knowledge both true and correct.
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RELEVANT PROJECT EXPERIENCE — CURRENT PROJECTS

Tenderers must submit a max one-page description of at least three projects under construction/ on hold/ just
handed over/ towards completion (if they exist). Attach an Appointment letter for each of the project provided.

The description of each project must include the following information:

2. Essential introductory information:
2.1. Name of project.
2.2. Name of client.
2.3. Contact details of client.

2.4. Contact details (including telephone numbers and email addresses) of currently contactable references.

2.5. The period during which the project was performed, and if this is different, the period during which the
tenderer’s team members were contracted.

2.6. Cost of works and/or contract value (making it clear in broad terms what this cost/value purchased, and
to what extent (if any) this cost/value was part of a larger project budget or programme budget).

NO. NAME OF NAME OF CONTACT PROJECT STAGE OF
PROJECT. CLIENT. DETAILS OF VALUE PROJECT
CLIENT.
1
2
3

Attach a separate page to address this issue (the above table is just for reference purposes).

Signed

Name

Enterprise name

Date

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise,
confirms that the content of this schedule that presented by the tenderer are within my personal
knowledge and are to the best of my knowledge both true and correct.
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OTHER OFFERS SUBMITTED AT TIME OF THIS TENDER FOR WHICH RESULTS ARE PENDING

(if they exist)

(Any other client's tender must also be included)

BID NO. / VALUE DATE CONTACT
PROJECT | PROJECT NAME CLIENT NAME & TENDERED IN SUBMITTED DETAILS
NUMBER CONTACT NO. RANDS (CLIENT)
1
2
3
4

Signed Date

Name Position

Enterprise name

If there are more projects, attach a separate page to address this issue (the above table is just for

reference purposes).
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SCHEDULE OF TENDERER'S LITIGATION HISTORY

The tenderer shall list below details of any litigation with which the tenderer (including its directors, shareholders
or other senior members in previous companies) has been involved with any organ of state or state department
within the last ten years. The details must include the year, the litigating parties, the subject matter of the dispute,
the value of any award or estimated award if the litigation is current and in whose favour the award, if any, was

made.
NO. NAME OF CLIENT. OTHER BRIEF DETAILS OF | PROJECT DATE
LITIGATING DISPUTE VALUE RESOLVED
PARTY OR

STATUS OF
LITIGATION

1

2

3

4

Signed Date

Name Position

Enterprise name
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Project Reference Forms -1

Proiect title: MAINTENANCE ERADICATION FOR BURGERSDORP HOSPITAL
J ' (BURGERSDORP) — JOE GQABI REGION
Project Number: JGR5 - 23/24 - 013

NOTE: This returnable document must be completed by the person who was the Engineer/Project
Manager on a project of similar value and complexity that was completed successfully by the tenderer.
l, (name and surname) of

(company name) declare

that | was the Project Manager on the following building construction project successfully

executed by (name of tenderer):

Project name:
Project location:
Construction period: Completion date:
Contract value:

A. Please evaluate the performance of the Tenderer on the abovementioned project, on which you were the
principal agent, by inserting “Yes” in the relevant box below:

Key Performance Indicators Very Poor | Fair Good Excellent Total
Poor
1 2 3 4 5
1. Project performance / time

management / programming

2. Quality of workmanship

3. Resources: Personnel

4. Resources: Plant

5. Financial management /
payment of subcontractors /
cash flow, etc

TOTAL

B. Would you consider / recommend this tenderer again:
YES | NO

C. Any other comments:

D. My contact details are:

52|Page

Y
|

EXPANDED PUBLIC PROGAAMME N n

CONTRIBUTION TO A NATION AT WORK



” Province of the

EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

Telephone: Cellphone: Fax:
E-mail:
Thus signed at on this day of 2023.

COMPANY STAMP

Signature of principal agent

NOTE:

If reference cannot be verified due to the inability to get hold of the referee or failure on his/her part to respond to
a written request to do so, that reference will not score any points. It is the responsibility of the tenderer to put
referees who are reachable.

Name of Tenderer

Signature of Tenderer Date
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Project Reference Forms - 2

Proiect title: MAINTENANCE ERADICATION FOR BURGERSDORP HOSPITAL
J ' (BURGERSDORP) — JOE GQABI REGION
Project Number: JGR5 - 23/24 - 013

NOTE: This returnable document must be completed by the person who was the Engineer/Project
Manager on a project of similar value and complexity that was completed successfully by the tenderer.
l, (name and surname) of

(company name) declare

that | was the Project Manager on the following building construction project successfully

executed by (name of tenderer):

Project name:
Project location:
Construction period: Completion date:
Contract value:

A. Please evaluate the performance of the Tenderer on the abovementioned project, on which you were the
principal agent, by inserting “Yes” in the relevant box below:

Key Performance Indicators Very Poor | Fair Good Excellent Total
Poor
1 2 3 4 5

1. Project performance / time
management / programming

2. Quality of workmanship

3. Resources: Personnel

4. Resources: Plant

5. Financial management /
payment of subcontractors /
cash flow, etc.

TOTAL

B. Would you consider / recommend this tenderer again:
YES | NO

C. Any other comments:

D. My contact details are:

Telephone: Cellphone: Fax:

E-mail:
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Thus signed at on this day of 2023.

COMPANY STAMP

Signature of principal agent

NOTE:

If reference cannot be verified due to the inability to get hold of the referee or failure on his/her part to respond to
a written request to do so, that reference will not score any points. It is the responsibility of the tenderer to put
referees who are reachable.

Name of Tenderer

Signature of Tenderer Date
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Project Reference Forms — 3

Proiect title: MAINTENANCE ERADICATION FOR BURGERSDORP HOSPITAL
J ' (BURGERSDORP) — JOE GQABI REGION
Project Number: JGR5 - 23/24 - 013

NOTE: This returnable document must be completed by the person who was the Engineer/Project
Manager on a project of similar value and complexity that was completed successfully by the tenderer.
l, (name and surname) of

(company name) declare

that | was the Project Manager on the following building construction project successfully

executed by (name of tenderer):

Project name:
Project location:
Construction period: Completion date:
Contract value:

A. Please evaluate the performance of the Tenderer on the abovementioned project, on which you were the
principal agent, by inserting “Yes” in the relevant box below:

Key Performance Indicators Very Poor | Fair Good Excellent Total
Poor
1 2 3 4 5

=

Project performance / time
management / programming

2. Quality of workmanship

3. Resources: Personnel

4. Resources: Plant

5. Financial management /
payment of subcontractors /
cash flow, etc.

TOTAL

B. Would you consider / recommend this tenderer again:
YES | NO

C. Any other comments:

D. My contact details are:

Telephone: Cellphone: Fax:
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E-mail:

Thus signed at on this day of 2023.

COMPANY STAMP

Signature of principal agent

NOTE:

If reference cannot be verified due to the inability to get hold of the referee or failure on his/her part to respond to
a written request to do so, that reference will not score any points. It is the responsibility of the tenderer to put
referees who are reachable.

Name of Tenderer

Signature of Tenderer Date
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BASELINE RISK ASSESSMENT

PROJECT TITLE

MAINTENANCE ERADICATION FOR BURGERSDORP HOSPITAL
(BURGERSDORP) — JOE GQABI REGION

SCMU NUMBER

JGR5 - 23/24 - 013

PLEASE NOTE THAT THIS IS A BASELINE RISK ASSESSMENT AND NOT A DETAILED RISK
ASSESSMENT OF ALL ANTICIPATED ACTIVITIES ON SITE

Activity Risk to Risk to Risk to Risk to Public Control
Safety Health Environmental Safety
Measures
Roofing Physical PPE, Use of
injury, Scaffolding
Fatality
Plastering Skin Long term | Ground Dust inhalation Use of PPE,
irritation, breathing contamination guarding off site
temporary problems on work areas
blindness
Paintwork Skin Long term | Ground Air pollution Use of PPE,
irritation, breathing contamination guarding off site
temporary problems on work areas
blindness
Construction | Temporary Permanent | Noise pollution Noise pollution Guarding /
activities / deafness deafness barricading of site
demolition

You can list all activities on a separate page to address this issue (the above table is just for reference purposes).
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A. EASTERN CAPE INFRASTRUCTURE INPUT MATERIAL

PROJECT NAME MAINTENANCE ERADICATION FOR BURGERSDORP HOSPITAL
(BURGERSDORP) — JOE GQAB| REGION

PROJECT DESCRIPTION | MAINTENANCE ERADICATION

(SCOPE)
SCMU NUMBER JGR5 — 23/24 — 013

CONTRACTOR NAME:

1. Below is the list of building material which must be sourced from Eastern Cape based suppliers,

manufacturers or accredited agents.

On monthly basis, the contractor will report the purchasing of any of this material.

3. The report will then be communicated to PT & OTP on quarterly basis or in whichever intervals, as
prescribed by PT & OTP.

n

A. BUILDING MATERIAL LISTS- BUILDING RELATED STRUCTURES (NEW, REFURBISHMENTS &

RENOVATIONS)
ESTIMATE
ITEM BUILDING MATERIAL (TYPE) AMOUNT (Rands)
1 Superstructure:
1.1 Roof Structure
1.2 Facia boards
1.3 Roof Covering
1.4 Rainwater Goods
1.5 Doors and Door Frames (Timber)
2 Internal Finishes:
2.1 Floor finishes and skirting (Vinyl and screeds)
2.2 Polyfilla
2.3 Ceilings
2.4 Internal Wall Finishes (Painting)
25 Ceiling Finishes (Painting)
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2.6 Cornices
2.7 Waterproofing products
3 External Finishes:
3.1 Polyfilla
3.2 External Wall Finishes (Painting)
4 Services:
41 Plumbing Fittings
TOTAL

B. CONFIRMATION

O (Contractor name)
acknowledge and confirm the above mentioned material will be sourced in the Eastern Cape Province, from
Eastern Cape based material suppliers and manufacturers.

2. | confirm that on monthly basis | will produce a proof of purchase of this material used or to be used, either
in the form of delivery notes, tax invoices or any formal document which verifies that the material or goods
were sourced from an Eastern Cape based supplier or manufacturer.

Representative of the Contractor (Name) Signature Date
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The Joint Building Contracts Committee® - NPC
CONTRACT DATA
For use by ORGANS OF STATE and other PUBLIC SECTOR BODIES
Principal Building Agreement
Edition 6.2 - May 2018

A PROJECT INFORMATION

A1.0 Works [1.1]

MAINTENANCE ERADICATION FOR BURGERSDORP HOSPITAL

Project name
) (BURGERSDORP) — JOE GQABI REGION

Reference number JGR5 - 23/24 - 013

Works description Refer to document C3 — Scope of Work

A2.0 Site [1.1]

Erf / stand number Refer to document C4 — Site Information
Township / Suburb Burgersdorp Hospital, Burgersdorp

Site address Refer to document C4 — Site Information
Local authority Walter Sisulu Local Municipality

A3.0 Employer [1.1]

Official Name of Organ of
State / Public Sector Body

Eastern Cape Department of Public Works and Infrastructure

Business registration

number NIA
VAT/GST number N/A
Country South Africa

Employer’s representative: Wanda Madikane

Name
E-mail Wanda.Madikane@ecdpw.gov.za
Mobile number 066 169 5034 Telephone number 051 611 9800

Bensonvale College Office Complex, Block F,

Sterkspruit, Eastern Cape Postal Code | 9762

Postal address

Bensonvale College Office Complex, Block F,

Sterkspruit, Eastern Cape Postal Code | 9762

Physical address

A4.0 Principal Agent [1.1]
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Sterkspruit, Eastern Cape

Name Wanda Madikane
Legal entity of above DPW&I Contact person Wanda Madikane
Practice number N/A Telephone number 051 611 9800
Mobile number 066 169 5034
Country South Africa E-mail Wanda.Madikane@ecdpw.gov.za
Postal address gteeanS(ch;\r/jlilt,e E:;i?ﬁ S;f:;;e Complex, Block F, Postal Code 9762
Physical address Bensonvale College Office Complex, Block F, Postal Code 9762

A5.0 Agent[1.1]

Discipline

Name

Legal entity of above

Practice number

Country

Postal address

Physical address

A6.0 Agent[1.1]

Discipline

Architects

Name

Legal entity of above

Contact person

Practice number

Telephone number

Mobile number

Country South Africa E-malil
Postal address Postal Code
Physical address Postal Code

A7.0 Agent[1.1]

Discipline

Civil / Structural Engineers

Name
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Legal entity of above

Contact person

Practice number

Telephone number

Mobile number

Country

South Africa

E-mail

Postal address

Postal Code

Physical address

Postal Code

A8.0 Agent[1.1]

Discipline

Electrical Engineers

Name

Legal entity of above

Practice number

Country

Postal address

Physical address

A9.0 Agent[1.1]

Discipline

OHS Consultant

Name

Legal entity of above

Contact person

Practice number

Telephone number

Mobile number

Country

South Africa

E-mail

Postal address

Postal Code

Physical address

Postal Code

A10.0 Agent [1.1]

Discipline

Mechanical Engineer

Name

Legal entity of above

Contact person
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Practice number

Telephone number

Mobile number

Country South Africa E-mail
Postal address Postal Code
Physical address Postal Code
A11.0 Agent [1.1]
Discipline
Name
Legal entity of above Contact person
Practice number Telephone number
Mobile number
Country E-mail
Postal address Postal Code
Physical address Postal Code
A12.0 Agent [1.1]
Discipline
Name
Legal entity of above Contact person
Practice number Telephone number
Mobile number
Country E-mail
Postal address Postal Code
Physical address Postal Code
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Bills of quantities:
System/Method of measurement

Standard System of Measuring Building Work
(Sixth Edition) as amended

B 2.0 Law, regulations and notices [2.0]

Law applicable to the works, state country
[2.1]

Republic of South Africa

B 3.0 Offer and acceptance [3.0]

Currency applicable to this agreement
[3.2]

South African Rand

B 4.0 Documents [5.0]

[5.2], if not, indicate by whom

The original signed agreement is to be held by the principal agent

Employer

contractor at no cost [5.6]

Number of copies of construction information issued to the

Three (3)

Documents comprising the agreement

Page numbers

The JBCC® Principal Building Agreement, Edition 6.2 May 2018 1to 30

The JBCC® Principal Building Agreement - Contract Data for Organs 11018

of State and other Public Sector Bodies, Edition 6.2 May 2018

The JBCC® General Preliminaries for use with the JBCC® Principal 110 30

Building Agreement, Edition 6.2 May 2018

Contract drawings — description Number Revision | Date

Site plan

B 5.0 Employer’s Agents [6.0]

specific aspects of the works [6.2]

Authority is delegated to the following agents to issue contract instructions and perform duties for

Principal Agent

[6.3]

Principal agent’s and agents’ interest or involvement in the works other than a professional interest

None
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B 6.0 Insurances [10.0]

D tibl
Insurances by employer Amount eductible
including tax amount
. inc . .
Yes / No: No g including tax
Contract works insurance:
New works [10.1.1]
(contract sum or amount)
or Works with practical completion in sections
[10.2] (contract sum or amount
Works with alterations and additions [10.3]
or (reinstatement value of existing structures with or
including new works)
Direct contractors [10.1.1; 10.2] where applicable,
to be included in the contract works insurance
Free issue [10.1.1; 10.2] where applicable, to be
included in the contract works insurance
Escalation, professional fees and reinstatement
costs if not included above
Total of the above contract works insurance amount
Supplementary insurance [10.1.2; 10.2]
Public liability insurance [10.1.3; 10.2]
Removal of lateral support insurance [10.1.4; 10.2]
Other insurances [10.1.5]
Yes/ No? No If yes, description 1
Yes/ No? No If yes, description 2
and/or
Deductible
Insurances by Contractor Amount
including tax amount
. inc . .
Yes / No: Yes ¢ including tax
New works [10.1.1]
N/A N/A
(contract sum or amount)
Works with practical completion in sections
or P P N/A N/A
[10.2] (contract sum or amount)
. . . To the minimum | With a deductible
Works with alterations and additions [10.3] .
. L . value of the not exceeding
or (reinstatement value of existing structures with or
. . contract sum + 5% of each and
including new works) .
10% every claim
Direct contractors [10.1.1; 10.2] where applicable,
. . . N/A
to be included in the contract works insurance
Free issue [10.1.1; 10.2] where applicable, to be
. . . N/A
included in the contract works insurance
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Escalation, professional fees and reinstatement
. : N/A
costs if not included above
To the minimum
. value of the
Total of the above contract works insurance amount
contract sum +
10%
With a deductible
. - not exceeding 5%
Supplementary insurance [10.1.2; 10.2] R20 million 9o
of each and every
claim
Public liability insurance [10.1.3; 10.2] R5 million
Removal of lateral support insurance [10.1.4; 10.2] No
Other insurances [10.1.5]
Yes/ No? ‘ No ‘ If yes, description 1
Hi Risk Insurance [10.1.5.1]
Yes/ No? ‘ No ‘ If yes, description 2
B 7.0 Obligations of the employer [12.1]
Existing premises will be in use and occupied [12.1.2] Yes / No? Yes

Burgersdorp Hospital is a working school and construction will take place within this

If yes, description premises

Restriction of working hours [12.1.2] Yes / No? Yes

The completion of the project is urgent and work shall be executed during normal
working hours i.e. 7h00 until 17h00 daily including weekends. Work required to be
executed outside of these hours must be arranged with the Principal of the school,
in advance

If yes, description

Natural features and known services to be preserved by the 5
contractor [12.1.3] Yes / No~ No

If yes, description

Restrictions to the site or areas that the contractor may not

?
occupy [12.1.4] Yes / No* Yes
If yes, description Work areas and restricted areas shall be defined at Site Handover

Supply of free issue [12.1.10] Yes / No? No

If yes, description
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B 8.0 Nominated subcontractors [14.0]

Yes / No? No If yes, description of specialisation

Specialisation 1

Specialisation 2

Specialisation 3

Specialisation 4

Specialisation 5

Specialisation 6

Specialisation 7

Specialisation 8

Specialisation 9

B 9.0 Selected subcontractors [15.0]

Yes / No? Yes If yes, description of specialisation

Specialisation 1 Electrical Installation

Specialisation 2

Specialisation 3

Specialisation 4

B 10.0 Direct contractors [16.0]

Yes / No? No If yes, description of extent of work
Extent of work [12.1.11]
Extent of work [12.1.11]
Extent of work [12.1.11]
Extent of work [12.1.11]
Extent of work [12.1.11]

B 11.0 Description of sections [20.1]

Section 1 Building work, electrical work and mechanical work — All Buildings
Section 2 N/A
N/A
Section 3
Section 4 N/A
69|Page

Y
|

EXPANDED PUBLIC PROGAAMME N n

CONTRIBUTION TO A NATION AT WORK



A SNE i.,a-;* Province of the
}g} @ EASTERN CAPE
‘ PUBLIC WORKS & INFRASTRUCTURE
—~
Section 4 N/A
Section 5 N/A
Section 6 N/A
Section 7 N/A

B 12.0 Possession of site [12.1.5], practical completion [19.0; 20.0] and penalty [24.0]

Practical
completion for the
works as a

whole

Intended date of
possession of
the site

Refer B17.0
[12.1.5; 12.2.22]

Period for inspection
by the principal
agent [19.3]

The date for practical
completion shall be the
period as indicated
below from the date of
possession of the site
by the contractor
[12.2.7; 24.1]

Penalty for late
completion

[24.1]

working days

Period in months

Penalty amount
per calendar day
(excl. tax)

10 Working days

3 months

11¢/R100 of
Contract
amount

or where sections are applicable

Practical Intended date of | Period for The date for practical Penalty for late
completion of a possession of inspection by the completion shall be the | completion
section of the the site principal agent period as indicated [24.1]
works Refer B17.0 [19.3] below from the date of
[12.1.5; 12.2.22] possession of the site
by the contractor
[12.2.7; 24.1]
Penalty amount
Working days Period in months per calendar day
(excl. tax)
Section 1
Section 2
Section 3
Section 4
Section 5
Section 6
Section 7
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Section 8

Remainder of the

Criteria to achieve practical completion not covered in the definition of practical completion

No further Criteria

B 13.0 Defects liability period [21.0]

Extended defects liability period: Refer B17.0 [21.13] Yes / No? Yes

If yes, description of applicable All works

elements

B 14.0 Payments [25.0]

Date of month for issue of regular payment certificates [25.2] 30th
Base date =

Contract price adjustment / Cost fluctuations [25.3.4; 26.9.5] Yes / No? Yes Tender closing
date

If yes, method to calculate CPAP calculated with Haylett formulae based on indices as

provided by Stats SA
Employer shall pay the contractor )
within: [25.10] Thirty (30) calendar days

B 15.0 Dispute resolution [30.0]

Adjudication [30.6.1; 30.10] Name of nominating body

Refer to Part C1.3 Dispute Resolution

Mechanism

Applicable rules for adjudication [30.6.2]

Adjudication in accordance with the CIDB
adjudication process

Applicable rules for arbitration [30.7.5]

Arbitration [30.7.4; 30.10] Yes / No? No
If Yes, name of nominating body
*If No, then dispute will be referred to litigation

N/A
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B 16.0 JBCC® General Preliminaries — selections

Provisional bills of quantities [B2.2] Yes / No? No
Availability of construction information — is the
?
construction information complete? [B2.3] Yes /No* ves
Previous work - dimensional accuracy - details of previous N/A
contract(s) [B3.1]
Previous work - defects - details of previous contract(s) [B3.2] N/A
Inspection of adjoining properties - details [B3.3] N/A

Handover of site in stages - specific requirements
[B4.1]

Refer to B11 (Contract Data)

Enclosure of the works - specific requirements [B4.2]

Hoarding to working areas.

Geotechnical and other investigations - specific requirements
[B4.3]

N/A

Existing premises occupied - details [B4.5]

Working Areas will not be occupied

Services - known - specific requirements [B4.6] No
By contractor Yes / No? Yes
Water [B8.1] By employer Yes / No? No
By employer — metered Yes / No? No
By contractor Yes / No? Yes
Electricity [B8.2] By employer Yes / No? No
By employer — metered Yes / No? No
By contractor Yes / No? Yes
Ablution and welfare facilities [B8.3]
By employer Yes / No? No

Communication facilities - specific requirements [B8.4]

No specific requirements

Protection of the works - specific requirements [B11.1]

No specific requirements

Protection / isolation of existing works and works occupied in
sections - specific requirements [B11.2]

No specific requirements

Disturbance - specific requirements [B11.5]

No specific requirements

Environmental disturbance - specific requirements [B11.6]

No specific requirements
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B 17.0 Changes made to JBCC® documentation

Reference may be made to other documents forming part of this agreement
1.1 Definitions

AGREEMENT: The completed Form of Offer and Acceptance, the completed JBCC® Principal Building
Agreement and JBCC® contract data for organs of state and other public sector bodies, the contract
drawings, the priced document and any other documents reduced to writing and signed by the authorised
representatives of the parties

CONSTRUCTION PERIOD: The period commencing on the date of possession of the site by the
contractor and ending on the date of practical completion

CONTRACT DATA FOR ORGANS OF STATE AND OTHER PUBLIC SECTOR BODIES: The document
listing the Organs of State and other Public Sector Bodies’ requirements and the project specific information

INTEREST: The interest rates applicable on this contract, whether specifically indicated in the relevant
clauses or not, will be the rate as determined by the Minister of Finance from time to time, in terms of section
80(1)(b) of the Public Finance Management Act, 1999 (Act No 1 of 1999), calculated as simple interest, in
respect of debts owing to the State, and will be the rate as determined by the Minister of Justice and
Constitutional Development from time to time 80(1)(b) of the Public Finance Management Act, 1999 (Act No
1 of 1999), calculated as simple interest, in respect of debts owing by the State

PRINCIPAL AGENT: The person or entity appointed by the employer and named in the contract data for
organs of state and other public sector bodies. In the event of a principal agent not being appointed, then
all the duties and obligations of a principal agent as detailed in the agreement shall be fulfilled by the

employer’s representative as named in the contract data for organs of state and other public sector
bodies

3.0 Offer and Acceptance
Amend 3.3 to read as follows:
This agreement shall come into force on the date as stated on the Form of Offer and Acceptance and

continue to be of force and effect until the end of the latent defects liability period [22.0] notwithstanding
termination [29.0] or the certification of final completion [21.0] and final payment [25.0]

6.0 Employer’s Agents
Add the following as 6.7:

In terms of the clauses listed hereunder, the employer has retained its authority and has not given a
mandate to the principal agent. The employer shall sign all documents in relation to clauses 4.2,
14.1.2,14.1.4,14.4.1, 14.6, 23.1, 23.2, 23.3, 23.7, 23.8, 26.1, 26.7, 26.12 and 28.4

9.0 Indemnities

9.2.7: Add the following to the end of the first sentence: “.... due to no fault of the contractor”
10.0 Insurances

Add the following as 10.1.5.1:

Hi risk Insurance
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In the event of the project being executed in a geological area classified as a “High Risk Area”, that is an
area which is subject to highly unstable sub-surface conditions that might result in catastrophic ground
movement evident by sinkhole or doline formation the following will apply:

10.1.5.1.1 Damage to the works

The contractor shall, from the date of possession of the site until the date of the certificate of practical
completion, bear the full risk of and hereby indemnifies and holds harmless the employer against any
damage to and/or destruction of the works consequent upon a catastrophic ground movement as mentioned
above. The contractor shall take such precautions and security measures and other steps for the protection
of the works as he may deem necessary

When so instructed to do so by the principal agent, the contractor shall proceed immediately to remove
and/or dispose of any debris arising from damage to or destruction of the works and to rebuild, restore,
replace and/or repair the works, at the contractor’s own costs

10.1.5.1.2 Injury to persons or loss of or damage to property

The contractor shall be liable for and hereby indemnifies and holds harmless the employer against any
liability, loss, claim or proceeding arising at any time during the period of the contract whether arising in
common law or by statute, consequent upon personal injuries to or the death of any person whomsoever
resulting from, arising out of or caused by a catastrophic ground movement as mentioned above

The contractor shall be liable for and hereby indemnifies the employer against any and all liability, loss,
claim or proceeding consequent upon loss of or damage to any moveable, or immovable property, or
personal property, or property contiguous to the site, whether belonging to or under the control of the
employer or any other body or person whomsoever arising out of or caused by a catastrophic ground
movement, as mentioned above, which occurred during the period of the contract

10.1.5.1.3

It is the responsibility of the contractor to ensure that he has adequate insurance to cover his risk and
liability as mentioned in 10.1.5.1.1 and 10.1.5.1.2. Without limiting the contractor’s obligations in terms

of the contract, the contractor shall, within twenty-one (21) calendar days of the date of possession of
the site, but before commencement of the works, submit to the employer proof of such insurance policy, if
requested to do so

10.1.5.14
The employer shall be entitled to recover any and all losses and/or damages of whatever nature suffered or
incurred consequent upon the contractor’s default of his obligations as set out in 10.1.5.1.1; 10.1.5.1.2 and
10.1.5.1.3. Such losses or damages may be recovered from the contractor or by deducting the same from
any amounts still due under this contract or under any other contract presently or hereafter existing between
the employer and the contractor and for this purpose all these contracts shall be considered one indivisible
whole

11.0 Securities

Amend 11.10 to read as follows:

There shall be no lien or right of retention held by any contractor in respect of the works executed on
site

12.0 Obligations of the Parties
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Amend 12.1.5 to read as follows:

Give possession of the site to the contractor within ten (10) working days of the contractor complying with
the terms of 12.2.22

12.2.2: Not applicable
Add the following as 12.2.22:

Within fifteen (15) working days of the date of the agreement submit to the principal agent an acceptable
health and safety plan, required in terms of the Occupational Health and Safety Act, 1993 (Act No 85 of
1993)

19.0 Practical Completion

19.5: Delete the words “subject to the contractor’s lien or right of continuing possession of the works where
this has not been waived”

21.0 Defects Liability Period and Final Completion
Add the following as 21.13:

The ninety (90) calendar days defects liability period for the works [21.1] is replaced with a period of three
hundred and sixty-five (365) calendar days in respect of the listed applicable elements

25.0 Payment
25.7.5: Not applicable
25.10: Delete the words “and/or compensatory interest”
25.14.2: Not applicable
27.0 Recovery of Expense and/or Loss
27.1.5: Not applicable
29.0 Termination
Add the following after 29.1.3: or where ...

29.1.4: The contractor’s estate has been sequestrated, liquidated or surrendered in terms of the insolvency
laws in force within the Republic of South Africa

29.1.5: The contractor has engaged in corrupt or fraudulent practices in competing for or in executing the
contract
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C TENDERER’S SELECTIONS

C 1.0 Security [11.0]

Guarantee for construction: Select Option A or B Option:

Option A

Payment reduction of 10% of the value certified in the payment certificate

Option B

Fixed construction guarantee of 5% of the contract sum and a payment reduction of
5% of the value certified in the payment certificate

Guarantee for payment by employer [11.5.1; 11.10] Not Applicable

11.3]

Advance payment, subject to a guarantee for advance payment [11.2.2;

Not Applicable

C 2.0 Contractor’s annual holiday periods during the construction period

Year 1 contractor’s annual holiday period start date end date
Year 2 contractor’s annual holiday period start date end date
Year 3 contractor’s annual holiday period start date end date

C 3.0 Payment of preliminaries [25.0]

Contractor’s selection: Select Option A or B Option:

Where the contractor does not select an option, Option A shall apply

Payment methods

The preliminaries shall be paid in accordance with an amount prorated to the value of the
works executed in the same ratio as the amount of the preliminaries to the contract sum,

Option A which contract sum shall exclude the amount of preliminaries. Contingency sum(s) and
any provision for cost fluctuations shall be excluded for the calculation of the aforesaid ratio
The preliminaries shall be paid in accordance with an amount agreed by the principal
agent and the contractor in terms of the priced document to identify an initial

Option B establishment charge, a time-related charge and a final dis-establishment charge. Payment

of the time-related charge shall be assessed by the principal agent and adjusted from time
to time as may be necessary to take into account the rate of progress of the works

Lump sum contract

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the
contract sum, excluding contingency sum(s) and any provision for cost fluctuations
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C 4.0 Adjustment of preliminaries [26.9.4]

Contractor’s selection: Select Option A or B Option:

Where the contractor does not select an option, Option A shall apply

Provision of particulars

The contractor shall provide the particulars for the purpose of the adjustment of preliminaries in terms of
his selection. Where completion in sections is required, the contractor shall provide an
apportionment of preliminaries per section

An allocation of the preliminaries amounts into Fixed, Value-related and Time-related

Option A amounts as defined for adjustment method Option A below, within fifteen (15) working
days of the date of acceptance of the tender
A detailed breakdown of the preliminaries amounts within fifteen (15) working days of
Option B possession of the site. Such breakdown shall include, inter alia, the administrative

and supervisory staff, the use of construction equipment, establishment and dis-
establishment charges, insurances and guarantees, all in terms of the programme

Adjustment Methods

The amount of preliminaries shall be adjusted to take account of the effect which changes in time and/or value
have on preliminaries. Such adjustment shall be based on the particulars provided by the contractor for this
purpose in terms of Options A or B, shall preclude any further adjustment of the amount of preliminaries and
shall apply notwithstanding the actual employment of resources by the contractor in the execution of the

works

Option A

The preliminaries shall be adjusted in accordance with the allocation of preliminaries
amounts provided by the contractor, apportioned to sections where completion in
sections is required

Fixed - An amount which shall not be varied

Value-related - An amount varied in proportion to the contract value as compared to the
contract sum. Both the contract sum and the contract value shall exclude the amount
of preliminaries, contingency sum(s) and any provision for cost fluctuations

Time-related - An amount varied in proportion to the number of calendar days extension to
the date of practical completion to which the contractor is entitled with an adjustment of
the contract value [23.2; 23.3] as compared to the number of calendar days in
the initial construction period [26.9.4]

Option B

The adjustment of preliminaries shall be based on the number of calendar days extension
to the date of practical completion to which the contractor is entitled with an adjustment
of the contract value [23.2; 23.3] as compared to the number of calendar days in the initial
construction period [26.9.4]

The adjustment shall take into account the resources as set out in the detailed breakdown of
the preliminaries for the period of construction during which the delay occurred
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Failure to provide particulars within the period stated

Where the allocation of preliminaries amounts for Option A is not provided, the
following allocation of preliminaries amounts shall apply:

Fixed - Ten per cent

(10%)
) Value-related - Fifteen per cent
Option A (15%)
Time-related - Seventy-five per cent
(75%)

Where the apportionment of the preliminaries per section is not provided, the
categorized amounts shall be prorated to the cost of each section within the
contract sum as determined by the principal agent

Ovtion B Where the detailed breakdown of preliminaries amounts for Option B is not
P provided, Option A shall apply

Lump sum contract

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per
cent) Of the contract sum, excluding contingency sum(s) and any provision for cost fluctuations
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PART C1.3: DISPUTE RESOLUTION MECHANISM
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C1.3 CIDB ADJUDICATOR’S AGREEMENT
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................... (AdAress) and. . ... ..t
(name of company / organization) Of . . . ... ... . . . e

........................................................ (address) (the Adjudicator).
Disputes or differences may arise/have arisen* between the Parties under a Contract dated . . . . .
c AN KNOWN @S, . . e e
...... and these disputes or differences shall be/have been* referred to adjudication in accordance
with the CIDB Adjudication Procedure, (hereinafter called “the Procedure”) and the Adjudicator may
be or has been requested to act.

* Delete as necessary

IT IS NOW AGREED as follows:

1 The rights and obligations of the Adjudicator and the Parties shall be as set out in the
Procedure.

2 The Adjudicator hereby accepts the appointment and agrees to conduct the adjudication in
accordance with the Procedure.

3 The Parties bind themselves jointly and severally to pay the Adjudicator’s fees and expenses
in accordance with the Procedure as set out in the Contract Data.

4 The Parties and the Adjudicator shall at all times maintain the confidentiality of the adjudication

and shall endeavour to ensure that anyone acting on their behalf or through them will do
likewise, save with the consent of the other Parties which consent shall not be unreasonably
refused.

5 The Adjudicator shall inform the Parties if he intends to destroy the documents which have
been sent to him in relation to the adjudication and he shall retain documents for a further period
at the request of either Party.

SIGNED by:

Name:

who warrants that he / she is
duly authorized to sign for and
on behalf of the first Party in the

presence of

Witness

Name:

Address:

Date:
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SIGNED by:

Name:

who warrants that he / she is
duly authorized to sign for and
behalf of the second Party in

the presence of
Witness:

Name
Address:

Date:

SIGNED by:

Name:
the Adjudicator in the presence

of

Witness:

Name:

Address:

Date:
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Contract Data

1 The Adjudicator shall be paid at the hourlyrate of R. . ... ..... .. in respect of all time spent
upon, or in connection with, the adjudication including time spent travelling.
2 The Adjudicator shall be reimbursed in respect of all disbursements properly made including,

but not restricted to:
(@) Printing, reproduction and purchase of documents, drawings, maps, records and
photographs.
(b) Telegrams, telex, faxes, and telephone calls.
Postage and similar delivery charges.
(d) Travelling, hotel expenses and other similar disbursements.
Room charges.
() Charges for legal or technical advice obtained in accordance with the Procedure.
3 The Adjudicator shall be paid an appointmentfeeof R ............. This fee shall become
payable in equal amounts by each Party within ..... days of the appointment of the Adjudicator,
subject to an Invoice being provided. This fee will be deducted from the final statement of any
sums which shall become payable under item 1 and/or item 2 of the Contract Data. If the final
statement is less than the appointment fee the balance shall be refunded to the Parties.

4 The Adjudicator is/is not* currently registered for VAT.

5 Where the Adjudicator is registered for VAT it shall be charged additionally in accordance with
the rates current at the date of invoice.

6 All payments, other than the appointment fee (item 3) shall become due in 30 days after receipt

of invoice, thereafter interest shall be payable at 5% per annum above the Reserve Bank base
rate for every day the amount remains outstanding.
* Delete as necessary
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PART C2
PRICING DATA
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PART C2.1: PRICING INSTRUCTIONS
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C2.1 Pricing Instructions

1

10

The Bills of Quantities have been drawn up in accordance with the Standard System of
Measuring Building Work as amended) published and issued by the Association of South
African Quantity Surveyors (Sixth Edition (Revised)), 1999. Where applicable the:

a) Civil engineering work has been drawn up in accordance with the provisions of the latest
edition of SABS 1200 Standardised Specifications for Civil Engineering Works.

b) Mechanical work has been drawn up in accordance with the provisions of the latest edition
of SABS 1200 Standardised Specifications for Mechanical Engineering Works.

c) Electrical work has been drawn up in accordance with the provisions of the latest edition of
SABS 1200 Standardised Specifications for Electrical Engineering Works.

The agreement is based on the JBCC Edition 6.2 of 2018 with amendments from JBCC Edition
4.1, prepared by the Joint Building Contracts Committee, the additions, deletions and
alterations to the JBCC Principal Building Agreement as well as the contract specific variables
are as stated in the Contract Data. Only the headings and clause numbers for which allowance
must be made in the Bills of Quantities are recited.

Preliminary and general requirements are based on the preliminaries for the use of JBCC
Edition 6.2— May 2018. Only the headings and clause numbers for which allowance must be
made in the Bills of Quantities are recited.

It will be assumed that prices included in the Bills of Quantities are based on Acts, Ordinances,
Regulations, By-laws, International Standards and National Standards that were published 28
days before the closing date for tenders. (Refer to www.stanza.org.za or www.iso.org for
information on standards).

The drawings listed in the Scope of Works used for the setting up of these Bills of Quantities
are kept by the Principal Agent or Engineer and can be viewed at any time during office hours
up until the completion of the works.

Reference to any particular trademark, name, patent, design, type, specific origin or producer is
purely to establish a standard for requirements. Products or articles of an equivalent standard
may be substituted.

The bills of quantities forms part of and must be read and priced in conjunction with all the other
documents forming part of the contract document, The Standard Conditions of Tender, Conditions
of Contract, Specifications, Drawings, The document “Construction Works: Specifications:
General Specification (PW371-A) Edition
2.0” is obtainable on the Department's website (http://www.publicworks.gov.za/ under
“Consultants Guidelines”), and shall be read in conjunction with the bills of quantities / lump
sum document and be referred to for the full descriptions of work to be done and materials to
be used The document “Construction Works: Specifications: Particular Specification (PW 371-B)
Edition 2.0” is issued together with the drawings and shall be read in conjunction with the drawings
and the bills of quantities / lump sum document

Where any item is not relevant to this specific contract, such item is marked N/A (signifying “not
applicable”)

The Contract Data and the standard form of contract referenced therein must be studied for the
full extent and meaning of each and every clause set out in Section 1 (Preliminaries) of the Bills
of Quantities

The Bills of Quantities is not intended for the ordering of materials. Any ordering of materials,
based on the Bills of Quantities, is at the Contractor’s risk.

85|Page

. A

A J
EXPANDED PUBLIC WORKS PROGRAMME N n
CONTRIBUTION TO A NATION AT WORK


http://www.stanza.org.za/
http://www.iso.org/
http://www.publicworks.gov.za/

11

12

13

14

15

16

17.

" Province of the

Sl EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

The amount of the Preliminaries to be included in each monthly payment certificate shall be
assessed as an amount prorated to the value of the work duly executed in the same ratio as
the preliminaries bears to the total of prices excluding any contingency sum, the amount for the
Preliminaries and any amount in respect of contract price adjustment provided for in the
contract.

Where the initial contract period is extended, the monthly charge shall be calculated on the
basis as set out in 11 but taking into account the revised period for completing the works.

The amount or items of the Preliminaries shall be adjusted to take account of the theoretical
financial effect which changes in time or value (or both) have on this section. Such adjustments
shall be based on adjustments in the following categories as recorded in the Bills of Quantities:

a) an amount which is not to be varied, namely Fixed (F)

b) an amount which is to be varied in proportion to the contract value, namely Value
Related (V); and

c) an amount which is to be varied in proportion to the contract period as compared to the
initial construction period excluding revisions to the construction period for which no
adjustment to the contractor is not entitled to in terms of the contract, namely Time
Related (T).

Where no provision is made in the Bills of Quantities to indicate which of the three categories in
13 apply or where no selection is made, the adjustments shall be based on the following
breakdown:

a) 10 percent is Fixed
b) 15 percent is Value Related
c) 75 percent is Time Related

The adjustment of the Preliminaries shall apply notwithstanding the actual employment of
resources in the execution of the works. The contract value used for the adjustment of the
Preliminaries shall exclude any contingency sum, the amount for the Preliminaries and any
amount in respect of contract price adjustment provided for in the contract. Adjustments in
respect of any staged or sectional completion shall be prorated to the value of each section.

The tender price must include Value Added Tax (VAT). All rates, provisional sums, etc. in the
bills of quantities must however be net (exclusive of VAT) with VAT calculated and added to the
Total Value thereof in the Final Summary.

The Contractor shall adhere to “The national minimum wage determined by the Minister in
accordance with the National Minimum Wage Act (NMWA)”, and yearly pronounced increases
for duration of contract.
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SCOPE OF WORKS IN RESPECT OF WORK RELATING TO THE EXTENDEND PUBLIC WORKS
PROGRAMME (EPWP)

MAINTENANCE ERADICATION
. FOR BURGERSDORP HOSPITAL
Project Name (BURGERSDORP) — JOE GOABI SCMU Number | JGR5 -23/24 - 013

REGION

Introductory notes:

1. The works, or parts of the works will be constructed using labour-intensive methods only in terms of this
specification. The use of plant to provide such works, other than plant specifically provided for in the
scope of work, is a variation to the contract. The items marked with the letters LI are not necessarily an
exhaustive list of all the activities which must be done by hand, and this clause does not over-ride any of
the requirements in the generic labour-intensive specification in the Scope of Works.

2. Payment for items which are designated to be constructed labour-intensively (either in this schedule or in
the Scope of Works) will not be made unless they are constructed using labour-intensive methods. Any
unauthorised use of plant to carry out work which was to be done labour-intensively will not be condoned
and any works so constructed will not be certified for payment.

DESCRIPTION OF THE WORKS
Employer's objectives
The employer’s objectives are to deliver public infrastructure using labour-intensive methods.

Labour-intensive works

Labour-intensive works comprise the activities described in the Labour-Intensive Specification. Labour-intensive works
shall be constructed/maintained using local workers who are temporarily employed in terms of the scope of work.

LABOUR-INTENSIVE COMPETENCIES OF SUPERVISORY AND MANAGEMENT STAFF

Contractors shall only engage supervisory and management staff in labour-intensive works that have completed the skills
programme including Foremen/ Supervisors at NQF level 4 “National Certificate: Supervision of Civil Engineering
Construction Processes” and Site Agent/ Manager at NQF level 5 "Manage Labour-Intensive Construction Processes" or
equivalent QCTO qualifications (See Appendix C). at NQF outlined in Table 1.

Emerging contractors shall have personally completed, or be registered on a skills programme for the NQF level 2 unit
standard. All other site supervisory staff in the employ of emerging contractors must have completed, or be registered on
a skills programme for the NQF level 2 unit standards or NQF level 4 unit standards. Table 1: Skills programme for
supervisory and management staff.
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Table 1: Skills programme for supervisory and management staff

Personnel

NQF
level

Unit standard titles

Skills programme description

Team leader / supervisor

2

Apply Labour-Intensive
Construction Systems and
Techniques to Work Activities

Use Labour-Intensive
Construction Methods to
Construct and Maintain Roads
and Storm water Drainage

Use Labour-Intensive
Construction Methods to
Construct and Maintain Water
and Sanitation Services.

Use Labour-Intensive
Construction Methods to
Construct, Repair and Maintain
structures

This unit standard must be completed,
and

any one of these 3 unit standards

Personnel

NQF
level

Unit standard titles

Skills programme description

Foreman/supervisor

Implement Labour-Intensive
Construction Systems and
Techniques

Use Labour-Intensive
Construction Methods to
Construct and Maintain Roads
and Storm water Drainage

Use Labour-Intensive
Construction Methods to
Construct and Maintain Water
an Sanitation Services

Use Labour-Intensive
Construction Methods to
Construct, Repair and Maintain
structures

This unit standard must be completed,
and

any one of these 3 unit
standards

Site Agent /Manager (i.e. the
contractor's most senior
representative that is resident on
the site)

Manage Labour-Intensive
Construction Processes

Skills Programme against this single
unit standard

Details of these skills programmes may be obtained from the CETA ETQA manager (e-mail :gerard@ceta.co.za ,

tel: 011-265 5900)

EMPLOYMENT OF UNSKILLED AND SEMI-SKILLED WORKERS IN LABOUR INTENSIVE WORKS

1.1 Requirements for the sourcing and engagement of labour.

1.11

Unskilled and semi-skilled labour required for the execution of all labour-intensive works shall be engaged

strictly in accordance with prevailing legislation and SANS 1914-5, Participation of Targeted Labour.

1.1.2

1.13
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a) the average worker completes 5 tasks per week in 40 hours or less; and
b) the weakest worker completes 5 tasks per week in 55 hours or less.
1.1.4 The contractor must revise the time taken to complete a task whenever it is established that the time

taken to complete a weekly task is not within the requirements of 1.1.3.

1.15 The Contractor shall, through all available community structures, inform the local community of the
labour-intensive works and the employment opportunities presented thereby. Preference must be given to
people with previous practical experience in construction and / or who come from households:

a) where the head of the household has less than a primary school education;
b) that have less than one full time person earning an income;
C) where subsistence-agriculture is the source of income.
d) that who are not in receipt of any social security pension income
1.1.6 The Contractor shall endeavour to ensure that the expenditure on the employment of unskilled and semi-
skilled workers is in the following proportions:
a) 55 % women;
b) 55% youth who are between the ages of 18 and 35; and
C) 2% on persons with disabilities.
1.2 Specific provisions pertaining to SANS 1914-5

1.2.1 Definitions
Targeted labour: Unemployed persons who are employed as local labour on the project.

1.2.2 Contract participation goals
1.2.2.1 There is no specified contract participation goal for the contract. The contract
participation goal shall be measured in the performance of the contract to enable
the employment provided to targeted labour to be quantified.
1.2.2.2 The wages and allowances used to calculate the contract participation goal shall,
with respect to both time-rated and task rated workers, comprise all wages paid and
any training allowance paid in respect of agreed training programmes.

1.2.3 Terms and conditions for the engagement of targeted labour
Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall be
entered into with targeted labour.

1.2.4 Terms and conditions for the engagement of targeted labour
Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall be
entered into with targeted labour.

1.2.5 Variations to SANS 1914-5
1251 The definition for net amount shall be amended as follows:
Financial value of the contract upon completion, exclusive of any value added tax or
sales tax which the law requires the employer to pay the contractor.

1.25.2 The schedule referred to in 5.2 shall in addition reflect the status of targeted labour
as women, youth and persons with disabilities and the number of days of formal
training provided to targeted labour.

1.3 Training of targeted labour
1.3.1 The contractor shall provide all the necessary on-the-job training to targeted labour to enable such
labour to master the basic work techniques required to undertake the work in accordance with the
requirements of the contract in a manner that does not compromise worker health and safety.

1.3.2 The cost of the formal training of targeted labour, will be funded by the local office of the
Department of Labour. This training will take place as close to the project site as practically
possible. The contractor must access this training by informing the relevant regional office of the
Department of Labour in writing, within 14 days of being awarded the contract, of the likely
number of persons that will undergo training and when such training is required.
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1.3.3 The contractor shall do nothing to dissuade targeted labour from participating in training
programmes and shall take all reasonable steps to ensure that each beneficiary is provided with
two days of formal training for every 22 days worked.

1.3.4 An allowance equal to 100% of the task rate or daily rate shall be paid by the contractor to
workers who attend formal training, in terms of the above.

1.3.5 Proof of compliance with the above requirements must be provided by the Contractor to the
Employer prior to submission of the final payment certificate.

GENERIC LABOUR-INTENSIVE SPECIFICATION
1 Scope

This specification establishes general requirements for activities which are to be executed by hand
involving the following:

a) trenches having a depth of less than 1.5 metres
b) storm water drainage
¢) low-volume roads and sidewalks

2 Precedence

Where this specification is in conflict with any other standard or specification referred to in the Scope of
Works to this Contract, the requirements of this specification shall prevail.

3 Hand excavatable material
Hand excavatable material is material:
a) Granular materials:
i) whose consistency when profiled may in terms of table 1 be classified as very loose, loose, medium
dense, or dense; or

ii) where the material is a gravel having a maximum particle size of 1:0mm and contains no cobbles or
isolated boulders, no more than 15 blows of a dynamic cone penetrometer is required to penetrate
100mm;

b) Cohesive materials:
i) whose consistency when profiled may in terms of table 1 be classified as very soft, soft, firm, stiff
and stiff / very stiff; or

i) where the material is a gravel having a maximum particle size of 10mm and contains no cobbles or
isolated boulders, no more than 8 blows of a dynamic cone penetrometer is required to penetrate
100mm;

Note: 1) A boulder, a cobble and gravel is material with a particle size greater than
200mm, between 60 and 200mm.
2) A dynamic cone penetrometer is an instrument used to measure the in-situ shear
resistance of a soil comprising a drop weight of approximately 10 kg which falls
through a height of 400mm and drives a cone having a maximum diameter of 20mm
(cone angle of. 60 degrees with respect to the horizontal) into the material being
used.

Table 1: Consistency of materials when profiled

GRANULAR MATERIALS COHESIVE MATERIALS

CONSISTENCY DESCRIPTION CONSISTENCY | DESCRIPTION
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Very loose Crumbles very easily Very soft Geological pick head can
when scraped with a easily be pushed in as far
geological pick. as the shaft of the handle.

Loose Small resistance  to | Soft Easily dented by thumb;
penetration by sharp end sharp end of a geological
of a geological pick. pick can be pushed in 30-

40 mm; can be moulded
by fingers with some
pressure.

Medium dense Considerable resistance Firm Indented by thumb with
to penetration by sharp effort; sharp end of
end of a geological pick. geological pick can be

pushed in up to 10 mm;
very difficult to mould with
fingers; can just be
penetrated with an
ordinary hand spade.

Dense Very high resistance to Stiff Can be indented by
penetration by the sharp thumb-nail; slight
end of a geological pick; indentation produced by
requires many blows for pushing geological pick
excavation. point into soil; cannot be

moulded by fingers.

Very dense High resistance to Very stiff Indented by thumb-nail'
repeated blows of a with difficulty; slight
geological pick. indentation produced by

blow of a geological pick
point.

4 Trench excavation

All hand excavatable material in trenches having a depth of less than 1,5 metres shall be excavated by
hand.

5 Compaction of backfilling to trenches (areas not subject to traffic)

Backfilling to trenches shall be placed in layers of thickness (before compaction) not exceeding 100mm.

Each layer shall be compacted using hand stampers

a) to 90% Proctor density;

b) such that in excess of 5 blows of a dynamic cone penetrometer (DCP) is required to penetrate 100
mm of the backfill, provided that backfill does not comprise more than 10% gravel of size less than
10mm and contains no isolated boulders, or

C) such that the density of the compacted trench backfill is not less than that of the surrounding
undisturbed soil when tested comparatively with a DCP.

6 Excavation

All hand excavatable material including topsoil classified as hand excavatable shall be excavated by

hand. Harder material may be loosened by mechanical means prior to excavation by hand.

The excavation of any material which presents the possibility of danger or injury to workers shall not be

excavated by hand.

7 Clearing and grubbing

Grass and small bushes shall be cleared by hand.

8 Shaping

All shaping shall be undertaken by hand.
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Loading

All loading shall be done by hand, regardless of the method of haulage.

Haul

Excavation material shall be hauled to its point of placement by means of wheelbarrows where the haul
distance is not greater than 150 m.

Offloading

All material, however transported, is to be off-loaded by hand, unless tipper-trucks are utilised for
haulage.

Spreading

All material shall be spread by hand.

Compaction

Small areas may be compacted by hand provided that the specified compaction is achieved.
Grassing

All grassing shall be undertaking by sprigging, sodding, or seeding by hand.

Stone pitching and rubble concrete masonry

All stone required for stone pitching and rubble concrete masonry, whether grouted or dry, must be
collected, loaded, off loaded and placed by hand.

Sand and stone shall be hauled to its point of placement by means of wheelbarrows where the haul
distance is not greater than 150m.

Grout shall be mixed and placed by hand.

Manufactured Elements

Elements manufactured or designed by the Contractor, such as manhole rings and cover slabs, precast
concrete planks and pipes, masonry units and edge beams shall not individually, have a mass of more
than 320kg. In addition, the items shall be large enough so that four workers can conveniently and
simultaneously acquire a proper handhold on them.
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Annex A: Skills compliance plans

(Normative)
Skills compliance base line plan
Name of contractor:
Contact person: Telephone:
Address: Cell phone:
Email:
Contract / order number: Start date for contract / order:

Contract title:

Contract skills development goal (CSDG) (tick appropriate box)
o Tendered /contracted CSDG=............. hours
o Minimum CSDG calculated in accordance with standard

Minimum CSDG calculated in accordance with the standard (complete only if applicable)

Contract type (tick appropriate box): Contract amount

o professional service excl VAT R
o service Less expenses (if any) R
o engineering and construction works Less allowances R

CIDB Class of construction works, if applicable Contract amount R

Contract amount expressed in milionsof Rand R............. m O

Number of hours per million Rand expenditure from sub-clause 3.1.2 of the Standard for
developing skills that result in nationally accredited outcomes through infrastructure contracts = .

I intend achieving the CSDG as follows:

o Method 1: structured work experience learning component opportunities
towards a part or a full occupational qualification

o Method 2: structured work experience learning opportunities for
apprentices or other artisan learners oo hours

o Method 3: work integrated learning opportunities for University of

Technology or Comprehensive University national diploma students === """ """~ hours

o Method 4: structured work experience opportunities for candidates h
towards registration in a professional category of registraton s ours
............ hours

Total

The undersigned, who warrants that he / she is duly authorized to do so on
behalf of the Contractor, confirms that the contents of this plan are within
my personal knowledge and are to the best of my belief both true and
correct.
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Skills compliance report Date:
(tick appropriate box) o Interim report o Final report

Name of contractor:

Contact person: Telephone
Address: Cell phone
email
Contract / order number: Start date for contract / order:

Contract title:

Contract skills development goal (CSDG) ............ hours

Method 1: structured workplace experience learning component opportunities towards a part or a full
occupational qualification

Employed by contractor

Nam | Identity or | Cell or | Part or full | Student | SETA Dates for | Total hours
e passport telephon | occupationa | number | with engagement on work
number e I whom related to contract
number qualification learner is
NQF ref. no. aegistere Start End

Employed by subcontractor: (state name)

Nam | Identity or | Cell or | Part or full | Student | SETA Dates for | Total hours
e passport telephon | occupationa | number | with engagement on work
number e I whom related to contract
number qualification learner is Start End
NQF ref. no. (rjegistere ar :

Method 2: structured work experience learning component opportunities for apprentices or other artisan
learners

Employed by contractor

Nam | Identity or | Cell or | Listed National SETA with | Dates for engagement | Total
e passport telephon | trade artisan whom the | on works related to | hours
number e learner data | learner is | contract
number base registered

registration ’ Start End

number

(where

available)

Employed by subcontractor: (state name)

Nam | Identity or | Cell or | Listed National SETA Dates for engagement | Total
e passport telephon | trade artisan withwhom | on works related to | hours
number e learner data | thelearner | contract
number base is
registration registered | Start End
number
9% |Page
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(where
available)

Method 3: work integrated learning opportunities for University of Technology (UOT) or Comprehensive
University (CU) diploma students

Employed by contractor

Name | Identify or | Cell or | Diploma | Learner uoT/CU Date for engagement | Total
passport telephon registration with on contract hours
number e number whom the

number learner is | Start End
registere
d

Employed by sub-contractor

Name | Identify or | Cell or | Diploma | Learner uoT/CU Date for engagement | Total
passport telephon registration with on contract hours
number e number whom the

number learner is
registere
d

Method 4: structured work experience opportunities for candidates towards registration in a professional
category of registration

Employed by contractor

Nam | Identity or | Cell or | Statutory council particulars Dates for | Total hours
e passport telephon engagement on work
number e related to contract
number - . -
Title Registration Start | End
number

Employed by subcontractor

Nam | Identity or | Cell or | Statutory council particulars Dates for | Total hours
e passport telephon engagement on work
number e related to contract
number - . -
Title Registration Start | End
number

The undersigned, who warrants that he / she is duly authorized to do so on behalf of the Contractor,
confirms that the contents of this plan are within my personal knowledge and are to the best of my belief
both true and correct.
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Signed Date

Name Position
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Annex B: Incorporating this specification in a procurement document

Bl General

B1.1 The following clause should be added to the scope of work of a contract or order to establish
requirements:
Skills development requirements

The contractor shall achieve in the performance of the contract the contract skills development goal
established in the Department of Higher Education and Training’s Standard for developing skills that
result in nationally accredited outcomes through infrastructure contracts (September 2012)

Note: The term contractor may need to be changed to “consultant” or “professional service provider”
depending upon the term that is used in the form of contract that is adopted. The term “performance of the
contract” may need to be replaced with “execution of an order” where the scope of work forms part of an
order.

B1.2 Where an employer requires that employees of the state be seconded to the contractor in order to be
provided with work integrated learning opportunities, structured workplace experience opportunities or
structured mentorship opportunities in accordance with the provisions of this standard, the following clause
should be included in the scope of work:

The specified proportion of employees of the stateis...... %. Work integrated learning opportunities
/ structured workplace experience opportunities / structured mentorship opportunities shall be offered
to any of the persons identified in Annexure 1. Persons selected by the contractor from the list in
Annexure 1 shall be seconded to the contractor under the following terms and conditions:

NOTE: The annexure should inform the contractor of the opportunities which the named employees of the
state require through the contract or order in order to attain a nationally accredited outcome.

B2 Financial incentives

Financial incentives may be offered to contractors should they exceed a key performance indicator (KPI) in
the performance a contract in the form of a contract skills development goal in accordance with the
requirements of this standard which can be agreed to either through a negotiation process before or after a
contract or order is awarded.

Financial incentives should not be confused for preferences for rewarding contactors for offering to achieve
a deliverable and a financial penalty (low performance damages) for failing to deliver on obligations. The
intention for offering financial incentives for the attainment of KPIs is to encourage, rather than coerce, the
contractor to meet and exceed the employer’s objectives.

Financial incentives can be formulated in a number of ways. The most common way is to make them linearly
proportional to increases in contract participation goals. Stepped incentives may also be used.
Consideration should be given to capping the quantum of the financial incentive.

Option X20 (Key Performance Indicators) of the NEC3 Engineering and Construction Contract, NEC3
Professional Service Contract and the NEC3 Term Service Contract makes provision for a contractor to be
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paid an amount stated in an incentive schedule if the target stated for a key performance indicator is
improved upon or achieved.

Additional conditions of contact need to be framed and included in the contract data where use is made of
other forms of contract.

Note: Financial incentives are usually used where tenderers are not invited to tender contract skills
development goals, but are required to accept a minimum contract skills development goal and are
rewarded for performance beyond the minimum.

B3 Sanctions

Sanctions should be provided for in the contract in the event that the contractor fails to substantiate that any
failure to achieve the contract participation goal was due to quantitative under runs, the elimination of items,
or any other reason beyond the contractor’s control which may be acceptable to the employer.

Appropriate action should be taken by employers against tenderers who are awarded contracts in
preference to others on a fraudulent basis or against contractors who fail to achieve their contractual
obligations relating to the development of skills. Employers have a number of sanctions and contractual
remedies available to address such situations, including the in position of a financial penalty (low
performance damages) more severe than the financial preference calculated at the time when tenders were
evaluated or more severe than complying with contractual obligations or not awarding future orders in terms
of framework agreements.
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PART C3
SCOPE OF WORKS
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C3 Scope of Work

, _ MAINTENANCE ERADICATION FOR BURGERSDORP HOSPITAL
Project Name: (BURGERSDORP) — JOE GQABI REGION
Tender No: JGR5 - 23/24 - 013

C3.1 SCOPE OF WORKS

DESCRIPTION OF THE WORKS

The works will consist of the following major items:

1. BUILDING WORK - Alterations, Earthworks, Masonry, Carpentry, Roof Covering, Floor Covering,
waterproofing, Plastering, Paintwork etc.

2. ELECTRICAL WORK — Repairs to plugs, switches, lights and wiring

3. MECHANICAL WORK — Repairs to Air-conditioning Units

C3.2 METHODOLOGY OF PROJECT EXECUTION

The hospital is currently in use and will be in use even during the project. Therefore, the contractor will have
to make prior arrangements for the part of the building where work will take place.

C3.3 PROJECT REVIEW

e The work is to be executed in an existing premises, which shall remain fully functional 24 hours per
day and 7 days a week. Access to the premises must not be compromised at all.

C3.4 RESTRICTIONS AND CONSTRAINTS

e The completion of the project is urgent, and work shall be executed during normal working hours i.e.
7h00 till 17h00 daily including weekends. Work required to be executed outside of these hours must
be arranged with the Principal of the school, in advance.

¢ Noise must be kept to a minimum and within acceptable levels at all times.

o Dust emanating from the work site must be controlled at all times.

C3.5 OPERATIONAL PROTOCOLS

e Security is a priority, and the site shall be kept safe at all times.

e The approved Health and Safety plan shall be adhered to at all times

o All staff members of the contractor shall wear PPE at all times

o All staff members of the contractor shall be specifically identifiable at all times and to this end shall
wear a predetermined coloured overall to be able to enter and work on the site.

e Regular meetings, the frequency of which is to be determined, shall be held with the
management of the hospital to always ensure a cohesive spirit of co-operation
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e The successful contractor must take into account that other contractors may be busy with
construction in close proximity to the works and allowance must be made in the contractor’s
submission to accommodate these parties.

C3.6 ACCESS AND SITE ESTABLISHMENT

e Prospective bidders are to fully familiarize themselves with the site and access to the site and
restricted area for site establishment. Allowance for temporary construction access etc. shall be
deemed to be included in contractor’s price/bid. Prospective bidders are to familiarize themselves
with the site as no additional costs shall be entertained.

e Identified area for site establishment shall be pointed out to prospective bidders at mandatory site
inspection. The contractor shall be liable for security, fencing (if required), water, sewer, ablutions,
electricity, etc. for the site establishment area. No Contractor’s representatives, worker are allowed to
sleep at establishment area or with in school premises

C3.7_ ACCEPTANCE OF TENDERS

e The Employer is not bound to accept the lowest, or any tender, or any portion of any tender

C3.8_ MINIMUM WAGE

e The Contractor shall adhere to “The national minimum wage determined by the Minister in accordance
with the National Minimum Wage Act (NMWA)”, and yearly pronounced increases for duration of
contract.

C3.9 TEMPORARY WORKS

e All temporary work to comply with the Construction Health and safety Act (Act 85 of 1993) and its
regulations.

C3.10 EMPLOYER'S DESIGN
N/A

C3.11 DESIGN BRIEF
N/A

C3.12 DRAWINGS

N/A
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PART C4
SITE INFORMATION
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C4.1 SITE INFORMATION

Proiect title: MAINTENANCE ERADICATION FOR BURGERSDORP HOSPITAL
J ' (BURGERSDORP) — JOE GQABI REGION

JGR5 -23/24-013

Project Number:

GENERAL

Prospective bidders to familiarize themselves with the locality, access, any other “restrictions”.
(Refer to Scope of Works C3)

The site is located in Burgersdorp Hospital in Burgersdorp, Walter Sisulu Local Municipality

Coordinates: 30°59'38"S 26°18'561"E / 30.99380°S 26.31427°E
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ANNEXURE 1 OF 1 - BILL OF QUANTITIES
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Department of Public Works « Block F « Bensonvale Office Complex ¢ Sterkspruit « Eastern Cape
Private Bag X5002 « Sterkspruit « 9762 « REPUBLIC OF SOUTH AFRICA
Tel: +27 (0)51 611 9800 « Email: Sive.Mpehle@ecdpw.gov.za_« website: www.ecdpw.gov.za

SECTION 1 — MAINTENANCE ERADICATION FOR BURGERSDORP HOSPITAL (BURGERSDORP) — JOE R C
GOABI REGION
BILL NO.1

MEANING OF TERMS “TENDER / TENDERER”

Any reference to the words “Tender" or "Tenderer" herein and/or in any other documentation
shall be construed to have the same meaning as the words "Bid" or "Bidder"

PRELIMINARIES

The JBCC Preliminaries Code 2103, May 2005 edition for use with the JBCC Principal Building
Agreement Edition 4.1 Code 2101, March 2005 is taken to be incorporated herein. The
tenderer is deemed to have referred to these documents for the full intent and meaning of each
clause. These clauses are referred to by number and heading only. Where standard clauses
or options are not applicable to the contract such modifications or corrections as are necessary
are given under each relevant clause. Where an item is not relevant to this specific contract
such item is marked "N/A" signifying "Not Applicable".

PRICING OF PRELIMINARIES

Should Option A, as set out in clause B10.3.1 hereinafter be used for the adjustment of
preliminaries then each item priced is to be allocated to one or more of the three categories
Fixed, Value Related or Time Related and the respective amounts entered in the spaces
provided under each item

Items not priced in these Preliminaries shall be deemed to be included elsewhere in these Bills
of Quantities.

SECTION A: JBCC PRINCIPAL BUILDING AGREEMENT
DEFINITIONS

Al1.0 DEFINITIONS AND INTERPRETATION
Clause 1.0

Clause 1.1 Definition of “Commencement Date” is added:

“COMMENCEMENT DATE” means the date that the agreement, made in terms of the Form of
Offer and Acceptance, comes into effect

Clause 1.1 Definition of “Construction Guarantee” is amended by replacing it with the
following:

‘CONSTRUCTION GUARANTEE” means a guarantee at call obtained by the contractor from
an institution approved by the employer in terms of the employer’s construction guarantee
form as selected in the schedule

Clause 1.1 Definition of “Construction Period” is amended by replacing it with the following:

“CONSTRUCTION PERIOD” means the period commencing on the date on which possession
of the site is given to the contractor and ending on the date of practical completion

Clause 1.1 Definition of “Corrupt Practice” is added:

“CORRUPT PRACTICE” means the offering, giving, receiving or soliciting of anything of value
to influence the action of a public official in the procurement process or in contract execution.
Clause 1.1 Definition of “Fraudulent Practice” is added:

Carried Forward
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Department of Public Works « Block F « Bensonvale Office Complex ¢ Sterkspruit « Eastern Cape
Private Bag X5002 « Sterkspruit « 9762 « REPUBLIC OF SOUTH AFRICA
Tel: +27 (0)51 611 9800 » Email: Sive.Mpehle@ecdpw.gov.za_  website: www.ecdpw.gov.za Bro ug ht Forward

“FRAUDULENT PRACTICE” means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of any tenderer and
includes collusive practice among tenderers (prior to or after the tender submission) designed
to establish tender prices at artificial non-competitive levels and to deprive the tenderer of the
benefits of free and open competition.

Clause 1.1 Definition of "Interest" is amended by replacing it with the following:

“INTEREST” means the interest rates applicable on this contract, whether specifically indicated
in the relevant clauses or not, will be the rate as determined by the Minister of Finance, from
time to time, in terms of section 80(1)(b) of the Public Finance Management Act, 1999 (Act No.
1 of 1999).

Clause 1.1 Definition of “Principal Agent” is amended by replacing it with the following:

“PRINCIPAL AGENT” means the person or entity appointed by the employer and named in the
schedule. In the event of a principal agent not being appointed, then all the duties and
obligations of a principal agent as detailed in the agreement shall be fulfiled by a
representative of the employer as named in the schedule

Clause 1.1 Definition of “Security” is amended by replacing it with the following:

“SECURITY” means the form of security provided by the employer or contractor, as stated in
the schedule, from which the contractor or employer may recover expense or loss

Clause 1.6 is amended by replacing the words “prepaid registered post, telefax or e-mail” with
“prepaid registered post or telefax”

Clause 1.6.4 is amended by replacing it with the following:

No clause
Fixed: Value related: Time related:
Item
OBJECTIVE AND PREPARATION
A2.0 OFFER, ACCEPTANCE AND PERFORMANCE
Clause 2.0
Fixed: Value related: Time related:
Item

A3.0 DOCUMENTS

Clause 3.0

Clause 3.2.1 is amended by replacing “14.1” with “14.0”

Clause 3.7 is amended by the addition of the following:

The contractor shall supply and keep a copy of the JBCC Series 2000 Principal Building
Agreement and Preliminaries applicable to this contract on the site, to which the employer,
principal agent and agents shall have access at all times

Clause 3.10 is amended by replacing the second reference to “principal agent” with the word

“employer”
Carried Forward
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Department of Public Works « Block F « Bensonvale Office Complex ¢ Sterkspruit « Eastern Cape
Private Bag X5002 « Sterkspruit « 9762 « REPUBLIC OF SOUTH AFRICA
Tel: +27 (0)51 611 9800 « Email: Sive.Mpehle@ecdpw.gov.za_« website: www.ecdpw.gov.za

Brought Forward

Fixed: Value related: Time related:
Item
A4.0 DESIGN RESPONSIBILITY
Clause 4.0
Clause 4.3 is amended by replacing it with the following:
No clause
Fixed: Value related: Time related:
Item
A5.0 EMPLOYER’S AGENTS
Clause 5.0
Clause 5.1.2 is amended to include clauses 32.6.3, 34.3, 34.4 and 38.5.8
Fixed: Value related: Time related:
Item
A6.0 SITE REPRESENTATIVE
Clause 6.0
Fixed: Value related: Time related:
Item

A7.0 COMPLIANCE WITH REGULATIONS
Clause 7.0

Note: A separate clause has been included in Section C: Specific Preliminaries of the bills of
guantities / lump sum document for the contractor to have the opportunity to price for all the
requirements of the Occupational Health and Safety Act, Construction Regulations and Health
and Safety Specification

Fixed: Value related: Time related:
Item
A8.0 WORKS RISK
Clause 8.0
Fixed: Value related: Time related
Item
A9.0 INDEMNITIES
Clause 9.0
Fixed: Value related: Time related:
Item

A10.0 | WORKS INSURANCES
Clause 10.0

Clause 10.0 is amended by the addition of the following clauses:

10.5 Damage to the Works

Carried Forward
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(a) Without in any way limiting the contractor’s obligations in terms of the contract, the
contractor shall bear the full risk of damage to and/or destruction of the works by whatever
cause during construction of the works and hereby indemnifies and holds harmless the
employer against any such damage. The contractor shall take such precautions and
security measures and other steps for the protection and security of the works as the
contractor may deem necessary

(b) The contractor shall at all times proceed immediately to remove or dispose of any debris
arising from damage to or destruction of the works and to rebuild, restore, replace and/or
repair the works

(c) The employer shall carry the risk of damage to or destruction of the works and material
paid for by the employer that is the result of the excepted risks as set out in 10.6

(d) Where the employer bears the risk in terms of this contract, the contractor shall, if
requested to do so, reinstate any damage or destroyed portions of the works and the costs
of such reinstatement shall be measured and valued in terms of 32.0 hereof

10.6 Injury to Persons or loss of or damage to Properties

(a) The contractor shall be liable for and hereby indemnifies the employer against any liability,
loss, claim or proceeding whether arising in common law or by statute, consequent upon
personal injuries to or the death of any person whomsoever arising out of or in the course of
or caused by the execution of the works unless due to any act or negligence of any person
for whose actions the employer is legally liable

(b) The contractor shall be liable for and hereby indemnifies the employer against any liability,
loss, claim or proceeding consequent upon loss of or damage to any moveable or
immovable or personal property or property contiguous to the site, whether belonging to or
under the control of the employer or any other body or person, arising out of or in the
course of or by reason of the execution of the works unless due to any act or negligence of
any person for whose actions the employer is legally liable

(c) The contractor shall, upon receiving a contract instruction from the principal agent,
cause the same to be made good in a perfect and workmanlike manner at his own cost and
in default thereof the employer shall be entitled to cause it to be made good and to recover
the cost thereof from the contractor or to deduct the same from amounts due to the
contractor

(d) The contractor shall be responsible for the protection and safety of such portions of the
premises placed under his control by the employer for the purpose of executing the works
until the issue of the certificate of practical completion

(e) Where the execution of the works involves the risk of removal of or interference with
support to adjoining properties including land or structures or any structures to be altered or
added to, the contractor shall obtain adequate insurance and will remain adequately
insured or insured to the specific limit stated in the contract against the death of or injury to
persons or damage to such property consequent on such removal or interference with the
support until such portion of the works has been completed

(f) The contractor shall at all times proceed immediately at his own cost to remove or dispose
of any debris and to rebuild, restore, replace and/or repair such property and to execute the
works

Carried Forward
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In the event of the project being executed in a geological area classified as a “High Risk Area”,
that is an area which is subject to highly unstable subsurface conditions that might result in
catastrophic ground movement evident by sinkhole or doline formation the following will apply:
10.7.1 Damage to the works

The contractor shall, from the commencement date of the works until the date of the
certificate of practical completion bear the full risk of and hereby indemnifies and holds
harmless the employer against any damage to and/or destruction of the works consequent
upon a catastrophic ground movement as mentioned above. The contractor shall take such
precautions and security measures and other steps for the protection of the works as he may
deem necessary

When so instructed to do so by the principal agent, the contractor shall proceed immediately
to remove and/or dispose of any debris arising from damage to or destruction of the works and
to rebuild, restore, replace and/or repair the works, at the contractor’s own costs

10.7.2 Injury to persons or loss of or damage to property

The contractor shall be liable for and hereby indemnifies and holds harmless the employer
against any liability, loss, claim or proceeding arising at any time during the period of the
contract whether arising in common law or by statute, consequent upon personal injuries to or
the death of any person whomsoever resulting from, arising out of or caused by a catastrophic
ground movement as mentioned above.

The contractor shall be liable for and hereby indemnifies the employer against any and all
liability, loss, claim or proceeding consequent upon loss of or damage to any moveable or
immovable or personal property or property contiguous to the site, whether belonging to or
under the control of the employer or any other body or person whomsoever arising out of or
caused by a catastrophic ground movement, as mentioned above, which occurred during the
period of the contract

10.7.3 It is the responsibility of the contractor to ensure that he has adequate insurance to
cover his risk and liability as mentioned in 10.7.1 and 10.7.2. Without limiting the contractor’s
obligations in terms of the contract, the contractor shall, within twenty-one (21) calendar days
of the commencement date but before commencement of the works, submit to the employer
proof of such insurance policy, if requested to do so

10.7.4 The employer shall be entitled to recover any and all losses and/or damages of
whatever nature suffered or incurred consequent upon the contractor’s default of his
obligations as set out in 10.7.1; 10.7.2 and 10.7.3. Such losses or damages may be recovered
from the contractor or by deducting the same from any amounts still due under this contract or
under any other contract presently or hereafter existing between the employer and the
contractor and for this purpose all these contracts shall be considered one indivisible whole

Fixed: Value related: Time related:
Item
LIABILITY INSURANCES
Clause 11.0
Fixed: Value related: Time related:
Item
EFFECTING INSURANCES
Clause 12.0
Fixed: Value related: Time related:
Item
Carried Forward
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Brought Forward
A14.0 | SECURITY

Clause 14.0
Clauses 14.1 - 14.8 are amended by replacing them with the following:

14.1 In respect of contracts with a contract sum up to R1 million, the security to be provided
by the contractor to the employer will be a payment reduction of five per cent (5%) of the
value certified in the payment certificate (excluding VAT)

14.1.1 The payment reduction of the value certified in a payment certificate shall be mutatis
mutandi in terms of 31.8(A)

14.1.2 The employer shall be entitled to recover expense and loss from the payment reduction
in terms of 33.0 provided that the employer complies with the provisions of 33.4 in which event
the employer’s entittement shall take precedence over his obligations to refund the payment
reduction security or portions thereof to the contractor

14.2 In respect of contracts with a contract sum above R1 million, the contractor shall have
the right to select the security to be provided in terms of 14.3, 14.4, 14.5, 14.6, or 14.7 as
stated in the schedule. Such security shall be provided to the employer within twenty-one
(21) calendar days from commencement date. Should the contractor fail to select the
security to be provided or should the contractor fail to provide the employer with the selected
security within twenty-one (21) calendar days from commencement date, the security in
terms of 14.7 shall be deemed to have been selected.

14.3 Where security as a cash deposit of ten per cent (10%) of the contract sum (excluding
VAT) has been selected:

14.3.1 The contractor shall furnish the employer with a cash deposit equal in value to ten per
cent (10%) of the contract sum (excluding VAT) within twenty-one (21) calendar days from
commencement date

14.3.2 Within twenty-one (21) calendar days of the date of practical completion of the
works the employer shall reduce the cash deposit to an amount equal to three per cent (3%)
of the contract value (excluding VAT), and refund the balance to the contractor

14.3.3 Within twenty-one (21) calendar days of the date of final completion of the works the
employer shall reduce the cash deposit to an amount equal to one per cent (1%) of the
contract value (excluding VAT) and refund the balance to the contractor

14.3.4 On the date of payment of the amount in the final payment certificate, the
employer shall refund the remainder of the cash deposit to the contractor

14.3.5 The employer shall be entitled to recover expense and loss from the cash deposit in
terms of 33.0 provided that the employer complies with the provisions of 33.4 in which event
the employer’s entitlement shall take precedence over his obligations to refund the cash
deposit security or portions thereof to the contractor

14.3.6 The parties expressly agree that neither the employer nor the contractor shall be
entitled to cede the rights to the deposit to any third party

14.4 Where security as a variable construction guarantee of ten percent (10%) of the | N/A
contract sum (excluding VAT) has been selected:

14.4.1 The contractor shall furnish the employer with an acceptable variable | N/A
construction guarantee equal in value to ten per cent (10%) of the contract sum (excluding
VAT) within twenty-one (21) calendar days from commencement date

Carried Forward
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14.4.2 The variable construction guarantee shall reduce and expire in terms of the Variable
Construction Guarantee form included in the invitation to tender

14.4.3 The employer shall return the variable construction guarantee to the contractor
within fourteen (14) calendar days of it expiring

14.4.4 Where the employer has a right of recovery against the contractor in terms of 33.0, the
employer shall issue a written demand in terms of the variable construction guarantee

14.5 Where security as a fixed construction guarantee of five per cent (5%) of the contract
sum (excluding VAT) and a five per cent (5%) payment reduction of the value certified in the
payment certificate (excluding VAT) has been selected:

14.5.1 The contractor shall furnish a fixed construction guarantee to the employer equal in
value to five per cent (5%) of the contract sum (excluding VAT)

14.5.2 The fixed construction guarantee shall come into force on the date of issue and shall
expire on the date of practical completion

14.5.3 The employer shall return the fixed construction guarantee to the contractor within
fourteen (14) calendar days of it expiring

14.5.4 The payment reduction of the value certified in a payment certificate shall be in terms
of 31.8 (A) and 34.8

14.5.5 Where the employer has a right of recovery against the contractor in terms of 33.0, the
employer shall be entitled to issue a written demand in terms of the fixed construction
guarantee or may recover from the payment reduction or may do both

14.6 Where security as a cash deposit of five per cent (5%) of the contract sum (excluding
VAT) and a payment reduction of five per cent (5%) of the value certified in the payment
certificate (excluding VAT) has been selected:

14.6.1 The contractor shall furnish the employer with a cash deposit equal in value to five per
cent (5%) of the contract sum (excluding VAT) within twenty-one (21) calendar days from
commencement date

14.6.2 Within twenty-one (21) calendar days of the date of practical completion of the works
the employer shall refund the cash deposit in total to the contractor

14.6.3 The payment reduction of the value certified in a payment certificate shall be mutatis
mutandi in terms of 31.8(A)

14.6.4 Where the employer has a right of recovery against the contractor in terms of 33.0, the
employer may issue a written notice in terms of 33.4 or may recover from the payment
reduction or may do both

14.7 Where security as a payment reduction of ten per cent (10%) of the value certified in the
payment certificate (excluding VAT) has been selected:

14.7.1 The payment reduction of the value certified in a payment certificate shall be mutatis
mutandi in terms of 31.8(B)

14.7.2 The employer shall be entitled to recover expense and loss from the payment reduction
in terms of 33.0 provided that the employer complies with the provisions of 33.4 in which event
the employer’s entittement shall take precedence over his obligations to refund the payment
reduction or portions thereof to the contractor

Carried Forward
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14.8 Payments made by the guarantor to the employer in terms of the fixed or variable
construction guarantee shall not prejudice the rights of the employer or contractor in terms
of this agreement

14.9 Should the contractor fail to furnish the security in terms of 14.2, the employer, in his
sole discretion and without notification to the contractor, is entitled to change the contractor’s
selected form of security to that of a ten per cent (10%) payment reduction of the value
certified in the payment certificate (excluding VAT), whereafter 14.7 shall be applicable

Fixed:10, 107.86  Value related: Time related:
Item

EXECUTION
A15.0 | PREPARATION FOR AND EXECUTION OF THE WORKS

Clause 15.0
Clause 15.1.1 is amended by replacing it with:

No clause

Clause 15.1.2 is amended by replacing it with:
The security selected in terms of 14.0
Clause 15.1 is amended by the addition of the following clause:

15.1.4 An acceptable health and safety plan, required in terms of the Occupational Health and
Safety Act, 1993 (Act 85 of 1993), within twenty-one (21) calendar days of commencement
date

Clause 15.2.1 is amended by replacing it with the following clause:

Give the contractor possession of the site within ten (10) working days of the contractor
complying with the terms of 15.1.4

Fixed: Value related: Time related:
Item
Al16.0 | ACCESS TO THE WORKS
Clause 16.0
Fixed: Value related: Time related:
Item
Al17.0 CONTRACT INSTRUCTIONS
Clause 17.0
Clause 17.1.11 is amended by deleting the words “and the appointment of nominated and
selected subcontractors”
Fixed: Value related: Time related:
Item

A18.0 | SETTING OUT OF THE WORKS

Clause 18.0 Carried Forward
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Brought Forward

Fixed: Value related: Time related:
Item
A19.0 | ASSIGNMENT
Clause 19.0
Fixed: Value related: Time related:
Item
A20.0 NOMINATED SUBCONTRACTORS
Clause 20.0
Clause 20.1.3 is amended by replacing it with the following:
No clause
Note: See item B9.1 hereinafter for adjustment of attendance on nominated subcontractors
executing work allowed for under provisional sums
Fixed: Value related: Time related:
Item
A21.0 | SELECTED SUBCONTRACTORS
Clause 21.0
Clause 21 is amended by replacing it with:
No clause
Fixed: Value related: Time related:
Item
A22.0 EMPLOYER’S DIRECT CONTRACTORS
Clause 22.0
Fixed: Value related: Time related:
Item
A23.0 | CONTRACTOR’S DOMESTIC SUBCONTRACTORS
Clause 23.0
Fixed: Value related: Time related:
Item
COMPLETION
A24.0 PRACTICAL COMPLETION
Clause 24.0
Fixed: Value related: Time related:
Item
Carried Forward
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Brought Forward

A25.0 | WORKS COMPLETION
Clause 25.0
Fixed: Value related: Time related:
Item
A26.0 FINAL COMPLETION
Clause 26.0
Clause 26.1.2 is amended by inserting “#” next to 26.1.2
Fixed: Value related: Time related:
Iltem
A27.0 LATENT DEFECTS LIABILITY PERIOD
Clause 27.0
Fixed: Value related: Time related:
Item
A28.0 SECTIONAL COMPLETION
Clause 28.0
Fixed: Value related: Time related:
Item
A29.0 REVISION OF DATE FOR PRACTICAL COMPLETION
Clause 29.0
Clause 29.2.5 is amended by replacing it with:
No clause
Fixed: Value related: Time related:
Item
A30.0 PENALTY FOR NON-COMPLETION
Clause 30.0
Fixed: Value related: Time related:
Iltem
PAYMENT
A31.0 INTERIM PAYMENT TO THE CONTRACTOR
Clause 31.0
Clause 31.5.2 is amended by replacing “14.7.1” with “14.0”
Clause 31.8 is amended by replacing it with the following two alternative clauses:
Carried Forward
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Brought Forward
Alternative A

31.8(A) Where a security is selected in terms of 14.1; 14.5 or 14.6, the value of the works in
terms of 31.4.1 and materials and goods in terms of 31.4.2 shall be certified in full. The value
certified shall be subject to the following percentage adjustments:

31.8(A).1 Ninety-five per cent (95%) of such value in interim payment certificates issued up to
the date of practical completion

31.8(A).2 Ninety-seven per cent (97%) of such value in interim payment certificates issued on
the date of practical completion and up to but excluding the date of final completion
31.8(A).3 Ninety-nine per cent (99%) of such value in interim payment certificates issued on
the date of final completion and up to but excluding the final payment certificate in terms of
34.6

31.8(A).4 One hundred per cent (100%) of such value in the final payment certificate in terms
of 34.6 except where the amount certified is in favour of the employer. In such an event the
payment reduction shall remain at the adjustment level applicable to the final payment
certificate

Alternative B

31.8(B) Where security as a payment reduction in terms of 14.7 has been selected, the value
of the works in terms of 31.4.1 and materials and goods in terms of 31.4.2 shall be certified in
full. The value certified shall be subject to the following percentage adjustments:

31.8(B).1 Ninety per cent (90%) of such value in interim payment certificates issued up to the
date of practical completion

31.8(B).2 Ninety-seven per cent (97%) of such value in interim payment certificates issued on
the date of practical completion and up to but excluding the date of final completion

31.8(B).3 Ninety-nine per cent (99%) of such value in interim payment certificates issued on
the date of final completion and up to but excluding the final payment certificate in terms of
34.6

31.8(B).4 One hundred per cent (100%) of such value in the final payment certificate in terms
of 34.6 except where the amount certified is in favour of the employer. In such an event the

payment reduction shall remain at the adjustment level applicable to the final payment
certificate

Clause 31.12 is amended by deleting the following:

Payment shall be subject to the employer giving the contractor a tax invoice for the amount
due

Fixed: Value related: Time related:
Item

Carried Forward
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A32.0 | ADJUSTMENT TO THE CONTRACT VALUE

Clause 32.0

Clauses 32.5.1, 32.5.4 and 32.5.7 are amended by the addition of the following at the end of the
sentence:

“due to no fault of the contractor”

Fixed: Value related: Time related:
Item
A33.0 RECOVERY OF EXPENSE AND LOSS
Clause 33.0
Fixed: Value related: Time related:
Item

A34.0 FINAL ACCOUNT AND FINAL PAYMENT
Clause 34.0

Clause 34.1 is amended by removing “#” next to 34.1
Clause 34.2 is amended by inserting “#” next to 34.2

Clause 34.8 is amended by deleting the words “where security as a fixed construction
guarantee in terms of 14.4 has been selected or where payment reduction has been applied in
terms of 14.7.1”

Clause 34.13 is amended by replacing “seven (7) calendar days” with “thirty (30) calendar
days” and deleting the words “subject to the employer giving the contractor a tax invoice for
the amount due”

Fixed: Value related: Time related:
Item
A35.0 PAYMENT TO OTHER PARTIES
Clause 35.0
Fixed: Value related: Time related:
Item
CANCELLATION

A36.0 | CANCELLATION BY EMPLOYER — CONTRACTOR'’S DEFAULT
Clause 36.0

Clause 36.1 is amended by the addition of the following clauses:
36.1.3 refuses or neglects to comply strictly with any of the conditions of contract

36.1.4 estate being sequestrated, liquidated or surrendered in terms of the insolvency laws in
force within the Republic of South Africa

36.1.5 in the judgement of the employer, has engaged in corrupt or fraudulent practices in
competing for or in executing the contract

Carried Forward
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Clause 36.3 is amended by removing the reference to “No clause” and replacing the words
“principal agent” with “employer”
Clause 36.0 is amended by the addition of the following clause:

36.7 Notwithstanding any clause to the contrary, on cancellation of this agreement either by the
employer or the contractor; or for any reason whatsoever, the contractor shall on written
instruction, discontinue with the works on a date stated and withdraw himself from the site. The
contractor shall not be entitled to refuse to withdraw from the works on the grounds of any lien
or right of retention or on the grounds of any other right whatsoever

Fixed: Value related: Time related:
Item
A37.0 CANCELLATION BY EMPLOYER - LOSS AND DAMAGE

Clause 37.0
Clause 37.3.5 is amended by replacing “ninety (90)” with “one-hundred and twenty (120)”
Clause 37.0 is amended by the addition of the following clause:

37.5 Notwithstanding any clause to the contrary, on cancellation of this agreement either by the
employer or the contractor; or for any reason whatsoever, the contractor shall on written
instruction, discontinue with the works on a date stated and withdraw himself from the site. The
contractor shall not be entitled to refuse to withdraw from the works on the grounds of any lien
or right of retention or on the grounds of any other right whatsoever

Fixed: Value related: Time related:
Item
A38.0 CANCELLATION BY CONTRACTOR - EMPLOYER’S DEFAULT

Clause 38.0

Clause 38.5.4 is amended by replacing “ninety (90)” with “one-hundred and twenty (120)”

Clause 38.0 is amended by the addition of the following clause:

38.7 Notwithstanding any clause to the contrary, on cancellation of this agreement either by the
employer or the contractor; or for any reason whatsoever, the contractor shall on written
instruction, discontinue with the works on a date stated and withdraw himself from the site. The
contractor shall not be entitled to refuse to withdraw from the works on the grounds of any lien
or right of retention or on the grounds of any other right whatsoever

Fixed: Value related: Time related:
Item
A39.0 CANCELLATION — CESSATION OF THE WORKS

Clause 39.0

Clause 39.3.5 is amended by the addition of the following at the end of the sentence: “within
one hundred and twenty (120) working days of completion of such a report”

Fixed: Value related: Time related:
Item
DISPUTE

A40.0 DISPUTE SETTLEMENT
Clause 40.0

Carried Forward
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Clause 40.2.2 is amended by replacing “one (1) year” with “three (3) years”

Clause 40.6 is amended by removing the reference to:
No clause
Clause 40.7.1 is amended by replacing “(10)” with “(15)” and by the addition of the following:

Whether or not mediation resolves the dispute, the parties shall bear their own cost concerning
the mediation and equally share the costs of the mediator and related costs

Fixed: Value related: Time related:
Item
SUBSTITUTE PROVISIONS
A41.0 STATE CLAUSES
Clause 41.0
Fixed: Value related: Time related:
Item
CONTRACT VARIABLES

THE SCHEDULE (C1.2: CONTRACT DATA)
A42.0 | PRE-TENDER INFORMATION

Clause 42.0
Tenderers are referred to the document C1.2: Contract Data for variables pertaining to this
contract
Fixed: Value related: Time related:
Iltem
Carried Forward
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SECTION B: JBCC PRELIMINARIES
B1.0 DEFINITIONS AND INTERPRETATION
Bl.1 Definitions and interpretation
See also clause A1.0 of Section A for additional and/or amended definitions which shall apply
equally to this Section
Fixed: Value related: Time related:
Item
B2.0 DOCUMENTS
B2.1 Checking of documents
Fixed: Value related: Time related:
Item
B2.2 Provisional bills of quantities
Fixed: Value related: Time related:
Item
B2.3 Availability of construction documentation
Fixed: Value related: Time related:
Item
B2.4 Interests of agents
Fixed: Value related: Time related:
Item
B2.5 Priced documents
Fixed: Value related: Time related:
Item
B2.6 Tender submission
Clause 2.6 is amended by replacing “JBCC Form of Tender” with “Form of Offer and
Acceptance (C1.1)"
Fixed: Value related: Time related:
Item
B3.0 THE SITE
B3.1 Defined works area
Fixed: Value related: Time related:
Item
B3.2 Geotechnical investigation
Fixed: Value related: Time related:
Item
Carried Forward
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B3.3 Inspection of the site
Tenderers shall complete the Site Inspection Certificate (Form 2.2.1) included in the tender
documents and return the same with the tender submission.
Fixed: Value related: Time related:
Item
B3.4 Existing premises occupied
Fixed: Value related: Time related:
Item
B3.5 Previous work — dimensional accuracy
Fixed: Value related: Time related:
Item
B3.6 Previous work — defects
Fixed: Value related: Time related:
Item
B3.7 Services — known
Fixed: Value related: Time related:
Item
B3.8 Services —unknown
Fixed: Value related: Time related:
Item
B3.9 Protection of trees
Fixed: Value related: Time related:
Item
B3.10 | Articles of value
Fixed: Value related: Time related:
Item
B3.11 | Inspection of adjoining properties
Fixed: Value related: Time related:
Item
B4.0 MANAGEMENT OF CONTRACT
B4.1 Management of the works
Fixed: Value related: Time related:
Item
B4.2 Programme for the works
Fixed: Value related: Time related:
Item
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B4.3 Brought Forward
Progress meetings
Fixed: Value related: Time related:
Item
B4.4 Technical meetings
Fixed: Value related: Time related: Iltem
B4.5 Labour and plant records
Fixed: Value related: Time related:
Item
B5.0 SAMPLES, SHOP DRAWINGS AND MANUFACTURERS’ INSTRUCTIONS
B5.1 Samples of materials
Fixed: Value related: Time related:
Item
B5.2 Workmanship samples
Fixed: Value related: Time related:
Item
B5.3 Shop drawings
Fixed: Value related: Time related:
Item
B5.4 Compliance with manufacturers’ instructions
Fixed: Value related: Time related:
Item
B6.0 TEMPORARY WORKS AND PLANT
B6.1 Deposits and fees
Fixed: Value related: Time related:
Item
B6.2 Enclosure of the works
Fixed: Value related: Time related:
Item
B6.3 Advertising
Fixed: Value related: Time related:
Item
B6.4 Plant, equipment, sheds and offices
Fixed: Value related: Time related:
Item
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B6.5 Main notice board
Fixed: Value related: Time related:
Item
B6.6 Subcontractors’ notice board
Fixed: Value related: Time related:
Item
B7.0 TEMPORARY SERVICES
B7.1 Location
Fixed: Value related: Time related:
Item
B7.2 Water
Fixed: Value related: Time related: _ Item
B7.3 Electricity
Fixed: Value related: Time related:
Item
B7.4 Telecommunication facilities
Fixed: Value related: Time related:
Item
B7.5 Ablution facilities
Fixed: Value related: Time related: _
Item
B8.0 PRIME COST AMOUNTS
B8.1 Responsibility for prime cost amounts
Fixed: Value related: Time related:
Item
B9.0 ATTENDANCE ON N/S SUBCONTRACTORS
B9.1 General attendance
Fixed: Value related: Time related:
Item
B9.2 Special attendance
Fixed: Value related: Time related:
Item
B9.3 Commissioning — fuel, water and electricity
Carried Forward
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Fixed: Value related: Time related:
Item

B10.0 | FINANCIAL ASPECTS

B10.1 | Statutory taxes, duties and levies

Fixed: Value related: Time related:
Item
B10.2 | Payment for preliminaries
Fixed: Value related: Time related:
Item

B10.3 | Adjustment of preliminaries

Clauses B10.3.1 and B10.3.2 are amended by replacing “within fifteen (15) working days of
taking possession of the site” with “when submitting his priced bills of quantities / lump sum

document”
Fixed: Value related: Time related:
Item
B10.4 | Payment certificate cash flow
Fixed: Value related: Time related:
Item
B11.0 GENERAL
B11.1 Protection of the works
Fixed: Value related: Time related:
Item
B11.2 | Protection /isolation of existing / sectionally occupied works
Fixed: Value related: Time related:
Item
B11.3 | Security of the works
Fixed: Value related: Time related:
Item
B11.4 | Notice before covering work
Fixed: Value related: Time related:
Item
B11.5 Disturbance
Fixed: Value related: Time related:
Item
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B11.6 Environmental disturbance
Fixed: Value related: Time related:
Item
B11.7 | Works cleaning and clearing
Fixed: Value related: Time related:
Item
B11.8 Vermin
Fixed: Value related: Time related:
Item
B11.9 Overhand work
Fixed: Value related: Time related:
Item
B11.10 | Instruction manuals and guarantees
Fixed: Value related: Time related:
Item
B11.11 | As built information
Fixed: Value related: Time related:
Item
B11.12 | Tenant installations
Fixed: Value related: Time related:
Item
B12.0 SCHEDULE OF VARIABLES
B12.1 Pre-tender information
Fixed: Value related: Time related:
Item
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brackets

12.1
12.1.1
[2.2]

12.1.2
[2.3]

12.1.3
[2.4]

12.1.4
[3.1]

12.15
[3.2]

12.1.6
[3.4]

12.1.7
[3.5]

12.1.8
[3.6]
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This schedule contains all variables referred to in this document and is divided into pre-tender
and post-tender categories. The pre-tender category must be completed in full and included in
the tender documents. Both the pre-tender and post-tender categories form part of these
Preliminaries.

Spaces requiring information must be filled in, shown as “not applicable” or deleted and not
left blank. Where choices are offered, the non-applicable items are to be deleted. Where
insufficient space is provided the information should be annexed hereto and cross-referenced
to the applicable clause of the schedule. Key cross reference clauses are italicised in [ ]

PRE-TENDER INFORMATION
Provisional bills of quantities
The quantities are provisional (yes/no)

Availability of construction documentation
Construction documentation is complete (yes/no) Yes

Interests of agents
Details: N/A

Defined works area

Details: The area of the works to be occupied by the contractor, any restriction on
the area and the limit of access or exit will be pointed out to tenderers by the
principal agent at the pre-tender site inspection.

The contractor is required to fence the area occupied by him with a suitable fence
at least 1,8m high with lockable access gates, which must be maintained during
the construction period and removed on completion of the works.

Geotechnical investigation
Details: No geotechnical investigation is available.

Existing premises occupied

Specific requirements: The existing buildings on the premises will be in use and
occupied during the execution of the works.

The contractor shall exercise dust and sand control by watering the site regularly or
by using any other suitable measures.

The contractor shall provide for all necessary temporary hoardings, barriers,
fencing, safety and other signage, etc he deems necessary.

All services shall be maintained at all times to the existing buildings, etc and the
contractor shall give timeous notice of any necessary interruption of any specific
service.

Previous work —dimensional accuracy
Details: N/A

Previous work - defects
Details: N/A
Carried Forward
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12.19. Services — known
[3.7] Details: Services not indicated on drawings will be pointed out on site by the
principal agent

12.1.10 | Protection of trees
[3.9] Specific requirements: N/A

12.1.11 | Inspection of adjoining properties

[3.11] Specific requirements: All adjacent buildings, existing roads, kerbs, paving,
services, etc shall be inspected before commencement of the works and all
existing defects shall be recorded and a photographic record shall be kept.

12.1.12 | Enclosure of the works

[6.2] Specific requirements: The contractor shall place danger tape spanning between
drums, poles, etc along the perimeter of the works, which shall be maintained and
moved as necessary and removed on completion. The standard prohibitive
notices, warnings, etc shall be erected at strategic positions.

12.1.13 | Offices

[6.4.3] Specific requirements:

The contractor shall provide, maintain and remove on completion of the works an
office for the exclusive use of the principal agent, minimum size 4 x 3 x 3m high
internally, suitably insulated and ventilated, provided with electric lighting and fitted
with boarded floor, desk, chair, drawing stool, drawing board and lock-up drawers
for drawings. The office shall be kept clean and fit for use at all times.

12.1.14 | Main notice board

[6.5] Specific requirements:

The contractor shall provide, erect where directed, maintain and remove on
completion of the works a notice board size 3 x 3m as type Drawing GEN 063,
constructed of suitable boarding with flat smooth surface and with edging bead
19mm thick round outer edges and projecting 12mm from face of boarding and
rounded on front edge. The board shall be securely fixed to hoarding, where
hoarding is provided, or fixed to and including a suitable supporting structure of
timber or tubular posts and braces. The board is to be painted ivory white and the
bead and 12mm wide dividing lines dark green. All wording shall be inscribed in
dark green as per the coat of arms for SA. All wording shall be inscribed in dark
green painted sans serif lettering.

12.1.15 | Subcontractors’ notice board
[6.6] Specific requirements: (yes/no)

12.1.16 | Water

[7.2] Option A (by contractor) (yes/no)
Option B (by employer - free of charge) (yes/no)
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Option C (by employer — metered) (yes/no) | Yes

12.1.17 | Electricity

[7.3] Option A (by contractor) (yes/no)
Option B (by employer - free of charge) (yes/no)
Option C (by employer — metered) (yes/no)

12.1.18 | Telecommunications

[7.4] Telephone (yes/no)
Facsimile (yes/no) | Yes
E-mail (yes/no)

12.1.19 | Ablution facilities

[7.5] Option A (by contractor) (yes/no)
Option B (by employer) (yes/no)

12.1.20 | Protection of existing/sectionally occupied works

[11.2] Protection is required (yes/no)

12.1.21 | Special attendance
[9.2] Subcontractor (1) details: N/A

Subcontractor (2) details: N/A

Subcontractor (3) details: N/A

Subcontractor (4) details: N/A

12.1.22 | Protection of the works
[11.1] Specific requirements: N/A

12.1.23 | Disturbance

[11.5] Specific requirements:

The contractor shall keep the site, structures, etc well watered during operations
to prevent dust and shall provide and erect and remove on completion of the
works all necessary temporary dust screens all to the satisfaction of the principal
agent

12.1.24 | Environmental disturbance
[11.6] Specific requirements: N/A

12.2 POST-TENDER INFORMATION

12.2.1 Payment of preliminaries

[10.2] Option A (prorated) (yesino) [ |
Option B (calculated) (yesino) [ |

12.2.2 Adjustment of preliminaries
[10.3] Option A (three categories) (yes/no) |:|
Carried Forward
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Brought Forward
Option B (detailed breakdown) (yesino) [ |

12.2.3 Additional agreed preliminaries items

SECTION C: SPECIFIC PRELIMINARIES

Section C contains specific preliminary items which apply to this contract except where N/A
(Not Applicable) appears against an item

C1 CONTRACT DRAWINGS

The drawings issued with the tender documents do not comprise the complete set but serve
as a guide only for tendering purposes and for indicating the scope of the work to enable the
tenderer to acquaint himself with the nature and extent of the works and the manner in which
they are to be executed

Should any part of the drawings not be clearly understood by the tenderer he shall, before
submitting his tender, obtain clarification in writing from the principal agent

Fixed: Value related: Time related:
Item

C2 GENERAL PREAMBLES

The document “Specification of Materials and Methods to be used (PW371)” is obtainable on
request from the head office and all regional offices of the Department, and shall be read in
conjunction with the bills of quantities / lump sum document and be referred to for the full
descriptions of work to be done and materials to be used

Fixed: Value related: Time related:
Item

C3 TRADE NAMES

Wherever a trade name for any product has been described in the bills of quantities / lump
sum document, the tenderer’s attention is drawn to the fact that any other product of equal
quality may be used subject to the written approval of the principal agent being obtained prior
to the closing date for submission of tenders

If prior written approval for an alternative product is not obtained, the product described shall
be deemed to have been tendered for

Fixed: Value related: Time related:
Item

C4
IMPORTED MATERIALS AND EQUIPMENT

Where imported items are listed in the tender documents, the tenderer shall provide all the
information called for, failing which the price of any such item, materials or equipment shall be
excluded from currency fluctuations. (refer to Schedule of Imported Materials and Equipment
(T2.2q) to be completed by tenderer)
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Notwithstanding any provisions elsewhere regarding the adjustment of contract prices, the
price of any item, material or equipment listed in terms of this clause shall be excluded from
the Contract Price Adjustment Provisions (if applicable)
Fixed: Value related: Time related:
Iltem
C5 VIEWING THE SITE IN SECURITY AREAS
The site is situated in a security area and the tenderer must arrange with the unit commander
or other responsible officer to obtain permission to enter the site for tendering purposes
Fixed: Value related: Time related:
N/A
Cé6 COMMENCEMENT OF WORKS IN SECURITY AREAS
As the works falls within a security area the contractor must give the unit commander or
other responsible officer notice before commencement of the works. Should the contractor
fail to make such arrangements, admission to the site may be refused and any additional
costs will be for the contractor’s account
Fixed: Value related: Time related:
N/A
c7 ENTRANCE PERMITS TO SECURITY AREAS
As the works falls within a security area the contractor shall obtain entrance permits for his
personnel and workmen entering the area and shall comply with all regulations and
instructions which may be issued from time to time regarding the protection of persons and
property under the control of the Defence Force, Police or chief security officer
Fixed: Value related: Time related:
N/A
Cc8 SECURITY CHECK OF PERSONNEL
The principal agent may require the contractor to have his personnel and workmen, or a
certain number of them, security classified
In the event of the principal agent requesting the removal of a person or persons from the
works for security reasons, the contractor shall do so forthwith and shall thereafter ensure
that such person or persons are denied access to the works and the site and/or to any
document or information relating to the works
Fixed: Value related: Time related:
N/A
C9 PROHIBITION ON TAKING OF PHOTOGRAPHS
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In terms of article 119 of the Defence Act, 44 of 1957, it is prohibited to sketch or to take
photographs of any military site or installation or any building or civil works thereon or to be in
possession of a camera or other apparatus used for taking of photographs except when
authorized thereto by or on behalf of the Minister

The same prohibition is also applicable to all correctional institutions in terms of article 44.1(e)
of the Correctional Services Act 8 of 1959

Fixed: Value related: Time related:

N/A

C10 HIV/AIDS AWARENESS

It is required of the contractor to thoroughly study the HIV/AIDS Specification (PW 1544) of
the Department of Public Works that must be read together with and is deemed to be
incorporated under this Section of the bills of quantities / lump sum document. Provision
for pricing of HIV/AIDS awareness is made under items C10.1 to C10.5 hereafter and it is
explicitly pointed out that all requirements of the aforementioned specification are deemed to
be priced hereunder, as the said items represent the only method of measurement and no
additional items or extras to the contract in this regard shall be entertained

The contractor must take note that compliance with the HIV/AIDS Specification is
compulsory. In the event of partial or total non-compliance, the principal agent,
notwithstanding the provisions of Clause A 31 of “Section 1: Preliminaries (Section A)” or any
other clause to the contrary, reserves the right to delay issuing any progress payment
certificate until the contractor provides satisfactory proof of compliance. The contractor
shall not be entitled to any compensation of whatsoever nature, including interest, due to such
delay of payment

C10.1 | AWARENESS CHAMPION

Selection, appointment, briefing and making available of an Awareness Champion including
provision of all relevant services, all in accordance with the HIV/AIDS Specification

Fixed: Value related: Time related:

Item

C10.2 | AWARENESS WORKSHOPS

Selection and appointment of a competent Service Provider approved by the principal agent,
provision of a Service Provider Workshop Plan and a suitable venue, conducting of
awareness workshops by means of traditional and/or modern multi-media techniques,
including follow-up courses, making available all tuition material and performing assessment
procedures, all in accordance with the HIV/AIDS Specification

Fixed: Value related: Time related:

Item
C10.3 POSTERS, BOOKLETS, VIDEOS, ETC.

Provision, displaying, maintaining and replacing when necessary of four plastic laminated
posters, booklets and educational videos, etc. for the duration of the construction period, all
in accordance with the HIV/AIDS Specification
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Fixed: Value related: Time related:
Iltem
C10.4 | ACCESS TO CONDOMS
Provision and maintenance of condom dispensers fixed in position, including male and female
condoms, replenishing male and female condoms on a daily basis as required for the duration
of the construction period, all in accordance with the HIV/AIDS Specification
Fixed: Value related: Time related: _
Item
C10.5 | MONITORING
Monitoring HIV/AIDS awareness of workers, providing the principal agent with access to
information including making available all reports, thoroughly completed and reflecting the
correct information, for the duration of the construction period and close out, all in
accordance with the HIV/AIDS Specification
Fixed: Value related: Time related:
Iltem
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OCCUPATIONAL HEALTH AND SAFETY ACT

The contractor shall comply with the requirements set out in the Construction Regulations,
2003 issued under the Occupational Health and Safety Act, 1993 (Act No 85 of 1993).

It is required of the contractor to thoroughly study the Health and Safety Specification that
must be read together with and is deemed to be incorporated under this Section of the bills of
guantities / lump sum document.

The contractor must take note that compliance with the Occupational Health and Safety Act,
Construction Regulations and Health and Safety Specification is compulsory. In the event of
partial or total non-compliance, the principal agent, notwithstanding the provisions of clause
A31.0 of Section A or any other clause to the contrary, reserves the right to delay issuing any
progress payment certificate until the contractor provides satisfactory proof of compliance.
The contractor shall not be entitled to any compensation of whatsoever nature, including
interest, due to such delay of payment.

Provision for pricing of the Occupational Health and Safety Act, Construction Regulations and
Health and Safety Specification is made under this clause and it is explicitly pointed out that all
requirements of the aforementioned are deemed to be priced hereunder and no additional
claims in this regard shall be entertained.

Fixed: Value related: Time related:
Item

NOTE: THE CONTRACTOR MUST ALLOW IN THE PRICE FOR ALL COVID-19 HEALTH
AND SAFETY EQUIPMENT FOR COMPLIANCE ON SITE SUCH AS MASKS, SANITIZERS,
TEMPERATURE SCREENING TESTS ETC
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SOCIAL AND ECONOMIC DELIVERABLES IN CONSTRUCTION WORKS CONTRACTS

The contractor shall thoroughly study and comply with the requirements and specification
data set out in Appendix E: Specification for Social and Economic Deliverables in Construction
Works Contracts.

Provision for pricing of Social and Economic Deliverables is made under items C12.1 to C12.3
hereafter and it is explicitly pointed out that all requirements of the aforementioned
specification are deemed to be priced hereunder, and no additional items or extras to the
contract in this regard shall be entertained.

Fixed: Value related: Time related:
Item
UTILIZE LOCAL RESOURCES
Deliverable A2: Utilize local resources as described in the Specification Data.
Fixed: Value related: Time related:
Item

PROVIDE EXPERIENTIAL WORK OPPORTUNITIES TOWARDS A TECHNICAL
QUALIFICATION FOR DESIGNATED PERSONS

Deliverable E2: Provide experiential work opportunities towards a technical qualification for
designated persons as described in the Specification Data.

Fixed: Value related: Time related:

Item

PROVIDE EXPERIENTIAL WORK OPPORTUNITIES AND TRAINING TOWARDS TRADE
COMPETENCIES FOR DESIGNATED PERSONS

Deliverable E3: Provide experiential work opportunities and training towards trade
competencies for designated persons as described in the Specification Data. N/A

Fixed: Value related: Time related:

LABOUR INTENSIVE WORKS

Those parts of the works to be constructed using labour-intensive methods have been
marked in the bills of quantities with the letters “LI” or the words “Labour Intensive”. The
works, or parts of the works so designated shall be constructed using labour-intensive
methods only. The use of plant to execute such works, other than plant specifically provided
for in the scope of work, is a variation to the contract. The items marked in the bills of
guantities are not necessarily an exhaustive list of all works which shall be done by hand and
this clause does not over-ride any of the requirements in the Specification for Social and
Economic Deliverables in Construction Works Contracts.

Payment for items which are designated to be constructed labour-intensively (either in the bills
of quantities or in the Scope of Works) shall not be made unless it was constructed using
labour-intensive methods. Any unauthorised use of plant to carry out such works shall not be
condoned and any works so constructed shall not be certified for payment. N/A

Fixed: Value related: Time related:
Item
Carried Forward
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SECTION 1

PRELIMINARIES

COLLECTION

Item
SECTION A: JBCC PRINCIPAL BUILDING AGREEMENT
Definitions

Al.0 Definitions and interpretation
Objective and Preparation

A2.0 Offer, acceptance and performance

A3.0 Documents

A4.0 Design responsibility

A5.0 Employer’'s agents

A6.0 Site representative

A7.0 Compliance with regulations

A8.0 Works risk

A9.0 Indemnities

A10.0 | Works Insurances

A11.0 | Liability insurances

A12.0 | Effecting insurances

A13.0 | No clause

Al14.0 | Security
Execution

A15.0 | Preparation for and execution of the works

A16.0 | Access to the works

A17.0 | Contract instructions

A18.0 | Setting out of the works

A19.0 | Assignment

A20.0 | Nominated subcontractors

A21.0 | Selected subcontractors

A22.0 | Employer’s direct contractors

A23.0 | Contractor's domestic subcontractors
Completion

A24.0 | Practical completion

A25.0 | Works completion

A26.0 | Final completion

A27.0 | Latent defects liability period

A28.0

Page | 136
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Sectional completion
A29.0 | Revision of date for practical completion
A30.0 | Penalty for non-completion
Page | 137
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Payment
A31.0 | Interim payment to the contractor
A32.0 | Adjustment to the contract value
A33.0 | Recovery of expense and loss
A34.0 | Final account and final payment
A35.0 | Payment to other parties
Cancellation
A36.0 | Cancellation by employer — contractor’s default
A37.0 | Cancellation by employer — loss and damage
A38.0 | Cancellation by contractor — employer’s default
A39.0 | Cancellation — cessation of the works
Dispute
A40.0 | Dispute settlement
Substitute Provisions
A41.0 | State clauses
Contract Variables
A42.0 | Pre-tender information
SECTION B: JBCC PRELIMINARIES
B1.0 Definitions and interpretation
B1l.1 Definitions and interpretations
B2.0 Documents
B2.1 Checking of documents
B2.2 Provisional Bills of Quantities
B2.3 Availability of construction documentation
B2.4 Interests of agents
B2.5 Priced documents
B2.6 Tender submission
B3.0 The Site
B3.1 Defined works area
B3.2 Geotechnical investigation
B3.3 Inspection of the site
B3.4 Existing premises occupied
B3.5 Previous work — dimensional accuracy
Page | 138
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B3.6 Previous work — defects
B3.7 Services — known

B3.8 Services — unknown

B3.9 Protection of trees

B3.10 | Articles of value

B3.11 | Inspection of adjoining properties

B4.0 Management of contract

B4.1 Management of the works
B4.2 Programme for the works
B4.3 Progress meetings

B4.4 Technical meetings

B4.5 Labour and plant records

B5.0 Samples, shop drawings and manufacturers’ instructions
B5.1 Samples of materials

B5.2 Workmanship samples

B5.3 Shop drawings

B5.4 Compliance with manufacturers’ instructions
B6.0 Temporary works and plant

B6.1 Deposits and fees

B6.2 Enclosure of the works

B6.3 Advertising

B6.4 Plant, equipment, sheds and offices

B6.5 Main notice board

B6.6 Subcontractors’ notice board

B7.0 Temporary services

B7.1 Location

B7.2 Water

B7.3 Electricity

B7.4 Telecommunication facilities

B7.5 Ablution facilities

B8.0 Prime cost amounts
B8.1 Responsibility for prime cost amounts
B9.0 Attendance on N/S subcontractors

B9.1 General attendance

B9.2 Special attendance

B9.3
Page | 139

Brought Forward

Carried Forward

ED PUBLIC WORKS PROGRAMME

EXPANDI
CONTRIBUTION TO A NATION AT WORK



mailto:Sive.Mpehle@ecdpw.gov.za
http://www.ecdpw.gov.za/

% Province of the

! 3{; EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

Department of Public Works « Block F « Bensonvale Office Complex ¢ Sterkspruit « Eastern Cape
Private Bag X5002 « Sterkspruit « 9762 « REPUBLIC OF SOUTH AFRICA
Tel: +27 (0)51 611 9800 « Email: Sive.Mpehle@ecdpw.gov.za_« website: www.ecdpw.gov.za

Commissioning — fuel, water and electricity
B10 Financial aspects
B10.1 | Statutory taxes, duties and levies
B10.2 | Payment for preliminaries
B10.3 | Adjustment of preliminaries
B10.4 | Payment certificate cash flow
B11.0 | General
B11.1 | Protection of the works
B11.2 | Protection /isolation of existing / sectionally occupied works
B11.3 | Security of the works
B11.4 | Notice before covering work
B11.5 | Disturbance
B11.6 | Environmental disturbance
B11.7 | Works cleaning and clearing
B11.8 | Vermin
B11.9 | Overhand work
B11.10 | Instruction manuals and guarantees
B11.11 | As built information
B11.12 | Tenant installations
B12.0 | Schedule of Variables
B12.1 | Pre-tender information
SECTION C: SPECIFIC PRELIMINARIES
C1 Contract drawings
c2 General preambles
C3 Trade names
C4 Imported materials and equipment
C5 Viewing the site in security areas
C6 Commencement of works in security areas
Cc7 Entrance permits to security areas
C8 Security check of personnel
C9 Prohibition on taking of photographs
C10 HIV / AIDS Awareness
C10.1 | Awareness champion
C10.2 | Awareness workshops
C10.3 | Posters, booklets, videos, etc
Page | 140
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Brought Forward
Access to condoms
C10.4
C10.5 | Monitoring
Cl1 Occupational Health and Safety Act
C12 Social and Economic Deliverables in Construction Works Contracts
Utilize Local Resources
Ci12.1
Provide Experiential Work Opportunities towards a Technical Qualification
C12.2 | for designated persons
Provide Experiential Work Opportunities and Training towards Trade
C12.3 | Competencies for designated persons
Labour intensive Works
C13
SECTION 1
BILL NO.1
PRELIMINARIES AND GENERAL
CARRIED TO FINAL SUMMARY R
MAINTENANCE ERADICATION FOR BURGERSDORP HOSPITAL (BURGERSDORP) — JOE GQABI REGION
SUBTOTALS:
Category: Fixed R
Category: Value R
Category: Time R
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MAINTENANCE ERADICATION FOR BURGERSDORP HOSPITAL (BURGERSDORP) -
JOE GQABI REGION

SECTION NO.2
BILL NO.1
ALTERATIONS

GENERAL NOTES

Procedure of Work

The Client reserves the right to direct the order in
which the contractor will be executed, shaould
circumstances necessitate such action.

Protection, etc.

The contractor must protect all work not removed such
as walls, doors, windows, fittings, etc. from damage
during the progress of the work and provide all
necessary materials for doing so.

All Shoring,etc. of portions of the existing buildings
necessary to ensure the stability of the premises while
executing the demolitions or alterations is to be
provided by the contractor, who will be held solely
responsible for any damage to persons or property
and for the safety of the structure throughout the
contract period. The Contractor will be required to
make good at his own expense any damage that may
occur.

Existing Buildings Occupied

Tenderers are advised that the existing buildings will
be in occupation during the building operations and
due allowance must be made for the work being
carried out in such a manner as will least interfere with
the general routine of the occupants.

Adequate warning must be given if a paticular section
of the building has to be evacuated to carry out the
work. The contractor shall allow for this in his program
as there will be no extension of time whatsoever will
be entertained on failure of the contractor to properly
arrange movement of the occupants in time.

Carried to Collection
SECTION NO.2
BILL NO.1
ALTERATIONS
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MAINTENANCE ERADICATION FOR BURGERSDORP HOSPITAL (BURGERSDORP) -
JOE GQABI REGION

SECTION NO.2
BILL NO.1
ALTERATIONS

GENERAL NOTES

Noise Prevention

The Contractor shall take special care to minimise
noisy operations during business hours. Such
measures will include, interalia, the use of silent
compressors and strict control of workmen.

Making good, etc.

Prices are to include for making good in all trades to
existing work, where damaged or disturbed through
alterations, with all necessary new materials to match
exisiting and leave complete and perfect in every
respect.

Water and other Piping

Any water supply or other piping that may be met with
and found necessary to disconnect or cut are to be
effectually stopped off or grubbed up and removed
and any new connections that may be necessary are
to be made with proper fittings and to the satisfaction
of the Client to whom due notice is to be given of all
alterations to existing services.

Carried to Collection
SECTION 2 - BURGERSDORP HOSPITAL
BILL NO.1
ALTERATIONS
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MAINTENANCE ERADICATION FOR BURGERSDORP HOSPITAL (BURGERSDORP) -

JOE GQABI REGION
SECTION NO.2 Unit | Qty Rate Amount

BILL NO.1
ALTERATIONS

PREAMBLES
For Preambles refer to "Department of Public Works :
Specification of Materials & Methods to be used PW371"

REMOVAL OF EXISTING WORK

Breaking up and removing reinforced concrete,
including cutting off and removing reinforcement

1|Stairs and landings m3 5
2|Beams m3 3
3|Concrete slabs m?2 4

Breaking down and removing brickwork etc

4|Mass brickwork ms3 3
5]0ne brick walls m?2 5
Taking out and removing doors, windows, etc,

including thresholds, sills, etc (building up
openings and making good with plaster and paint)

6| Timber single door and frame not exceeding 2,5mz2. No 3
7|Glazed metal window not exceeding 2,5mz. No 2

REMOVAL OF EXISTING ROOF COVERINGS
Temporary roof protection, etc. including removal:

QS NOTE: Contractors will be held responsible for all
damage, however caused, to ceilings, finishes, etc,
inside rooms where the existing roof coverings have
been removed and he must make good all damage at
his own expense to the approval of the employer.

Carried to Collection

SECTION NO.2
BILL NO.1
ALTERATIONS
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MAINTENANCE ERADICATION FOR BURGERSDORP HOSPITAL (BURGERSDORP) -

JOE GQABI REGION
SECTION NO.2 Unit | Qty Rate Amount
BILL NO.1
ALTERATIONS

Taking down and removing pitched roof not
exceeding 50° complete with ridge and hip
cappings, fittings, flashings, etc:

corrugated metal roof sheeting from trusses and
purlins which are to remain.

Profiled or corrugated metal roof sheeting from purlins

. m?2 43
to remain.

Taking out and removing sundry joinery work,
fittings, etc

9|Timber cornices m 22
10| Timber Barge and Fascia boards m 22
Taking up and removing wood block floor

coverings, vinyl floor coverings, carpets, etc and
preparing screeds for new floor coverings

11|Epoxy coated floor to receive new epoxy m2 22

Hacking up/off and removing screeds, plaster, etc
from concrete or brickwork and preparing
surfaces for new screed, plaster, tile finishes, etc

12]120mm Screed from floors m2 22
13|Internal plaster from walls and columns m2 2
14}Internal plaster from ceilings and beams m2 2

REMOVAL OF PLUMBING WORK

Remove existing plumbing work and replace with
new (Elsewhere measured)

15|Remove 110mm diameter toilet drainage pipe m 10

Carried to Collection

SECTION NO.2
BILL NO.2
ALTERATIONS
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MAINTENANCE ERADICATION FOR BURGERSDORP HOSPITAL (BURGERSDORP) -
JOE GQABI REGION

SECTION NO.2 Unit | Qty Rate Amount
BILL NO.1
ALTERATIONS

16 Remove existing 30 liter geyser, store it safe in the No 1

store for re-use

Carried to Collection

SECTION NO.2
BILL NO.2
ALTERATIONS

Page 146




MAINTENANCE ERADICATION FOR BURGERSDORP HOSPITAL (BURGERSDORP) -
JOE GQABI REGION

SECTION NO.2 Unit | Qty Rate Amount
BILL NO.1
ALTERATIONS
COLLECTION
Page
Total Brought Forward from Page No. No
144
145
146

Carried to Section Summary
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BILL NO.2
ALTERATIONS
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MAINTENANCE ERADICATION FOR BURGERSDORP HOSPITAL (BURGERSDORP) -

JOE GQABI REGION
SECTION NO.2 Unit Qty Rate Amount
BILL NO.2
EARTHWORKS (PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Nature of ground

The soil is assumed to loamy sandy soil and is possibly
interpesed with and underlaid by some rock

Carting away of excavated material

Descriptions of carting away of excavated material shall
be deemed to include loading excavated material onto
trucks directly from the excavations or, alternatively,

from stock piles situated on the building site to be cart off
site to be located by the Contractor

Eilling

Notwithstanding the reference to prescribed multiple
handling on the Standard System of Measuring Building
Work, prices for filling and backfilling shall include for all
selection and any necessary multiple handling of material

Testing

Prices for filling are to include for all necessary density
tests in accordance with SABS 1200D

Subterranean water

No information regarding subterranean water is
available. The tenderer must acquaint himself of the
presence and depth of subterranean water and allow
therefor in his prices

NOTE: The following items shall be deemed to fall into
Work Group No 104 for JBCC CPAP purposes

EXCAVATIONS, FILLING, ETC

SITE CLEARANCE

Clear the site, dig up and remove rubbish, debris,
vegetation, hedges, shrubs and trees not
exceeding 200mm girth, bush, etc

1|Site clearance m?2 20

Carried to Collection
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BILL NO.2
EARTHWORKS (PROVISIONAL)
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JOE GQABI REGION
SECTION NO.2 Unit Qty Rate Amount
BILL NO.2
EARTHWORKS (PROVISIONAL)

2|Stripping average 200mm thick layer of top soil and m2| 20

Excavation in earth or compacted filling not exceeding
2m deep below natural ground level

3|Trenches m3 14

Extra over trench and hole excavations in earth for
excavation in

4|Soft rock m3 7

5|Hardrock m3 3

Extra over all excavations for carting away

Surplus material from excavations and or stock piles on site

3
to a dumping site to be located by the contractor m 3

Risk of Collape of excavations

7|Sides of trench and hole excavations not exceeding 1.5m dd m2| 30

Keeping excavations free of water

8|Keeping excavations free of water ltem 1

Selected earth filling obtained from the excavations
and/or prescribed stock piles on site in layers of
150mm thick compacted to 93% Mod AASHTO

density

9(Backfilling to trenches and holes m3| 10

Compaction of surfaces

Compaction of ground surface under surface beds
etc including scarifying for a depth of 150mm,
10|breaking down oversize material, adding suitable m2| 40
material where necessary and compacting to 93%
Mod AASHTO density

Carried to Collection
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BILL NO.2
EARTHWORKS (PROVISIONAL)
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JOE GQABI REGION
SECTION NO.2 Unit Qty Rate Amount
BILL NO.2
EARTHWORKS (PROVISIONAL)

Approved G6 filling supplied and carted on by the
Contractor, compacted in layers not exceeding
150mm to 93% Mod. AASHTO density

11|Under solid floors m3 10

20mm Thick coarse river sand filling supplied by the
contractor

12|Under floors etc m?2 25

SOIL INSECTICIDE

Soil insecticide in accordance with SANS 5859

Under floors etc including forming and poisoning
shallow furrows against foundation walls etc, filling

2
13 in furrows and ramming (Certificate to be supplied m 25
before payment is made)
14|To bottoms and sides of trenches and holes mz2| 50

(Certificate to be supplied before payment is made)

Carried to Collection
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SECTION NO.2 Unit Qty Rate Amount
BILL NO.2
EARTHWORKS (PROVISIONAL)
COLLECTION
Page
Total Brought Forward from Page No. No
148
149
150
Carried to Section Summary
SECTION 2
BILL NO.2
EARTHWORKS (PROVISIONAL)
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JOE GQABI REGION
SECTION NO.2 Unit | Qty Rate Amount

BILL NO.3
CONCRETE, FORMWORK AND REINFORCEMENT

UNREINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

20MPa/19mm concrete

1|Strip footings m3| 1
2|Ramps cast in panels on waterproofing m3| 1
4|Stairs m3| 1

25MPa/19mm concrete

5[Surface beds cast in panels on waterproofing m3| 1

TEST BLOCKS

6|Making and testing set of three 150 x 150 x 150mm| No 3
strength test cubes

CONCRETE SUNDRIES

Finishing top surface of concrete smooth with
awood float in

7|Surface beds, slabs, etc m?2 10
FORMWORK

ROUGH FORMWORK (DEGREE OF
ACCURACY 1)

Rough formwork to sides

8|Edges, risers, ends and reveals not exceeding m 20
300mm high

Carried to Collection

SECTION NO.2
BILL NO.3
CONCRETE, FORMWORK AND REINFORCEMENT
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SECTION NO.2 Unit | Qty Rate Amount
BILL NO.3
CONCRETE, FORMWORK AND REINFORCEMENT

Contraction joints formed of jointex

9/10mm Jointex in vertical joint through floor slabs m 180
not exceeding 300mm thick

Saw cut joints

103 x 40mm Saw cut joints in top of concrete surface | m 160
bed

REINFORCEMENT

High tensile steel rod reinforcement to
structural concrete work

11{10mm Diameter bars T 1
12(12mm Diameter bars T 1
13{16mm Diameter bars T 1

Fabric reinforcement

14| Type 245 fabric reinforcement in concrete surface m? 30
beds, slabs, etc.

Carried to Collection
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BILL NO.3
CONCRETE, FORMWORK AND REINFORCEMENT
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SECTION NO.2 Unit | Qty Rate Amount
BILL NO.3
CONCRETE, FORMWORK AND REINFORCEMENT
COLLECTION
Page
Total Brought Forward from Page No. No
152
153
Carried to Section Summary
SECTION 2
BILL NO.3
CONCRETE, FORMWORK AND REINFORCEMENT

Page 154




MAINTENANCE ERADICATION FOR BURGERSDORP HOSPITAL (BURGERSDORP) -
JOE GQABI REGION
SECTION NO.2 Unit | Qty Rate Amount
BILL NO.4
MASONRY
SUPPLEMENTARY PREAMBLES

Face bricks

Bricks shall be ordered timeously to obtain uniformity in
size and colour

Pointing
Descriptions of recessed pointing to fair face brickwork
and face brickwork shall be deemed to include square

recessed, hollow recessed, weathered pointing, etc

NOTE: The following items shall be deemed to fall into
Work Group No 116 for JBCC CPAP purposes

BRICKWORK

FOUNDATIONS

Brickwork of NEX bricks (14MPa nominal compressive
strength) in class |l cement mortar

1]230mm one brick wall m?2 10

SUPERSTRUCTURE

Brickwork of NEX bricks (14MPa nominal compressive
strength) in class Il cement mortar

21110mm half brick wall m?2 10

31230mm one brick wall m?2 10

Joints formed of jointex

10mm Jointex in vertical joint built in vertically between

brick walls not exceeding 300mm wide m 220

Carried to Collection
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BILL NO.4
MASONRY
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SECTION NO.2 Unit | Qty Rate Amount
BILL NO.4
MASONRY

BRICKWORK SUNDRIES

Galvanised hoop iron cramps, ties etc

30x1.6mm cramp 300mm long with one end fixed to wood

and the other built into brickwork No 25
150mm wide 2.8mm galvanised brick reinforcement
built horizontally on brick wall on every 3 coarses.

6|Brick reinforcement m 300
Prestressed concrete lintels

71155mm Wide lintels in lengths not exceeding 3m m 5

Carried to Collection
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BILL NO.4
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SECTION NO.2 Unit | Qty Rate Amount
BILL NO.4
MASONRY
COLLECTION
Page
Total Brought Forward from Page No. No
155
156

Carried to Section Summary

SECTION 2
BILL NO.3
MASONRY

Page 157



MAINTENANCE ERADICATION FOR BURGERSDORP HOSPITAL (BURGERSDORP) -

JOE GQABI REGION
SECTION NO.2 Unit | Qty Rate Amount
BILL NO.5
WATERPROOFING

PREAMBLES
For Preambles refer to "Department of Public Works :

Specification of Materials & Methods to be used
PW371"(www.publicworks.gov.za)

WATERPROOFING TO ROOFES, ETC.

Waterproofing to roofs, etc. must be done by an
approved firm of specialists in this type of work and
must be carried out in accordance with the
Manufacturer's instructions. The Contractor must
provide a ten year guarantee acceptable to the Client
for this work

WATERPROOFING

DAMP PROOFING TO WALLS AND FLOORS

One layer of 375 micron "Consol Plastics Brikgrip DPC"
embossed damp proof course:

1|dpc On walls. m 40

One layer of 250 micron polyethylene waterproof
sheeting (SANS 952-1985 type C) sealed at laps with
PVC self-adhesive tape:

2|Under Surface Beds m?2 20

WATERSTOPS, SEALING STRIPS, JOINT
SEALANTS, ETC

Two-part grey polysulphide sealing compound
including backing cord, bond breaker, primer, etc.

3[12 x 12mm In expansion joints in floors m 5

4(12 x 12mm in expansion in walls m 5

Carried to Collection

SECTION NO.2
BILL NO.5
WATERPROOFING
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JOE GQABI REGION
SECTION NO.2 Unit | Qty Rate Amount
BILL NO.5
WATERPROOFING

5{In expansion joints in tiled floors etc m 50

Apply approved white silicone sealant, well
caulked into joints or recesses to:

6|Junction of walls and cornices. m 40

7[Junction of tiled or painted walls and sanitary fittings. m 10

Carried to Collection
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Carried to Section Summary
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BILL NO.6
ROOF COVERINGS

PREAMBLES

Tenderers are to refer to the Model Preambles for
Trades (Latest Edition) and Supplementary Preambles
for further description and amplification of work in this
section

FIXING

Fixing shall be done according to SABS 1200HB with
minimum 225mm end laps.

Guarantee

The contractor will be required to provide a written
guarantee stating that:

The roof sheeting is of the specified thickness

The client is indemnified against any defects
including colour deterioration for a minimum period
of 5 years

SUPPLEMENTARY PREAMBLES

PROFILED METAL SHEETING AND ACCESSORIES

Profiled metal roof coverings are to be "GRS Clip-Lock
700" or similar approved deep trough steel sheeting
with interlocking profile and clip fixing system. Sheeting
shall be fixed to steel purlins in accordance with
manufacturer's instructions.

Prices for sheeting are to include for all straight cutting
and waste, laps, protecting from damage and cleaning
down at completion - all in strict accordance with
manufacturer's instructions and to the approval of the
Client

Prices for ridges, closers, etc are to include for all
cutting and fitting at ends, etc

Carried to Collection NOT PRICED

SECTION NO.2
BILL NO.6
ROOF COVERINGS
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BILL NO.6
ROOF COVERINGS

All roof coverings installed are to comply with SABS
Code of Practice 0237 as applicable. All roof sheeting
shall beworkmanship and water tightness

Profiled metal roof sheeting to be used is 0.8mm IBR or
similar approved. Sheeting shall be fixed to timber
purlins in accordance with manufacturer's instructions.

All roof coverings installed are to comply with relevant
SABS Code of Practice

NOTE: Unless otherwise stated herein, all items in
this bill shall be deemed to fall into Work Group No
124 for JIBCC CPAP purposes

PROFILED METAL SHEETING AND ACCESSORIES

0.53mm S-Profile Carrugated Galvanised roof sheet
with colomet finish, (Colour as per the Architect
Specification) to one side and standard grey
backing coat to the other side etc, including fixing
to existing timber purlins , strictly in accordance
with manufacture's specification

1|Roof covering with pitch not exceeding 25° m?2 10

0.53mm Standard S-Profile Colomet flashings

Ridge capping 462mm girth one times bent along the

2 girth including broad flutes surrinated closures m S
Counter flashing 185mm girth two times bent along the

3|~ m 5
girth
Barge Flashing 462mm girth one times bent along the

4|~ m S)
girth

Carried to Collection

SECTION NO.2
BILL NO.6

ROOF COVERINGS

Page 162




MAINTENANCE ERADICATION FOR BURGERSDORP HOSPITAL (BURGERSDORP) -

JOE GQABI REGION
SECTION NO.2 Unit | Qty Rate Amount
BILL NO.6
ROOF COVERINGS

Side wall flashing 308mm girth one times bent along the
girth

ROOF INSULATION

'Sisalation 420' or similar approved heavy
industrial grade

Insulation laid taut over purlins (at

approximately 900mm centres) and fixed
6|[concurrent with roof covering including m2 | 10
galvanised steel straining wires, laps, etc.

RAINWATER DISPOSAL

0.8mm Ogee profiled pre-coated seamless
aluminium gutters including matching rivet-fixed
mitres and end caps internally sealed using silicon
mastic, hung by nail fixed external aluminium
hangers at 600mm centres installed strictly
according to manufacturer's specifications

150 x 100mm Eaves gutters to falls, with front edge, on

7|and including gutter brackets fixed to timber m 27
roofs
8 Extra over eaves gutter for outlet with nozzle for No 5

100 x 75mm pipe
100 x 75 mm Rainwater downpipes, fixed to walls with
9|pre-painted downpipe cleats using nail-in m 12

anchor fixings

10|Extra over for shoe No 6

Carried to Collection

SECTION NO.2
BILL NO.6
ROOF COVERINGS
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COLLECTION
Page
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Carried to Section Summary
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BILL NO.7
CARPENTRY AND JOINERY

PREAMBLES

For Preambles refer to "Department of Public Works :
Specification of Materials & Methods to be used

PW371"(www.publicworks.gov.za)
ROOFS ETC

Plate nailed timber truss construction of gable building,
roof at 25 degreed pitch, rafters and tie beams
32x108mm, struts 32x69mm, standard galvanised
metal gusset plates, trusses to be hoited and fixed in
position approximately 3.5m above ground level

FIXING

Items described as "nailed"shall be deemed to be
fixed with hardened steel nails or shot pins to
brickwork or concrete.

SUNDRY ROOF TIMBERS

Sawn Softwood

1|38x76m Bearers to geysers tray m 10
2|38x114mm Wall Plates m 20
3[50x75mm Purlins m 60
4{75x75mm Splayed eaves purlins m 10

EAVES, VERGES, ETC.

Wrought softwood

5[32x108mm Verge sprockets m 10

Carried to Collection

SECTION NO.2
BILL NO.7
CARPENTRY AND JOINERY
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BILL NO.7
CARPENTRY AND JOINERY

Fibre Cement

15 x 225mm Plain fibre cement fascia boards drilled
6[and brass screwed to roof timbers and including steel m 24
jointing strips between lengths.

15 x 225mm Plain fibre cement barge boards drilled
7|and brass screwed to roof timbers and including steel m 20
jointing strips between lengths.

SKIRTINGS

Wrought meranti

8[19x69mm Skirtings, nailed m 20

19x69mm Skirtings stepped over treads and risers of
stairs, nailed

DOOR FRAMED FRAMES ETC

Supply and fix in position timber frames

69x107mm Rebated Timber framed frame for single
15|doors to suit left/right hand door size 813 x 2032mm No 7
high, for 115/230mm wall

16|69x107mm Rebated framed frame for double doors No 1

BEADS, ARCHITRAVES, ETC

17112x25mm Splayed glazing beads m 5

18{19mm Quadrant beads m 21

Carried to Collection

SECTION NO.2
BILL NO.7
CARPENTRY AND JOINERY

Page 166




MAINTENANCE ERADICATION FOR BURGERSDORP HOSPITAL (BURGERSDORP) -

JOE GQABI REGION
SECTION NO.2 Unit | Qty Rate Amount
BILL NO.7
CARPENTRY AND JOINERY

DOORS ETC

Wrought Meranti doors and fix in position on steel
frames

Meranti solid core flush single door size 813 x

2032mm high No | 2

19

20 44mm thick Hardboard Hallow core door size 813 x NoO 5
2032mm high

21 Meranti solid core flush double door size 1613 x No 1
2032mm high

Carried to Collection

SECTION NO.2
BILL NO.7
CARPENTRY AND JOINERY
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Carried to Section Summary
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BILL NO.8
CEILINGS AND PARTITIONS

PREAMBLES

For Preambles refer to "Department of Public Works :
Specification of Materials & Methods to be used
PW371"(www.publicworks.gov.za)

SUPPLEMENTARY PREAMBLES

Openings
Prices for openings for light fittings, ventilation grilles,

air conditioning diffusers, etc are to include for any
necessary additional support, trimming around, etc

FIXING

ltems described as "nailed"shall be deemed to be
fixed with hardened steel nails or shot pins to
brickwork or concrete.

NAILED UP CEILINGS

6.4mm Rhinoboard ceiling fixed to brandering with
38mm galvanised clout nails at 150mm centres
with Fibatape cover strips over joints with all nail
heads stopped and sanded level , all in strict
accordance with Manuafacturer's instructions

Ceilings including 38 x 50mm sawn softwood
brandering at 450mm centres in one direction.

Trap Door

Extra over ceiling board for cutting in and forming trap
door size 500 x 500mm with 38 x 38 mm wrought
2|softwood rebated framing with one cross brander, No 2
covered with ceiling board and fitted flush in opening,
including necessary trimming around etc

Carried to Collection

SECTION NO.2
BILL NO.8
CEILINGS AND PARTITIONS
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BILL NO.8
CEILINGS AND PARTITIONS

Cornice

75mm coved cornice plugged to walls including mitres
etc

Carried to Collection

SECTION NO.2
BILL NO.8
CEILINGS AND PARTITIONS
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Page
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BILL NO.9
FLOOR COVERINGS, WALL LININGS, ETC

PREAMBLES

For Preambles refer to "Department of Public Works :
Specification of Materials & Methods to be used
PW371"(www.publicworks.gov.za)

EIXING

Floor coverings, wall linings, etc shall, where
applicable, be fixed with adhesive as recommended by
the manufacturers of the flooring, linings, etc

FLOOR COVERINGS - VINYL TILES

QS NOTE

The colour of the vinyl tile is to always match the
existing on site unless otherwise stated. To be
confirmed with DPW Representative before purchase
is made

Prepare and apply epoxy coat on the floor and
200mm up the walls from the floor

1|On floors m2 | 20

VYNIL FLOORING

300 x 300 x 2,5mm Superflex approved heavy duty
vinyl tiles

2|0n floors m2 50

3|On floors patches m2z | 20

Carried to Section Summary

SECTION NO.2
BILL NO.9
FLOOR COVERING, WALL LININGS, ETC
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BILL NO.10
IRONMONGERY

PREAMBLES

For Preambles refer to "Department of Public Works :
Specification of Materials & Methods to be used
PW371"(www.publicworks.gov.za)

Fixing

Descriptions of all items shall be deemed to include fixing
in position and all fixing accessories

All keys are to have a plastic tag with the door number

HINGES, BOLTS, ETC

11200 x 75mm Two ball bearing butt hinge No 24

CATCHES, CABIN HOOKS, ETC

2(100mm SC cabin hook and eye. No 3

LOCKS, ETC

SS6163-24SS/2277-78SSMKD three lever mortice
lockset, master keyed

BATHROOM FITTINGS

Liquid soap dispenser fixed in accordance with

4 , P No 2
manufacturer's specifications to walls
5 Towel dispenser fixed in accordance with No 1
manufacturer's specifications to walls
Lockable metal three roll toilet roll dispenser fixed in
7|accordance with manufacturer's specifications to No 2
walls
Disposer bin fixed in accordance with manufacturer's NO 5

8 e
specification to walls

Carried to Collection

SECTION NO.2
BILL NO.10
IRONMONGERY
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BILL NO.10
IRONMONGERY

SUNDRIES

32mm Heavy duty rubber door stop with concealed

fixing,plugged and screwed to floor No

STEEL LOCKERS, CUPBOARDS, ETC

Standard steel teachers cupboard:

Steel cupboard "Code CU-10" size 450mm x 900mm
10|x1800mm high complete including relocating to new No
classrooms upon completion

Carried to Collection

SECTION NO.2
BILL NO.10
IRONMONGERY
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BILL NO.10
IRONMONGERY
COLLECTION
Page
Total Brought Forward from Page No. No
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Carried to Section Summary
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BILL NO.11
METALWORK

PREAMBLES

For Preambles refer to "Department of Public Works :
Specification of Materials & Methods to be used
PW371"(www.publicworks.gov.za)

WELDED SCREENS, GATES, ETC

Hot dip galvanised after manufacture screens and
gates to external doors

Single gate 900 x 2050 mm high of 60 x 40 x 2,5 mm
hollow section frame filled in with 40 x 20 x 2.5 mm
1|hollow section verticals at 120 mm centres, fitted with |No 1
narrow style lock box and backing plate and two 100
mm heavy duty butt hinges welded.

Double gate size 1500 x 2050 mm high, each leaf of
60 x 40 x 2.5 mm hollow section frame filled in with 40
X 20 x 2.5 mm hollow section verticals at 120 mm
2|centres, one leaf fitted with narrow style lock box and [No 1
backing plate and both leaves each with two 254 x 40
x 5 mm lock and band hinges built into brickwork and
welded on.

ALUMINIUM WINDOWS ETC

Purpose made White" Epoxy powder coated
aluminium Viewing windows size 1000x1000mm high
glazed with and including 6.38mm PFG clearview
laminated safety glass including sealing around
window frames with an approved sealant and
plugging to brickwork or concrete

No 1

Carried to Section Summary

SECTION NO.2
BILL NO.11
METALWORK

Page 176




MAINTENANCE ERADICATION FOR BURGERSDORP HOSPITAL (BURGERSDORP) -

JOE GQABI REGION
SECTION NO.2 Unit | Qty Rate Amount

BILL NO.12
PLASTERING

PREAMBLES

For Preambles refer to "Department of Public Works :
Specification of Materials & Methods to be used

PW371"(www.publicworks.gov.za)
SCREEDS

3:1 Cement screeds steel trowel floated to a
smooth finish on concrete:

1(30mm Thick on floors. m?2 5
2(30mm Average thick on floors to falls. m?2 2

INTERNAL PLASTER

15mm thick Cement plaster on brickwork

3|10On walls m?2 50

4{On narrow widths. m2 4

EXTERNAL PLASTER

20mm thick Cement plaster on brickwork

5!/0n walls m?2 20

6/0On narrow widths. m2 2

Carried to Section Summary

SECTION NO.2
BILL NO.12
PLASTERING
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BILL NO.13
TILING

PREAMBLES

For Preambles refer to "Department of Public Works :
Specification of Materials & Methods to be used
PW371"(www.publicworks.gov.za)

QS NOTE

The contractor is to first confirm on site with DPW
Representative the type, size and colour of tiles required
before procurement is made

Fixing
Ceramic, porcelain, marble and granite tiles are to be

fixed and grouted with suitable adhesives and grouts as
recommended by the manufacturer of the tiles

Patterns

Unless otherwise described, tiles shall be laid with
continuous joints in both directions

WALL TILING

152 x 152 x 5mm First quality, white glazed, cushion
edged, ceramic tiles fixed with an approved adhesive
to plastered walls (plaster elsewhere measured):

1{On walls m?2 1
2|On walls in isolated panels, splashback,etc. m?2 1
FLOOR TILING

400 x 400 x 5mm White glazed ceramic tiles

3|On floors and landings m2 5

4[Skirting 200mm high m 4

Carried to Section Summary

SECTION NO.2
BILL NO.13
TILING
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BILL NO.14
PLUMBING & DRAINAGE

PREAMBLES

For Preambles refer to "Department of Public Works :
Specification of Materials & Methods to be used
PW371"(www.publicworks.gov.za)

SANITARY PIPEWORK

460/2 copper pipe including fittings and holderbats
fixed against the wall

1[(22mm copper pipe m 5
2|25mm Ditto m 5

Extra over class 460/2 copper pipes for capillary

fittings:
3{22mm Fittings. No 2
4125mm Fittings. No 2

Ditto but chased into wall

5122mm Ditto m 10

6/25mm Ditto m 10

Pipes to be "uPVC class 9" piping all in
accordance with manufacturer's specification

7(50mm Pipe in walls m 10
8[50mm Pipes in roof space m 10
9(110mm Pipe in walls m 10
10|50mm Pipes laid encased in concrete not m 10

exceeding 1m deep

Carried to Collection

SECTION NO.2
BILL NO.14
PLUMBING & DRAINAGE
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BILL NO.14
PLUMBING & DRAINAGE

12|110mm Pipes laid in and including trenches not m 10
exceeding 1m deep

Extra over uPVC pipes for fittings:

13]110mm Straight pan connector No 2
141110mm Bend. No 3
15{110mm Access bend. No 3
16|110mm x 90° Inspection eye junction. No 2
17]110mm Double reducing junction. No 2
18{110mm x 90° Vent Horn Bend. No 2
19|110mm 2-Way vent valve. No 2
20(110mm Pressure adaptor. No 2
21|110mm Eccentric reducer. No 2
TAPS, ETC

15mm Sink mixer unit with swivel outlet suitable for

35 wall fixing. No | 10
22(Supply new 22mm brass stop cock No 2
23|15mm Pillar cock. No 1
24122mm Pillar cock. No 1

Carried to Collection

SECTION NO.2
BILL NO.14
PLUMBING & DRAINAGE
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BILL NO.14
PLUMBING & DRAINAGE

SANITRY FITTINGS

WASH HAND BASIN

White glazed vitreous china

Vaal Sanitaryware Bantam vitreous china cloakroom
basin colour White , overall size 455 x 290mm with two
25|taphole including integrated overflow and chainstay No 3
hole, bolted to wall with 2No.10mm bolts and sealed
with silicone sealant where basin meets wall.

URINAL

Vitreous China wall hung urinals fixed complete
and connected to services:

WASTE WATER TRAPS

26(Ditto, but Upvc S/P - Trap No 3

9kg CO2 fire extinguisher on and including wrought
meranti backboard size 1000 x 225 x 25mm thick,
27|plugged finished with two coats polyurethane varnish No 2
and including patent fire extinguisher hook fixed
including staff training on how to operate the item.

Carried to Collection
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Page 181




MAINTENANCE ERADICATION FOR BURGERSDORP HOSPITAL (BURGERSDORP) -
JOE GQABI REGION

SECTION NO.2 Unit | Qty Rate Amount
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PLUMBING & DRAINAGE
COLLECTION
Page
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Carried to Section Summary
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BILL NO.15
GLAZING

PREAMBLES

For Preambles refer to "Department of Public Works :
Specification of Materials & Methods to be used

PW371"(www.publicworks.gov.za)

QS NOTE

The contractor is to first confirm on site the type of
windows (steel, timber or aluminium) for the required
glazing before any procurement is made. This will help
to know if a putty for timber windows or rubberized
strips for aluminium windows is required

SUPPLY AND REPLACE, REPAIR OR RE-FIX AND
MAKE GOOD ALL FINISHES IN ALL TRADES

Glazing complete per m2 or portion thereof in
aluminium, steel, timber sashes or winblocks including
necessary putty, glazing beads, neoprene glazing
channels, silicon sealant, primer, removing of broken
glass, etc. all to match existing

GLAZING TO STEEL WITH PUTTY

For preambles see Standard Preambles to All Trades -
WB20 and Supplementary Preambles - pages SUP1
to SUP6.

4 mm Clear float glass:

1|Panes not exceeding 0,1mz. m?2 2
2|Panes exceeding 0,1m? and not exceeding 0,5m?2. m2 2
3|Panes exceeding 0,5m2 and not exceeding 2m?2. m2 2

Carried to Section Summary

SECTION NO.2
BILL NO.15
GLAZING
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BILL NO.16
PAINTWORK

PREAMBLES

For Preambles refer to "Department of Public Works :
Specification of Materials & Methods to be used

PW371"(www.publicworks.gov.za)

SUPPLEMENTARY PREAMBLES

PAINTWORK, ETC TO EXISTING WORK

Previously painted plastered surfaces

Surfaces shall be thoroughly cleaned and washed
down if necessary and allowed to dry completely
before any paint is applied. Blistered or peeling paint
shall be completely removed or scrapped off and
cracks shall be opened, filled with a suitable filler and
finished smooth

Previously painted metal surfaces

Surfaces shall be thoroughly rubbed and cleaned
down. Blistered or peeling paint shall be completely
removed down to bare metal

Previously painted wood surfaces

Surfaces shall be thoroughly cleaned down. Blistered
or peeling paint shall be completely removed and
cracks and crevices shall be primed, filled with
suitable filler and finished smooth

Colours

Colours to be as per the existing unless otherwise
staed. Therefore, the contractor is to always confirm
with DPW Representative on site the existing colours
and codes of paint to be procured

Carried to Collection NOT PRICED

SECTION NO.2
BILL NO.16
PAINTWORK
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BILL NO.16
PAINTWORK

ON INTERNAL PLASTERED SURFACES

Prepare and apply one coat alkali resistant primer and
two coats PVA emulsion paint for interior use

1{Walls m?2 750,00
2|0On Ceilings m2 150,00
3 O_n narrow widths and reveals not exceeding 300mm m2 15,00

wide

ON EXTERNAL FLOATED PLASTER SURFACES

One coat alkali resistant primer and two coats

superior quality acrylic emulsion paint for exterior use
41Walls m?2 750,00
5 O_n narrow widths and reveals not exceeding 300mm m2 110,00

wide

ON WOOD SURFACES

One coat alkyd based universal undercoat and one

coat superior quality universal enamel paint
6/0On doors m?2 30,00
710n door frames m?2 20,00

Carried to Section Summary

SECTION 2
BILL NO.15
PAINTWORK
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JOE GQABI REGION

SECTION SUMMARY
BUILDING WORK
Bill No Page No Amount
SECTION NO.2
1|Alterations 147 R
2|Earthworks 151 R
3|Concrete, Formwork and Reinforcement 154 R
4[Masonry 157 R
5(Waterproofing 160 R
6[Roof covering etc 164 R
7|Carpentry and Joinery 168 R
8[Ceilings, Partitions and Access Flooring 171 R
9|Floor Covering, Wall Linings etc 172 R
10{Ironmongery 175 R
11|Metalwork 176 R
12|Plastering 177 R
13|Tiling 178 R
14|Plumbing and Drainage 182 R
15|Glazing 183 R
16|Paintwork 185 R
Carried to Total Summary R
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BILL NO. 1
EXTERNAL WORK

PREAMBLES

For Preambles refer to "Department of Public Works :
Specification of Materials & Methods to be used

PW371"(www.publicworks.gov.za)

SITE CLEARANCE, ETC

Site Clearance

Digging up and removing rubbish, debris,
1|vegetation, hedges, shrubs and trees not m2 10
exceeding 200mm girth, bush etc.

REMOVAL OF TREES, ETC

Taking out and removing, grubbing up roots
and filling in holes

Tree exceeding 500mm and not exceeding

1000mm girth No | 1

BULK EXCAVATION, ETC

Note: The costs of soil, compaction, etc. tests in
accordance with SABS 1200 are to be included in
the rates for the relevant works

Open face excavation in earth over sloping site

Open face excavation in earth in various areas on
3|site in cutting and levelling sloping sites for m3| 3
platforms and roads and deposit on site

Extra over bulk excavation in earth for
excavation in

4|Intermediate rock ms3 1

5|Hard rock ms3 1

Carried to Collection

SECTION NO.3
BILL NO.1
EXTERNAL WORK
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BILL NO. 1
EXTERNAL WORK

Keeping excavations free of water

Keeping excavations free of all water other than Nol 1
subterranean water

FILLING ETC.

Earth filling obtained from the excavations and /
or prescribed stock piles on site including
haulage not exceeding 500m from perimeter of
excavations or stock piles compacted in layers
not exceeding 150mm to 95% modified AASHTO

density

To form platforms for buildings, parking areas, | 3
roads, etc. m
G6 gravel layers supplied by the contractor
compacted to 95% Mod AASHTO density in
layers not exceeding 150mm

Fill to form platforms for buildings, parking areas,
roads, etc.

Prescribed density tests on filling

9[Modified AASHTO Density test No| 1

Compaction of surfaces

Scarify earth surface to a depth of 150mm,
10|breaking down over size material and reconsolidate | m? 10
to 93% modified AASHTO density

Carried to Collection

SECTION NO.3
BILL NO.1
EXTERNAL WORK
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SECTION NO.3 Unit | Qty Rate Amount

BILL NO. 1
EXTERNAL WORK

PAVING

Paving of 200x100x60mm interlock pavers with
25MPa compressive strength on 50mm thick
river sand bed with sand swept into joints and
hosed down

11|Paving in interlock pattern m2 10

200mm wide brick-on-flat header course edging on

12 50mm thick mortar bed m 5
13|Ditto, but circular to 1000mm radius m 1
20mm River sand
14|Under concrete pavers m?2 10
Approved weed Killer (Certificate to be provided
before payment)
15 Soil herbicide at a rate of 50 gram/m2 under paving m2 5
etc.
IN-SITU CONCRETE APRONS,
CHANNELS, ETC
Excavate in pickable material not exceeding 2m
deep below natural or reduced ground level
16{Reduced levels under aprons, channels, etc m3| 5
Extra over all excavations for carting away
Extra over all excavations for carting surplus
17 excavated material and spreading, levelling and ml 5

lightly compacting on site where directed average
500m from the excavations

Carried to Collection

SECTION NO.3
BILL NO.1
EXTERNAL WORK
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BILL NO. 1
EXTERNAL WORK

Compaction of surfaces

Scarify earth surface to a depth of 150mm,
18|breaking down over size material and reconsolidate | m? 5
to 90% modified AASHTO density

G6 gravel layers supplied by the contractor
compacted to 93% Mod AASHTO density in
layers not exceeding 150mm

19|Subbase under aprons and channels m3 5

One layer of 250 micron green waterproof
sheeting sealed at laps with pressure sensitive

tape

20|Under aprons and channels m? 2

Reinforced concrete (25Mpa) in:

21|Aprons, channels m3 3

Finishing top surfaces of concrete to an evenly
brushed non-slip surface

22|Aprons, channels m2 5

General Formwork

Edges, risers, ends and reveals not exceeding

23 300mm high or wide

Grass Cutting

24(Cut and trim existing grassing to atleast 10mm off tHr mz? 100
ground

Carried to Collection

SECTION NO.3
BILL NO.1
EXTERNAL WORK
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SECTION NO.3 Unit | Qty Rate Amount
BILL NO. 1
EXTERNAL WORK
COLLECTION
Page
Total Brought Forward from Page No. No
187
188
189
190
Carried to Total Summary
SECTION 3
BILL NO.1
EXTERNAL WORK

Page 191




MAINTENANCE ERADICATION FOR BURGERSDORP HOSPITAL (BURGERSDORP) -
JOE GQABI REGION

SECTION NO.4
BILL NO. 1
PROVISIONAL SUMS

DOMESTIC SUB-CONTRACTORS

Project Manager

The following provisional sums are for work to be
carried out by specialist firms which will be regarded
as domestic sub-contractors to the main contractor.
The main contractor will be requested to call for
guotations from firms selected in conjunction with
the Project Manager or in the case of emergency
from a single source supplier on instruction from the

ELECTRICAL AND MECHANICAL WORK

Allow for profit

Allow for attendance

1|Provide the amount of R50 000.00 (Fifty Thousand
Rand) for Electrical and Mechanical Work

1 (3) TIER MORTUARY CABINET

Rand) for a Mortuary Fridge
Allow for profit

Allow for attendance

2|Allow the sum of R100 000.00 (One Hundred Thousand

COMMUNITY LIAISON OFFICER

Rand) for CLO
Allow for profit

Allow for attendance

SECTION NO.4
BILL NO.1
PROVISIONAL SUMS

Page 192

Allow the sum of R18 000 .00 (Eighteen Thousand

Carried to Collection

Unit

Iltem

Item

Item

Iltem

Item

Item

Item

Item

Item

Qty

Rate

Amount

R 50 000,00

R 100 000,00

R 18 000,00
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SECTION NO.4
BILL NO. 1
PROVISIONAL SUMS

INTERNS

Allow the sum of R18 000 .00 (Eighteen Thousand
Rand) for 1 INTERN for a periof of 3 months

Allow for profit
Allow for attendance

PROJECT STEERING COMMITTEE

Allow the sum of R10 000 .00 (Ten Thousand Rand) for PSC
MEMBERS

a1

Allow for profit
Allow for attendance

FENCING AND BOREHOLE INSTALLATION

Supply and install new welded mesh and installa Borehole
with all pipework and connection

Allow for profit

Allow for attendance

Carried to Collection
SECTION 4
BILL NO.1
PROVISIONAL SUMS
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Unit

Iltem

Iltem

Iltem

Item

Item

Item

Item

Item

Item

Qty

Rate

Amount

R 18 000,00

R 10 000,00

R 100 000,00
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SECTION NO.4 Unit | Qty Rate Amount
BILL NO. 1
PROVISIONAL SUMS
COLLECTION
Page
Total Brought Forward from Page No. No
192
193
Carried to Final Summary
SECTION NO.4
BILL NO.1
PROVISIONAL SUMS
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FINAL SUMMARY : BURGERSDORP HOSPITAL

Bill No Page No Amount
1[SECTION 1: PRELIMINARIES AND GENERAL 142 R
1-16 |SECTION 2 : BUILDING WORK 186 R
1[SECTION 3 : EXTERNAL WORK 191 R
1[SECTION 4 : PROVISIONAL SUMS 194 R
Sub-total R
Contingency

Allow a sum of R15 000.00 for contingencies to be used as
directed by DPW Representative and deducted in whole or in part Item(|R 15 000,00
if not required

Sub-total R
VALUE ADDED TAX - 15% R
TOTAL AMOUNT - CARRIED TO FORM OF OFFER R
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