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T1.1 Bid Notice and Invitation to Bid

The Eastern Cape Department of Public Works and Infrastructure invites contractors with a CIDB Grading
of 1 EB OR Higher in the following Class of works (EB)to tender for a “MAINTENANCE REPAIRS,
TESTING AND ISSUING OF CERTIFICATE OF COMPLIANCE (C.O. C’S) AT DEPARTMENT OF
PUBLIC WORKS AND INFRASTRUCTURE AMATHOLE/BCM REGIONAL OFFICES AMALINDA?”.

Department of Public Works and Infrastructure will enter into a contract with the successful Bidder.

Only tenderers who have suitable experience and suitably qualified personnel in providing similar
services to those that are required are eligible to submit tenders.

Bid documents are downloadable free of charge from Department of Public Works and Infrastructure
website (www.ecdpw.gov.zal/tenders) . Bid documents will be available on 17 November 2023.

Compulsory Pre-Tender Briefing meeting with bidders and Department of Public Works & Infrastructure
will take place at Amalinda Offices on 24 November 2023 at 11h00.

The closing time for receipt of tenders by the ECDPWI is 11:00 am on 30 November 2023 where
tenders will be opened in public. Telegraphic, telephonic, telex, facsimile, e-mail and late tenders will
not be accepted.

Bids must be submitted in sealed envelopes clearly marked “BCM5-23/24-0030: MAINTENANCE
REPAIRS, TESTING AND ISSUING OF CERTIFICATE OF COMPLIANCE (C.0.C’S) AT
DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE AMATHOLE/BCM REGIONAL
OFFICES AMALINDA” and must be deposited in the tender box: located at Block B Building —
Reception Area, Department of Public Works & Infrastructure, Corner of Scholl and Amalinda
Main Road, East London.

Queries relating to the issue of these documents may be addressed in writing to:
dumisani.magwala@ecdpw.gov.za

Technical enquiries: may be addressed in writing to Mr. Lunga Mqulo email:
lunga.mqulo@ecdpw.gov.za

It is the responsibility of the Bidder/s to ensure that Bid documents /proposals are submitted on or before
closing time and the correct location as the department will not take responsibility of wrong delivery.
Bidders using courier services for delivery of their Bid documents must ensure the delivery is at the correct
place / location and time as the department will not be held responsible for wrong delivery and must not
be delivered to Departmental officials. The Department will not accept responsibility if Bids received by
officials are not timely deposited in the tender Box.

Bids may only be submitted on the original Bid documentation that is issued. Bidders must be registered
on the National Treasury Central Supplier Data Base and proof of registration must be submitted with the
proposal (https://secure.csd.gov.za).

Requirements for sealing, addressing, delivery, opening and assessment of Bids are stated in the Bid
Data.
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A. BID EVALUATION:
This bid will be evaluated in Two (2) phases as follows:

Phase One: Compliance, responsiveness to the bid rules and conditions, thereafter they will be evaluated on
PPPFA.
Phase Two: Bidders passing the stage above will thereafter be evaluated on PPPFA

PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT (PPPFA) POINTS WILL BE AWARDED AS FOLLOWS:

Maximum points on price - 80 points
Specific goals - 20 points
Maximum points - 100 points

B. BID SPECIFICATIONS, CONDITIONS AND RULES

The minimum specifications, other bid conditions and rules are detailed in the bid document under Tender Data.
SBD4 must be duly completed and signed. Does the bidder or any of its directors / trustees / shareholders /
members / partners or any person having a controlling interest in the enterprise have any interest in any
other related enterprise whether or not they are bidding for this contract, such interest must be disclosed on
question 2.3.1.

The Department of Public Works and Infrastructure SCM policy applies.
Tender validity period is 60 days.

C. TENDER SUBMISSIONS:

Bids must be submitted in sealed envelopes clearly marked “BCM5-23/24-0030 MAINTENANCE REPAIRS, TESTING
AND ISSUING OF CERTIFICATE OF COMPLIANCE (C.O. C’S) AT DEPARTMENT OF PUBLIC WORKS AND
INFRASTRUCTURE AMATHOLE/BCM REGIONAL OFFICES AMALINDA”

Bids must be deposited in the tender box situated at Block B Building — Reception Area, Department of Public
Works & Infrastructure, Corner of Scholl and Amalinda Main Road, East London.

D. ENQUIRIES WITH REGARD TO THIS ADVERT MAY BE DIRECTED TO:

e SCM RELATED ENQUIRIES
Mr. D. Magwala
Tel No: 043 711 5798
Email Address: dumisani.magwala@ecdpw.gov.za

e TECHNICAL ENOQURIES
Mr. Lunga Mqulo
Tel N0.:0833590371
Email Address: lunga.mqulo@ecdpw.gov.za

FOR COMPLAINTS, FRAUD, & TENDER ABUSE:
Call: 0800 701 701
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T1.2 Bid Data

The conditions of tender are the latest edition of SANS 10845-3, Standard conditions of tender.

SANS 10845-3 makes several references to the Tender Data for details that apply specifically to this tender.
The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and
the provisions of SANS 10845-3 and as contained in Annexure C of Standard for Uniformity in
Construction Procurement (Board Notice 423 of 2009 Government Gazette No 42622 of August 2019).
Each item of data given below is cross-referenced to the clause in SANS 10845-3 to which it mainly applies.

Clause Bid Data
number
3.1 The Employer is the Eastern Cape Department of Public Works & Infrastructure. The policies of the
employer will apply.
3.2 The Bid documents issued by the Employer comprise the following documents:
THE BID
Part T1: Bidding procedures
T1.1 - Bid notice and invitation to Bid
T1.2 - Bid data
Part T2: Returnable documents
T2.1 - List of returnable documents
T2.2 - Returnable schedules
THE CONTRACT
Part C1: Agreements and Contract data
C1.1 - Form of offer and acceptance
C1.2 - Contract data
C1.3 - Dispute Resolution Mechanism
Part C2: Pricing data
C2.1 - Pricing assumptions
C2.2 - Bill of Quantities
Part C3: Scope of work
C3 - Scope of work
Part C4: Site information
C4 - Site information
3.3 The Bid documents issued by the employer comprise the documents listed on the contents page.
3.4 The Employer’s agent is :
Name: Lelethu Kumbaca
Eastern Cape Department of Public Works & Infrastructure
Corner of Scholl and Amalinda Main Road,
Amalinda
East London
Tel: 043 711 5795
E-mail: lelethu.kumbaca@ecdpw.gov.za
3.5 The language for communications is English
3.6 The competitive negotiation procedure shall be applied.
3.7 Method 2: Two (2) stage procurement procedure shall be applied.
4 Bid’s obligations
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4.1 Only those Bidders who satisfy the following eligibility criteria and who provide the required evidence
in their Bid submissions are eligible to submit Bids and have their Bids evaluated:

4.1 The following Bidders who are registered with the CIDB, or are capable of being so registered prior to

the evaluation of submissions, are eligible to have their Bids evaluated:
a) contractors who have a contractor grading designation equal to or higher than a contractor grading
designation determined in accordance with the sum Bided, or a value determined in accordance
with Regulation 25 (1B) of 25(7A) of the Construction Industry Development Regulations, for a
CIDB Grade 1 EB or higher class of construction work; and
b) contractors registered as potentially emerging enterprises with the CIDB who are registered in one
contractor grading designation CIDB Grade in terms of a) above and who satisfy the following
criteria: N/A
1) Potential to develop and qualify to be registered in that higher grade as determined in
accordance with the provisions of the CIDB Specification for Social and Economic
Deliverables in Construction Works Contracts; and

2) Whom the employer agrees that they will provide the financial, management or other support
that is considered appropriate to enable the contractor to successfully execute that contract.

Joint ventures are eligible to submit Bids provided that:

1. every member of the joint venture is registered with the CIDB,;

2. the lead partner has a contractor grading designation in the CIDB Grade EB class of construction

work; and

3. the combined contractor grading designation calculated in accordance with the Construction

industry Development Regulations is equal to or higher than a contractor grading designation
determined in accordance with the sum Bided for a CIDB Grade 1EB or higher class of construction
work or a value determined in accordance with Regulation 25 (1B) of 25(7A) of the Construction
Industry Development Regulations.

4.2 The employer will compensate the Bid as follows as per the conditions of the Form of Contract
signed or signed contract.

The employer will not compensate the Bidder for any costs incurred in attending interviews or
making any submissions in the office of the employer.

4.3 It is the responsibility of the Bidder to check the Bid documents on receipt for completeness and
notify the employer of any discrepancy or omission.

4.4 Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the Bid. Use and copy the documents
issued by the employer only for the purpose of preparing and submitting a Bid offer in response to
the invitation.

4.5 Obtain, as necessary for submitting a Bid offer, copies of the latest versions of standards,
specifications, conditions of contract and other publications, which are incorporated into the Bid
documents by reference.

4.6 Acknowledge receipt of addenda to the Bid documents, which the employer may issue, and, if
necessary, apply for an extension to the closing time stated in the Bid data, in order to take the
addenda into account.

4.7 The arrangements for a compulsory clarification meeting are as stated in the Bid Notice and
Invitation to Bid.

Bidders must sign the attendance list in the name of the Biding entity. Addenda will be issued to and
Bids will be received only from those Biding entities appearing on the attendance list.

Bid documents will not be made available at the clarification meeting

4.8 Seek clarification
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Request clarification of the Bid documents, if necessary, by notifying the employer at least 5_ (Five)
working days before the closing time stated in the Bid data. N/a

4.9 Bidders are required to state the rates and currencies in Rands.

Include in the rates, prices, and the tendered total of the prices (if any), all duties, taxes which the
law requires to be paid [except value added tax (VAT)], and other levies payable by the successful
Bidder, that are applicable 14 days before the closing time stated in the Bid data (if applicable). Show
the VAT payable by the employer separately as an addition to the tendered total of the prices.
Provide rates and prices that are fixed for the duration of the contract and not subject to
adjustment.

State the rates and prices in monetary value of the contract unless otherwise instructed in the Bid
data.

4.10 Do not make any alterations or additions to the Bid documents, except to comply with instructions
issued by the employer or to correct errors made by the Bidder and ensure that all signatories to the
Bid offer initial all such alterations.

Do not make erasures using masking fluid.

4.11 Main Bid offers are not required to be submitted together with alternative Bids.
4.12 No alternative Bid offers will be considered
4.13.1 Parts of each Bid offer communicated on paper shall be submitted as an original.
Submit

a) The parts of the Bid offer communicated on paper as an original plus the number of copies stated
in the Bid data, with a translation of any documentation in a language other than the language of
communication established in 3.4, and

b) The parts communicated electronically by the employer of its agents on paper format with the Bid.

4.13.2 Sign the original and all copies of the Bid offer where required in terms of the Bid data.

State in the case of a joint venture which of the signatories is the lead partner whom the employer
shall hold liable for the purpose of the Bid offer.

NOTE The employer holds all authorized signatories liable on behalf of the Bidder.

4.13.3 A Bid security in the amount of N/A is required and shall remain valid for a period not exceeding N/A
days after the closing date for Bid offers.

The form of the Bid security shall not differ substantially from the sample provided in Annex D of
SANS 10845-3.

4.13.4 The arrangements for a compulsory clarification meeting are as stated in the Bid Notice and
Invitation to Bid.

Bidders must sign the attendance list in the name of the Biding entity. Addenda will be issued to and
Bids will be received only from those Biding entities appearing on the attendance list.

4.13.5 The Bidder is required to submit with his Bid the following certificates:

1) A copy of the CSD report showing, amongst other things, that tax matters of the service provider
are in order the South African Revenue Services. In the case of a Joint Venture/Consortium/Sub -
contractors each party must submit a separate CSD report showing, amongst other things, that tax
matters of the service provider are in order the South African Revenue Services.

2) CIDB Grading certificate or CRS number.

4.13.5 A two-envelope procedure will not be required.

4.13.7 Telephonic, telegraphic, telex, facsimile or e-mailed Bid offers will not be accepted. The Bidder
accepts that the employer does not assume any responsibility for the misplacement or premature
opening of the Bid offer if the outer package is not sealed and marked as stated.
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4.14 The closing time for submission of Bid offers is as stated in the Bid Notice and Invitation to Bid.
Ensure that the employer receives the Bid offer at the address specified in the Bid data not later than
the closing time stated in the Bid data. Proof of posting shall not be accepted as proof of delivery.
Accept that, if the employer extends the closing time stated in the Bid data for any reason, the
requirements of the standard conditions of Bid in this part of SANS 10845 apply equally to the
extended deadline.

4.15.1 The Bid offer validity period is 60 days.

Hold the Bid offer(s) valid for acceptance by the employer at any time during the validity period
stated in the Bid data after the closing time stated in the Bid data. If requested by the employer,
consider extending the validity period stated in the Bid data for an agreed additional period, with or
without any conditions attached to such extension. Extend the period of the Bid security, if any, to
cover any agreed extension requested by the employer.

4.15.2 Placing of contractors under restrictions / withdrawal of Bids

If any Bidder who has submitted a Bid offer or a contractor who has concluded a contract has, as
relevant: withdrawn such Bid or quotation after the advertised closing date and

time for the receipt of submissions; after having been notified of the acceptance of his Bid, failed or
refused to commence the contract; had their contract terminated for reasons within their control
without reasonable cause; offered, promised or given a bribe in relation to the obtaining or the
execution of such contract; acted in a fraudulent, collusive or anti-competitive or improper manner or
in bad faith towards the Provincial Government; or, made any incorrect statement in any affidavit or
declaration with regard to a preference claimed and is unable to prove to the satisfaction of the
Provincial Government that the statement was made in good faith or reasonable steps were taken to
confirm the correctness of the statements, such Bidder/s may be placed under restriction from Biding
with the state.

Procedures are outlined in the EC SCM Policy for Infrastructure procurement and Delivery
Management and also on CIDB Inform Practice Note #30... Excerpts of the policy can be availed on
request of any interested Bidder.

4.16 Access shall be provided for the following inspections, tests and analysis: N/A

417.1 The preferred Bidder will be required to submit an approved insurer undertaking to provide the
Performance Bond / Guarantee / Surety / Security to the format and/or standard as per DPWI
policy/retention.

4.17.2 The Department shall not be liable in any manner in respect of any claims, damages, accidents and
injuries to persons, property or rights or any other courses of civil or criminal action that may arise from
the carrying out of this contract.

The contractor shall insure his / her / their personnel and any plant, machinery or other mechanical or
electronic equipment involved in the fulfilment of this contract and shall indemnify The Department
against all risks or claims which may arise.

5 Employer’s undertakings

5.1 The Employer’s Agent will respond to requests for clarification received up to Five (5) working days
before the Bid closing time. N/a

If, as a result of the issuing of addenda, it is necessary to extend the closing time stated in the Bid
data, grant such extension and notify all respondents accordingly.

5.2 The Employer shall issue addenda until Five (5) working days before Bid closing time. N/a
5.3 Bids will be opened immediately after the closing time for Bids at 11:00am.
5.4 Do not disclose to Bidders, or to any person not officially concerned with such processes, information

relating to the evaluation and comparison of Bid offers, the final evaluation price and
recommendations for the award of a contract, until after the award of the contract to the successful
Bidder.
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5.5 Determine, after opening and before detailed evaluation, whether each Bid offer that was properly
received

a) Complies with the requirements of the standard conditions of Bid in this part of SANS 10845,

b) Has been properly and fully completed and signed, and

c) Is responsive to the other requirements of the Bid documents.

A responsive Bid is one that conforms to all the terms, conditions, and scope of work of the Bid
documents, without material deviation or qualification. A material deviation or qualification is one
which, in the Employer's opinion, would

d) Detrimentally affect the scope, quality, or performance of the works, services or supply identified in
the scope of work,

e) Significantly change the employer's or the Bidder's risks and responsibilities under the contract, or
f) Affect the competitive position of other Bidders presenting responsive Bids, if it were to be rectified.
Reject a non-responsive Bid offer, and do not allow it to be subsequently made responsive by
correction or withdrawal of the non-conforming deviation or reservation.

5.6 Arithmetical errors, omission and discrepancies

Check responsive Bids for discrepancies between amounts in words and amounts in figures. Where
there is a discrepancy between the amounts in figures and the amount in words, the amount in words
shall govern.

For VAT related discrepancies, National and Provincial Treasury prescripts in relation to VAT
procedures apply.

5.7.1 The financial offer will be reduced to a comparative basis using the Bid Assessment Schedule.
Table F.1: Formulae for calculating the value of A
Formula | Comparison aimed at achieving Option 17 Option 27
1 Highest price or discount _ b
_4:[1+(P Pm)J a=-z4
2 Lowest price or percentage commission J fee (P _ P )
— . L = Pm
A= [1 > ] 4=y
a Pm is the comparative offer of the most favourable comparative aoffer.
F is the comparative offer of the tender offer under consideration.

57.2

5.7.3 The procedure for the evaluation of responsive bids is Method 2: Price and Preference. In the case
of a price and preference:

Stage 1: Administrative requirements and Mandatory requirements

Stage 2: Price and preference (80/20 system)

STAGE ONE: RESPONSIVENESS TO THE BID REQUIREMENTS AND RULES

Bidders’ proposals must meet the following minimum requirements and supporting
documents must be submitted with the completed Bid document in a sealed envelope
in the tender box at the closing date and time. Failure to comply will automatically
eliminate the Bid for further consideration:

1. Bid must be submitted in original document completed with original hand written black
ink and original signatures (This Document must be submitted in its original format)
2. Bids which are late, incomplete, unsigned or submitted by facsimile or electronically,
will not be accepted.
3. Bidder must be registered with CIDB grade 1 EB or higher class of works as per the
bid notice and requirements. And the status on CIDB must be active during evaluation
stage. It is the responsibility of the bidder to keep the status on CIDB active
throughout bidding process (advert till award stage).
Bidders must be a legal entity or partnership or joint venture or consortia.
Form of offer and Acceptance (fully completed and signed)
SBD 4 Bidders Disclosure must be duly completed and signed. In the event a director or
one of the directors / trustees / shareholders / members of the company have any interest in
any other related companies whether or not they are bidding for this contract, such interest

o okr
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must be disclosed on question 2.3 and 2.3.1. as all companies owned by the bidder will be
reflected here.

7. Compulsory Enterprise Questionnaire (Completed and signed). In the event of a
consortia/joint ventures, each party must sign their own separate form.

8. Inthe event of a consortia/joint ventures, a signed agreement by all parties must
submitted with the bid.

9. |If the offer (any of the items quoted for) is “Vat Inclusive”, the VAT registration number
of service provider must be indicated. Bidders are not entitled to claim the VAT if they
are not VAT registered.

10. If a bidder is a Vat vendor/ registered, the bidder is required to explicitly state the VAT
amount. Vat Vendors must include VAT at 15% in their bid offer(s).

11. Certificate of Authority for Joint Ventures (if applicable). In the case of a joint venture,
a signed JV agreement stating the share interest or percentage of each partner
should also be made available to the department by the JV.

12. Resolution to Sign (if applicable)

13. Declaration of Employees of the State or other State Institutions.

14. Attendance of compulsory briefing meeting (where applicable)

15. If the Bid Sum (amount in words) as per the Form of Offer differs from the Bill of Quantities

(BOQ), it will automatically invalidate the offer submitted.

16. Only one offer per item per bidder is allowed and alternative offers will not be considered. If
more than one offer per item is received, none of the offers will be considered. Bidders are
also not allowed to submit a bid/ quotation whilst they are in agreements with other bidders
in the form of joint ventures or consortiums

17. Bidders must submit a minimum of three (3) written contactable references for projects
successfully completed in the past (clearly indicating client name, contract value, contract
term, contact person, contact details, company stamp of the client). This is important for the
Department to make a decision and will lead to elimination of bids. Refer to Annexure N and
Annexure |.

18. The abovementioned reference must be issued and signed by the duly authorised
personnel who have knowledge of the project and performance of the bidder, signing on
behalf of others is strictly prohibited.

19. Bidders must also attach completion certificates as required on Annexure | in order to

compliment the experience mentioned on paragraph 17 above.
20. Bidder must attach proof of registration as an “electrical tester” for three phase in

terms of regulation 11 (2) from Department of Labour and an ID copy of a technician
who is going to carry out the work.
21. The Department reserve the right to verify the abovementioned documents.

Other Conditions of bid (Non eliminating unless expressly mentioned in the
document):

22. Compulsory Declaration (Completed and signed)
23. Returnable Schedule: SBD1-Invitation to bid must be completed and signed
24. The Department will contract with the successful bidder by signing a formal contract.

25. This bid will be awarded as a whole. All trades listed in the Bills of Quantities or Pricing
schedule must be priced for (except provisional sums and allowances which also need
to be added to the total), failure to do so will increase commercial risk of the bid and
may lead to elimination or passing over of the bidder.

26. Wherever a brand name is specified in this document (i.e. specifications, pricing
schedule, bill of quantities or anywhere), the department requires an item
similar/equivalent or better.

27. The client reserves the right to intervene and/or assist in the selection of local sub-
contractors, during contract administration.

28. The successful bidder (after being informed) will be required to bring along an unsigned
copy of the form of contract to be signed by parties (e.g. JBCC minor works edition 5.2
May 2018 or GCC 2010).

29. At any time during project implementation, the accounting officer/authority and/or
relevant treasury reserves the right to inspect the contractor's accounts and records
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relating to the performance of the contract and to have them audited by auditors
appointed by the accounting officer/authority/relevant treasury.

30. The Department reserves the right to contract with the successful bidder by use a signed
appointment letter or a purchase order.

STAGE TWO: EVALUATION POINTS ON PRICE AND SPECIFIC GOALS REGULATIONS OF 2022
The 80/20 preference point system shall be applied for the purposes of this bid as per the
requirements of the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000)
/ PPPFA Regulations of 2022

Criteria Points

POINTS ON PRICE 80

SPECIFIC GOALS 20

TOTAL 100
Please note:

31. Bidders need to complete and sign SBD 6.1 to claim points for specific goals. Failure will lead
in non-awarding of points for specific goals

32. The Department intends to award this to the highest point scorer as whole, unless
circumstances justifies otherwise

33. Allinformation for specific goals will be verified through CSD

34. SBD 6.1 is attached

The 80/20 preference point system for acquisition of services, works or goods up to Rand value of R50 million:
(a) The following formula must be used to calculate the points for price in respect of tenders (including price
quotation) with a Rand value equal to, or above R 30 000 and up to Rand value of R 50 000 000 (all applicable
taxes included):

The financial offer will be scored using the following formula:
A=(1-(P-Pm))

Pm
The value of value of Wy is:

1) 90 where the financial value inclusive of VAT of all responsive tenders received have a value in excess of R50
000 000 or

2) 80 where the financial value inclusive of VAT of one or more responsive tender offers have a value that
equals or is less than R 50 000 000.

574
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5.10 Bid offers will only be accepted if:

a) The Bidder is registered on the Central Supplier Database (CSD) for the South African
government ( see https://secure.csd.gov.za/ ) unless it is a foreign supplier with no local
registered entity

b) The Bidder is in good standing with SARS according to the Central Supplier Database. Bidders
must submit a CSD no. or tax status compliance pin.

c) The Bidder is registered with the Construction Industry Development Board in an appropriate
contractor grading designation;

d) The Bidder or any of its directors/shareholders is not listed on the Register of Bid Defaulters in
terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited
from doing business with the public sector;

e) The Bidder has not:

i) Abused the Employer’s Supply Chain Management System; or
i) Failed to perform on any previous contract and has been given a written notice to this effect;

f)  The Bidder has completed the Compulsory Declaration and there are no conflicts of interest
which may impact on the bidder’s ability to perform the contract in the best interests of the
employer or potentially compromise the bid process;

g) The Bidder has completed the Compulsory Enterprise Questionnaire and there are no conflicts
of interest which may impact on the bidder’s ability to perform the contract in the best interests
of the employer or potentially compromise the bid process and persons in the employ of the state
are permitted to submit bids or participate in the contract;

h) Bids which are late, incomplete, unsigned or submitted by facsimile or electronically will not be
accepted.

i) The Bidder undertakes to maximize the sourcing of building material or infrastructure input
material from Eastern Cape based suppliers or manufacturers.

j)  The Employer is reasonably satisfied that the preferred bidder will in terms of the Construction
Regulations, 2014, issued in terms of the Occupational Health and Safety Act, 1993, comply with
the necessary competencies and resources to carry out the work safely.

k) The bid has offered a market related offer. If the offer is believed not to be market related, the
department through its Supply Chain Management will attempt to negotiate the offer with
identified bidder/s to a reasonable amount. Bidders are not allowed to increase their bid offers
during this process.

I) A Resolution of signatory form has been completed and signed by directors or a letter bearing a
letterhead of the bidder has been attached (specific to this bid) to the bid submission. Only a
duly authorised official can sign the bid.

m) Prospective bidders must register on CSD prior submitting bids (open bids). Any prospective
bidder found to have Tax matters not in order with SARS (verified through CSD) during the
evaluation process will be eliminated and not be considered further in the process.
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n) NOTE: The amount reflected on the Form of Offer and Acceptance takes precedence over any
other total amount indicated elsewhere in bidder’'s bid submission. If the Form of Offer and
Acceptance has no value or figure, the bidder will be regarded as having made no offer.

0) The department reserves the right not to award the bid to the most favorable bidder, if any of the
situations occur: if it is not assisting in the advancement of designated groups; risk profile of the
favorable firm is too high; the bidder has been awarded a considerable number of projects by
the department; has performed unsatisfactorily in the past.

p) The department reserves the right to accept or reject any Quote in response to the advertisement
and to with draw its decision to seek provision of these services at any time.

g) The department may conduct an inspection of premises without prior notice if necessary.

) Successful bidder to ensure that products delivered during the contract period comply with the
specifications in the Quote and samples submitted if there’s any; failure to comply will result in
the termination of contract for that particular item(s).

s) Suppliers should under no circumstances deviate from the orders issued by the department.

5.11 The number of paper copies of the signed contract to be provided by the Employer is 1.

5.12 The additional conditions of Bid are:

e Wherever a brand name is specified in this document (i.e. Detailed Specifications,
Pricing Schedule, Bill of Quantities or anywhere), the Department requires an item
similar/equivalent or better.

e The Department reserves the rights to extend the Bid validity period beyond the date
stipulated in the Bid notice/documents. Bidders will be requested to confirm that their prices
will not change as a result of this process. This will assist to finalise the bid process.

5.13 Where the employer terminates the contract due to default of the contractor in whole or in part, the
employer may decide to: a) Refer the breach in contract to the CIDB for investigation as a breach of
the CIDB Code of Conduct in terms of the CIDB Regulations; or b) may impose a restriction
penalty on the contractor in terms of Section 14 of the Preferential Procurement Regulations. The
outcomes of such investigations in terms of both the CIDB Regulations and the Preferential
Procurement Regulations may prohibit the contractor from doing business with the public sector for a
period not exceeding 10 years.

5.14 For the works as a whole:

The date for practical completion shall be within a month from the commencement date.
Due to the nature of this contract, it will be difficult to impose penalties for non-compliance;
under-compliance or poor performance by the awarded contractor and therefore should any
of the above occur, it shall be regarded as a breach of contract and the Department shall be
entitled to terminate this Agreement after it had notified the contractor about the breach
contract in writing.

Should the contractor breach any provision of the Contract Agreement and fail to remedy
such breach within seven (07) days of receipt of written notice from the Department, the
Department shall be entitled to cancel the contract agreement by giving written notice to that
effect to the contractor. Such cancellation shall be without prejudice to any other remedies
the Department may have in terms of common law pursuant to such breach and
termination.

The Department shall not be precluded from claiming damages from the contractor, should
damages be suffered by the Department or any third party as a result of any conduct on the
part of the contractor.
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T.2.1
A. List of returnable documents

1 Documentation to demonstrate eligibility to have Bids evaluated l.e. List all documentation to
demonstrate eligibility to have a submission evaluated.
e Appropriate CIDB grading suitable for the works (as stated in 4.1).
e The Attach a list and proof of past projects (stating the name, amount, client nhame, project

manager, duration, completion date) — reachable references and completion certificates.

2 Returnable Schedules required for Bid evaluation purposes
The Bidder must fully and appropriately complete and sign the following returnable schedules as
relevant:

¢ Record of Addenda to Bid Documents

e Proposed amendments and qualifications

e Compulsory Enterprise Questionnaire (JV partners must complete separate Questionnaire
forms and submit).

e SBD4,6.1

e Form of Offer and Acceptance

o Final Summary of Bills of Quantities or a complete Pricing Schedule

o Certificate of Authority for Joint Ventures, if applicable.

3 Other documents required for Bid evaluation purposes
The Bidder must provide the following returnable documents:

e CSD Report for a contractor with valid and correct information;

e CRS number to confirm active relevant CIDB registration;

e A duly completed form of Offer and Acceptance (and any revision of prices if there are any).

e Bidder must attach proof of registration as an “electrical tester” for three phase in terms of
regulation 11 (2) from Department of Labour and an ID copy of a technician who is going
to carry out the work.

4 Returnable Schedules that will be incorporated into the contract
The Bidder must complete the following returnable documents:

o Aletter if good standing from the Compensation Fund or a licensed insurer as
contemplated in the Compensation for Occupational Injuries and Diseases Act 1993 (Act
No. 130 of 1993) will be required from the preferred Bidder.

e Details of Bids nearest office

e Returnable Documents: Company Details

e Returnable Documents: Company Composition

e Declaration: Validity of Information Provided

e Bidders must submit a list of projects where he or she has submitted bid document but bid
results have not been confirmed by the client. Refer to Annexure L. This is not an
elimination factor, but important for the department to make a decision. Unless it is used
for Quality/functionality Points.

e Bidders must submit their company profiles, list of available resources, plant and
machinery and any other additional capacity with the bid. Refer to Annexure G. This is not
an elimination factor, but important for the department to make a decision.

e The Contractor is to comply with the OHS Act and requirements in all respects. S/he will
be required to submit a Health and Safety file to the Department for approval prior to site
being handed over.

5 Only authorized signatories may sign the original and all copies of the Bid offer where required.
In the case of a ONE-PERSON CONCERN submitting a Bid, this shall be clearly stated.
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In the case of a COMPANY submitting a Bid, include a copy of a resolution by its board of
directors authorizing a director or other official of the company to sign the documents on behalf of
the company.

In the case of a CLOSE CORPORATION submitting a Bid, include a copy of a resolution by its
members authorizing a member or other official of the corporation to sign the documents on each
member’s behalf.

In the case of a PARTNERSHIP submitting a Bid, all the partners shall sign the documents, unless
one partner or a group of partners has been authorized to sign on behalf of each partner, in which
case proof of such authorization shall be included in the Bid.

In the case of a JOINT VENTURE/CONSORTIUM submitting a Bid, include a resolution of each
company of the joint venture together with a resolution by its members authorizing a member of
the joint venture to sign the documents on behalf of the joint venture.

Accept that failure to submit proof of authorization to sign the Bid shall result in the Bid offer
being regarded as non-responsive.

6 Information and data to be completed in all respects
Accept that Bid offers, which do not provide all the data or information requested completely and in
the form required, may be regarded by the employer as nonresponsive.

7 Canvassing and obtaining of additional information by Bidders

The Bidder shall not make any attempt either directly or indirectly to canvass any of the Employer’s
officials or the Employer’s agent in respect of his Bid, after the opening of the Bids but prior to the
Employer arriving at a decision thereon.

The Bidder shall not make any attempt to obtain particulars of any relevant information, other than
that disclosed at the opening of Bids.

8 Prohibitions on awards to persons in service of the state

The Employer is prohibited to award a Bid to a person -

a) who is in the service of the state; or

b) if that person is not a natural person, of which any director, manager, principal shareholder or
stakeholder is a person in the service of the state; or

c¢) A person who is an advisor or consultant contracted with the Department or municipal entity.

In the service of the state means to be -
a) a member of:-
a any municipal council;

b any provincial legislature; or
¢ the National Assembly or the National Council of Provinces;
d)  amember of the board of directors of any municipal entity;
e) an official of any Department or municipal entity;
f) an employee of any national or provincial department;
g)  provincial public entity or constitutional institution within the meaning of the

Public Finance Management Act, 1999 (Act No.1 of 1999);
h)  amember of the accounting authority of any national or provincial public entity; or
i) An employee of Parliament or a provincial legislature.

In order to give effect to the above, the questionnaire for the declaration of interests in the Bid of
persons in service of state in part T2 of this procurement document must be completed.

9 Awards to close family members of persons in the service of the state
Accept that the notes to the Employer’'s annual financial statements must disclose particulars of any
award of more than R2000 to a person who is a spouse, child or parent of a person in the service of
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the state (defined in clause 8 above), or has been in the service of the state in the previous twelve
months, including - a) the name of that person;

b)  The capacity in which that person is in the service of the state; and
c) The amount of the award.

In order to give effect to the above, the questionnaire for the declaration of interests in the Bid of
persons in service of state in part T2 of this procurement document must be completed.

10 Respond to requests from the Bidder
The Employer will respond to requests for clarification up to 5 (five) working days before the Bid
closing time. N/a

11 Opening of Bid submissions
Bids will be opened immediately after the closing time for Bids.

12 Scoring quality / functionality
Yes, refer to 5.11.9 (N/A)

13 Cancellation and re-invitation of Bids

An organ of State may, prior to the award of the Bid, cancel the Bid if-

(a) due to changed circumstances, there is no longer a need for the services, works or goods
requested; or

(b) funds are no longer available to cover the total envisaged expenditure; or

(c) No acceptable Bids are received.

(d) Bid validity period has expired.

(e) Gross errors in the bid documents or procurement processes.

The decision to cancel the Bid will be published in the CIDB website and in the Bid Bulletin or the
media in which the original Bid invitation as advertised.

14 Dispute resolution mechanism will be done through the Adjudication route.

15 The Department must when acting against the Bidder or person awarded the contract on a fraudulent
basis, consider the provisions of Regulation 14:

The remedies provided for in Preferential Procurement Regulations Framework Act do not prevent
an institution from instituting remedies arising from any other prescripts or contract.

15 Where the Employer terminates the contract due to default of the contractor in whole or in part, the
Employer may decide to: a) Refer the breach in contract to the CIDB for investigation as a breach of
the CIDB Code of Conduct in terms of the CIDB Regulations; or b) may impose a restriction
penalty on the contractor in terms of Section 14 of the Preferential Procurement Regulations. The
outcomes of such investigations in terms of both the CIDB Regulations and the Preferential
Procurement Regulations may prohibit the contractor from doing business with the public sector for a
period not exceeding 10 years.
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T2.1 List of Returnable Documents

The Bidder must complete the following returnable documents:

1 Returnable Schedules required for quotation evaluation purposes
e Compulsory enterprise questionnaire
e Record of addenda issued (Only if addenda is issued)
e Certificate of authority for joint ventures (Only where the Bid/ quotation is submitted by a joint venture)

2 Other documents required for quotation evaluation purposes
e Form of Offer and Acceptance
e  Final Summary (Bills of Quantities)
e SBD4,6.1
e  Minimum of 3 Project References (Information important for evaluation purposes)
e Bidder must attach proof of registration as an “electrical tester” for three phase in terms of regulation
11 (2) from Department of Labour and an ID copy of a technician who is going to carry out the work.
o Record of projects: 3 completion certificate for completed works.

3 Returnable Schedules that will be incorporated into the contract

e Details of the Project Team and CV with Qualifications & Proof of Registration completed for each individual of
proposed (where applicable as per bid conditions)

e Schedule of Plant and Equipment (where applicable as per bid conditions)

e Record of projects: current and on Bid. (where applicable as per bid conditions)

e  Sub contract agreement (if applicable).

e The Contractor is to comply with the OHS Act and requirements in all respects. S/he will be required to submit
a Health and Safety file to the Department for approval prior to site being handed over.
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SBD 1

PART A

INVITATION TO BID

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE DEPARTMENT OF PUBLIC WORKS & INFRASTRUCTURE

BID NUMBER: BCM5-23/24-0030 | CLOSING DATE: | 30 November 2023 | CLOSING TIME: | 11H00
MAINTENANCE REPAIRS, TESTING AND ISSUING OF CERTIFICATE OF COMPLIANCE (C.O. C'S) AT DEPARTMENT OF PUBLIC WORKS
DESCRIPTION AND INFRASTRUCTURE AMATHOLE/BCM REGIONAL OFFICES AMALINDA

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT

CORNER OF SCHOLL AND AMALINDA MAIN ROAD AMALINDA BLOCK B BUILDING - RECEPTION AREA EAST LONDON

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO:
CONTACT PERSON MR D MAGWALA CONTACT PERSON Lunga Mqulo
TELEPHONE NUMBER 043 711 5798 TELEPHONE NUMBER 0833590371
FACSIMILE NUMBER N/A FACSIMILE NUMBER N/A

E-MAIL ADDRESS Dumisani.Magwala@ecdpw.gov.za E-MAIL ADDRESS lunga.mqulo@ecdpw.gov.za
SUPPLIER INFORMATION

NAME OF BIDDER

POSTAL ADDRESS

STREET ADDRESS

TELEPHONE NUMBER CODE NUMBER

CELLPHONE NUMBER

FACSIMILE NUMBER CODE NUMBER

E-MAIL ADDRESS

VAT REGISTRATION NUMBER

SUPPLIER COMPLIANCE TAX COMPLIANCE CENTRAL
STATUS SYSTEM PIN: OR | SUPPLIER
DATABASE No: MAAA
TATUS LEVEL PPLICABLE -BBEE STATUS LE ICK APPLICABLE BO
VERIFICATIO ATE SWORN A IT
€s Yes 0

[Yes [Yes [ INo
b) ARE YOU A FOREIGN BASED

a) ARE YOU THE ACCREDITED SUPPLIER FOR THE GOODS {F YES, COMPLETE

REPRESENTATIVE IN SOUTH AFRICA FOR [INo

THE GOODS /SERVICES /WORKS OFFERED? | [IF YES ENCLOSE ISERVICES WORKS QUESTIONNAIRE

PROOF] OFFERED? BELOW ]

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? [] YES [JNO

DOES THE ENTITY HAVE A BRANCH IN THE RSA? [ YES [JNO

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? [] YES [INO

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? [] s [JNO

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? [] YES [JNO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS SYSTEM PIN CODE
FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.
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PART B

TERMS AND CONDITIONS FOR BIDDING

1. BID SUBMISSION:
1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT
BE ACCEPTED FOR CONSIDERATION.

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR IN THE
MANNER PRESCRIBED IN THE BID DOCUMENT.

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE
PREFERENTIAL PROCUREMENT REGULATIONS, 2022, THE GENERAL CONDITIONS OF CONTRACT (GCC)
AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7).

2. TAXCOMPLIANCE REQUIREMENTS
2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY
SARS TO ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER'S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS
WEBSITE WWW.SARS.GOV.ZA.

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

2.5 INBIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST
SUBMIT A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

26 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE
(CSD), A CSD NUMBER MUST BE PROVIDED.

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH
DIRECTORS WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH
MEMBERS PERSONS IN THE SERVICE OF THE STATE.”

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID
INVALID.

SIGNATURE OF BIDDER: e

CAPACITY UNDERWHICH THISBID IS SIGNED: e
(Proof of authority must be submitted e.g. company resolution)

DATE:
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Compulsory Enterpirse

Questionannare
A

Compulsory Enterprise questionnaire

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires
in respect of each partner must be completed and submitted.

Section 1:  Name of BN erPriSe: . . .ottt e

Section 2: VAT registration number, if any: ... ...

Section 3: CIDB registration number, if any: . ... ... . .

Section 4: Particulars of sole proprietors and partners in partnerships

Name* Identity number* Personal income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners

Section 5:  Particulars of companies and close corporations

Company registration number

Close corporation NUMDET . . . . . ..ot e e e e e e e e e Tax
FefErENCE NUMDET . . . ettt e e et et

Section 6: The attached SBD 4 must be completed for each Bid and be attached as a Bid
requirement.

Section 7: The attached SBD 6.1 must be completed for each Bid and be attached as a requirement.

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:

i) Authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services
that my / our tax matters are in order;

ii) Confirms that the neither the name of the enterprise or the name of any partner, manager, director or
other person, who wholly or partly exercises, or may exercise, control over the enterprise appears on the
Register of Bid Defaulters established in terms of the Prevention and Combating of Corrupt Activities
Act of 2004;

iii) Confirms that no partner, member, director or other person, who wholly or partly exercises, or may

exercise, control over the enterprise appears, has within the last five years been convicted of fraud or

corruption;

iv) Confirms that | / we are not associated, linked or involved with any other Bidding entities submitting Bid
offers and have no other relationship with any of the Bidders or those responsible for compiling the scope
of work that could cause or be interpreted as a conflict of interest; and

iv) Confirms that the contents of this questionnaire are within my personal knowledge and are to the best of
my belief both true and correct.

Signed Date
Name Position
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Compulsory Declaration

B
B

Compulsory Declaration

The following particulars must be furnished. In the case of a joint venture, a separate declaration in respect of
each partner must be completed and submitted.

Section 1: Enterprise Details

Name of enterprise:

Contact person:

Email:

Telephone:

Cell no

Fax:

Physical address

Postal address

Section 2: Particulars of companies and close corporations

Company / Close Corporation registration number

Section 3: SARS Information

Tax reference number

VAT registration number:

(State Not Registered if not registered for VAT)

Section 4: Central Supplier Database Registration Number

Central Supplier Database Registration number
(Compulsory)
CIDB Registration number (if applicable)

Section 5: Particulars of principals

Principal: means a natural person who is a partner in a partnership, a sole proprietor, a director of a company
established in terms of the Companies Act of 2008 (Act No. 71 of 2008) or a member of a close corporation
registered in terms of the Close Corporation Act, 1984, (Act No. 69 of 1984).

Full name of principal Identity number Personal tax reference
number

Attach separate page if necessary
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Section 6: Record in the service of the state

Indicate by marking the relevant boxes with a cross, if any principal is currently or has been within the last 12
months in the service of any of the following:

a member of any municipal council (1 an employee of any department, national or provincial
a member of any provincial legislature public entity or constitutional institution within the
meaning of the Public Finance Management Act of
1999 (Act No. 1 of 1999)

[l a member of an accounting authority of any national
or provincial public entity

a member of the National Assembly or the
National Council of Province

0 a member of the board of directors of any

municipal entity

- L . an employee of Parliament or a provincial legislature
[1 an official of any municipality or municipal

entity

If any of the above boxes are marked, disclose the following:

Name of principal Name of institution, public office, board or | Status of service
organ of state and position held (V/(tick) appropriate
column)

Current | Within last
12 months

*insert separate page if necessary
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Section 7: Record of family member in the service of the state

Family member: a person’s spouse, whether in a marriage or in a customary union according to indigenous
law, domestic partner in a civil union, or child, parent, brother, sister, whether such a relationship results from
birth, marriage or adoption

Indicate by marking the relevant boxes with a cross, if any family member of a principal as defined in section 5
is currently or has been within the last 12 months been in the service of any of the following:

0 a member of any municipal council 0 an employee of any provincial department, national or
"] amember of any provincial legislature pr_ov_incial public_ entity or const_ituti_onal institution

i within the meaning of the Public Finance
[1 amember of the National Assembly or the Management Act, 1999 (Act 1 of 1999)

National Council of Province B . . .
71 a member of an accounting authority of any national

[1 a member of the board of directors of any or provincial public entity

municipal entity . — .
o L o an employee of Parliament or a provincial legislature
[1 an official of any municipality or municipal

entity

If any of the above boxes are marked, disclose the following:

Name of family member Name of institution, public office, board or | Status of service
organ of state and position held (v (tick) appropriate

column)

Current | Within last
12 months

*insert separate page if necessary

Section 8: Record of termination of previous contracts with an organ of state

Was any contract between the Bidding entity including any of its joint venture partners terminated during the
past 5 years for reasons other than the employer no longer requiring such works or the employer failing to make
payment in terms of the contract.

[Yes [0No (Tick appropriate box)
If yes, provide particulars (insert separate page if necessary)

Section 9: Declaration

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the Biding entity confirms
that the contents of this Declaration are within my personal knowledge, and save where stated otherwise in an
attachment hereto, are to the best of my belief both true and correct, and:

i) neither the name of the Bidding entity or any of its principals appears on:

a) the Register of Bid Defaulters established in terms of the Prevention and Combating of Corrupt Activities
Act of 2004 (Act No. 12 of 2004)

b) National Treasury’s Database of Restricted Suppliers (see www.treasury.gov.za)

i) neither the Biding entity of any of its principals has within the last five years been convicted of fraud or
corruption by a court of law (including a court outside of the Republic of South Africa);

iii) any principal who is presently employed by the state has the necessary permission to undertake remunerative
work outside such employment (attach permission to this declaration);

iv) the Biding entity is not associated, linked or involved with any other Biding entities submitting Bid offers

v) has not engaged in any prohibited restrictive horizontal practices including consultation, communication,
agreement, or arrangement with any competing or potential Biding entity regarding prices, geographical
areas in which goods and services will be rendered, approaches to determining prices or pricing parameters,
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intentions to submit a Bid or not, the content of the submission (specification, timing, conditions of contract
etc.) orintention to not win a Bid,;

vi) has no other relationship with any of the Bidders or those responsible for compiling the scope of work that
could cause or be interpreted as a conflict of interest;

vii) neither the Bidder or any of its principals owes municipal rates and taxes or municipal service charges to
any municipality or a municipal entity and are not in arrears for more than 3 months;

viii) SARS may, on an on-going basis during the term of the contract, disclose the Bidder’s tax compliance status
to the Employer and when called upon to do so, obtain the written consent of any Sub-Consultants who are
subcontracted to execute a portion of the contract that is entered into in excess of the threshold prescribed
by the National Treasury, for SARS to do likewise.

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise,

confirms that the content of this schedule that presented by the Bidder are within my personal knowledge

and are to the best of my knowledge both true and correct.

Signed Date

Name Position

Enterprise name

NOTE 1 The Standard Conditions of Bid contained in SANS 10845-3 prohibits anticompetitive practices (clause 3.1) and requires that Bidders avoid
conflicts of interest, only submit a Bid offer if the Bidder or any of his principals is not under any restriction to do business with employer (4.1.1) and
submit only one Bid either as a single Biding entity or as a member in a joint venture (clause 4.13.1). Clause 5.7 also empowers the Employer to
disqualify any Bidder who engages in fraudulent and corrupt practice. Clause 3.1 also requires Bidders to comply with all legal obligations.

NOTE 2: Section 30(1) of the Public Service Act, 1994, prohibits an employee (person who is employed in posts on the establishment of departments)
from performing or engaging remunerative work outside his or her employment in the relevant department, except with the written permission of the
executive authority of the department. When in operation, Section 8(2) of the Public Administration Management Act, 2014, will prohibit an employee
of the public administration (i.e. organs of state and all national departments, national government components listed in Part A of Schedule 3 to the
Public Service Act, provincial departments including the office of the premier listed in Schedule 1 of the Public Service Act and provincial departments
listed in schedule 2 of the Public Service Act, and provincial government components listed in Part B of schedule 3 of the Public Service Act) or
persons contracted to executive authorities in accordance with the provisions of section 12A of the Public Service Act of 1994 or persons performing
similar functions in organs of state from conducting business with the State or to be a director of a public or private company conducting business with
the State. The offence for doing so is a fine or imprisonment for a period not exceeding 5 years or both. It is also a serious misconduct, which may
result in the termination of employment by the employer.

NOTE 3: Regulation 44 of Supply Chain Management regulations issued in terms of the Municipal Finance Management Act of 2003 requires that
organs of state and municipal entities not award a contract to a person who is the service of the state, a director, manager or principal shareholder in
the service of the state or who has been in the service of the state in the previous twelve months.

NOTE: 4: Regulation 45 of Supply Chain Management regulations requires a municipality or municipal entity to disclose in the notes to the annual
statements particulars of any award made to a close family member in the service of the state.

NOTE: 5 Corrupt activities which give rise to an offence in terms of the Prevention and Combating of Corrupt Activities Act of 2004) include improperly
influencing in any way the procurement of any contract, the fixing of the price, consideration or other moneys stipulated or otherwise provided for in
any contract and the manipulating by any means of the award of a Bid.

NOTE: 6 Section 4 of the Competition Act of 1998 prohibits restrictive horizontal practice including agreements between parties in a horizontal
relationship which have the effect of substantially preventing or lessening competition, directly or indirectly fixing prices or dividing markets or
constitute collusive Biding. Section 5 also prohibits restrictive vertical practices. Any restrictive practices that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties.
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SBD 4

BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this
invitation to bid. In line with the principles of transparency, accountability,
impartiality, and ethics as enshrined in the Constitution of the Republic of South
Africa and further expressed in various pieces of legislation, it is required for the
bidder to make this declaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List
of Restricted Suppliers, that person will automatically be disqualified from the bid
process.

2. Bidder’s declaration

2.1

2.1.1

2.2

Is the bidder, or any of its directors / trustees / shareholders / members / partners
or any person having a controlling interestl in the enterprise,
employed by the state? YES/NO

If so, furnish particulars of the names, individual identity numbers, and, if
applicable, state employee numbers of sole proprietor/ directors / trustees /
shareholders / members/ partners or any person having a controlling interest in
the enterprise, in table below.

Full Name Identity Number Name of State
institution

Do you, or any person connected with the bidder, have a relationship with any
person who is employed by the procuring institution? YES/NO

! the power, by one person or a group of persons holding the majority of the equity of an
enterprise, alternatively, the person/s having the deciding vote or power to influence or to direct
the course and decisions of the enterprise.
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2.3 Does the bidder or any of its directors / trustees / shareholders / members /
partners or any person having a controlling interest in the enterprise have any
interest in any other related enterprise whether or not they are bidding for this
contract? YES/NO

2.3.1 If so, furnish particulars:

l, the undersigned,
(MAIME) . e in submitting
the accompanying bid, do hereby make the following statements that | certify to
be true and complete in every respect:

3.1 | have read and | understand the contents of this disclosure;

3.2 | understand that the accompanying bid will be disqualified if this disclosure is
found not to be true and complete in every respect;

3.3  The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However, communication between partners in a joint venture or consortium?2 will
not be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding with
the intention not to win the bid and conditions or delivery particulars of the
products or services to which this bid invitation relates.

3.4  The terms of the accompanying bid have not been, and will not be, disclosed by
the bidder, directly or indirectly, to any competitor, prior to the date and time of
the official bid opening or of the awarding of the contract.

3.5 There have been no consultations, communications, agreements or
arrangements made by the bidder with any official of the procuring institution in
relation to this procurement process prior to and during the bidding process
except to provide clarification on the bid submitted where so required by the
institution; and the bidder was not involved in the drafting of the specifications or
terms of reference for this bid.

2 Joint venture or Consortium means an association of persons for the purpose of combining
their expertise, property, capital, efforts, skill and knowledge in an activity for the execution of
a contract.
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3.6 | am aware that, in addition and without prejudice to any other remedy provided
to combat any restrictive practices related to bids and contracts, bids that are
suspicious will be reported to the Competition Commission for investigation and
possible imposition of administrative penalties in terms of section 59 of the
Competition Act No 89 of 1998 and or may be reported to the National
Prosecuting Authority (NPA) for criminal investigation and or may be restricted
from conducting business with the public sector for a period not exceeding ten
(10) years in terms of the Prevention and Combating of Corrupt Activities Act No
12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and
3 ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME
IN TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22
ON ENHANCING COMPLIANCE, TRANSPARENCY AND ACCOUNTABILITY

IN SUPPLY CHAIN MANAGEMENT SHOULD THIS DECLARATION PROVE

TO BE FALSE.
Signature Date
Position Name of bidder
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SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and serves as
a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable
taxes included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable
taxes included).

1.2 To be completed by the organ of state

a) The applicable preference point system for this tender is the 80/20 preference point system.

b) The lowest acceptable tender will be used to determine the accurate system once tenders
are received.

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be
awarded for:
(@) Price; and

(b) Specific Goals.
1.4 To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

PRICE 80
SPECIFIC GOALS 20
Total points for Price and SPECIFIC GOALS

15 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender
to claim points for specific goals with the tender, will be interpreted to mean that preference points
for specific goals are not claimed.

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated
or at any time subsequently, to substantiate any claim in regard to preferences, in any manner
required by the organ of state.
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2. DEFINITIONS

(&) “tender” means a written offer in the form determined by an organ of state in response to an
invitation to provide goods or services through price quotations, competitive tendering process
or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and includes all
applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid
invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form determined by an
organ of state in response to an invitation for the origination of income-generating contracts
through any method envisaged in legislation that will result in a legal agreement between the
organ of state and a third party that produces revenue for the organ of state, and includes, but is
not limited to, leasing and disposal of assets and concession contracts, excluding direct sales
and disposal of assets through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES
3.1. POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Ps=80(1-"200 ) or Ps=90(1-2200 )
Pmin Pmin
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender
3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME

GENERATING PROCUREMENT
3.2.1. POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—P max Pt—P max
Ps =80 (1 -+ ) or Ps =90 (1+2 )
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

4. POINTS AWARDED FOR SPECIFIC GOALS

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations,
preference points must be awarded for specific goals stated in the tender. For the purposes of
this tender the tenderer will be allocated points based on the goals stated in table 1 below as
may be supported by proof/ documentation stated in the conditions of this tender:

4.2. In cases wher3e organs of state intend to use Regulation 3(2) of the Regulations, which states
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that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state
must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10
preference point system will apply and that the highest acceptable tender will be used
399to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system
will apply and that the lowest acceptable tender will be used to determine the applicable
preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and
80/20 preference point system.

Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable,
corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference point
system, failure to indicate points claimed will lead to not awarding points)

Number of points Number of points
allocated claimed (80/20
(80/20 system) system)
Qe XL Il EIR N (To be completed by
the organ of state) the tenderer)

The specific goals allocated points in terms of this
tender

Historically Disadvantaged Individual:-

(a) 100% black ownership 6

(b) 51% to 99% black ownership 4

(c) Less than 51% black ownership 0
Black women ownership:-

(a) 100% black women ownership 4

(b) 30% to 99% black women ownership 2

(c) Less than 30% black women ownership 0
Black youth ownership:-

(a) 100% black youth ownership 4

(b) 30% to 99% black youth ownership 2

(c) Less than 30% black youth ownership 0

People with disability:-
(a) 20% or more disabled people ownership 4

(b) Less than 20% disabled people ownership | O

Locality:-
(a) Within the Eastern Cape 2
(b) Outside the Eastern Cape 0
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DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of ComMPaNY/firmM ...
4.4, Company registration NUMDET: ...t e e
4.5. TYPE OF COMPANY/ FIRM

0 Partnership/Joint Venture / Consortium
0 One-person business/sole propriety

0 Close corporation

0 Public Company

O Personal Liability Company

O (Pty) Limited

O Non-Profit Company

O State Owned Company

[TICK APPLICABLE BOX]

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that
the points claimed, based on the specific goals as advised in the tender, qualifies the company/
firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as indicated
in paragraph 1 of this form;

i) In the event of a contract being awarded as a result of points claimed as shown in
paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof to
the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the
conditions of contract have not been fulfilled, the organ of state may, in addition to any
other remedy it may have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a result of
that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such
cancellation;

(d) recommend that the tenderer or contractor, its shareholders and directors,
or only the shareholders and directors who acted on a fraudulent basis,
be restricted from obtaining business from any organ of state for a period
not exceeding 10 years, after the audi alteram partem (hear the other side)
rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary

SIGNATURE(S) OF TENDERER(S)

SURNAME AND NAME:
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PROOF OF REGISTRATION ON THE NATIONAL
TREASURY CENTRAL SUPPLIER DATABASE (CSD
REPORT)

(ATTACH HERE)
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VALID CIDB CERTIFICATE OF A BIDDER
(ATTACH HERE)
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Form of Offer and Acceptance

FORM OF OFFER AND ACCEPTANCE

Broiect il MAINTENANCE REPAIRS, TESTING AND ISSUING OF CERTIFICATE OF
oject title COMPLIANCE (C.O. C'S) AT DEPARTMENT OF PUBLIC WORKS AND

INFRASTRUCTURE AMATHOLE/BCM REGIONAL OFFICES AMALINDA

BCM5-23/24-0030

SCMU number

OFFER
The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract
for the procurement of:

MAINTENANCE REPAIRS, TESTING AND ISSUING OF CERTIFICATE OF COMPLIANCE (C.O. C’S) AT
DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE AMATHOLE/BCM REGIONAL OFFICES
AMALINDA.

The Bidder, identified in the offer signature block, has examined the documents listed in the Bid data
and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted
the conditions of Bid.

By the representative of the Bidder, deemed to be duly authorized, signing this part of this form of
offer and acceptance, the Bidder offers to perform all of the obligations and liabilities of the
contractor under the contract including compliance with all its terms and conditions according to their
true intent and meaning for an amount to be determined in accordance with the conditions of contract
identified in the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS

R e e (in figures)
(or other suitable wording)

This offer may be accepted by the employer by signing the acceptance part of this form of offer and
acceptance and returning one copy of this document to the Bidder before the end of the period of
validity stated in the Bid data, whereupon the Bidder becomes the party named as the contractor in
the conditions of contract identified in the contract data.

Signature

1. Name and signature of WitneSSs ... i Date .......cccooiiiiiiiiinnn.
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2. Name and signature of WitNeSS ... Date ......cccoiiiiiiiiiinnnn.

ACCEPTANCE

By signing this part of this form of offer and acceptance, the employer identified below accepts the
Bidder’s offer. In consideration thereof, the employer shall pay the contractor the amount due in
accordance with the conditions of contract identified in the contract data. Acceptance of the Bidder’'s
offer shall form an agreement between the employer and the Bidder upon the terms and conditions
contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and contract data, (which includes this agreement)

Part C2 Pricing data

Part C3 Scope of work.

Part C4 Site information and drawings and documents or parts thereof, which may be

incorporated by reference into the above listed Parts.
Deviations from and amendments to the documents listed in the Bid data and any addenda thereto as
listed in the returnable schedules as well as any changes to the terms of the offer agreed by the Bidder
and the employer during this process of offer and acceptance, are contained in the schedule of
deviations attached to and forming part of this form of offer and acceptance. No amendments to or
deviations from said documents are valid unless contained in this schedule.
The Bidder shall within 3 weeks after receiving a completed copy of this agreement, including the
schedule of deviations (if any), contact the employer’s agent (whose details are given in the contract
data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other
documentation to be provided in terms of the conditions of contract identified in the contract data.
Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of
this agreement.
Notwithstanding anything contained herein, this agreement comes into effect on the date when the
Bidder receives one fully completed original copy of this document, including the schedule of
deviations (if any). Unless the Bidder (now the Contractor) within five (5) working days of the date
of such receipt notifies the Employer in writing of any reason why he cannot accept the contents
of this agreement, this agreement shall constitute a binding contract between the parties.*

R0 = LA = PP
N F= T = PP PP

(7= T - o714 PP
for the

[ 0] 1 )Y/ PP
(Name and address of organization)

Name and signature

of WIitness ..o Date .....cocoveiiiiiinnnn.

Schedule of Deviations

1 Subject
Details

2 Subject
Details

3 Subject
Details

4 Subject
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Details

By the duly authorised representatives signing this agreement, the employer and the Bidder agree to and accept the
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the Bid data
and addenda thereto as listed in the Bid schedules, as well as any confirmation, clarification or changes to the terms
of the offer agreed by the Bidder and the employer during this process of offer and acceptance.

Itis expressly agreed that no other matter whether in writing, oral communication or implied during the period between
the issue of the Bid/ quotation documents and the receipt by the Bidder of a completed signed copy of this Agreement
shall have any meaning or effect in the contract between the parties arising from this agreement.

1As an alternative, the following wording may be used:

Notwithstanding anything contained herein, this agreement comes into effect two working days after the submission by the employer of one
fully completed original copy of this document including the schedule of deviations (if any), to a courier-to-

counter delivery / counter-to-counter delivery / door-to-counter delivery /door-to-door delivery /courier service (delete that
which is not applicable), provided that the employer notifies the Bidder of the tracking number within 24 hours of such submission. Unless
the Bidder (now contractor) within seven working days of the date of such submission notifies the

employer in writing of any reason why he cannot accept the contents of this agreement, this agreement shall constitute a binding contract
between the parties.
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FINAL SUMMARY

Project title: MAINTENANCE REPAIRS, TESTING AND ISSUING OF CERTIFICATE OF COMPLIANCE
' (C.0. C’'S) AT DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE
AMATHOLE/BCM REGIONAL OFFICES AMALINDA
) BCM5-23/24-0030
Tender No:

C2.2: BILL OF QUANTITIES

MAINTENANCE REPAIRS, TESTING AND ISSUING OF CERTIFICATE OF COMPLIANCE
(C.O. C’'S) AT DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE
AMATHOLE/BCM REGIONAL OFFICES AMALINDA

BCM5-23/24-0030

Project title:

Tender No:

SUMMARY OF SCHEDULES

ITEM DESCRIPTION AMOUNT

TOTAL FORBILL 1 R

SUB TOTAL 1:

ADD PROVISIONAL SUM OF R50 000.00

SUB TOTAL 2:

PYRP VPP

ADD VAT 15%

TOTAL CARRIED FORWARD TO FORM OF OFFER R
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RECORD OF ADDENDA TO BID DOCUMENTS

PROJECT TITLE MAINTENANCE REPAIRS, TESTING AND ISSUING OF CERTIFICATE
OF COMPLIANCE (C.O. C'S) AT DEPARTMENT OF PUBLIC WORKS
AND INFRASTRUCTURE AMATHOLE/BCM REGIONAL OFFICES
AMALINDA

SCMU NUMBER BCM5-23/24-0030

I / We confirm that the following communications received from the Department of Public Works & Infrastructure

before the submission of this Bid offer, amending the Bid documents, have been taken into account in this bid

offer: (Attach additional pages if more space is required)

Item Date Title or Details No. of Pages

1

2

3

4

5

6

7

8

9

10

Attach additional pages if more space is required.

Signed Date
Name Position
Bidder
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PROPOSED AMENDMENTS AND QUALIFICATIONS

The Bidder should record any deviations or qualifications he may wish to make to the Bid documents
in this Returnable Schedule. Alternatively, a Bidder may state such deviations and qualifications in
a covering letter to his Bid and reference such letter in this schedule.

The Bidder’s attention is drawn to clause 5.8 of SANS 10845-3 regarding the Employer’s handling
of material deviations and qualifications.

PROJECT TITLE

MAINTENANCE REPAIRS, TESTING AND ISSUING OF CERTIFICATE
OF COMPLIANCE (C.O. C’S) AT DEPARTMENT OF PUBLIC WORKS
AND INFRASTRUCTURE AMATHOLE/BCM REGIONAL OFFICES
AMALINDA

SCMU NUMBER

BCMb5-23/24-0030

Page Clause /Item

Proposal

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the
enterprise, confirms that the content of this schedule that presented by the Bidder are within
my personal knowledge and are to the best of my knowledge both true and correct

Signed

Date

Name

Position

Enterprise name

38|Page




% Province of the

{EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

E
RESOLUTION FOR SIGNATORY
A: CERTIFICATE OF AUTHORITY FOR SIGNATORY

Signatory for companies shall confirm their authority hereto by attaching a duly signed and dated copy of the
relevant resolution of the board of directors to this form or on company letter head.

An example is given below:
"By resolution of the board of directors passed at a meeting held on

Mr. /Ms. , Whose signature appears below, has been duly authorised to

sign all documents in connection with the Bid for Contract No.

and any Contract which may arise there from on behalf of (Block Capitals)

SIGNED ON BEHALF OF THE COMPANY:

IN HIS/HER CAPACITY AS:

DATE:

SIGNATURE OF SIGNATORY:

WITNESSES:

DIRECTOR SIGNATURE
(NAMES)

DIRECTOR SIGNATURE
(NAMES)

DIRECTOR SIGNATURE
(NAMES)

DIRECTOR SIGNATURE
(NAMES)

DIRECTOR SIGNATURE
(NAMES)

DIRECTOR SIGNATURE
(NAMES)

If you cannot complete this form, attach a separate sheet (in a company letter head, project specific and signed by all directors):
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CERTIFICATE OF AUTHORITY FOR JOINT VENTURES

This Returnable Schedule is to be completed by joint ventures.

We, the undersigned, are submitting this Bid offer in Joint Venture and hereby authorise Mr./Ms. . .
..................................... , authorised signatory of the company . ............
...................................................... , acting in the capacity of lead
partner, to sign all documents in connection with the Bid offer and any contract resulting from it on
our behalf.

PROJECT TITLE

MAINTENANCE REPAIRS, TESTING AND ISSUING OF CERTIFICATE
OF COMPLIANCE (C.O. C'S) AT DEPARTMENT OF PUBLIC WORKS
AND INFRASTRUCTURE AMATHOLE/BCM REGIONAL OFFICES
AMALINDA

BCM5-23/24-0030

SCMU NUMBER

NAME OF FIRM ADDRESS DULY AUTHORISED SIGNATORY

Lead partner: Signature. . ...

40|Page



SSSEESS

SCHEDULE OF PROPOSED SUBCONTRACTORS

% Province of the

i LEASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

G

PROJECT TITLE

MAINTENANCE REPAIRS, TESTING AND ISSUING OF CERTIFICATE
OF COMPLIANCE (C.O. C’S) AT DEPARTMENT OF PUBLIC WORKS
AND INFRASTRUCTURE AMATHOLE/BCM REGIONAL OFFICES
AMALINDA

SCMU NUMBER

BCM5-23/24-0030

We notify you that it is our intention to employ the following Subcontractors for work in this contract. The
Subcontractors will all be CIDB registered and their CIDB Registration number shall be submitted below. This

should also be declared on SBD 6.1 form.

If we are awarded a contract we agree that this notification does not change the requirement for us to submit
the names of proposed subcontractors in accordance with requirements in the contract for such appointments.
If there are no such requirements in the contract, then your written acceptance of this list shall be binding
between us.

We confirm that all subcontractors who are or to be contracted are registered on Central Supplier Database

(CsD).

No. Name and Nature and Year Value Contact details
address of extent of work completed
proposed
Subcontractor

1

2
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The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the
enterprise, confirms that the content of this schedule that presented by the Bidder are within
my personal knowledge and are to the best of my knowledge both true and correct

Signed Date

Name Position

Enterprise name
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CAPACITY OF THE BIDDER

PROJECT TITLE

MAINTENANCE REPAIRS, TESTING AND ISSUING OF CERTIFICATE OF
COMPLIANCE (C.O. C’'S) AT DEPARTMENT OF PUBLIC WORKS AND
INFRASTRUCTURE AMATHOLE/BCM REGIONAL OFFICES AMALINDA

SCMU NUMBER

BCM5-23/24-0030

WORK CAPACITY: (The Bidder is requested to furnish the following capacity particulars and to attach additional
pages if more space is required. (This is not an elimination factor, but important for the department to make a
decision when doing risk assessment).

Artisans and Employees: (Artisans and Employees to be ,or are ,employed for this project )

Quantity /
No. of
Resources

Categories of Employee - Professional Date of Employment
Key Personnel (part of

) ° Registration No.
Business Enterprise)

Site Agent

Project Manager

Artisan (Diesel mechanic
with trade test certificate )

Quiality Control & Safety
Officer-Construction
Supervisor

Artisans(Electrician with
trade test certificate)

Unskilled employees

Others

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, confirms that the
content of this schedule that presented by the Bidder are within my personal knowledge and are to the best of my
knowledge both true and correct.

Signed:

Date

Name:

Position

N =T A=Y= N V4 = o PP
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I
RELEVANT PROJECT EXPERIENCE — COMPLETED PROJECTS

Bidders must submit a description of at least three projects successfully completed. Attach completion certificate for

each of the project provided. This is important for the Department to make a decision and will lead to elimination
of bids.) The information mentioned on this form must correspond with the information mentioned on Annexure
N (project reference form).

The description of each project must include the following information:
1. Essential introductory information:
1.1. Name of project.
1.2. Name of client.
1.3. Contact details of client.
1.4. Contact details (including telephone numbers and email addresses) of currently contactable
references.
1.5. The period during which the project was performed, and also, if this is different, the period during
which the Bidder’s team members were contracted.
1.6. Cost of works and/or contract value (making it clear in broad terms what this cost/value purchased,
and to what extent (if any) this cost/value was part of a larger project budget or programme budget).

NO. NAME OF PROJECT. NAME OF CLIENT. CONTACT PROJECT DATE
DETAILS OF VALUE COMPLETED
CLIENT.

1

2

3

4

Attach a separate page to address this issue if there are more projects (the above table is just for
reference purposes).

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, confirms that the content
of this schedule that presented by the Bidder are within my personal knowledge and are to the best of my knowledge both true
and correct.

Signed Date

Name Position

Enterprise name
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J

RELEVANT PROJECT EXPERIENCE — CURRENT PROJECTS

Bidders must submit a description of projects under construction/ on hold/ just handed over/ towards
completion (if they exist). Attach an Appointment letter for each of the project provided. This is not an
elimination factor, but important for the department to make a decision when doing risk assessment.

The description of each project must include the following information:
2. Essential introductory information:
2.1. Name of project.
2.2. Name of client.
2.3. Contact details of client.
2.4. Contact details (including telephone numbers and email addresses) of currently contactable
references.
2.5. The period during which the project was performed, and also, if this is different, the period during
which the Bidder’s team members were contracted.
2.6. Cost of works and/or contract value (making it clear in broad terms what this cost/value purchased,
and to what extent (if any) this cost/value was part of a larger project budget or programme budget).

NO. NAME OF NAME OF CONTACT PROJECT STAGE OF
PROJECT. CLIENT. DETAILS OF VALUE PROJECT
CLIENT.
1
2
3
4

Attach a separate page to address this issue if there are more projects (the above table
is just for reference purposes).

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, confirms that the content
of this schedule that presented by the Bidder are within my personal knowledge and are to the best of my knowledge both
true and correct.

Signed Date

Name Position

Enterprise name
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PLANT AND EQUIPMENT

The Bidder must provide full particulars of the following Assets: (Assets owned and to be hired - Indicate
owned assets). Attach details of ownership of each of the plant & vehicle provided or hiring letter or provisional
approval to hire. This is not an elimination factor, but important for the department to make a decision when
doing risk assessment.

MACHINERY PLANT EQUIPMENT VEHICLES
NO.

Attach a separate page to address this issue if there is more equipment, plant or machinery (the
above table is just for reference purposes).

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, confirms that the content
of this schedule that presented by the Bidder are within my personal knowledge and are to the best of my knowledge both
true and correct.

signed Date

Name Position

Enterprise name

46| Page



= \ll__
\T—‘a e
0 %‘

{7 ~—

L

OTHER OFFERS SUBMITTED AT TIME OF THIS BID FOR WHICH RESULTS ARE

PENDING (if they exist)

(Any other client's Bid must also be included)

BID NO. /
PROJECT | PROJECT NAME
NUMBER

CLIENT NAME &
CONTACT NO.

VALUE BIDED IN
RANDS

DATE
SUBMITTED

CONTACT
DETAILS
(CLIENT)

1

Attach a separate page to address this issue if there are more projects (the above table is just for

reference purposes).

Signed

Name

Enterprise name

Date

Position
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SCHEDULE OF BIDDER'S LITIGATION HISTORY

The Bidder shall list below details of any litigation with which the Bidder (including its directors,

shareholders or other senior members in previous companies) has been involved with any organ of state or

state department within the last ten years. The details must include the year, the litigating parties, the
subject matter of the dispute, the value of any award or estimated award if the litigation is current and in

whose favour the award, if any, was made.

NO. NAME OF CLIENT. OTHER BRIEF DETAILS OF PROJECT DATE
LITIGATING DISPUTE VALUE RESOLVED
PARTY OR STATUS
OF
LITIGATION
1
2
3
4

Attach a separate page to address this issue if there are more projects (the above table is just for
reference purposes).

Signed Date
Name Position
Bidder name
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Evaluation Schedule 1 — Project Reference Forms -1

MAINTENANCE REPAIRS, TESTING AND ISSUING OF CERTIFICATE
OF COMPLIANCE (C.O. C’S) AT DEPARTMENT OF PUBLIC WORKS
AND INFRASTRUCTURE AMATHOLE/BCM REGIONAL OFFICES
AMALINDA

BCM5-23/24-0030

Project title:

Project Number:

NOTE: This returnable document must be completed by the person who was the Engineer/Project
Manager on a project of similar complexity that was completed successfully by the bidder. This is
important for the department in order to make a decision and will lead to elimination of bids.

l, (name and surname) of

(company name) declare

that | was the Project Manager on the following building construction project successfully

executed by (name of Bidder):

Project name:

Project location:

Construction period: Completion date:

Contract value:

A. Please evaluate the performance of the Bidder on the abovementioned project, on which you were the
principal agent, by inserting “Yes” in the relevant box below:

Key Performance Indicators Very Poor | Fair Good Excellent Total
Poor
1 2 3 4 5

1. Project performance / time
management / programming

2. Quality of workmanship

3. Resources: Personnel

4. Resources: Plant

5. Financial management /
payment of subcontractors /
cash flow, etc

TOTAL
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B. Would you consider / recommend this Bidder again:
YES | NO

C. Any other comments:

B. My contact details are:

Telephone: Cellphone: Fax:

E-mail:

Thus signed at on this day of 20
COMPANY STAMP

Signature of principal agent

NOTE:

If reference cannot be verified due to the inability to get hold of the referee or failure on his/her part to
respond to a written request to do so, that reference will not be considered. It is the responsibility of the
Bidder to put referees who are reachable.

Name of Bidder

Signature of Bidder Date
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Evaluation Schedule 2 — Project Reference Forms - 2

MAINTENANCE REPAIRS, TESTING AND ISSUING OF CERTIFICATE
OF COMPLIANCE (C.O. C’S) AT DEPARTMENT OF PUBLIC WORKS
AND INFRASTRUCTURE AMATHOLE/BCM REGIONAL OFFICES
AMALINDA

BCM5-23/24-0030

Project title:

Project Number:

NOTE: This returnable document must be completed by the person who was the Engineer/Project
Manager on a project of similar complexity that was completed successfully by the bidder. This is
important for the department in order to make a decision and will lead to elimination of bids.

l, (name and surname) of

(company name) declare

that | was the Project Manager on the following building construction project successfully

executed by (name of Bidder):

Project name:

Project location:

Construction period: Completion date:

Contract value:
A. Please evaluate the performance of the Bidder on the abovementioned project, on which
you were the principal agent, by inserting “Yes” in the relevant box below:

Key Performance Indicators Very Poor | Fair Good Excellent Total
Poor
1 2 3 4 5

1. Project performance / time
management / programming

2. Quality of workmanship

3. Resources: Personnel

4. Resources: Plant

5. Financial management /
payment of subcontractors /
cash flow, etc

TOTAL

B. Would you consider / recommend this Bidder again:
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YES | NO

C. Any other comments:

D. My contact details are:

Telephone: Cellphone: Fax:
E-mail:
Thus signed at on this day of 20

Signature of principal agent
COMPANY STAMP

NOTE:

If reference cannot be verified due to the inability to get hold of the referee or failure on his/her part to
respond to a written request to do so, that reference will not be considered. It is the responsibility of the
Bidder to put referees who are reachable.

Name of Bidder

Signature of Bidder Date
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Evaluation Schedule 3 — Project Reference Forms - 3

MAINTENANCE REPAIRS, TESTING AND ISSUING OF CERTIFICATE
OF COMPLIANCE (C.O. C’S) AT DEPARTMENT OF PUBLIC WORKS
AND INFRASTRUCTURE AMATHOLE/BCM REGIONAL OFFICES
AMALINDA

BCM5-23/24-0030

Project title:

Project Number:

NOTE: This returnable document must be completed by the person who was the Engineer/Project
Manager on a project of similar complexity that was completed successfully by the bidder. This is
important for the department in order to make a decision and will lead to elimination of bids.

l, (name and surname) of

(company name) declare
that | was the Project Manager on the following building construction project successfully

executed by (name of Bidder):

Project name:

Project location:

Construction period: Completion date:

Contract value:

A. Please evaluate the performance of the Bidder on the abovementioned project, on which you were the
principal agent, by inserting “Yes” in the relevant box below:

Key Performance Indicators Very Poor | Fair Good Excellent Total
Poor
1 2 3 4 5

1. Project performance / time
management / programming

2. Quality of workmanship

3. Resources: Personnel

4. Resources: Plant

5. Financial management /
payment of subcontractors /
cash flow, etc.

TOTAL
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B. Would you consider / recommend this Bidder again:

YES | NO

C. Any other comments:

D. My contact details are:

Telephone:

E-mail:

Cellphone: Fax:

Thus signed at

on this day of 20

Signature of principal agent

NOTE:

COMPANY STAMP

If reference cannot be verified due to the inability to get hold of the referee or failure on his/her part to
respond to a written request to do so, that reference will not be considered. It is the responsibility of the
Bidder to put referees who are reachable.

Name of Bidder

Signature of Bidder
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BASELINE RISK ASSESSMENT

O

PROJECT TITLE

MAINTENANCE REPAIRS, TESTING AND ISSUING OF

CERTIFICATE OF COMPLIANCE (C.O. C’S) AT DEPARTMENT OF
PUBLIC WORKS AND INFRASTRUCTURE AMATHOLE/BCM

REGIONAL OFFICES AMALINDA

SCMU NUMBER

BCM5-23/24-0030

PLEASE NOTE THAT THIS IS A BASELINE RISK ASSESSMENT AND NOT A DETAILED RISK ASSESSMENT OF ALL

ANTICIPATED ACTIVITIES ON SITE.

Activity Risk to Risk to Health | Risk to Risk to Public Control
Environmental Safet
Safety y Measures
Use of Falling of NA Falling of Falling of Use lifting signal.
crane to machinery generator set machinery resulting | Ensure competent
off-load resulting resulting damaging | to injury to the crane operator
Injury to trees public and
personnel damaging property
Electrical Electrical NA NA Exposed wires to Follow electrical
connection | shock the public resulting | safety precautions
resulting to to injuries and standards
injuries
Oil spills NA NA Oil spillage can | Contact with waste | Follow
resulting to land | water can resulting | environmental

and water pollution

to disease

standards to control
any risk

You can list all activities on a separate page to address this issue (the above table is just for reference

purposes).
Signed Date
Name Position

Enterprise name
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INFRASTRUCTURE INPUT MATERIAL EASTERN CAPE

PROJECT NAME MAINTENANCE REPAIRS, TESTING AND ISSUING OF CERTIFICATE OF
COMPLIANCE (C.O. C’S) AT DEPARTMENT OF PUBLIC WORKS AND
INFRASTRUCTURE AMATHOLE/BCM REGIONAL OFFICES AMALINDA

PROJECT DESCRIPTION MAINTENANCE REPAIRS, TESTING AND ISSUING OF CERTIFICATE OF
(SCOPE) COMPLIANCE (C.O. C’'S) AT DEPARTMENT OF PUBLIC WORKS AND

INFRASTRUCTURE AMATHOLE/BCM REGIONAL OFFICES AMALINDA
SCMU NUMBER BCM5-23/24-0030

CONTRACTOR NAME:
1. Below is the list of building material which must be sourced from Eastern Cape based suppliers,
manufacturers or accredited agents.
2. On monthly basis, the contractor will report the purchasing of any of this material.
3. The report will then be communicated to PT & OTP on quarterly basis or in whichever intervals, as
prescribed by PT & OTP.
A. MATERIAL LISTS-BUILDING RELATED STRUCTURES (NEW, REFURBISHMENTS & RENOVATIONS)

ITEM BUILDING MATERIAL (TYPE) QUANTITY ESTIMATE AMOUNT
(Rands)
01 Metal Container 1
Copper Tubes 1
Electrical Hardware 1
TOTAL

B. CONFIRMATION

L et r bbb e ebe st bbb enereasans (Contractor name) acknowledge and confirm
the above mentioned material will be sourced in the Eastern Cape Province, from Eastern Cape based
material suppliers and manufacturers.

2. | confirm that on monthly basis | will produce a proof of purchase of this material used or to be used,
either in the form of delivery notes, tax invoices or any formal document which verifies that the
material or goods were sourced from an Eastern Cape based supplier or manufacturer.

Representative of the Contractor (Name) Signature Date
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C1.3 GENERAL CONDITIONS OF CONTRACT
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SERVICE LEVEL AGREEMENT / CONTRACT AGREEMENT

Entered into between:

DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE
(Hereinafter called “the Employer”, “Client” or “Purchaser” or client”)

Duly represented by:

and

THE CONTRACTOR

(Hereinafter called “the Service Provider)

Duly represented by:
WHEREAS:

a) The Client and the Service Provider have concluded an agreement

at on

Place Date
(Hereinafter called “the principal agreement” attached hereto);
Start date: Anticipated end date:

Contract duration:

b) The principal agreement is more clearly described as:

i) Appointment of ;
(Name of Service Provider)

i) Being in respect of

(Project Description)

i) Contract number

i) Works generally located in

(Region/ District/ Area)
iii) Contract Amount (R/c):

(Inclusive of Vat / Not Inclusive of Vat)
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GENERAL CONDITIONS OF CONTRACT

TABLE OF CLAUSES

Definitions

Application

General

Standards

Use of contract documents and information; inspection
Patent rights

Performance security
Inspections, tests and analysis
Packaging

10. Delivery and documents

11. Insurance

12. Transportation

13. Incidental services

14. Spare parts

WoONOUAWN =

15. Warranty
16. Payment
17. Prices

18. Increase / decrease of quantities
19. Contract amendments

20. Assignment

21. Subcontracts

22. Delays in the provider’s performance
23. Penalties

24. Termination for defaults

25. Dumping and countervailing duties
26. Force Majeure

27. Termination for insolvency

28. Settlement of disputes

29. Limitation of liability

30. Governing language

31.  Applicable law

32. Notices

33. Taxes and duties

34. Transfer of Contracts

35. Amendment of Contracts
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GENERAL CONDITIONS OF CONTRACT

1.

1.1

1.2

1.3

1.4

1.5

1.6

1.7

1.8

1.9

1.10

1.11

1.12

1.13

Definitions
The following terms shall be interpreted as indicated:

“Closing time” means the date and hour specified in the bidding documents for the receipt
of bids.

“Contract” means the written agreement entered into between the purchaser and the
provider, as recorded in the contract form signed by the parties, including all attachments
and appendices thereto and all documents incorporated by reference therein.

“Contract price” means the price payable to the provider under the contract for the full and
proper performance of his contractual obligations.

“Corrupt practice” means the offering, giving, receiving, or soliciting of any thing of the
value to influence the action of a public official in the procurement process or in contract
execution.

“Countervailing duties” are imposed in cases where an enterprise abroad is subsidized by
its government and encouraged to market its products internationally.

“Country of origin” means the place where the goods were mined, grown or produced or
from which the services are supplied. Goods are produced when, through manufacturing,
processing or substantial and major assembly of components, a commercially recognized new
product results that is substantially different in basic characteristics or in purpose or utility
from its components.

“Day” means calendar day.
“Delivery” means delivery in compliance of the conditions of the contract or order.
“Delivery ex stock” means immediate delivery directly from stock actually on hand.

“Delivery into consignees store or to his site” means delivered and unloaded in the
specified store or depot or on the specified site in compliance with the conditions of the
contract or order, the provider bearing all risks and charges involved until the supplies are so
delivered and a valid receipt is obtained.

“Dumping” occurs when a private enterprise abroad market its goods on own initiative in
the RSA at lower prices than that of the country of origin and which have the potential to
harm the local industries in the RSA.

“Force majeure” means an event beyond the control of the provider and not involving the
provider’s fault or negligence and not foreseeable. Such events may include, but is not
restricted to, acts of the purchaser in its sovereign capacity, wars or revolutions, fires, floods,
epidemics, quarantine restrictions and freight embargoes.

“Fraudulent practice” means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of any bidder, and
includes collusive practice among bidders (prior to or after bid submission) designed to
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1.19

1.20

1.21

1.22

1.23

1.24

1.25

2.2

2.3
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“GCC" means the General Conditions of Contract.

“Goods"” means all of the equipment, machinery, and/or other materials that the provider is
required to supply to the purchaser under the contract.

“Imported content” means that portion of the bidding price represented by the cost of
components, parts or materials which have been or are still to be imported (whether by the
provider or his subcontractors) and which costs are inclusive of the costs abroad, plus freight
and other direct importation costs such as land costs, dock dues, import duty, sales duty or
other similar tax or duty at the South African place of entry as well as transportation and
handling charges to the factory in the Republic where the supplies covered by the bid will be
manufactured.

“Local content” means that portion of the bidding price which is not included in the imported
content provided that local manufacture does take place.

“Manufacture” means the production of products in a factory using labour, materials,
components and machinery and includes other related value-adding activities.

“Order” means an official written order issued for the supply of goods or works or the
rendering of a service.

“Project site,” where applicable, means the place indicated in bidding documents.
“Purchaser” means the organization purchasing the goods.

“Republic” means the Republic of South Africa.

“SCC"” means the Special Conditions of Contract.

“Services” means those functional services ancillary to the supply of the goods, such as
transportation and any other incidental services, such as installation, commissioning, provision
of technical assistance, training, catering, gardening, security, maintenance and other such
obligations of the provider covered under the contract.

“Written” or “in writing” means hand-written in ink or any form of electronic or mechanical
writing.

Application

These general conditions are applicable to all bids, contracts and orders including bids for
functional and professional services (excluding professional services related to the building
and construction industry), sales, hiring, letting and the granting or acquiring of rights, but
excluding immovable property, unless otherwise in the bidding documents.

Where applicable, special conditions of contract are also laid down to cover specific supplies,
services or works.

Where such special conditions of contract are in conflict with these general conditions, the
special conditions shall apply.
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General
Unless otherwise indicated in the bidding documents, the purchaser shall not be liable for any
expense incurred in the preparation and submission of a bid. Where applicable a non-
refundable fee for documents may be charged.

Invitations to bid are usually published in locally distributed news media and in the
institution’s website.

Standards
The goods supplied shall conform to the standards mentioned in the bidding documents and
specifications.

Use of contract documents and information; inspection

The provider shall not, without the purchaser’s prior written consent, disclose the contract,
or any provision thereof, or any specification, plan, drawing, pattern, sample, or information
furnished by or on behalf of the purchaser in connection therewith, to any person other than
a person employed by the provider in the performance of the contract. Disclosure to any
such employed person shall be made in confidence and shall extend only so far as may be
necessary for purposes of such performance.

The provider shall not, without the purchaser’s prior written consent, make use of any
document or information mentioned in GCC clause 5.1 except for purposes of performing the
contract.

Any document, other than the contract itself mentioned in GCC clause 5.1 shall remain the
property of the purchaser and shall be returned (all copies) to the purchaser on completion
of the provider’s performance under the contract if so required by the purchaser.

The provider shall permit the purchaser to inspect the provider’s records relating to the
performance of the provider and to have them audited by auditors appointed by the
purchaser, if so required by the purchaser.

Patent rights

The provider shall indemnify the purchaser against all third-party claims of infringement of
patent, trademark, or industrial design rights arising from use of goods or any part thereof
by the purchaser.

When a provider developed documentation/projects for the department or PROVINCIAL
entity, the intellectual, copy and patent rights or ownership or such documents or projects
will vest in the department or PROVINCIAL entity.

Performance security
Within seven (7) days of receipt of the notification of contract award, the success bidder shall
furnish to the purchaser the performance security of the amount specified in SCC.

The proceeds of the performance security shall be payable to the purchaser as compensation
for any loss resulting from the provider’s failure to complete his obligations under the contract.

The performance security shall be denominated in the currency of the contract, or in a freely
convertible currency acceptable to the purchaser and shall be in one of the following forms:
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8.4
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in the purchaser’s country or abroad, acceptable to the purchaser, in the form proVided
in the bidding documents or another form acceptable to the purchaser; or

(b) a cashier’s or certified cheque.

The performance security will be discharged by the purchaser and returned to the provider
not later than thirty (30) days following the date of completion of the provider’s performance
obligations under the contract, including any warranty obligations, unless otherwise specified.

Inspections, tests and analyses

All pre-bidding testing will be for the account of the bidder.

If it is a bid condition that supplies to be produced or services to be rendered should at any
stage during production or execution or on completion be subject to inspection, the premises
of the bidder or contractor shall be open, at all reasonable hours, for inspection by a
representative of the purchaser or an organization acting on behalf of the purchaser.

If there are no inspection requirements indicated in the bidding documents and no mention
is made in the contract, but during the contract period it is decided that inspections shall be
carried out, the purchaser shall itself make the necessary arrangements, including payment
arrangements with the testing authority concerned.

If the inspections, tests and analyses referred to in clause 8.2 & 8.3 show the supplies to be
in accordance with the contract requirements, the cost of the inspections, tests and analyses
shall be defrayed by the purchaser.

Where the supplies or services referred to in clauses 8.2 and 8.3 do not comply with the
contract requirements, irrespective of whether such supplies or services are accepted or not,
the cost in connection with these inspections, tests or analyses shall be defrayed by the
provider.

Supplies and services which are referred to in clauses 8.2 and 8.3 and which do not comply
with the contract requirements may be rejected.

Any contract supplies may on or after delivery be inspected, tested or analyzed and may be
rejected if found not to comply with the requirements of the contract. Such rejected supplies
shall be held at the cost and risk of the provider who shall, when called upon, remove them
immediately at his own cost and forthwith substitute them with supplies which do not comply
with the requirements of the contract. Failing such removal the rejected supplies shall be
returned at the providers cost and risk. Should the provider fail to provide the substitute
supplies forthwith, the purchaser may, without giving the provider further opportunity to
substitute the rejected supplies, purchase such supplies as may be necessary at the expense
of the provider.

The provisions of clauses 8.4 to 8.7 shall not prejudice the right of the purchaser to cancel
the contract on account of a breach of the conditions thereof, or to act in terms of Clause 23
of GCC.

Packaging

The provider shall provide such packaging of the goods as is required to prevent their damage
or deterioration during transit to their final destination, as indicated in the contract. The
packaging shall be sufficient to withstand, without limitation, rough handling during transit
and exposure to extreme temperatures, salt and precipitation during transit, and open
storage. Packaging, case size and weights shall take into consideration, where appropriate,
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The packaging, marking and documentation within and outside the packages shall comply
strictly with such special requirements as shall be expressly provided for in the contract,
including additional requirements, if any, and in any subsequent instructions ordered by the
purchaser.

Delivery and documents
Delivery of the goods and arrangements for shipping and clearance obligations, shall be made
by the provider in accordance with the terms specified in the contract.

Insurance

The goods supplied under the contract shall be fully insured in a freely convertible currency
against loss or damage incidental to manufacture or acquisition, transportation, storage and
delivery in the manner specified.

Transportation
Should a price other than an all-inclusive delivered price be required, this shall be specified.

Incidental services
The provider may be required to provide any or all of the following services, including
additional services, if any:

(a) performance or supervision of on-site assembly and/or commissioning of the supplied
goods;

(b) furnishing of tools required for assembly and/or maintenance of the supplied goods;

(©) furnishing of a detailed operations and maintenance manual for each appropriate unit
of the supplied goods;

(d) performance or supervision or maintenance and/or repair of the supplied goods, for a
period of time agreed by the parties, provided that this service shall not relieve the
provider of any warranty obligations under this contract; and

(e) training of the purchaser’s personnel, at the provider's plant and/or on-site, in
assembly, start-up, operation, maintenance, and/or repair of the supplied goods.

Prices charged by the provider for incidental services, if not included in the contract price for
the goods, shall be agreed upon in advance by the parties and shall not exceed the prevailing
rates charged to other parties by the provider for similar services.

Spare parts

As specified, the provider may be required to provide any or all of the following materials,
notifications, and information pertaining to spare parts manufactured or distributed by the
provider:

1) such spare parts as the purchaser may elect to purchase from the provider, provided that this
election shall not relieve the provider of any warranty obligations under the contract, and

2) in the event of termination of production of the spare parts:
a) Advance notification to the purchaser of the pending termination, in sufficient time to permit

the purchaser to procure needed requirements; and

b) Following such termination, furnishing at no cost to the purchaser, the blueprints, drawings,

and specifications of the spare parts, if requested.
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Warranty
The provider warrants that the goods supplied under the contract are new, unused, of the
most recent or current models, and that they incorporate all recent improvements in design
and materials unless provided otherwise in the contract. The provider further warrants that
all goods supplied under this contract shall have no defect, arising from design, materials, or
workmanship (except when the design and/or material is required by the purchaser’s
specifications) or from any act or omission of the provider, that may develop under normal
use of the supplied goods in the conditions prevailing in the country of final destination.

This warranty shall remain valid for twelve (12) months after the goods, or any portion thereof
as the case may be, have been delivered to and accepted at the final destination indicated in
the contract, or for eighteen (18) months after the date of shipment from the port or place
of loading in the source country, whichever period concludes earlier, unless specified
otherwise.

The purchaser shall promptly notify the provider in writing of any claims arising under this
warranty.

Upon receipt of such notice, the provider shall, within the period specified and with all
reasonable speed, repair or replace the defective goods or parts thereof, without costs to the
purchaser.

If the provider, having been notified, fails to remedy the defect(s) within the period specified,
the purchaser may proceed to take such remedial action as may be necessary, at the
provider’s risk and expense and without prejudice to any other rights which the purchaser
may have against the provider under the contract.

Payment
The method and conditions of payment to be made to the provider under this contract shall
be specified

The provider shall furnish the purchaser with an invoice accompanied by a copy of the delivery
note and upon fulfilment of other obligations stipulated in the contract.

Payments shall be made promptly by the purchaser, but in no case later than thirty (30) days
after submission of an invoice or claim by the provider.
payment will be made in Rand unless otherwise stipulated.

Prices

Prices charged by the provider for goods delivered and services performed under the contract
shall not vary from the prices quoted by the provider in his bid, with the exception of any
price adjustments authorized or in the purchaser’s request for bid validity extension, as the
case may be.

Increase/decrease of quantities

In cases where the estimated value of the envisaged changes in purchase does not exceed
15% of the total value of the original contract, the contractor may be instructed to deliver the
revised quantities. The contractor may be approached to reduce the unit price, and such
offers may be accepted provided that there is no escalation in price.

Contract amendments
No variation in or modification of the terms of the contract shall be made except by written
amendment signed by the parties concerned.
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Assignment

The provider shall not assign, in whole or in part, its obligations to perform under the contract,
except with the purchaser’s prior written consent.

Subcontracts

The provider shall notify the purchaser in writing of all subcontracts awarded under this
contracts if not already specified in the bid. Such notification, in the original bid or later, shall
not relieve the provider from any liability or obligation under the contract.

Delays in the provider’'s performance
Delivery of the goods and performance of services shall be made by the provider in
accordance with the time schedule prescribed by the purchaser in the contract.

If at any time during performance of the contract, the provider or its subcontractor(s) should
encounter conditions impeding timely delivery of the goods and performance of services, the
provider shall promptly notify the purchaser in writing of the fact of the delay, its likely
duration and its cause(s). As soon as practicable after receipt of the provider’s notice, the
purchaser shall evaluate the situation and may at his discretion extend the provider’s time for
performance, with or without the imposition of penalties, in which case the extension shall be
ratified by the parties by amendment of contract.

The right is reserved to procure outside of the contract small quantities or to have minor
essential services executed if any emergency arises, the provider’s point of supply is not
situated at or near the place where the supplies are required, or the provider’s services are
not readily available.

Except as provided under GCC Clause 25, a delay by the provider in the performance of its
delivery obligations shall render the provider liable to the imposition of penalties, pursuant to
GCC Clause 22, unless an extension of time is agreed upon pursuant to GCC Clause 21.2
without the application of penalties.

Upon any delay beyond the delivery period in the case of a supplies contract, the purchaser
shall, without canceling the contract, be entitled to purchase supplies of a similar quality and
up to the same quantity in substitution of the goods not supplied in conformity with the
contract and to return any goods delivered later at the provider's expense and risk, or to
cancel the contract and buy such goods as may be required to complete the contract and
without prejudice to his other rights, be entitled to claim damages from the provider.

Penalties

Subject to GCC Clause 25, if the provider fails to deliver any or all of the goods or to perform
the services within the period(s) specified in the contract, the purchaser shall, without
prejudice to its other remedies under the contract, deduct from the contract price, as a
penalty, a sum calculated on the delivered price of the delayed good or unperformed services
using the current prime interest rate calculated for each day of

the delay until actual delivery or performance. The purchaser may also consider termination
of the contract pursuant to GCC Clause 23.

Termination for Default
The purchaser, without prejudice to any other remedy for breach of contract, by written
notice of default sent to the provider, may terminate this contract in whole or in part:
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(a) if the provider fails to deliver any or all of the goods within the period(s) speciﬁelml‘h%e
contract, or within any extension thereof granted by the purchaser pursuant to GCC Clause
21.2;

(b) if the provider fails to perform any other obligation(s) under the contract; or

(c) if the provider, in the judgement of the purchaser, has engaged in corrupt or fraudulent
practices in competing for or in executing the contract.

In the event the purchaser terminates the contract in whole or in part, the purchaser may
procure, upon such terms and in such manner as it deems appropriate, goods, works or
services similar to those undelivered, and the provider shall be liable to the purchaser for any
excess costs for such similar goods, works or services. However, the provider shall continue
performance of the contract to the extent not terminated.

Anti-Dumping And Counter-Vailing Duties And Rights

When, after the date of bid, provisional payments are required, or anti-dumping or
countervailing duties are imposed, or the amount of a provisional payment or anti-dumping
or countervailing right is increased in respect of any dumped or subsidized import, the State
is not liable for any amount so required or imposed, or for the amount of any such increase.
When, after the said date, such a provisional payment is no longer required or any such anti-
dumping or countervailing right is abolished, or where the amount of such provisional
payment or any such right is reduced, any such favourable difference shall on demand be
paid forthwith by the provider to the purchaser or the purchaser may deduct such amounts
from moneys (if any) which may otherwise be due to the provider in regard to supplies or
services which he delivered or rendered, or is to deliver or render in terms of the contract or
any other contract or any other amount which may be due to him.

Force Majeure

Notwithstanding the provisions of GCC Clauses 22 and 23, the provider shall not be liable for
forfeiture of its performance security, damages, or termination for default if and to the extent
that hi delay in performance or other failure to perform his obligations under the contract is
the result of an event of force majeure.

If a force majeure situation arises, the provider shall promptly notify the purchaser in writing
of such condition and the cause thereof. Unless otherwise directed by the purchaser in
writing, the provider shall continue to perform its obligations under the contract as far as is
reasonably practical, and shall seek all reasonable alternative means for performance not
prevented by the force majeure event.

Termination For Insolvency

The purchaser may at any time terminate the contract by giving written notice to the provider
if the provider becomes bankrupt or otherwise insolvent. In this event, termination will be
without compensation to the provider, provided that such termination will not prejudice or
affect any right of action or remedy which has accrued or will accrue thereafter to the
purchaser,

Settlement of Disputes

If any dispute or difference of any kind whatsoever arises between the purchaser and the
provider in connection with or arising out of the contract, the parties shall make every effort
to resolve amicably such dispute or difference by mutual consultation.

If, after thirty (30) days, the parties have failed to resolve their dispute or difference by such
mutual consultation, then either the purchaser or the provider may give notice to the other
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may be commenced unless such notice is given to the other party.

Should it not be possible to settle a dispute by means of mediation, it may be settled in a
South African court of law.

Notwithstanding any reference to mediation and / or court proceedings herein,

(@) the parties shall continue to perform their respective obligations under the contract
unless they otherwise agree; and

(b) the purchaser shall pay the provider any monies due to the provider for goods
delivered and / or services rendered according to the prescripts of the contract.

Limitation Of Liability
Except in cases of criminal negligence or wilful misconduct, and in the case of infringement
pursuant to Clause 6;

(a) the provider shall not be liable to the purchaser, whether in contract, tort, or otherwise,
for any indirect or consequential loss or damage, loss of use, loss of production, or loss
of profits or interest costs, provided that this exclusion shall not apply to any obligation
of the provider to pay penalties and / or damages to the purchaser; and

(b) the aggregate liability of the provider to the purchaser, whether under the contract, in
tort or otherwise, shall not exceed the total contract price, provided that this limitation
shall not apply to the cost of repairing or replacing defective equipment.

Governing Language
The contract shall be written in English. All correspondence and other documents pertaining
to the contract that is exchanged by the parties shall also be written in English.

Applicable Law
The contract shall be interpreted in accordance with South African laws, unless otherwise
specified.

Notices

Every written acceptance of a bid shall be posted to the provider concerned by registered or
certified mail and any other notice to him shall be posted by ordinary mail to the address
furnished in his bid or to the address notified later by him in writing and such posting shall
be deemed to be proper service of such notice.

The time mentioned in the contract documents for performing any act after such aforesaid
notice has been given, shall be reckoned from the date of posting of such notice.

Taxes and Duties

A foreign provider shall be entirely responsible for all taxes, stamp duties, license fees, and
other such levies imposed outside the purchaser’s country.

A local provider shall be entirely responsible for all taxes, duties, license fees, etc, incurred
until delivery of the contracted goods to the purchaser.

No contract shall be concluded with any bidder whose tax matters are not in order. Prior to
the award of a bid SARS must have certified that the tax matters of the preferred bidder are
in order.
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34. Transfer Of Contracts

34.1 The contractor shall not abandon, transfer, assign or sublet a contract or part thereof without
the written permission of the purchaser.

35. Amendment Of Contracts
35.1 No agreement to amend or vary a contract or order or the conditions, stipulations or
provisions thereof shall be valid and of any force unless such agreement to amend or vary is

entered into in writing and signed by the contracting parties. Any waiver of the requirement
that the agreement to amend or vary shall be in writing, shall also be in writing.

36. Duration
The contract duration is 01 month
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SIGNATURES.

DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE

Signed at this day of 20
(Place) Day (Month)
AS WITNESSES
1
(Signature)
2
(Signature) Authorized signature on behalf of Employer

SERVICE PROVIDER

Signed at this day of 20
(Place) Day (Month)
AS WITNESSES:
1
(Signature)
2
(Signature) Authorized signature of the Service Provider
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C1.3 CIDB ADJUDICATOR’S AGREEMENT

This agreement is madeonthe........

... (name of company / organization) of

....... (NAME) OF ¢ ottt e e
.................................... (address)

(the Adjudicator).

Disputes or differences may arise/have arisen* between the Parties under a Contract dated ........ and knownas...........

and these disputes or differences shall

be/have been* referred to adjudication in accordance with the CIDB Adjudication Procedure, (hereinafter called "the
Procedure") and the Adjudicator may be or has been requested to act.

* Delete as necessary

IT IS NOW AGREED as follows:

1 The rights and obligations of the Adjudicator and the Parties shall be as set out in the Procedure.

2 The Adjudicator hereby accepts the appointment and agrees to conduct the adjudication in accordance with the Procedure.

3 The Parties bind themselves jointly and severally to pay the Adjudicator's fees and expenses in accordance with the
Procedure as set out in the Contract Data.

4 The Parties and the Adjudicator shall at all times maintain the confidentiality of the adjudication and shall endeavour to

ensure that anyone acting on their behalf or through them will do likewise, save with the consent of the other Parties which
consent shall not be unreasonably refused.

5 The Adjudicator shall inform the Parties if he intends to destroy the documents which have been sent to him in relation to
the adjudication and he shall retain documents for a further period at the request of either Party.

2.1

SIGNED by:

Name:
who warrants that he / she is duly
authorized to sign for and on behalf

of the first Party in the presence of

Witness

Name:

Address:
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Witness:
Name

Address:

SIGNED by:

Name:

the Adjudicator in the presence of

Witness:

Name:

Address:
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Contract Data

1

The Adjudicator shall be paid at the hourly rate of R. . . . . ..
..... in respect of all time spent upon, or in connection with,
the adjudication including time spent travelling.

The Adjudicator shall be reimbursed in respect of all

disbursements properly made including, but not restricted to:

(a) Printing, reproduction and purchase of documents,
drawings, maps, records and photographs.

(b) Telegrams, telex, faxes, and telephone calls.

(c) Postage and similar delivery charges.

(d) Travelling, hotel expenses and other similar
disbursements.

(e) Room charges.

() Charges for legal or technical advice obtained in
accordance with the Procedure.

The Adjudicator shall be paid an appointmentfee of R........
..... This fee shall become payable in equal amounts by each
Party within ..... days of the appointment of the Adjudicator,
subject to an Invoice being provided. This fee will be deducted
from the final statement of any sums which shall become
payable under item 1 and/or item 2 of the Contract Data. If the
final statement is less than the appointment fee the balance
shall be refunded to the Parties.

The Adjudicator is/is not* currently registered for VAT.

Where the Adjudicator is registered for VAT it shall be charged
additionally in accordance with the rates current at the date of
invoice.

All payments, other than the appointment fee (item 3) shall
become due 7 days after receipt of invoice, thereafter interest
shall be payable at 5% per annum above the Reserve Bank
base rate for every day the amount remains outstanding.
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OCCUPATIONAL HEALTH AND SAFETY SPECIFICATIONS IN CONSTRUCTION
PROJECTS, REPAIRS, RENOVATIONS & MAINTENANCE WILL BE ADHERED

TO ACCORDING TO THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE
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1. PREAMBLE
In terms of Construction Regulation 4(1)(a) of the Occupational Health and Safety Act, 1993 (Act 85 of 1993), and 5(1) construction regulation of 2014, the
Department of Public Works, as the Client and/or its Agent on its behalf, shall be responsible to prepare Health & Safety Specifications for any intended
construction project and provide any Principal Contractor who is making a Tender or appointed to perform construction work for the Client and/or its
Agent on its behalf with the same.

The Client’s further duties are as described in The Act and the Regulations made there-under.

The Principal Contractor shall be responsible for the Health & Safety Policy for the site in terms of Section 7 of the Act and in line with Construction
Regulation 5 as well as the Health and Safety Plan for the project.

This ‘Health and Safety Specifications’ document is governed by the “Occupational Health and Safety Act,1993 (Act No. 85 of 1993), hereinafter referred
to as ‘The Act’.

Notwithstanding this, cognizance should be taken of the fact that no single Act or its set of Regulations can be read in isolation. Furthermore, although
the definition of Health and Safety Specifications stipulates ‘a documented specification of all health and safety requirements pertaining to associated

works on a construction site, so as to ensure the health and safety of persons’, it is required that the entire scope of the Labour legislation, including the
Basic Conditions of Employment Act be considered as part of the legal compliance system.

With reference to this specification document this requirement is limited to all health, safety and environmental issues pertaining to the site of the
project as referred to here-in.

Despite the foregoing it is reiterated that environmental management shall receive due attention.

Due to the wide scope and definition of construction work, every construction activity and site will be different, and circumstances and conditions may
change even on a daily basis. Therefore, due caution is to be taken by the Principal Contractor when drafting the Health and Safety Plan based on these
Health and Safety Specifications.

Prior to drafting the Health and Safety Plan, and in consideration of the information contained here-in, the contractor shall set up a Risk Assessment
Program to identify and determine the scope and details of any risk associated with any hazard at the construction site, in order to identify the steps
needed to be taken to remove, reduce or control such hazard. This Risk Assessment and the steps identified will be the basis or point of departure for the
Health and Safety Plan.

The Health and Safety Plan shall include documented ‘Methods of Statement’ (see definitions under Construction Regulations) detailing the key activities
to be performed in order to reduce as far as practicable, the hazards identified in the Risk Assessment.

In this a high premium is to be placed on the health and safety of the most valuable assets of the Department of Public Works & Infrastructure. These are
its personnel, the personnel of its Clients and the physical assets of which it is the custodian and may also include the public as well.

The responsibilities the Department and relevant stakeholders have toward its employees and other people present in the facilities or on the sites are
captured further in this specification document.

These responsibilities stem from both moral, civil and a variety of legal obligations.
The Principal Contractor is to take due cognisance of the above statement.

Every effort has been made to ensure that this specification document is accurate and adequate in all respects. Should it however, contain any errors or
omissions they may not be considered as grounds for claims under the contract for additional reimbursement or extension of time, or relieve the Principal
Contractor from his responsibilities and accountability in respect of the project to which this specification document pertains. Any such inaccuracies,
inconsistencies and/or inadequacies must immediately be brought to the attention of the Agent and/or Client.

2. SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT

These Specifications should be read in conjunction with the Act, the Construction Regulations and all other Regulations and Safety Standards which were
or will be promulgated under the Act or incorporated into the Act and be in force or come into force during the effective duration of the project.

The stipulations in this specification, as well as those contained in all other documentation pertaining to the project, including contract documentation
and technical specifications shall not be interpreted, in any way whatsoever, to countermand or nullify any stipulation of the Act, Regulations and Safety
Standards which are promulgated under, or incorporated into the Act.

This health and safety specification in respect of a construction work contract:

a) provides the overarching framework within which the contractor is required to demonstrate compliance with certain requirements for occupation
health and safety established by the Occupational Health and Safety Act of 1993 during construction;

b) establishes the manner in which the contractor is to manage the risk of health and safety incidents in during the construction; and

c) establishes the manner in which the employer’s health and safety agent will interact with the contractor.

Note 1: This specification establishes generic requirements to enable the employer and the contractor to satisfy aspects of the Occupational Health and

Safety Act, 1993 (Act No. 85 of 1993) and the Construction Regulations, 2014. The contractor is required to develop, implement and maintain package
specific health and safety plans. The employer is required to provide certain package specific information to the contractor or a health and safety
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specification for the works to enable such plans to be formulated. Accordingly, this generic specification on its own cannot ensure compliancé with the
requirements of the aforementioned Act (See Annexure A).

Note 2: The Construction Regulations, 2014, require an employer to stop any contractor from executing construction work which is not in accordance with
the contractor’s health and safety plan for the site or which poses to be a threat to the health and safety of persons.

Note 3: This specification establishes generic health and safety requirements. Site specific requirements for health and safety are stated in the scope of
work associated with a contract (see Annexure A).

Note 4: The South African Council for the Project and Construction Management Professions has established the following specified categories of
registration in terms of the Project and Construction Management Professions Act of 2000 (Act No. 48 of 2000):

a) a Construction Health and Safety Agent who may be appointed by an employer to act as his agent in terms of the Occupational Health and
Safety Act of 1993 and the Construction Regulations issued in terms of that Act;

b) a Construction Health and Safety Manager who may be appointed by an employer to complement his professional team or by a contractor to
manage company or project health and safety performance and compliance in accordance with the Occupational Health and Safety Act and
Regulations; and a Construction Health and Safety Officers who may be appointed by an employer to mitigate the risk on a project or by a
contractor to monitor and assist on-site health and safety performance and compliance in accordance with the Occupational Health and Safety
Act and Regulations and services.

3.PURPOSE

The Department is obligated to implement measures to ensure the health and safety of all people and properties affected under its custodianship or
contractual commitments, and is further obligated to monitor that these measures are structured and applied according to the requirements of these
Health and Safety Specifications.

The purpose of this specification document is to provide the relevant Principal Contractor (and his /her contractor) with any information other than the
standard conditions pertaining to construction sites which might affect the health and safety of persons at work and the health and safety of persons in
connection with the use of plant and machinery; and to protect persons other than persons at work against hazards to health and safety arising out of or
in connection with the activities of persons at work during the carrying out of construction work for the Department of Public Works Infrastructure.

The Principal Contractor (and his /her contractor) is to be briefed on the significant health and safety aspects of the project and to be provided with
information and requirements on inter alia:

a) Safety considerations affecting the site of the project and its environment;
b) Health and safety aspects of the associated structures and equipment;
c) submissions on health and safety matters required from the Principal Contractor(and his /her contractor); and
d) the Principal Contractor’s (and his /her contractor) health & safety plan.

To serve to ensure that the Principal Contractor (and his /her contractor) is fully aware of what is expected from him/her with regard to the Occupational
Health and Safety Act, 1993 (Act No. 85 of 1993) and the Regulations made there-under including the applicable safety standards, and in particular in
terms of Section 6, 7 and 8 of the construction regulation (2014).

To inform the Principal Contractor that the Occupational Health and Safety Act, 1993 (Act 85 of 1993) in its entirety shall apply to the contract to which
this specification document applies.

The Construction Regulations promulgated on 07 February 2014.
CREATING AND MAINTAINING A SAFE AND HEALTHY WORK ENVIRONMENT.

General
The contractor shall with respect to the site and the construction work that are contemplated:
1. cause a preliminary hazard identification to be performed by a competent person before commencing any physical construction activity;

2. evaluate the risks associated with the identified hazard to the health and safety of such employees and the steps that need to be taken to comply with
the Act; and as far as is reasonably practicable, prevent the exposure of such employees to the hazards concerned or, where prevention is not reasonably
practicable, minimize such exposure.

The contractor shall ensure that:

a) all reasonably practicable steps are taken to prevent the uncontrolled collapse of any new or existing structure or any part thereof, which may
become unstable or is in a temporary state of weakness or instability due to the carrying out of construction work; no structure or part of a
structure is loaded in a manner which would render it unsafe; and

b) account of information, if any, provided by the designer of the structure is taken into account in the risk assessment.

Note: The information provided by the designer should outline known or anticipated dangers or hazards relating to the work and make available all
information required for the safe execution of the work.

It should provide as relevant, geotechnical information (or make reference to reports provided in the site information), the loading the structure is
designed to withstand, the methods and sequence of construction.
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The contractor shall carry out regular inspections and audits to ensure that the work is being performed in accordance with the requirements of this
specification.

4. DEFINITIONS.
The most important definitions in the Act and Regulations pertaining to this specification document are hereby extracted.

Act: the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993)

Accident — means unplanned occurrence that happens due to the unsafe condition and may cause injury to a person, damage to the property, material,
plant, equipment and the environment;

Agent — means any person who acts as a representative for a client. The word agent, in some instances, may be used interchangeable with the
Construction Health and Safety Agent, the distinguishing factor will be on the role expected to be played by the agent mentioned. For example, all H&S

related issues (audits, inspections, and/or reports) are done by the Construction Health and Safety Agent, whilst the accountability of overall project
success or portions of the work is done by the Agent i.e. Principal Agent or Project Manager or Engineer.

Client means Department of Public Works & Infrastructure.

Competent person means a person who-

(a) has in respect of the work or task to be performed the required knowledge, training and experience and, where applicable, qualifications, specific for
that work or task: Provided that where appropriate qualifications and training are registered in terms of the provisions of the National Qualifications
Framework Act, 2000 (Act No.67 of 2000), those qualifications and that training must be regarded as the required qualifications and training; and

(b) is familiar with the OHS Act, Act 85 of 1993 and with the applicable regulations made under the Act;

Construction Health & Safety Agent (SACPCMP) — The person or entity appointed by the client through the Agent and who has a full authority and
obligation to act on the clients behalf in terms of the construction regulations. Pr.CHSA means a competent person who acts as a representative for a
Client in terms of regulation (5)5.

Contract Amount” Financial value of the contract at the time of the award of the contract, exclusive of all allowance and any value added tax or sales tax
which the law requires the employer to pay to the contractor.

contractor: person or organization that contracts to provide the work covered by the contract

contract manager: person appointed by the employer to administer the contract on his behalf

competent person: any person who:

a) has in respect of the work or task to be performed the required knowledge, training and experience and, where applicable, qualifications specific to
that work or task; and

b) is familiar with the Act and applicable regulations made in terms of the Act

Note: The Regulations stipulate that where appropriate qualifications and training are registered in terms of the provisions of the National Qualification
Framework Act of 2000.those qualifications and training must be regarded as the required qualifications and training.

danger: anything which may cause injury or damage to persons or property
employer: person or organisation that enters into a contract with the contractor for the provision of the work covered by the contract.

employer’s health and safety agent: the person appointed as agent by the employer in terms of Regulation 4(5) of the Construction regulations and
named in the contract data as the being the employer’s agent responsible for health and safety matters. This is a Construction Health & Safety Agent.

(SACPCMP)” — The person or entity appointed by the client through the Agent and who has a full authority and obligation to act on the clients behalf in
terms of the construction regulations.

"Construction Manager (Site Agent)" means a competent person responsible for the management of the physical construction processes and the
coordination, administration and management of resources on a construction site;

Construction Site means a work place where construction work is being performed;
Construction Supervisor means a competent person responsible for supervising construction activities on a construction site;
Construction Vehicle means a vehicle used as a means of conveyance for transporting persons or material, or persons and material, on and off the
construction site for the purposes of performing construction work;
Construction work means any work in connection with —
a) The construction, erection, alteration, renovation, repair, demolition or dismantling of or addition to a building or any similar structure; or
b) the construction, erection, maintenance, demolition or dismantling of any bridge, dam, canal, road, railway, runway, sewer or water reticulation

system; or the moving of earth, clearing of land, the making of excavation, piling, or any similar civil engineering structure or type of work;

Construction Work Permit means a document issued in terms of regulation 3 of the Construction Regulations 2014;
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CR refers to the Construction Regulations 2014.

Demolition Work means a method to dismantle, wreck, break, pull down or knock down of a structure or part thereof by way of manual labour,
machinery, or the use of explosives;

ergonomics: the application of scientific information concerning humans to the design of objects, systems and the environment for human use in order to
optimise human well-being and overall system performance.

Fall Protection Plan means a documented plan, which includes and provides for-

a)All risks relating to working from a fall risk position, considering the nature of work undertaken;
b) The procedures and methods to be applied in order to eliminate the risk of falling; and

c) A rescue plan and procedures;

H&S — health and safety

hazard: a source of or exposure to danger

hazard identification: the identification and documenting of existing or expected hazards to the health and safety of persons, which are normally
associated with the type of construction work being executed or to be executed.

Health and Safety File — means a file, or other record in permanent form, containing the information required a contemplated in the regulations;

health and safety plan: a documented plan which addresses hazards identified and includes safe work procedures to mitigate, reduce or control the
hazards identified.

health and safety specification: a site, activity or project specific document pertaining to all health and safety requirements related to construction work
which is included in the contractor’s contract with the employer or an order issued in terms of framework agreement.

healthy: free from illness or injury attributable to occupational causes incident: an event or occurrence occurring at work or arising out of or in connection
with the activities of persons at work, or in connection with the use of plant or machinery, in which, or in consequence of which:

a) any person dies, becomes unconscious, suffers the loss of a limb or part of a limb or is otherwise injured or becomes ill to such a degree that he is likely
either to die or to suffer a permanent physical defect or likely to be unable for a period of at least 14 days either to work or to continue with the activity
for which he was employed or is usually employed;

b) a major incident occurred; or

c) the health or safety of any person was endangered and where:
i) a dangerous substance was spilled;
i) the uncontrolled release of any substance under pressure took place;
i) machinery or any part thereof fractured or failed resulting in flying, falling or uncontrolled moving objects; or machinery ran out of control
inspector: a person designated as such under section 28 the Act
major incident: an occurrence of catastrophic proportions, resulting from the use of plant or machinery, or from activities at a workplace.

Medical Certificate of Fitness means a certificate contemplated in regulation 7(8) of Construction Regulations 2014;

Practical Completion Certificates- A certificates issued in terms of a contract by the employer, signifying that the whole of the construction works have
reached a state of readiness for occupation or use for the purposes intended, although some minor work may be outstanding.

"Professional Engineer or Professional Certificated Engineer" means a person holding registration as either a Professional Engineer or Professional
Certificated Engineer in terms of the Engineering Profession Act, 2000 (Act No. 46 of 2000);

reasonably practicable: practicable having regard to:
a) the severity and scope of the hazard or risk concerned;
b) the state of knowledge reasonably available concerning that hazard or risk and of any means of removing or mitigating that hazard or risk;
c) the availability and suitability of means to remove or mitigate that hazard or risk; and
d) the cost of removing or mitigating that hazard or risk in relation to the benefits deriving therefrom;
risk — means the likelihood that harm will occur and the subsequent consequences.

“Risk assessment” — means a process to determine any risk associated with any hazard at a construction site in order to identify the steps needed to be
taken to mitigate, reduce or control such hazards.

safe: free from any hazard
Safety Officer — a person deemed competent by SACPCMP under the relevant category of registration.
scaffold: any temporary elevated platform and supporting structure used for providing access to and supporting workmen or materials or both

Structure:

a) any building, steel or reinforced concrete structure (not being a building), railway line or siding, bridge, waterworks, reservoir, pipe or pipeline, cable,
sewer, sewage works, fixed vessels, road, drainage works, earthworks, dam, wall, mast, tower, tower crane, bulk mixing plant, pylon, surface and
underground tanks, earth retaining structure or any structure designed to preserve or alter any natural feature, and any other similar structure;
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b)any false work, scaffold or other structure designed or used to provide support or means of access during construction work; or

c) anyfixed plant in respect of construction work which includes installation, commissioning, decommissioning or dismantling and where any
construction work involves a risk of a person falling
substance: any solid, liquid, vapour, gas or aerosol, or combination thereof

suitable: capable of fulfilling or having fulfilled the intended function or fit for its intended purpose

temporary works: any falsework, formwork, support work, scaffold, shoring or other temporary structure designed to provide support or means of access
during construction

workplace: any premises or place where a person performs work in the course of his employment

5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT.

5.1 Structure and Organization of OH&S Responsibilities

5.1.1. Overall Supervision and Responsibility for OH&S

a) The Client and/or its Agent on its behalf to ensure that the Principal Contractor, appointed in  terms of Construction Regulation 4(1)(c),
implements and maintains the agreed and approved H&S Plan. Failure on the part of the Client or Agent to comply with this requirement will not relieve
the Principal Contractor from any one or more of his/her duties under the Act and Regulations.

b) The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of the Act to ensure that the Employer (as defined in the Act) complies
with the Act. The pro forma Legal Compliance Audit may be used for this purpose by the Principal Contractor or his/her appointed contractor.

c) All OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her/their respective appointment forms to regularly, in writing, report to their
principals on matters of health and safety per routine and ad hoc inspections and on any deviations as soon as observed, regardless of whether the
observation was made during any routine or ad hoc inspection and to ensure that the reports are made available to the principal Contractor to become
part of site records (Health & Safety File).

d) The Construction Supervisor and Assistant Construction Supervisor/s appointed in terms of Construction Regulation 6 to regularly, in writing, report to
their principals on matters of health and safety per routine and ad hoc inspections and on any deviations as soon as observed, regardless of whether the
observation was made during any routine or ad hoc inspection and to ensure that the reports are made available to the principal Contractor to become
part of site records (Health & Safety File).

d) All Health and Safety Representatives (SHE-Reps) shall act and report as per Section 18 of the Act.
5.1.2 Required appointments as per the Construction Regulations:

ITEM REGULATION APPOINTMENT RESPONSIBLE PERSON

1 3 Construction Work Permit Client

2 5(1)(k) Principal Contractor Client

3. 8(1) Construction Manager Contractor

4. 6(1) Construction Supervisor Contractor

5. 8(5) Construction Safety Officer Contractor

6. 8(8) Responsible Employee Contractor

7. 9(1) Person To Carry Out Risk Contractor
Assessments

8. 10(1) Fall Protection Planner Contractor

9. 13(1) Excavation Supervisor Contractor

10. 18(1)a Rope Access Contractor

11. 19(8)(a) Material Hoist Inspector Contractor

12. 20(1) Bulk Mixing Plant Supervisor Contractor

13. 23(1) Operator: Construction Vehicle Contractor
and Mobile Plant

14. 28(a) Stacking and Storage Supervisor Contractor

15, 29(h) Fire Equipment Inspector Contractor

5.2 Communication, Participation & Consultation.

5.2.1 Occupational Health & Safety matters/issues shall be communicated between the Employer, the Principal Contractor, the other Contractors, the
Designer and other concerned parties shall be through the H&S Committee or other means determined by the client.

5.2.2 In addition to the above, communication may be directly to the Client or his appointed Agent, verbally or in writing, as and when the need arises.
5.2.3 Consultation with the workforce on OH&S matters will be through their Supervisors and H&S Representatives (‘SHE — Reps’)

5.2.4 The Principal Contractor will be responsible for the dissemination of all relevant OH&S information to the other Contractors e.g. design changes
agreed with the Client and/or its Agent on its behalf and the Designer, instructions by the Client and/or his/her agent, exchange of information between

Contractors, the reporting of hazardous/dangerous conditions/situations etc.

6. INTERPRETATION
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a) The Act and its associated regulations shall have precedence in the interpretation of any ambiguity or inconsistency between it an 'ﬂmmmflcatlon.

b) Compliance with the requirements of this specification does not necessarily result in compliance with the provisions of the Act.

c) The Occupational Health and Safety Act and all its Regulations, with the exception of the Construction Regulations, distinguish between the roles,
responsibilities and functions of employers and employees respectively. It views consultants and contractors as employees of the “owner” of a
construction or operational project, the “owner” being regarded as the employer.

d) The position taken by the Construction Regulations is that the “owner”, in terms of its instructions, operates (has to operate) in the role of client as per
relevant definition. The contractors working for the “client” are seen to be in two categories, i.e. the Principal Contractor and Contractors.

e) The Principal Contractor has to take full responsibility for the health and safety on the site of the relevant project / contract. This includes monitoring
health and safety conditions and overseeing administrative measures required by the Construction Regulations from all contractors on the project site.

e) The words Principal Contractor and Contractor in this document are used interchangeable, unless clearly expressed otherwise to mean
something else e.g. when used to describe roles, responsibilities, functions, acts or omissions of the sub-contractor(s).
7. RESPONSIBILITIES.

7.1 Client
a) The Client or his appointed Agent on his behalf will appoint each Principal Contractor for this project or phase/section of the project in writing for
assuming the role of Principal Contractor as intended by the Construction Regulations.

b) The Client or his appointed Agent on his behalf shall discuss and negotiate with the Principal Contractor the contents of the health and safety plan of
the both Principal Contractor and Contractor for approval.

c) The Client or his appointed Agent on his behalf will take reasonable steps to ensure that the health and safety plan of both the Principal Contractor and
Contractor is implemented and maintained. The steps taken will include periodic audits at intervals of at least once every month.

d) The Client or his appointed Agent on his behalf, will prevent the Principal Contractor and/or the Contractor from commencing or continuing with
construction work should the Principal Contractor and/or the Contractor at any stage in the execution of the works be found to:

a) have failed to have complied with any of the administrative measures required by the Construction Regulations in preparation for the construction
project or any physical preparations necessary in terms of the Act;
b)have failed to implement or maintain their health and safety plan;

c) have executed construction work which is not in accordance with their health and safety plan; or
d) act in any way which may pose a threat to the health and safety of any person(s) present on the site of the works or in its vicinity, irrespective of
him/them being employed or legitimately on the site of the works or in its vicinity.

7.2 Principal Contractor

a) The Principal Contractor shall accept the appointment under the terms and Conditions of Contract. The Principal Contractor shall sign and agree to
those terms and conditions and shall, before commencing work, notify the Department of Labour of the intended construction. Annexure 2 of this
construction regulation contains a “Notification of Construction Work” form. The Principal Contractor shall submit the notification in writing prior to
commencement of work and inform the Client or his Agent accordingly.

b) The Principal Contractor shall ensure that he is fully conversant with the requirements of this Specification and all relevant health and safety
legislation.

¢) The Principal Contractor will in no manner or means be absolved from the responsibility to comply with all applicable sections of the Act, the
Construction Regulations or any Regulations proclaimed under the Act or which may perceivable be applicable to this contract.

d) The Principal Contractor shall provide and demonstrate to the Client a suitable and sufficiently documented health and safety plan based on this
Specification, the Act and the Construction Regulations, which shall be applied from the date of commencement of and for the duration of execution of
the works. This plan shall, as appendices, include the health and safety plans of all Sub-contractors for which he has to take responsibility in terms of this
contract.

e) The Principal Contractor shall provide proof of his registration and good standing with the Compensation Fund or with a licensed compensation insurer
prior to commencement with the works.

f) The Potential Principal Contractor shall, in submitting his Tender, demonstrate that he has made provision for the cost of compliance with the specified
health and safety requirements, the Act and Construction Regulations. (Note: This shall have to be contained in the conditions of Tender upon which a
Tenderer’s offer is based.)

g) The Principal Contractor shall consistently demonstrate his competence and the adequacy of his resources to perform the duties imposed on the
Principal Contractor in terms of this Specification, the Act and the Construction Regulations.

h) The Principal Contractor shall ensure that a copy of his health and safety plan is available on site and is presented upon request to the Client, an
Inspector, Employee or Sub-contractor.

i) The Principal Contractor shall ensure that a health and safety file, which shall include all documentation required in terms of the provisions of this
Specification, the Act and the Construction

Regulations, is opened and kept on site and made available to the Client or Inspector upon request. Upon completion of the works, the Principal
Contractor shall hand over a consolidated health and safety file to the Client.
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k) The Principal Contractor shall from time to time evaluate the relevance of the Health and Safety Plan and revise the same as required, following which
revised plan shall be submitted to the Client and/or his/her Agent for approval.

7.3 Contractor / sub-contractor

The contractor must demonstrate to the Principal Contractor that he has the necessary competencies and resources to perform the construction work
safely.

Acceptance by the Principal Contractor of the contract with Public Works shall constitute acknowledgement that the Principal Contractor has familiarised
him/herself with the contents of the OHSE Spec and that he/she will comply with all its obligations in respect thereof.

Due to fact that this document is based on legislative requirements, the Client requires that all Contractors comply with the requirements of this
document and all other relevant legislative requirements not covered by this document.

The Client or its duly appointed Construction H&S Agent reserves the right to stop any Principal Contractor or Sub-Contractors from working whenever
Safety, Health or Environmental requirements are being violated as required by regulation 5(1)(q). Any resultant costs of such work stoppages will be for
the relevant Contractor’s account.

The requirements as specified by the Client in this document must not be deemed to be exhaustive and the Client reserves the right to make changes as
and when the Client deems fit to address issue of OHSE Compliance.

The Client will not entertain any claim of any nature whatsoever which arises as a result of costs incurred or delays being experienced due to the
Contractor not complying with the requirements of this document and/or any other applicable legislative requirements imposed on the Contractor.

The contractor may only subcontract work in terms of a written subcontract and shall only appoint a subcontractor should he be reasonably satisfied that
such a subcontractor has the necessary competencies and resources to safely perform the work falling within the scope of the contract.

Such a subcontract shall require that the subcontractor:

a) co-operate with the contractor as far as is necessary to enable both the contractor and sub-contractor to comply with the provisions of the Act; and

b) as far as is reasonably practicable, promptly provide the contractor with any information which might affect the health and safety of any person at
work carrying out work or any person who might be affected by the work of such a person at work or which might justify a review of the health and safety
plan.

The contractor shall provide any sub-contractor who is submitting a Tender or appointed to perform a sub-contract falling within the scope of the
contract, with the relevant sections of this specification and the health and safety specification.

The contractor shall discuss and negotiate with each subcontractor performing construction work the subcontractor’s health and safety plan and approve
that plan for implementation.

The contractor shall take reasonable steps as are necessary to ensure that:
a) potential contractors submitting Tenders have made sufficient provision for health and safety measures during the construction process;

b) each subcontractor is registered and in good standing with the compensation fund or with a licensed compensation insurer prior to their performance
of work on site;

c)all the subcontractor’s employees have a valid medical certificate of fitness specific to the construction work which are to be performed which is issued
by an occupational health and safety practitioner;

d) all sub-contractors co-operate with each other to enable each of those sub-contractors to comply with the requirements of the Act and associated
regulations;

e) each subcontractor performing construction work has and maintains a health and safety file containing the relevant information described in 4.2.5; and
f) each sub-contractor’s health and safety plan is implemented and maintained.

The contractor shall conduct periodic document verifications and audits for compliance with the approved health and safety plan of each and every sub-
contractor working on the site at intervals agreed upon with such subcontractors, but at least once per month.

The contractor shall stop any subcontractor from executing construction work which is not in accordance with the contractor’s or subcontractor’s health
and safety plan for the site or which poses a threat to the health and safety of persons.

The contractor shall ensure that where changes to the works occur including design changes , sufficient health and safety information and appropriate
resources are made available to subcontractor to execute the work safely.

The contractor shall ensure that:

a) every subcontractor is registered and in good standing with the compensation fund or with a licensed compensation insurer prior to work commencing
on site;
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b) potential subcontractors submitting Tenders have made provision for the cost of health and safety measures during the constructionyprogess; and

- every subcontractor has in place a documented health and safety plan prior to commencing any work on site which falls within the scope of the contract.
The contractor shall receive, discuss and approve health and safety plans submitted by subcontractors.

The contractor shall ensure that all subcontractors are informed regarding any hazard as stipulated in the risk assessment before any work commences,
and thereafter at such times as may be determined in the risk assessment.

The contractor shall reasonably satisfy himself that all employees of subcontractors are informed, instructed and trained by a competent person
regarding any hazard and the related work procedures before any work commences, and thereafter at such times as may be determined in the risk
assessment.

The contractor shall satisfy himself and ensure that all subcontractor employees deployed in the site are:

a) informed, instructed and trained by a competent person regarding any hazard and the related work procedures before any work commences, and
thereafter at such times as may be determined in the risk assessment; and

b) issued with proof of health and safety induction training issued by a competent person and carry proof such induction when working on site.

The contractor shall undertake a risk assessment together with subcontractors whenever subcontractors are working in close proximity to other
subcontractors particularly activities involve excavations, the moving of earth, the movement of heavy machinery and working at heights

7.4 Construction supervisors.

The construction manager shall in writing appoint construction supervisors responsible for construction activities and ensuring occupational health and
safety compliance on the construction site.

A contractor shall after considering the size of the project and if considered necessary, appoint in writing one or more competent employees for different
sections of the work to assist the construction supervisor.

7.5 Competent persons.
The contractor shall appoint in writing competent persons to supervise or inspect, as relevant, any of the following:

. formwork and support work operations;

) excavation work;

. demolition work;

. scaffolding work operations;

. suspended platform work operations;

. material hoists;

. bulk mixing plants;

. temporary electrical installations;

. the stacking and storage of articles on the site; and

. fire equipment.
The contractor shall appoint in writing competent persons to:
a) induct employees in health and safety; and

b) prepare and update as necessary a fall protection plan and to provide the construction manager with a copy of the latest version of such plan.
7.6. Appointment of a Safety Officer

The Principal Contractors will have to appoint a competent Construction H&S Officer as per the following criteria;
i. Number of employees onsite between 30 but below 50 — Part Time Safety Officer shall be appointed and will be onsite at least 2 days a week.

ii. Number of employees above 50 - Fulltime Safety Officer should be appointed.

iii. Should the project require a Construction Work Permit — a Fulltime Safety Officer should be appointed.

Further to the above criteria, should the Client or its Representative having considered the risks present and lack of compliance to the Occupational
Health and Safety Act, Act 85 of 1993 and its applicable Regulations the Client or its Representative may issue an instruction that a Part/ Full Time

Construction Health and

Safety Officer must be appointed, such a requirement will have to be met. Taking the Risk associated with this project into consideration it is deemed that
a full time Safety Officer needs to be appointed and be present on site at all times.

7.6 Construction Health & Safety Agent (SACPCMP)
The construction Health & Safety Agent act as a link between the client, Principal Contractor and the project team members with respect to health &

Safety, They are required to ensure that the client carry out its H&S responsibilities in terms of Legislation as well as to co-ordinate and ensure good H&S
practices are maintained throughout the duration of the project. In many cases this role starts from project
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a) H&S competence: In the event that the client is unable to satisfy the requirements of the Construction Regulations for whatever reasons, the
construction H&S agent may be appointed to perform these functions on behalf of the client. Given the need to appoint a registered construction H&S
agent that is competent and adequately resourced with respect to H&S matters.

b) H&S goals: It is important that the construction H&S agents demonstrate clearly to clients how they are going to contribute to the achievement of any
client H&S goals and objectives. They should also set their own H&S goals.

c) H&S responsibilities: Prior to accepting the H&S agent appointment from clients, H&S agents need to ensure that they brief clients fully on the client’s
particular responsibilities in terms of the OH&SA of 1993 and Construction Regulations as amended from time to time. In the absence of acceptance by
clients of these responsibilities, H&S agents will not be able to adequately meet their own H&S responsibilities and duties.

d) H&S information: H&S agents must provide the designer or design team with all H&S information to enable them to conduct a design HIRA to identify
the significant hazards that need to be included in the H&S specification. This information may be gathered from multiple sources such as, for example,

discussion with the client, previous historical use of the site or facility, previous surveys and investigations and past H&S files.

e) The employer’s health and safety agent shall:
a) audit the contractor’s compliance with the requirements of this specification prior to the commencement of any physical construction activities on the
site;

b) accept or reject the contractor’s health and safety plans, giving reasons for rejecting such plans;
c) monitor the effective implementation of all safety plans;
d) conduct periodic and random audits on the health and safety file to establish compliance with the requirements of this specification;

e) visit the site at regular intervals to conduct site inspections, and based upon such visits issue, wherever necessary, Improvement Notices,
Contravention Notices and Prohibition Notices, to the contractor or any of the contractor’s subcontractors with a copy to the contract manager and,
where relevant, to the contractor.

f) The contractor shall invite the employer’s health and safety agent to audit compliance with the requirements of this specification before commencing
with any physical construction activity on the site.

g) Other duties of a H&S is to ensure that, where applicable, the following is attended to:

1. Application for a Construction Work Permit Number (as per Dol Chief Inspector, July 2018).

A client who intends to have construction work carried out, must at least 30 days before that work is to be carried out apply to the provincial director in
writing for a construction work permit to perform construction work if the intended construction work starts on or after the 7th of August 2018 and
exceeds 365 days; will involve more than 3600 person days of construction work; or the works contract in of a value exceeding thirteen million rand or
Construction Industry Development Board (CIDB) grading level 7.

The application for the Construction Work Permit Number as contemplated above shall be the responsibility of the client depending on the submission of
all relevant documentation from the successful Tenderer.

After the Provincial Director of Labour has issued a Construction Work Permit, the Client’s or its duly appointed Construction H&S Agent will issue a letter
advising the Project Leader and the Principal Agent to arrange the site handover meeting as all legislative requirements would have been complied with
including as a copy of the construction permit to work.

2. Tenderer’s responsibility:
The Tenderer (meeting the above criteria) must ensure that they attach a certified copy of the SACPCMP Certificate for a Registered Construction
Manager together with their OHSE Plans.

7.7 Responsibilities towards employees and visitors

1. The contractor shall as far as is reasonably practicable, cause every employee to be made conversant with the hazards to his health and safety attached
to any work which he has to perform, any article or substance which he has to produce, process, use, handle, store or transport and any plant or
machinery which he is required or permitted to use, as well as with the precautionary measures which should be taken and observed with respect to
those hazards or safe work procedures.

2. The contractor shall ensure that all employees under his or her control and the employees of his subcontractors who are performing construction work
are:

a) informed, instructed and trained by a competent person regarding any hazard and the related work procedures before any work commences, and
thereafter at such times as may be determined in the risk assessment; and

b) issued with proof of health and safety induction training issued by a competent person and carry proof of such induction when working on site.

3.  The contractor shall cause a record of training to be kept which indicates the training dates, the names, identity numbers and job description of
all those who attended such training and the name, identity number and competence of the person who provided the training.
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4. The contractor shall not allow or permit any employee to enter the site, unless such pérson has undergone health and safety induc

pertaining to the hazards prevalent on the site at the time of entry.

5. The contractor shall ensure that each visitor to a construction site, save where such visitor only visits the site office and is not in direct contact with the
construction work activities:

a. undergoes health and safety instruction pertaining to the hazards prevalent on the site; an
b. is provided with the necessary personal protective equipment.

6. The contractor shall provide suitable on-site signage to alert workers and visitors to health and safety requirements. Such signage shall include but not
be limited to:

a. unauthorized entrance prohibited;

b. signage to indicate what personal protective equipment is to be worn; and

c. activity related signs.

7. The contractor shall not permit any person who is or who appears to be under the influence of intoxicating liquor or drugs, to enter or remain at a
workplace.

8. SCOPE OF WORK

These specifications are applicable to the specific scope of work pertaining to the above-mentioned project as detailed in the Tender documents, this
amongst all includes for example:

i) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing or dismantling of building and structures.
a)Site clearance

b)Site hoarding, demarcation and demolition works
c) excavations, filling, compaction, evening surface
d) Piling (by drilling, excavating,)

9. PREPARING A HEALTH & SAFETY PLAN

(a) The level of detail required for a H&S plan will depend on how complex the workplace is (in particular, the number of contractors at the workplace at
any one time) and the risks involved in the work. The plan must be easily accessible in a construction site and it must be clearly understood by
management, supervisors & workers on construction site.

(b) The plan must be implemented, maintained and kept up to date during the construction of the project.
(c) The principal contractor should prepare a H&S plan that includes;

@ project information;

client requirements for H&S management on the project;

Environmental restrictions and existing on-site risks arrangements, imposed
by others or developed by the principal contractor, to control significant site
H&S risks;

(d) The H&S plan should include the following information:

details of the client, that is the person commissioning the construction work, for example their name, representative and contact details;

details of the principal contractor;

@ details of the construction project, for example address of the workplace, anticipated start and end date and a brief description of the type of
construction work that the H&S plan will cover;

details on how subcontractors will be managed and monitored, including how the principal contractor intends to implement and ensure compliance
with the H&S plan such as checking on the performance of subcontractors and how non-compliance will be handled; and

details on how the risks associated with falls, falling objects, moving plant, electrical work and all high risk construction work that will take place on a
construction project will be managed.

(e) The H&S plan should also include information on:

the provision and maintenance of a hazardous chemicals register, safety data sheets and hazardous chemicals storage;

@ the safe use and storage of plant;

@ the development of a construction project traffic management plan;

@ obtaining and providing essential services information — electrical, gas, telecom, water and similar services;

@ workplace security and public safety; and

@ ensuring workers have appropriate licences and training to undertake the construction work.

(f) The H&S plan must contain:

@ a general description of the type of work activities involved in the project and not just a description of the facility to be constructed;
@ the project program or schedule details, including start and finish dates, showing principal activities;

@ details of client, design team, principal contractor, subcontractors, and major suppliers; and

@ extent and location of relevant existing records, surveys, site investigation and geotechnical reports, ‘as-built’ plans, H&S files.
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10. HEALTH AND SAFETY FILE

a) The H&S file is a document prepared by the principal contractor containing important project H&S information for use by the owner of the completed
structure after construction has been completed.

b) The principal contractor is responsible for producing an H&S file. It contains important project H&S information for use by the owner of the completed
structure after construction has been completed. It is essential that the process of compiling the file commences as early as possible to ensure sufficient
time to gather the required information.

c) The Principal Contractor must, in terms of Construction Regulation 7(7), keep a Health & Safety File on site at all times that must include all
documentation required in terms of the Act and Regulations and must also include a list of all Contractors on site that are accountable to the Principal
Contractor and the agreements between the parties and details of work being done. A more detailed list of documents and other legal requirements that
must be kept in the Health & Safety File.

d) The contractor must ensure that the client’s format and layout of the H&S file is adhered to. The contractor must identify the responsible person that
will prepare the H&S file and who will be responsible for the drafting of as-built drawings. The contractor must establish procedures:

f)  The Health and Safety File will remain the property of the Client and/or its Agent on its behalf throughout the period of the project and shall be
consolidated and handed over to the Client and/or its Agent on its behalf at the time of completion of the project.

f) The contractor shall establish and maintain on site a health and safety file which contains copies, as relevant of:

the following documents which shall be placed in the file prior to commencing with physical construction activities:

& copy of the contraction work permit issued in terms of the Construction Regulations 2014;

@ the contractor’s health and safety policy, signed by the chief executive officer, which outlines the contractor’s objectives and how they will be achieved
and implemented by the contractor;

& copies of all risk assessments that were conducted.

@ the letters of appointment, as relevant, together with a brief curricula vita (CV) of:

— the construction manager and any assistant construction managers;

— the construction health and safety manager

— the construction health and safety officer

— the risk assessor who is tasked to perform the risk assessments; and

— the registered person responsible for the electrical installation covered by the Electrical Installations Regulations;

— the authorised persons responsible for gas appliances, gas system gas reticulation system covered by the Pressure Equipment Regulations;

g) a copy of the certificate of registration of the registered person responsible for the electrical installation covered by the Electrical Installations
Regulations;

h) the approval of the design of the part of an electrical installation which has a voltage in excess of 1 kV by a person deemed competent in terms of the
Electrical Installations Regulations;

i) proof of registration of the electrical contractor who undertakes the electrical installation in terms of the Electrical Installations Regulations;
j) the preliminary hazard identification undertaken by a competent person;

k) the organogram which outlines the roles of the construction supervisor’s assistants and safety officers; and

1) the contractor’s health and safety plan;

m) the emergency procedures;

n) the procedure for the issuing and replacement of lost, stolen, worn or damaged personal protective clothing and equipment; and

o) proof that the contractor and all the subcontractors are registered and in good standing with the compensation fund or with a licensed compensation
insurer relevant to the type of work performed;

p) the following documents, as relevant, which shall be placed in the file after construction activities have commenced;
q) the letters of appointments, if relevant, together with a brief curricula vita (CV) of:

— persons who are required to assist the construction supervisor;

— construction supervisor for the site in respect of construction work covered by the Construction Regulations;

— competent persons;

— assistants of construction supervisor; and

— designers of temporary works;.

r) any revisions to the organogram which outlines the roles of the construction supervisor’s assistants and safety officers;

s) each and every subcontract agreement and each and every subcontractor’s approved health and safety plan;

t)  proof that the every subcontractor is registered and in good standing with the compensation fund or with a licensed compensation insurer relevant
to the type of work performed;
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u) proof of all subcontractor’s induction training whenever it is conducted;
v) copies of the minutes of the contractor’s subcontractors health and safety meetings;

w) copies of each of the contractor’s subcontractors’ health and safety policy, signed by the chief executive officer, which outlines the contractor’s
objectives and how they will be achieved and implemented by the contractor;

x) the health and safety plans of all the contractor’s subcontractors who are required to provide such plans;
y) copies of the fall protection plan and each revision thereof;

z) a comprehensive and updated list of all the subcontractors employed on site by the contractor, indicating the type of work being performed by such
sub-contractors;

aa) the outcomes of the monthly audits for compliance with the approved health and safety plan of each and every sub-contractor working on the site;
bb) any report made to an inspector by the health and safety committee;
cc) the minutes of all health and safety meetings and any recommendations made to the contractor by the health and safety committee;

dd) the findings of all audit reports made regarding the implementation of the contractor’s or a subcontractor’s health and safety plan;

ee) the inputs of the safety officer, if any, into the health and safety plan;

ff) details of induction training conducted whenever it is conducted including the list of attendees;

gg) proof of the following where suspended platforms are used:

— a certificate of system design issued by a professional engineer, professional certificated engineer or a professional engineering technologist;
— proof of competency of erectors, operators and inspectors;

— proof of compliance of operational design calculations with requirements of the system design certificate;

— proof of performance test results;

— sketches indicating the completed system with the operational loading capacity of the platform;

— procedures for and records of inspections having been carried out;

— procedures for and records of maintenance work having been carried out;

— proof that the prescribed documentation has been forwarded to the provincial director;

hh) letters of appointments for competent persons to supervise the activities which law requires to be so supervised;

i) a copy of risk assessments made by competent persons;

ji) records of the register of inspections made by a competent person immediately before and during the placement of concrete or any other load on
formwork;

kk) the names of the first aiders on site and copies of the first aid certificates of competency;
Il) the names of the persons the persons who are in possession of valid certificate of competency in first aid and copies of such certificates;

mm) medical certificates of fitness for the contractor’s and subcontractors’ employees specific to the construction work to be performed and issued by an
occupational health and safety practitioner:

a. details of all incidents together with the Contractor’s investigative report on such incident;
b. the record of inspections carried out by the designers of structures to ensure compliance with designs; and

nn) any other documentation required in terms of regulations issued in terms of the Act including a record of all drawings, designs, materials used and
other similar information concerning the completed structure;.

00) The health and safety file shall be made available for inspection by any inspector, subcontractor, the contract manager, the employer’s health and
safety agent or employee of the contractor upon the request of such persons.

pp) The health and safety file shall be updated to ensure that its contents always reflect the latest available information.
qq) The contractor shall hand over a copy of the health and safety file to the employer’s health and safety agent upon completion of the contract and if
relevant, a certificate of compliance accompanied by a test report for the electrical installation in accordance with the provisions of the Electrical

Installation Regulations.

11. OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING AND REVIEWING OH&S PERFORMANCE.

The Principal Contractor is required to maintain an acceptable disabling incident frequency rate (DIFR) and report on this to the Client and/or its Agent on
its behalf on a monthly basis.
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11. 1TIFICATION OF HAZARDS AND DEVELOPMENT OF RISK ASSESSMENTS, STAND. WORKING PROCEDURES (SWP) AND MET
The Principal Contractor is required to develop Risk Assessments, Standard Working Procedures (SWP) and Method Statements for each actnvnty executed
in the contract or project.

The identification of hazards is over and above the hazards identification programme and those hazards identified during the drafting of the Health and
Safety Plan.

11.1.1 Monthly Audit by Client and/or its H&S Agent.

The Client and/or its H&S Agent on its behalf will be conducting Periodic Audits at times agreed with the Principal Contractor Audit to comply with
Construction Regulation 4(1)(d) to ensure that the principal Contractor has implemented, is adhering to and is maintaining the agreed and approved
OH&S Plan.

a) A representative of the Principal Contractor and the relevant Health and Safety Representative(s) (SHE-Reps) must accompany the Client and/or its
Agent on its behalf on all Audits and Inspections and may conduct their own audit/inspection at the same time. Each party will, however, take
responsibility for the results of his/her own audit/inspection results. The Client and/or its Agent on its behalf may require to be handed a copy of the
minutes of the previous Health and Safety Committee meeting reflecting possible recommendations made by that committee to the Employer for
reference purposes.

11.1.2 Health & Safety incident/accident reporting & investigations
a) The Principal Contractor shall report all incidents where an employee is injured on duty to the extent that he/she:
i. dies
ii. becomes unconscious
ii. loses alimb or part of a limb

iv. is injured or becomes ill to such a degree that he/she is likely either to die or to suffer a permanent physical defect or likely to be unable for a period of
at least 14 days either to work or continue with the activity for which he/she was usually employed

OR where:

a major incident occurred

i. the health or safety of any person was endangered

ii. where a dangerous substance was spilled

iii. the uncontrolled release of any substance under pressure took place

iv. machinery or any part of machinery fractured or failed resulting in flying, falling or uncontrolled moving objects

v. Machinery ran out of control, to the Provincial Director of the Department of Labour within seven days and at the same time to the Client and/or its
Agent on its behalf.

b) The Principal Contractor is required to provide the Client and/or its Agent on its behalf with copies of all statutory reports required in terms of the Act
and the Regulations.

c) The Principal Contractor is required to provide the Client and/or its Agent on its behalf with a monthly “SHE Risk Management Report”.

d) The Principal Contractor is required to provide a.s.a.p. the Client and/or its Agent on its behalf with copies of all internal and external accident/incident
investigation reports.

The Principal Contractor is responsible to oversee the investigation of all accidents/incidents where employees and non-employees were injured to the
extent that he/she/they had to receive first aid or be referred for medical treatment by a doctor, hospital or clinic. (General Administrative Regulation 9)
e) The results of the investigation to be entered into the Accident/Incident Register listed above. (General Administrative Regulation 9)

f) The Principal Contractor is responsible for the investigation of all non-injury incidents as described in Section 24 (1) (b) & (c) of the Act and keeping a
record of the results of such investigations including the steps taken to prevent similar incidents in future.

g) The Principal Contractor is responsible for the investigation of all accidents relating to the construction site and keeping a record of the results of such
investigations including the steps taken to prevent similar accidents in future.

h) Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be investigated and reported on in writing, irrespective of whether such
incident gave rise to injury or damage.

@ Determine the underlying H&S deficiencies and other contributory factors

@ Identification of corrective/preventative actions and continual improvement

B Communicating the outcome/results and documenting the events of the investigation.

Reporting Of Near-Misses

@ Department of Public Works & Infrastructure views the reporting of near misses as a critical component in creating a positive health and safety
awareness culture on site.

@ Department of Public Works & Infrastructure retains the right to enforce the reporting of near misses within 24 hours of occurrence.
12. Review

The Principal Contractor is to review the Hazard Identification, Risk Assessments and Standard Work Processes at each Production Planning and Progress
Report meeting as the construction work develops and progresses and each time changes are made to the designs, plans and construction methods and
processes.

The Principal Contractor must provide the Client and/or its Agent on its behalf, other Contractors and all other concerned parties with copies of any
changes, alterations or amendments as contemplated in the above paragraph.

12.1 Site Rules and other Restrictions

a) Site OH&S Rules

The Principal Contractor must develop a set of site-specific OH&S rules that will be applied to regulate the Health and Safety Plan and associated aspects
of the construction. When required for a site by law, visitors and non-employees upon entering the site shall be issued with the proper Personal
Protective Equipment (PPE) as and when necessary.
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b) Sy Arrangements
The Principal Contractor must establish site access rules and implement and maintain these throughout the construction period.
Access control must include the rule that non-employees shall at all times be provided with fulltime supervision while on site.

The Principal Contractor must develop a set of Security rules and procedures and maintain these throughout the construction period.

If not already tasked to the H&S Officer appointed in terms of Construction Regulation, the Principal Contractor must appoint a competent person who
must develop contingency plans for any emergency that may arise on site as indicated by the risk assessments.

12.1.1 Appointment of Health & Safety Representatives
a) H&S Representatives(‘SHE — Reps’)

Where the Principal Contractor employs more than 20 persons (including the employees of other Contractors (sub-contractors) he has to appoint one H&S
Representatives for every 50 employees or part thereof. (Section 17 of the Act and General Administrative Regulation 6. & 7.)

H&S Representatives must be appointed in writing and the designation shall be in accordance with the Collective Agreement as concluded between the
parties as is required in terms of General Administration Regulation 6.
12.1.2 Duties and Functions of the H&S Representatives

The contractor shall appoint in writing one health and safety representative for every 50 employees working on the site, whenever there are more than
20 employees on the site, to:

@ conduct at least a weekly inspection of their respective areas of responsibility using a checklist developed by a Principal Contractor.

review the effectiveness of health and safety measures;

identify potential hazards and potential major incidents;

@ in collaboration with his employer, examine the causes of incidents;

investigate complaints by any employee of the contractor relating to that employee's health or safety on the site;

make representations to the contractor on matters arising from a), b), c) or d) or on general matters affecting the health or safety of the employees at
the workplace;

@ inspect the site with a view to, the health and safety of employees, at regular intervals;

participate in consultations with inspectors at the workplace and accompany inspectors on inspections of the workplace; and

@ participate in any internal health or safety audit.

The report must be consolidated and submitted to the Health & Safety Committee.

H&S Representatives must form part of the incident/accident investigating team.

The contractor shall provide the health and safety representatives with the necessary assistance, facilities and training to carry out the functions
established above.

12.1.3 Establishment of H&S Committee(s)

The Principal Contractor must establish H&S Committees consisting of designated H&S Representatives together with a number of Employers
Representatives appointed as per Section 19(3) that are not allowed to exceed the number of H&S Representatives on the committee.

The persons nominated by the employer on a H&S Committee must be designated in writing for such period as may be determined by him. The H&S
Committee shall co-opt advisory (temporary) members and determine the procedures of the meetings including the chairmanship.

@ The H&S Committee must meet minimum monthly and consider, at least, an agreed Agenda for the first meeting. Thereafter the H&S Committee shall
determine its own procedures.

12.1.4 Training & Awareness

The contents and syllabi of all training required by the Act and Regulations including any other related or relevant training as required must be included in
the Principal Contractor’s Health and Safety Plan and Health and Safety File.

a) Training & Induction

All employees performing work or task on site that potentially impact on H&S must be competent & have the necessary appropriate education, training &
experience.

All the training must be closely aligned with the risk profile of the project; procedures must be put in place to ensure that all workers are aware of the
consequences of their work activities & benefits of improved H&S performance.

All employees of the Principal and other Contractors must be in possession of proof of General Induction training

b) Site Specific Induction Training

All employees of the Principal and other Contractors must be in possession of Site Specific Occupational Health and Safety Induction or other qualifying
training.

c) Other Training

All operators, drivers and users of construction vehicles, mobile plant and other equipment must be in possession of valid proof of training.

d) Copy of the Act

The contractor shall ensure that a copy of the Act and relevant regulations is available on site for inspection by any person engaged in any activity on the
site.

88|Page



13. PROJECT/SITE SPECIFIC REQUIREMENTS

The following is a list of specific activities and considerations that have been identified for the project andsite and for which Risk Assessments, Standard
Working Procedures (SWP), management and control measures and Method Statements (Where necessary) have to be developed by the Principal

Contractor:

a) Clearing & grabbling the area/site

b) Site establishment

c) Dealing with existing services; e.g existing standby generator

d) Location of existing services

e) Boundary & Access control/Public liability exposures

f) Protection against heat exhaustion, dehydration, wet & cold conditions
g) Dealing with illnesses other related diseases

h) Use of portable electrical & explosive tools

i) Any Excavation work

j) Loading & offloading of trucks

k) Driving & operations of Construction vehicles & mobile plant

1) Temporal works and

m) Construction work as defined in the construction regulation 2014

14. OUTLINED DATA, REFERENCES AND INFORMATION ON CERTAIN AND/OR SPECIFIC OBLIGATORY REQUIREMENTS TO ENSURE COMPLIANCE

Administrative & Legal Requirements
(a) OHS Act Section/ (b) Regulation c) Subject (1) Requirements
Construction. RegulationNotice of carrying out Construction work

@ Department of Labour notified
Copy of Notice available on Site

General Admin. Regulation 4

Copy of OH&S Act (Act 85 of 1993)

Updated copy of Act & Regulations on site.
@ Readily available for perusal by employees.

COID Act Section 80
Registration with Compensation Insurer.
B Written proof of registration/Letter of good standing available on Site

Construction. Regulation 4 & 5(1)

H&S Specification & Programme

H&S Spec received from Client and/or its Agent on its behalf
OH&S programme developed & Updated regularly

Section 8(2)(d)

Construction. Regulation 7

Hazard Identification & Risk Assessment

@ Hazard Identification carried out/Recorded
Risk Assessment and — Plan drawn up/Updated
@ RA Plan available on Site

& Employees/Sub-Contractors informed/trained

Section 16(2)
Assigned duties (Managers)
Responsibility of complying with the OH&S Act assigned to other person/s by CEO.

Construction. Regulation 6(1)

Designation of Person Responsible on Site
Competent person appointed in writing as

& Construction Supervisor with job description

Construction. Regulation 6(2)
Designation of Assistant for above
B Competent person appointed in writing as

@ Assistant Construction Supervisor with job description
Section 17 & 18

General Administrative Regulations 6 & 7

Designation of Health & Safety Representatives

@ More than 20 employees - one H&S Representative, one additional H&S Rep. for each 50 employees or part thereof.

@ Designation in writing, period and area of responsibility specified in terms of GAR 6 & 7
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B Reports actioned by Management.
Section 19 & 20

General Administrative Regulations 5
Health & Safety Committee/s

B H&S Committee/s established.

@ All H&S Reps shall be members of H&S Committees
Additional members are appointed in writing.
Meetings held monthly, Minutes kept.

Actioned by Management.

Section 37(1) & (2)

Agreement with Mandatories/
(Sub-)Contractors

B Written agreement with (Sub-)Contractors
List of SubContractors displayed.

Proof of Registration with Compensation Insurer/Letter of Good Standing
Construction Supervisor designated

B Written arrangements re.

H&S Reps & H&S Committee

Written arrangements re. First Aid

Section 24 &

General Admin. Regulation 8

COID Act Sect.38,39 & 41

Reporting of Incidents

(Dept. of Labour)

& Incident Reporting Procedure displayed.

@ All incidents in terms of Sect. 24 reported to the Provincial Director, Department of Labour, within 3 days. (Annexure 1)(WCL 1 or 2) and to the Client
and/or its Agent on its behalf

@ Cases of Occupational Disease Reported

& Copies of Reports available on Site

Record of First Aid injuries kept

General Admin. Regulation 9

Investigation and Recording of Incidents

All injuries which resulted in the person receiving medical treatment other than first aid, recorded and investigated by investigator designated in
writing.

& Copies of Reports (Annexure 1) available on Site

Tabled at H&S Committee meeting

& Action taken by Site Management.

Construction. Regulation 8

Fall Prevention & Protection

@ Competent person appointed to draw up the Fall Protection Plan
Proof of appointees competence available on Site

Risk Assessment carried out for work at heights

@ Fall Protection Plan drawn up/updated

Available on Site

Construction. Regulation

Driven Machinery Regulations 18 & 19

Cranes & Lifting Machines Equipment

B Competent person appointed in writing to inspect Cranes, Lifting Machines & Equipment
& Written Proof of Competence of above appointee available on Site.

Cranes & Lifting tackle identified/numbered

@ Register kept for Lifting Tackle

& Log Book kept for each individual Crane

@ Inspection: - All cranes - daily by operator

- Tower Crane/s - after erection/6monthly

- Other cranes - annually by comp. person

[ - Lifting tackle(slings/ropes/chain slings etc.) - daily or before every new application

General Safety Regulation 8(1)(a)
Designation of Stacking & Storage Supervisor.

B Competent Person/s with specific knowledge and experience designated to supervise all Stacking & Storage

90| Page



= Province of the

YEASTERN CAPE

Construction. Regulation Environmental Regulation 9
Designation of a Person to Co-ordinate Emergency Planning And Fire Protection

@ Person/s with specific knowledge and experience designated to co-ordinate emergency contingency planning and execution and fire prevention

measures
@ Emergency Evacuation Plan developed:

@ Drilled/Practiced

Plan & Records of Drills/Practices available on Site
Fire Risk Assessment carried out

All Fire Extinguishing Equipment identified and on register.
@ Inspected weekly. Inspection Register kept
Serviced annually

General Safety Regulation 3
First Aid

Every workplace provided with sufficient number of First Aid boxes. (Required where 5 persons or more are employed)
@ First Aid freely available

Equipment as per the list in the OH&S Act.

One qualified First Aider appointed for every 50 employees. (Required where more than 10 persons are employed)

B List of First Aid Officials and Certificates

Name of person/s in charge of First Aid box/es displayed.

@ Location of First Aid box/es clearly indicated.

@ Signs instructing employees to report all

Injuries/illness including first aid injuries

General Safety Regulation 2
Personal Safety Equipment (PSE)

B PSE Risk Assessment carried out

@ Items of PSE prescribed/use enforced

Records of Issue kept

B Undertaking by Employee to use/wear PSE

& PSE remain property of Employer, not to be removed from premises GSR 2(4)

General Safety Regulation 9
Inspection & Use of Welding/Flame Cutting Equipment

Competent Person/s with specific knowledge and experience designated to Inspect Electric Arc, Gas Welding and Flame Cutting Equipment

& Written Proof of Competence of above appointee available on Site

All new vessels checked for leaks, leaking vessels NOT taken into stock but returned to supplier immediately
Equipment identified/numbered and entered into a register

@ Equipment inspected weekly. Inspection Register kept

Separate, purpose made storage available for full and empty vessels

General Safety Regulation 13A

Inspection of Ladders

B Competent person appointed in writing to inspect Ladders

@ Ladders inspected at arrival on site and weekly thereafter. Inspections register kept

& Application of the types of ladders (wooden, aluminium etc.) regulated by training and inspections and noted in register
General Safety regulation 13B

Ramps

B Competent person appointed in writing to supervise the erection & inspection of Ramps. Inspection register kept.

@ Daily inspected and noted in register

15. THE PRINCIPAL CONTRACTOR’S GENERAL DUTIES

i. General
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] Thncipal Contractor shall at all times ensure his status of an “employer” as referred to in the Act, and will aTendere by his/her res

duties and functions as per the requirements of the Act and Regulations with specific reference to Section 8 of the Act.

@ The Principal Contractor shall keep, and on demand make available, a copy of the Act on site at all times and in addition to that he/she will introduce
and maintain a file titled “Health and Safety File”, or other record in permanent form, which shall contain all relevant aspects and information as
contemplated in the Construction Regulations. He/she will make this file available to the client or his representative whenever necessary or on request to
an interested party.

The project under control of the Principal Contractor shall be subject to periodic health and safety audits that will be conducted by the client at intervals
agreed upon between the Principal Contractor and the client, provided such intervals will not exceed periods of one month.

@ The Principal Contractor is to ensure that he/she and all persons under his control on the construction site shall adhere to the above specifications.

The Principal Contractor should note that he/she shall be held liable for any anomalies including costs and resulting deficiencies due to delays caused by
non-conformance and/or non-compliance to the above Health and Safety Specifications and the Health and Safety Plan based on these specifications.

ii. Personal protective equipment and clothing

The contractor shall ensure that:

@ all workers are issued with the necessary personal protective clothing;

@ all workers are identifiable at all times by having the company for which they work for printed on the back or front of their overalls; and

clear procedures are in place for the replacement of lost, stolen, worn or damage personal protective clothing.

iii. Competent persons

The Principal contractor and other contractors shall appoint in writing competent persons to supervise or inspect, as relevant, any of the following:

@ formwork and support work operations;
excavation work;

demolition work;

@ material hoists;

temporary electrical installations;

the stacking and storage of articles on the site; and
@ fire equipment.

The contractor shall appoint in writing competent persons to:
@ induct employees in health and safety; and

prepare and update as necessary a fall protection plan and to provide the construction manager with a copy of the latest version of such plan.
16. THE PRINCIPAL CONTRACTOR’S SPECIFIC DUTIES

The Principal Contractor’s specific duties in terms of these specifications are detailed in the Construction Regulations as published under government
notice 07 August 2014, stipulated in Section 7.

17. THE PRINCIPAL CONTRACTOR’S SPECIFIC RESPONSIBILITIES WITH
REGARD TO HAZARDOUS ACTIVITIES

The following examples of activities are identifiable as hazardous in terms of the Construction Regulations. The contractor shall execute the activities in
accordance with the following Construction Regulations and other applicable regulations of the Act:

- Fall protection

- Structures

- Excavation work

- Construction vehicles & mobile plant.

- Water environments

- Housekeeping on construction sites

- Fire precautions on construction sites.

This list must not be taken to be exclusive or exhaustive! All of the above requirements will be read in conjunction with the relevant regulations and
health and safety standards as required by the Act. All documents and records required by the Construction Regulations will be kept in the Health and
Safety

File and will be made available at any time when required by the client or his representative, or on request to an interested party.

18. GENERAL NOTES TO THE PRINCIPAL CONTRACTOR

i. Legal Framework
Part of legal obligations

The more important Acts and relevant subordinate/secondary legislation as well as other (inter alia Local Government) legislation that also apply to the
State as well as to State owned buildings and premises: -

a. The latest issue of SABS 0142: "Code of Practice for the Wiring of Premises"

b. The Local Government Ordinance 1939 (Ordinance 17 of 1939) as amended and the municipal by-laws and any special requirements of the local supply
authority

c. The Fire Brigade Services Act 1987, Act 99 of 1987 as amended

d. The National Building Regulations and Building Standards Act 1977 (Act 103 of 1977) as amended and relevant proclaimed Regulations (SABS 0400)

e. The Post Office Act 1958 (Act 44 of 1958) as amended

f. The Electricity Act 1984, Act 41 of 1984
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g. Tgulations of Local Gas Board(s), including Publications of the SABS Standards and Codes of Practice, with specific reference t 'd, _:7468 dated
4th October 1997

h. Legislation pertaining to water usage and the environment

i. Legislation governing the use of equipment, which may emit radiation (e.g. X-Rays etc.)

j. Common Law

ii. General requirements

The contractor shall:

a) create and maintain as reasonably practicable a safe and healthy work environment,

b) execute the work in a manner that complies with all the requirements of the Act and all its associated regulations, and in so doing, minimize the risk of
incidents occurring;

c) conspicuously display any site specific number assigned to the construction site in terms of the Construction Regulations 2014 at the main entrance to
the site; and

d) respond to the notices issued by the employer’s health and safety agent as follows:
Improvement Notice: improve health and safety performance over time so that repeat notices are not issued;
@ Contravention Notice: rectify contravention as soon as possible;

Prohibition Notice: terminate affected activities with immediate effect and only recommence activities when it is safe to do so

Note: Financial penalties can be applied should Contravention Notices be issued. This should be dealt under the sub heading “NON-CONFORMANCES” in
the same document.

19. HOUSE KEEPING

Good housekeeping will be maintained at all times as per Construction Regulation No. 25. Poor housekeeping contributes to three major problems,
namely, costly or increased accidents, fire or fire hazards and reduction in production. Good housekeeping will enhance production time.

In promotion of environmental control all waste, rubble, scrap etc., will be disposed of at a registered dump site and records will be maintained. Where it
is found to be impractical to use a registered dump site or it is not available, the Principal Contractor will ensure that the matter is brought to record with
the client or his representative, after which suitable, acceptable alternatives will be sought and applied.

Dross and refuse from metals, and waste matters or by-products whose nature is such that they are poisonous or capable of fermentation, putrefaction or
constituting a nuisance shall be treated or disposed of by methods approved of by an inspector.

NOTE: No employer (Principal Contractor) shall require or permit any person to work at night or after hours unless there is adequate, suitable artificial
lighting including support services in respect of Health and Safety.

20. FACILITIES
The site establishment plan shall make provision for:

a) Dining room facilities
The contractor shall make provision for adequate dining room facilities for his employees on site.
b) Change rooms
The contractor shall make provision for adequate change rooms for his employees on site.

c) Ablution facilities
The contractor shall make provision for adequate ablution facilities for his employees on site.
These facilities shall be maintained by the contractor.

d) Smoking Areas
Designated smoking areas shall be established by Department of Public Works.

e) Drinking Water Facilities
The provision of drinking water facilities shall be negotiated between the Contractor and Department of Public Works &Infrastructure
f) Equipment Compliance Certificates

Before equipment is brought on site valid certificates of compliance issued by a competent person shall be presented. The equipment includes but shall
not be limited to:
i.lifting equipment and lifting tackle
ii.power driven machinery
iii.electrical equipment
iv.testing and monitoring equipment
g) Barricading

All barricading shall be of the rigid type unless the use of non-rigid barricading has been approved in writing by the Department of Public Works &
Infrastructure Project Manager.

The contractors’ barricading standard shall be included in the Health and Safety Plan.

Where more than one contractor is working on a site, the fixed barricading shall be clearly marked with the company's name, site contact person as well
as the contact number/s.
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h) Erection of Structures for Logistic Support

Prior to site establishment Department of Public Works & Infrastructure shall approve the contractor’s site plan.
Department of Public Works & Infrastructure shall approve all structures erected for logistical support by the contractor. These structures include fences,
workshops, tool sheds, offices, ablution facilities, etc.

i) Salvage Yard Management

Depending on the site specific arrangements and procedures, Department of Public Works Infrastructure may provide the salvage yard and the resources
to manage it.

The salvage yard management shall conform to safety, health and environmental requirements. The contractors are required to move the equipment
from the place of work to the salvage yard.

j) Fall Arrest and Prevention Equipment

Approved fall prevention equipment shall be used at heights of less than 2.0 metres.

Above heights of 2.0 metres fall prevention equipment shall include fall arrest Equipment.

Users of fall arrest equipment shall, amongst other things be trained in what an appropriate load bearing point is for connecting fall prevention
equipment.

Any deviation from this requirement shall be negotiated and agreed with Department

of Public Works & Infrastructure in writing.

k) Hazardous Chemical Substances Waste Removal
The contractor shall provide adequately marked and sealable containers to transport the hazardous chemical waste from the source to the approved local
municipality disposal point.

i) Personal Protective Equipment (PPE)
Personal protective equipment issued shall be specific to the risks associated with the work to be performed and specific to conditions on site and shall
comply with South African National Standards (SANS) or similar.

21. LOCKOUT SYSTEMS

A system of control shall be established in order that no unauthorized person can energize a circuit, open a valve, or activate a machine on which people
are working or doing maintenance, even if equipment, plant or machinery is out of commission for any period, thus eliminating injuries and damage to
people and equipment as far as is reasonably practicable.

Physical/mechanical lock-out systems shall be part of the safety system and included in training. Lockouts shall be tagged and the system tested before
commencing with any work or repairs.

22. IMPORTANT LISTS AND RECORDS TO BE KEPT

The following are lists of several records that are to be kept in terms of the Construction Regulations. The lists are:

i. List of appointments
ii. List of record keeping responsibilities
iii. Inspection checklist

a) Contractor Risk Assessment Process

The risk assessment process shall include:
1) an evaluation of the method of the work to be conducted

2.
the method statement on the procedure to be followed in performing the task shall be developed

3.

the risk assessment will also include activities like:

i. Transportation of passengers and goods to and from site

ii. Site establishment

iii. Physical and mental capabilities of employees

iv. Others as may be specified.

4.

the hazards as listed in the paragraph — Site Specific Health and Safety Hazards

5) a review plan for risk assessments shall provide for:

i. the quarterly review of all applicable risk assessments

ii. the review of an assessment if there is reason to believe that the previous assessment is no longer valid, or there has been a change in a process, work
methods, equipment or procedures and working conditions

iii. Risk assessment/s to be reviewed if the outcome of incident investigations and audits etc. requires such action.

A pre - task risk assessment shall be conducted in writing on every task and be facilitated by the team leader. All risk assessments and pre-task risk
assessments shall be filed and be available on site.
b) Risk Profile
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c) Risk Based Inspection Program
The inspection programme shall be risk based. The inspection plan shall form part of the Health and Safety Plan.

22. MEASUREMENT AND PAYMENT

The payment items for Occupational Health & Safety are contained in the Bill of Quantities. The same rules are applicable in respect of the pricing of these
items as for every other payment item. Attention is drawn to the Pricing Instructions in this document.

24. NON-CONFORMANCES

Should, at any time, the works, or part of the works, be stopped due to unsafe acts or non-compliance with the Clients or PCs H&S Plan; neither the PC
nor any other Contractor shall have a claim for extension of time or any other compensation.

Minor:

Penalty: R50/count

Medium:

Penalty: R500/count and a non-conformance

Severe

Penalty: R5000/count, a non-conformance and/or activity stoppage
Non-use of PPE supplied

Toilets not supplied or regularly serviced; lack of drinking water
Contractors working without Health and Safety Plan approval

Non completion of registers for plant and equipment on site
Contractors not audited

Workers transported in contravention of the OHS plan or legal requirements

Lack of H&S signage at work areas

Working without training or the appropriate, approved H&S method statements

Invalid Letters of Good Standing

Tools and equipment identified in poor condition during inspections

Legal non-conformances identified during the previous audit and not addressed within the agreed time frame
Non-compliance with traffic accommodation requirements: layout or physical conditions
No monthly OHS report at site meeting to report on

Any serious breach of legal requirements

No certificates of fitness for workers as required

Working without approved method statements

4.8 Failure to Comply with Provisions

Failure or refusal on the part of the PC or their Contractors to take the necessary steps to ensure the safety of workers and the general public in
accordance with these specifications or as required by statutory authorities or ordered by the engineer, shall be sufficient cause for the engineer to apply
penalties as follows:

(i) A penalty as shown in the Table above shall be deducted for each and every occurrence of non-compliance with any of the requirements of the H&S
Specification.

(ii) In addition a time-related penalty of R500,00 per hour over and above the fixed penalty may be deducted for non-compliance to rectify any non-
conformance within the allowable time after a site instruction to this effect has been given by the Client’s representative. The site instruction shall state
the agreed time, which shall be the time in hours for reinstatement of the defects. Should the Contractor fail to adhere to this instruction, the time-
related penalty shall be applied from the time the instruction was given.

The payment items for Occupational Health & Safety are contained in the Bill of Quantities. The same rules are applicable in respect of the pricing of these
items as for every other payment item. Attention is drawn to the Pricing Instructions in this document.

25. INSPECTIONS, FORMAL ENQUIRES AND INCIDENTS

1. The contractor shall inform the relevant safety representative:

i. beforehand of inspections, investigations or formal inquiries of which he has been notified by an inspector; and

ii. as soon as reasonably practicable of the occurrence of an incident on the site.

2. The contractor shall record all incidents and notify the employer’s health and safety agent of any incident, except in the case of a traffic accident on a
public road, as soon as possible after it has occurred and report such incidence to an inspector of the department of labour and notify the Provincial
Director of the Department of Labour of such incident within 7 days on the prescribed form.

3. The contractor shall investigate all incidents and issue the employer’s health and safety agent with copies of such investigations.

4. The contractor shall in the event of an incident in which a person dies, or is injured to such an extent that he is likely to die, or suffered the loss of a
limb or part of a limb:

i. notify the Provincial Director of the Department of Labour of such incident by telephone, facsimile or similar means of communication;

ii. ensure that no person disturbs the site at which the incident occurred or remove any article or substance involved in the incident therefrom, without
the consent of an inspector, unless an action is necessary to prevent a further incident, to remove the injured or dead, or to rescue persons from danger;
iv. and provide the Provincial Director of the Department of Labour with a report which includes the measures that the
contractor or his subcontractor intend to implement to ensure a safe site as reasonably practicable.
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5. The contractor shall notify the Provincial Director of the Department of Labour of the death of any person which results from injuries sustained in an
incident.

24. EMERGENCY PROCEDURES

The contractor shall submit for acceptance to the employer’s health and safety agent an emergency procedure which include but are not limited to fire,
spills, accidents to employees, exposure to hazardous substances, which:

identifies the key personnel who are to be notified of any emergency;

sets out details including contact particulars of available emergency services; and

@ the actions or steps which are to be taken during an emergency.

The contractor shall within 24 hours of an emergency taking place notify the Project Manager in writing of the emergency and briefly outline what
happened and how it was dealt with.

IMPORTANT CONTACT DETIALS
(FOR HEALTH & SAFETY ASPECTS ONLY)

The contractor is to add all the important contact information about essentials services, support and assistance.
SERVICE NUMBER CONTACT PERSON

ADD OTHER IMPORTANT HEALTH & SAFETY CONTACT DETAILS AS MAY BE FOUND
NECESSARY.

SERVICE NUMBER CONTACT PERSON

Hospital

Ambulance

Water

Electricity

Police

Fire Brigade

Engine

ADD OTHER IMPORTANT HEALTH & SAFETY CONTACT DETAILS AS MAY BE FOUND NECESSARY.

SECTION 37(2) AGREEMENTS
CONCLUDED BETWEEN
DEPARTMENT OF PUBLIC WORKS & Infrastructure

(Hereinafter referred to as Department of Public Works & Infrastructure)

AND

(Name of Principal contractor)

.. [(name) representing the

Principal Contractor, do hereby acknowledge that [insert
name of contractor] is an employer in his/her own right, with duties as prescribed in the Occupational Health
and Safety Act No. 85 of 1993 (“the Act”), as amended, and agree to ensure that all work will be performed

and/or machinery or plant used in accordance with the provisions of the Act.

| undertake that [insert name of contractor/supplier] shall
strictly adhere to, and ensure that his/her employees adhere to, the provisions of the Occupational Health
and Safety Act, 1993 (Act 85 of 1993).

| have been provided with SHE specifications for project/service ....[insert brief

details of project/service, for example, name, contract/project number] .... ...and will

comply with the requirements set out in these.
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| accept and agree that the SHE specifications constitute arrangements and procedures-between T

[Insert name of contractor/supplier/Agent Safety Manager/Safety Officer] and Department of Public Works, which

will ensure compliance by

[Insert name of contractor/supplier] with the provisions of the Act, as contemplated in section 37(2) of the Act.

This agreement constitutes the sole agreement between the parties, and no variation, modification, or waiver of any of the provisions of this agreement
or consent to any departure from these shall, in any manner, be of any force or effect, unless confirmed in writing and signed by both parties, and such
variation, modification, waiver, or consent shall be effective only in the specific instance and for the specific purpose and to the extent for which it was
made or given.

This agreement is signed on behalf of the parties, each signatory to this warranting that he/she has the requisite authority to do so.

Signed this day of 20 at

. (Place)
(Full name) ... (Signature) on
behalf of ...... (Principal Contractor/Agent)

Behalf of Department of Public Works.
(Contracts and/or Project Manager or Department of Public Works & Infrastructure representative)
Witnesses

PROJECT:

(full name AND site address of project and full or proper description of

project)
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DEPARTMENT OF PUBLIC WORKS & INFRASTRUCTURE-B.0.Q

Description: See Attached google Maps for locations Unit |Quantity [Supply Rate Total

Test and Commission of the following existing DB's (Issues C.0.C's)

Block-A Ground Floor

DB-2 :Ground Floor next to Big Boardroom No 1
DB-4 :Next to Disable Toilets opposite G-17 No 1
DB-5 :Orange Coated next to DB-2 No 1

Block-A First Floor

DB-1 :Main Distribution Board for Block A, next to lift shaft No 1
DB-3 :Located in the Kitchen No 1
DB-6 : Orange Coated next to Main DB No 1

Block-B Ground Floor
DB-2 :Opposite Finance Section No 1
DB-4 :Next to Demand Office No 1

Block-B First Floor
DB-1 :Main Distribution Board next to lift shaft No 1

DB-3 and Sub Db's A&B :Located service Termination Pensions Offices No 3

Block-C Ground Floor
MDB-GF:Next to Lift shaft No 1

Block-C First Floor
Sub DB-FF:Next to lift shaft No 1

FaceBrick Building

24-way Main DB No 1
Sub DB:Next to Main DB No 1
Store-Room

24-Way DB No 1

Blue and White Bangalow/Corrigated Iron Structure
18-way DB No 1

Creame Bangalow :Opposite Block A
SDB/B No 1

GuradHouse:Next to Main Entrance
Sub-DB No 1

Old Human Resoucre Building
Safe Removal of exisitng Air-conditioners, condensers and dispoe them. Make good to the exisiting structure No 28

Roads Workshop
Sub-Db No 1

Allow provisional amount for defects to be repaired. sum 1| R 50,000.00 | R 50,000.00

15% VAT

—
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