Province of the

M QL EASTERN CAPE

& =<
: \:T' PUBLIC WORKS & INFRASTRUCTURE

QUOTATION

REFURBISHMENT OF ABLUTION FACILITIES
AT ECDPWI DISTRICT OFFICE PHASE ONE,

KOMANI
CHR5-22/23-0018
e
NAME OF COMPANY:
CSD Nr:
CRS Nr (CIDB):
CLOSING DATE: 22 NOVEMBER 2022 _ TIME: 11H00

Department of PUBLIC WORKS AND INFRASTRUCTURE
Ground Floor Office C.G 019

No.1 Creamery Road,

Old CPA Building,

5320

EXPANBER PUALIC WURNS FROBRAMMNE
'TO A NATION AT WORK

2] 8 & [ @




Province of the

N EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

PART T1: TENDER PROCEDURES

T1.1 TENDER NOTICE AND INVITATION TO TENDER

T1.2 TENDER DATA

2|Page CONTRIBUTION TO A NATION AT WOR




Province of the

{EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

T1.1 TENDER NOTICE AND INVITATION TO TENDER

The Eastern Cape Department of Public Works and Infrastructure invites contractors with a CIDB
Grading of 280 PE ONLY in the following Class of works (SO) to tender for the REFURBISHMENT OF
ABLUTION FACILITIES AT ECDPWI DISTRICT PHASE ONE, KOMANI FOR A PERIOD OF THREE
(3) MONTHS.

The Eastern Cape Department of Public Works and Infrastructure will enter into a JBCC Principal
Building Agreement Edition 6.2 May 2018 with a successful bidder.

Only tenderers who have suitable experience and suitable qualified personnel in providing similar
services to those that are required are eligible to submit tender.

Quotation documents may be downloaded for free of charge from the Department of Public Works &
Infrastructure website(www.ecdpwi.gov.za/tenders) from the 07 NOVEMBER 2022.

A compulsory Pre-Tender Briefing meeting with bidders and Department of Public Works &
Infrastructure personnel will take place at No.1 Creamery Road, Old CPA building, Komani on

15 NOVEMBER 2022 starting at 11h00 to 12h00. Failure to attend the compulsory clarification
meeting will result to disqualification of the offer submitted.

Queries relating to the issue of these documents may be addressed in writing to Ms Babalwa Mshede
- email: babalwa.mshede@ecdpw.gov.za. Technical enquiries: may be addressed in writing to Ms
Simamekele Titus — Simamkele. Titus@ecdpw.gov.za

The closing time and date is 11H00 on 22 NOVEMBER 2022. Telegraphic, telephonic, telex, facsimile,
e-mail and late tenders will not be accepted. Bids must be submitted in sealed envelopes clearly marked
tenders “CHR5-22/23-0018. REFURBISHMENT OF ABLUTION FACILITIES AT ECDPWI DISTRICT
OFFICE PHASE ONE, KOMANI FOR A PERIOD OF THREE (3) MONTHS

It is the responsibility of the tenderer/s to ensure that bid documents Iproposals are submitted on or
before closing time and the correct location as the department will not take responsibility of wrong
delivery. Tenderers using courier services for delivery of their bid documents must ensure the delivery
is at the correct place / location and time as the department will not be held responsible for wrong
delivery. Not delivered to Departmental officials. The Department will not accept responsibility if bids
received by officials are not timely deposited in the Bid Box.

Tenders may only be submitted on the quotation documentation that is issued. Tenderers must be
registered on the National Treasury Central Supplier Data Base prior award.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the
Tender Data.

B. BID EVALUATION:

This quotation will be evaluated in two (2) stages as follows:
Stage ONE: Compliance, responsiveness to the bid rules and conditions,
Stage TWO: Bidders passing the stage above will thereafter be evaluated on PPPFA.
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PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT (PPPFA) POINTS WILL BE
AWARDED AS FOLLOWS:

Maximum points on price - 80 points
Maximum points for B-BBEE - 20 points
Maximum points - 100 points

C. BID SPECIFICATIONS, CONDITIONS AND RULES

The minimum specifications, other bid conditions and rules are detailed in the bid document under
Tender Data

The Department of Public Works and Infrastructure SCM policy applies.

Tender validity period is 90 days.

D. ENQUIRIES WITH REGARD TO THIS ADVERT MAY BE DIRECTED TO:

e SCM RELATED ENQUIRIES
Ms. B. Mshede

Tel No: 045 807 6663/ 6624
Email Address: babalwa.mshede@ecdpw.gov.za

e TECHNICAL ENQURIES
Ms S Titus
Tel No.: 045 807 6783

Email Address: Simamkele.Titus@ecdpw.qov.za

FOR COMPLAINTS, FRAUD, & TENDER ABUSE:
Call: 0800 701 701 (toll free)
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T1.2 Tender Data

The conditions of tender are the latest edition of SANS 10845-3, Standard conditions of tender.

SANS 10845-3 makes several references to the Tender Data for details that apply specifically to this tender.
The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and
S 10845-3 and as contained in Annexure C of Standard for Uniformity in
Construction Procurement (Board Notice 423 of 2009 Government Gazette N
Each item of data given below is cross-referenced to the clause in SANS 10845-3 to which it mainly applies.

the provisions of SAN

Clause
number Tender Data
3.1 The Employer is Public works and Infrastructure
3.2 The tender documents issued by the employer comprise the following documents:
THE TENDER
Part T1: Tendering procedures
T1.1 - Tender notice and invitation to tender
T1.2 - Tender data
Part T2: Returnable documents
T2.1 - List of returnable documents
T2.2 - Retunable schedules
THE CONTRACT
Part C1: Agreements and Contract data
C1.1 - Form of offer and acceptance
C1.2 - Contract data
C1.3 - CIDB Adjudicators Agreement
Part C2: Pricing data
C2.1 - Pricing assumptions
C2.2 - Pricing schedule
Part C3: Scope of work
C3 - Scope of work
Part C4: Site information
C4 - Site information
3.2 The tender documents issued by the employer comprise the documents listed on the contents page
3.4 The employer’s agent is:
Name: Simamkele Titus
Department of Public Works & Infrastructure
No. 1 Creamery Road
Old CPA Building
Komani
Tel: 045 807 6783
E-mail: Simamkele.Titus@ecdpw.gov.za
3.4 The language for communications is English
3.6 The competitive negotiation procedure shall be applied.
3.6 Method 2: two stage procurement procedure shall be applied.
4 Tender’s obligations
4.1 Only those tenderers who satisfy the following eligibility criteria and who provide the required evidence
in their tender submissions are eligible to submit tenders and have their tenders evaluated:
e The bidder is registered with the Construction Industry Development Board in an
appropriate contractor grading designation for the project;
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« The tenderer or any of its directors/shareholders is not listed on the Register of Tender
Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a
person prohibited from doing business with the public sector;

« Directors or company is not in the Treasury's database of restricted suppliers;

e The tenderer has not:

. i) abused the Employer’s Supply Chain Management System; or
. ii) failed to perform on any previous contract and has been given a written notice to
this effect;

e  The bidder has duly completed and signed the Form of Offer, SBD 4.
e Incomplete or unsigned or poorly completed forms will lead to a bidder being declared non-
responsive.

It is the responsibility of the tenderer to check the tender documents on receipt for completeness and
notify the employer of any discrepancy or omission.

Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the tender. Use and copy the documents
issued by the employer only for the purpose of preparing and submitting a tender offer in response to
the invitation.

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards,
specifications, conditions of contract and other publications, which are incorporated into the tender
documents by reference.

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and, if
necessary, apply for an extension to the closing time stated in the tender data, in order to take the
addenda into account.

Seek clarification
Request clarification of the tender documents, if necessary, by notifying the employer at least Five
(5) working days before the closing time stated in the tender data.

4.10

Tenderers are required to state the rates and currencies in Rands.

include in the rates, prices, and the tendered total of the prices (if any), all duties, taxes which the law
requires to be paid [except value added tax (VAT)], and other levies payable by the successful
tenderer, that are applicable 14 days before the closing time stated in the tender data. Show the VAT
payable by the employer separately as an addition to the tendered total of the prices. Provide rates
and prices that are fixed for the duration of the contract and not subject to adjustment except as
provided for in the conditions of contract identified in the contract data.

State the rates and prices in monetary value of the contract unless otherwise instructed in the tender
data.

4.10(a)

If after the commencement of the Contract, the cost or duration of the services is altered as a result of
changes in, the amount of the main contractor or contract amount from which fee account/estimate
were based, or amounts or additions to, any statute, regulation or by-laws, or the requirements of any
authority having jurisdiction over any matter in respect of the Project, then the Contract Price and time
for completion shall be adjusted in order to reflect the impact of those changes, provided that, within
90 days of first having become aware of the change, the Service Provider or Project Manager
furnished the Employer with detailed justification to the Price Price or Period of the Performance (or
both).

4.11

Do not make any alterations or additions to the tender documents, except to comply with instructions
issued by the employer or to correct errors made by the tenderer and ensure that all signatories to
the tender offer initial all such alterations.

Do not make erasures using masking fiuid.

4.12

Main tender offers are not required to be submitted together with alternative tenders.
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No alternative tender offers will be considered

Parts of each tender offer communicated on paper shall be submitted as an original.

Submit

a) the parts of the tender offer communicated on paper as an original plus the number of copies
stated in the tender data, with a translation of any documentation in a language other than the
language of communication established in 3.4, and

b) the parts communicated electronically by the employer of its agents on paper format with the
tender.

Sign the original and all copies of the tender offer where required in terms of the tender data.

State in the case of a joint venture which of the signatories is the lead partner whom the employer shall
hold liable for the purpose of the tender offer.

NOTE The employer holds all authorized signatories liable on behalf of the tenderer.

A tender security in the amount of N/A is required and shall remain valid for a period not exceeding
N/A days after the closing date for tender offers.

The form of the tender security shall not differ substantially from the sample provided in Annex D of
SANS 10845-3.

The employer’s details and address for delivery of tender offers and identification details that are to
be shown on each tender offer package are:

Location of tender box: DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE, GROUND
FLOOR OLD CPA BUILDING —~ RECEPTION AREA, KOMANI

Physical address: GROUND FLOOR, NO.1 CREAMERY ROAD, OLD CPA BUILDING-
RECEPTION AREA, KOMANI, 5320.

Identification details: “CHR5-22/23- 0018, REFURBISHMENT OF ABLUTION FACILITIES AT
ECDPWI DISTRICT OFFICE PHASE ONE, KOMANI

Closing date: 22 NOVEMBER 2022

Time: 11:00 am.

The tenderer is required to submit with his tender the following certificates:

1) a copy of the CSD report showing, amongst other things, that tax matters of the service
provider are in order the South African Revenue Services.

2) cidb certificate

A two-envelope procedure will not be required.

Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted. The tenderer
accepts that the employer does not assume any responsibility for the misplacement or premature
opening of the tender offer if the outer package is not sealed and marked as stated.

The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to
Tender.

Ensure that the employer receives the tender offer at the address specified in the tender data not later
than the closing time stated in the tender data. Proof of posting shall not be accepted as proof of
delivery.

Accept that, if the employer extends the closing time stated in the tender data for any reason, the
requirements of the standard conditions of tender in this part of SANS 10845 apply equally to the
extended deadline.

The tender offer validity period is 90 days.

Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period
stated in the tender data after the closing time stated in the tender data. If requested by the employer,
consider extending the validity period stated in the tender data for an agreed additional period, with or
without any conditions attached to such extension. Extend the period of the tender security, if any, to
cover any agreed extension requested by the employer.

4.16.2

Placing of contractors under restrictions / withdrawal of tenders

WeRRS
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if any tenderer who has submitted a tender offer or a contractor who has concluded a contract has, as
relevant: withdrawn such tender or quotation after the advertised closing date and

time for the receipt of submissions; after having been notified of the acceptance of his tender, failed or
refused to commence the contract; had their contract terminated for reasons within their control without
reasonable cause; offered, promised or given a bribe in relation to the obtaining or the

execution of such contract; acted in a fraudulent, collusive or anti-competitive or improper manner or
in bad faith towards the Provincial Government; or, made any incorrect statement in any affidavit or
declaration with regard to a preference claimed and is unable to prove to the satisfaction of the
Provincial Government that the statement was made in good faith or reasonable steps were taken to
confirm the correctness of the statements, such tenderer/s may be placed under restriction from
tendering with the state.

Procedures are outlined in the EC SCM Policy for Infrastructure procurement and Delivery
Management and also on cidb Inform Practice Note #30. Excerpts of the policy can be availed on
request of any interested tenderer.

Access shall be provided for the following inspections, tests and analysis: N/A

The preferred tenderer will be required to submit an approved insurer undertaking to provide the
Performance Bond / Guarantee / Surety / Security to the format and/or standard as per DPW&! policy

Employer’s undertakings

The Employer will respond to requests for clarification received up to Five (5) working days before
the tender closing time.

If, as a result of the issuing of addenda, it is necessary to extend the closing time stated in the tender
data, grant such extension and notify all respondents accordingly.

The employer shall issue addenda until Five (5) working days before tender closing time.

Tenders will be opened immediately after the closing time for tenders at 11:00am hours.

Do not disclose to tenderers, or to any person not officially concerned with such processes,
information relating to the evaluation and comparison of tender offers, the final evaluation price and
recommendations for the award of a contract, until after the award of the contract to the successful
tenderer.

Determine, after opening and before detailed evaluation, whether each tender offer that was properly
received

a) complies with the requirements of the standard conditions of tender in this part of SANS 10845,

b) has been properly and duly completed and signed, and

c) is responsive to the other requirements of the tender documents.

A responsive tender is one that conforms to all the terms, conditions, and scope of work of the tender
documents, without material deviation or qualification. A material deviation or qualification is one which,
in the employer's opinion, would

d) detrimentally affect the scope, quality, or performance of the works, services or supply identified in
the scope of work,

e) significantly change the employer's or the tenderer’s risks and responsibilities under the contract, or
f) affect the competitive position of other tenderers presenting responsive tenders, if it were to be
rectified.

Reject a non-responsive tender offer, and do not allow it to be subsequently made responsive by
correction or withdrawal of the non-conforming deviation or reservation.

5.9

Arithmetical errors, omission and discrepancies

Check responsive tenders for discrepancies between amounts in words and amounts in figures. Where
there is a discrepancy between the amounts in figures and the amount in words, the amount in words
shall govern.

For Vat related discrepancies, National and Provincial Treasury prescripts in relation to VAT
procedures apply.

5.11.1

The financial offer will be reduced to a comparative basis using the Tender Assessment Schedule.
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Table F.1: Formulae for calculating the value of A

formula | Comparison aimed at achieving Option 1* Option 2°
1 Highest pri i t '
ghest price or discoun A=(1+(P_P")) A=%
-
. -
2 Lowest price or percentage commission / fee _
af1_P=r) P P,/
P
)
a P_ is the comparative offer of the most favourable comparative offer.
P is the comparative offer of the tender offer under consideration.

5113 The procedure for the evaluation of responsive tenders is Method 2: Financial Offer and
Preference:

This quotation will be evaluated in two (2) stages as follows:
Stage ONE: Compliance, responsiveness to the bid rules and conditions,
Stage TWO: Bidders passing the above will thereafter be evaluated on PPPFA.

STAGE ONE: COMPLIANCE, RESPONSIVENESS TO THE BID RULES AND

CONDITIONS.

A. Bidders' proposals must meet the following minimum requirements and supporting
documents must be submitted with the completed bid document in the bid box at the
closing date and time. Failure to comply will automatically efiminate the bid for further
consideration:

1. This bid document must be submitted in its original format and bids which are late,
incomplete, unsigned or submitted by facsimile or electronically, will not be accepted.

2. Bidders must be registered with CIDB in the correct grading and class of works as per
the tender notice and requirements. The status on CIDB must be active during award
stage. It is the responsibility of the bidder to keep the status on CIDB active
throughout bidding process (advert till award stage).

3. Bidders must be a legal entity or partnership or joint venture or consortia.

Form of offer and Acceptance must be duly completed and signed.

5. Bidders Disclosure (SBD4) must be duly completed and signed. In the event that the
bidder or any its directors / trustees / shareholders / members / partners or any
person having a controlling interest in the enterprise have any interest in any other
related enterprise whether or not they are bidding for this contract, such interest must
be disclosed on question 2.3.1.

6. If the service provider is not a VAT Vendor but include VAT in its prices, the
successful service provider will be expected to register as a VAT Vendor with SARS,
after receiving an appointment letter. VAT vendors must include VAT at 15% in their
bid offer(s).

7. Attendance of compulsory briefing meeting. Failure to attend the compulsory briefing

meeting will result to disqualification of the offer submitted.

Resolution to Sign where applicable must be completed and signed.

9. Only one offer per item per bidder is allowed and alternative offers will not be
considered. If more than one offer per item is received, none of the offers will be
considered. Bidders are also not allowed to submit a bid whilst they are in
agreements with other bidders in the form of joint ventures or consortiums.

»~

®

B. Other Conditions of bid (non-mandatory)

DPW & | Policy applies (the Department of Public Works & Infrastructure SCM policy
applies.)

2. The bidder must be registered on the Central Supplier Database (CSD) prior the award.
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10.

1.
12.
13.
14.

15.
16.

17.

18.

19.

All bidders’ tax matters must be in order prior award. Bidders’ tax matters will be verified
through CSD.

This tender will be awarded as a whole. All trades listed in the Bills of Quantities or Pricing
schedule should be priced for (except provisional sums and allowances), failure to do so will
increase commercial risk of the bid and may lead to elimination or passing over of the
bidder.

Failure to complete section 5: SUB-CONTRACTING as per the SBD 6.1, will
automatically results in the non-awarding of points for B-BBEE.

Should the bidder intend to sub-contract more than 25%, it is compulsory to submit
valid original or valid certified copy of B-BBEE certificates or a valid original or valid
certified copy of a Swom Affidavit attested by a Commissioner of Oaths (for
EMEs/QSEs) for all proposed sub-contractors. Failure will automatically result in no
points awarded for B-BBEE, irrespective if the main bidder submitted an original or
certified copy of his/her own B-BBEE certificate.

A valid original or valid certified copy of B-BBEE certificate OR a valid original or valid
certified copy of a Sworn Affidavit attested by a Commissioner of Oaths prepared and
issued in terms of the amended B-BBEE Construction Sector Codes (CSC000) shall
be submitted in order to qualify for preference points for B-BBEE. In case of a joint
venture or consortium a valid original or certified copy of B-BBEE certificate must
submit a consolidated B-BBEE certificate. In case of EMEs/QSEs submitting separate
Sworn Affidavits, the EME or QSE with the lowest B-BBEE contributor will be used for
purposes of calculating points. Bidders are encouraged to either consolidate their B-
BBEE point calculations or form joint ventures with partners which have the same level
of B-BBEE contribution or higher. Failure to comply with this, will automatically results
in the non-awarding of points for B-BBEE.

The Department will contract with the successful bidder by signing a formal contract.
Wherever a brand name is specified in this document (i.e. specifications, pricing
schedule, bill of quantites or anywhere), the department requires an item
similar/equivalent or better.

The successful tenderer (after being informed) will be required to bring along an
unsigned copy of the form of contract to be signed by parties (e.g. JBCC Edition 4.1
2014 original copy).

The client reserves the right to intervene and/or assist in the selection of local sub-
contractors, during contract administration.

In the event of a consortia/joint ventures, a signed agreement by all parties must submitted
with the bid.

Returnable Schedule: SBD 1- Invitation to bid shall be completed and signed
Returnable Document: Company Details shall be completed

Returnable Document: Company Composition shall be completed

Bidders shall submit a minimum of one (1) written contactable reference for projects
successfully completed in the past (clearly indicating client name, contract value,
contract term, contact person, contact details). This is not an elimination factor, but
important for the department to make a decision.

Bidders shall submit a list of projects where he or she has submitted tender offers but
tender results have not been confirmed by the client. This is not an elimination factor,
but important for the department to make a decision. Unless it is used for
Quality/functionality Points.

The bidder shall also list all projects where there are pending litigations or litigations
have been concluded. This is not an elimination factor, but important for the
department to make a decision.

Declaration for Validity of information Provided to be completed and signed.
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20. If the offer (any of the items quoted for) is “Vat Inclusive”, the VAT registration number
of service provider shall be indicated on SBD1.

21. The bidder should also list all projects where there are pending litigation have been
concluded.

22. The contractor will place APTCoD leaners to gain experience on site.

STAGE TWO: EVALUATION POINTS ON PRICE AND B-BBEE REGULATIONS OF 2017
The 80/20 preference point system shall be applied for the purposes of this bid as per the
requirements of the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000)
and B-BBEE/ PPPFA Regulations of 2017

Criteria Points
POINTS ON PRICE 80
B-BBEE 20
TOTAL 100

The 80/20 preference point system for acquisition of services, works or goods up to Rand value
of R50 million:
23. The following formula must be used to calculate the points for price in respect of tenders
(including price quotation) with a Rand value equal to, or above R 30 000 and up to Rand
value of R 50 000 000 (all applicable taxes included):

Poe 8()(1 _Pt- P.mlnj
Pmin

The procedure for the evaluation of responsive tenders is Method 4 (Financial offer, quality and
preference) — N/A

Other conditions of Tender offers:

a) the tenderer is registered on the Central Supplier Database (CSD) for the South African
government ( see https:/secure.csd.qov.za/ ) unless it is a foreign supplier with no local
registered entity;

b) the tenderer is in good standing with SARS according to the Central Supplier Database. Bidders
shall submit a CSD no. or tax status compiiance pin;

c) The bidder is registered with the Construction Industry Development Board in an appropriate
contractor grading designation;

d) the preferred bidder will be required to submit an approved insurer undertaking to provide the
Public Liability Insurance, Works Insurance and other applicable insurances;

e) the tenderer or any of its directors/shareholders is not listed on the Register of Tender Defaulters
in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited
from doing business with the public sector;

f) the tenderer has not:

i) abused the Employer's Supply Chain Management System; or
i) failed to perform on any previous contract and has been given a written notice to this effect;
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g) the bidder has duly completed and signed the Form of Offer, SBD 4. Incomplete or unsigned
or poorly completed forms will lead to a bidder being declared non-responsive. No second
chance will be afforded to a bidder to come and complete or sign an information;

h) Bids which are late, incomplete, unsigned or submitted by facsimile or electronically will not be
accepted;

i) the tenderer is registered and in good standing with the compensation fund or with a licensed
compensation insurer;

j) The tenderer undertakes to maximize the sourcing of building material or infrastructure input
material from Eastern Cape based suppliers or manufacturers;

k) the employer is reasonably satisfied that the tenderer has in terms of the Construction
Regulations, 2014, issued in terms of the Occupational Health and Safety Act, 1993, the
necessary competencies and resources to carry out the work safely;

) the tender has offered a market related offer. If the offer is believed not to be market related, the
department through its Supply Chain Management Bid Committees will attempt to negotiate the
offer with identified bidder/s to a reasonable amount. Bidders are not allowed to increase their
tender offers during this process;

m) A Resolution of signatory form has been completed and signed by director/s or a letter bearing
a letterhead of the tenderer has been attached (specific to this bid) to the bid submission; it
should be duly signed by all directors and submitted the bid. Only a duly authorized official can
sign the bid;

n) Any prospective bidder found to have Tax matters not in order with SARS (verified through CSD)
during the evaluation process (after being given an opportunity to rectify tax matters) will be
eliminated and not be considered further in the process. Preferred bidder/s will be afforded an
opportunity to rectify their tax affairs within 7 days. A bidder that fails to rectify its tax matters with
SARS will be eliminated;

0) NOTE: The amount reflected on the Form of Offer and Acceptance takes precedence over any
other total amount indicated elsewhere in bidder's tender submission. If the Form of Offer and
Acceptance has no value or figure, the bidder will be regarded as having made no offer;

p) The department reserves the right not to award the bid to the most favorable tenderer, if any of
the situations occur: if it is not assisting in the advancement of designated groups; risk profile of
the favorable firm is too high; the bidder has been awarded a considerable number of projects
by the department; has performed unsatisfactorily in the past.

5.17 The number of paper copies of the signed contract to be provided by the employer is 1.

The additionai conditions of tender are:

T.21
A. List of returnable documents

1 Documentation to demonstrate eligibility to have tenders evaluated l.e. List all documentation to
demonstrate eligibility to have a submission evaluated.
o Form of Offer and Acceptance
e Final Summary (Bills of Quantities)
e SBD4
e Avalid original or valid certified copy of B-BBEE Status Level Verification certificate OR a
valid original or valid certified copy of a Sworn Affidavit attested by a Commissioner of
Oaths
¢ Record of addenda issued (Only if addenda is issued)
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Returnable Schedules required for tender evaluation purposes
o Details of the Project Team and CV with Qualifications & Proof of registration (where applicable)
completed for each individual of proposed team,
e Record of projects: current or past projects,

e Project References — at least 1

Other documents required for tender evaluation purposes

The tenderer must provide the following retumable documents:

. A CSD report for a contractor with valid and correct information.

. A valid original or valid certified copy of B-BBEE Status Level Verification certificate OR a
valid original or valid certified copy of a Swomn Affidavit attested by a Commissioner of Oaths

Returnable Schedules that will be used for tender evaluation purposes and be incorporated
into the contract
The tenderer must complete the following retumable documents:
e A duly completed form of Offer and Acceptance.
e Aduly completed form of Offer and Acceptance (and any revision of prices if there are

any).

Only authorized signatories may sign the original and all copies of the tender offer where required.

In the case of a Bid being submitted on behalf of a company, close corporation or partnership,
evidence must be submitted to the Department at the time of submission of the Bid that the Bid has
been signed by persons properly authorised thereto by resolution of the directors or under the
articles of the entity. Furthermore,

In the case of a joint venture or consortium, at least one directors/ members of each party to the
joint venture or consortium must give consent to give authorisation for signatory to this bid.

In the event that a resolution to sign is not completed by all directors/ members of the
enterprise, the signature of any one of the directors or members to this bid will bind all the directors/
members of the enterprise and will therefore render the bid valid.

No authority to sign is required from a company or close corporation or partnership which has only
one director or member.

In the event that a non-member/ non-director to the enterprise sign this declaration, and no
authority is granted, it will automatically invalidate the bid.

Accept that failure to submit proof of authorization to sign (where applicable), will result in the
tender offer being regarded as non-responsive.

Information and data to be completed in all respects
Accept that tender offers, which do not provide all the data or information requested completely and
in the form required, may be regarded by the employer as nonresponsive.

Canvassing and obtaining of additional information by tenderers

The Tenderer shall not make any attempt either directly or indirectly to canvass any of the Employer's
officials or the Employer's agent in respect of his tender, after the opening of the tenders but prior to
the Employer arriving at a decision thereon.

The Tenderer shall not make any attempt to obtain particulars of any relevant information, other
than that disclosed at the opening of tenders.

Prohibitions on awards to persons in service of the state
The Employer is prohibited to award a tender to a person -
a) who is in the service of the state; or
b} if that person is not a natural person, of which any director, manager, principal shareholder or
stakeholder is a person in the service of the state; or

IS
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¢) aperson who is an advisor or consultant contracted with the Department or municipal entity.

In the service of the state means to be -
a) a member of: -
o any municipal council;

b any provincial legislature; or
¢ the National Assembly or the National Council of Provinces;
d)  amember of the board of directors of any municipal entity;
e}  an official of any Department or municipal entity;
7 an employee of any national or provincial department;
g)  provincial public entity or constitutional institution within the meaning of the

Public Finance Management Act, 1999 (Act No.1 of 1999);
h) amember of the accounting authority of any national or provincial public entity; or

i) an employee of Parliament or a provincial legislature.

In order to give effect to the above, the questionnaire for the declaration of interests in the tender of
persons in service of state in part T2 of this procurement document must be completed.

9 Awards to close family members of persons in the service of the state
Accept that the notes to the Employer's annual financial statements must disclose particulars of any
award of more than R2000 to a person who is a spouse, child or parent of a person in the service of
the state (defined in clause 8 above), or has been in the service of the state in the previous twelve
months, including - a) the name of that person;
b)  the capacity in which that person is in the service of the state; and
c) the amount of the award.
In order to give effect to the above, the questionnaire for the declaration of interests in the tender of
persons in service of state in part T2 of this procurement document must be completed.

10 Respond to requests from the tenderer
The employer will respond to requests for clarification up to 5 (five) working days before the tender
closing time.

11 Opening of tender submissions
Tenders will be opened immediately after the closing time for tenders.

12 Scoring quality / functionality
N/A

13 Cancellation and re-invitation of tenders

An organ of state may, prior to the award of the tender, cancel the tender if-

(a) due to changed circumstances, there is no longer a need for the services, works or goods
requested; or

(b) funds are no longer available to cover the total envisaged expenditure; or

(c) no acceptable tenders are received.

(d) Tender validity period has expired.

(e) Gross irregularities in the tender processes or documents.

() No market related offer received (after attempts of negotiation processes)

14|Page
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Where applicable, the decision to cancel the tender will be published in the CIDB website and in the
Tender Bulletin or the media in which the original tender invitation as advertised.

14

Where the employer terminates the contract due to default of the contractor in whole or in part, the
employer may decide to: a) Refer the breach in contract to the cidb for investigation as a breach of
the cidb Code of Conduct in terms of the cidb Regulations; or b) may impose a restriction penalty
on the contractor in terms of Section 14 of the Preferential Procurement Regulations. The outcomes
of such investigations in terms of both the cidb Regulations and the Preferential Procurement
Regulations may prohibit the contractor from doing business with the public sector for a period not
exceeding 10 years.

T2.1 List of Returnable Documents

Returnable documents required for evaluation purposes (the bidder must complete the following returnable
documents):

Form of Offer and Acceptance

Final Summary (Bills of Quantities)

SBD 4

A valid original or valid certified copy of B-BBEE Status Level Verification certificate OR a valid original or valid
certified copy of a Sworn Affidavit attested by a Commissioner of Oaths

Record of addenda issued (Only if addenda is issued)

T2.2 Returnable Schedules

Returnable Schedules that will be incorporated into the contract

Details of the Project Team and CV with Qualifications & Proof of registration (where applicable) completed for
each individual of proposed team,

Record of projects: current or past projects,

Project References — at least 1

R e
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PART A - INVITATION TO BID

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE DEPARTMENT OF PUBLIC WORKS

BID NUMBER: CHR5-22/23-0018 CLOSING DATE: 22 NOVEMBER 2022 CLOSING TIME:11:00

DESCRIPTION REFURBISHMENT OF ABLUTION FACILITIES AT ECDPWI DISTRICT OFFICES PHASE ONE, KOMANI

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

DEPARTMENT OF PUBLIC WORKS & INFRASTRUCTURE, GROUND FLOOR OLD CPA BUILDING — RECEPTION AREA, KOMANI

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO:

CONTACT PERSON Ms. B Mshede CONTACT PERSON | Ms S. Titus

TELEPHONE NUMBER 045 807 6663/6624 TELEPHONE NUMBER | 045 807 6783

FACSIMILE NUMBER FACSIMILE NUMBER

E-MAIL ADDRESS babalwa.mshede@ecdpw.gov.2a | EMAIL ADDRESS Simamkele.Titus@ecdpw.gov.za

SUPPLIER INFORMATION

NAME OF BIDDER

POSTAL ADDRESS

STREET ADDRESS

TELEPHONE NUMBER CODE NUMBER

CELLPHONE NUMBER

FACSIMILE NUMBER CODE NUMBER

E-MAIL ADDRESS

VAT REGISTRATION NUMBER

SUPPLIER TAX o

COMPLIANCE | COMPLIANCE R | CENTRAL SUPPLIER

STATUS SYSTEM PIN: DATABASE No: MAAA

B-BBEE STATUS LEVEL TICK APPLICABLE BOX] | B-BBEE STATUS LEVEL [TICK APPLICABLE BOX]

VERIFICATION CERTIFICATE [ Yes CJNo | SWORN AFFIDAVIT [ Yes O No

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN ORDER TO

QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]

a)  AREYOUTHE

ACCREDITED b) ARE YOU A FOREIGN BASED
REPRESENTATIVE IN SUPPLIER FOR THE GOODS | [TJyes CNo
SOUTH AFRICA FOR ISERVICES /WORKS (F YES,
THE GOODS /SERVICES | [ves [INo OFFERED? QUESTIONNAIRE
/WORKS OFFERED? [IF YES ENCLOSE PROOF] BELOW ]

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? [ ves CINO

DOES THE ENTITY HAVE A BRANCH IN THE RSA? 0 ves INO

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? O ves OONO

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? O Yes [INO

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? [J ves (ONO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.

] GA & [y @
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PART B - TERMS AND CONDITIONS FOR BIDDING
1. BID SUBMISSION:

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT
BE ACCEPTED FOR CONSIDERATION.

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR IN THE
MANNER PRESCRIBED IN THE BID DOCUMENT.

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE
PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC)
AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

14. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM
(SBD7?).

2. TAX COMPLIANCE REQUIREMENTS
2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED
BY SARS TO ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER'S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS
WEBSITE WWW.SARS.GOV.ZA.

24 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

25 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY
MUST SUBMIT A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

2.6 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE
(CSD), A CSD NUMBER MUST BE PROVIDED.

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH
DIRECTORS WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH
MEMBERS PERSONS IN THE SERVICE OF THE STATE.”

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID
INVALID.

SIGNATURE OF BIDDER:

CAPACITY UNDERWHICH THISBID ISSIGNED: e,
(Proof of authority where applicable must be submitted e.g. company resolution)

DATE:

Eﬁmcﬁ‘\
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SBD4

BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. in
line with the principles of transparency, accountability, impartiality, and ethics as enshrined in
the Constitution of the Republic of South Africa and further expressed in various pieces of
legislation, it is required for the bidder to make this declaration in respect of the details required
hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted
Suppliers, that person will automatically be disqualified from the bid process.

2. Bidder’s declaration

21

211

2.2

Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person
having a controlling interest! in the enterprise,

employed by the state? YES/NO

If so, furnish particulars of the names, individual identity numbers, and, if applicable, state
employee numbers of sole proprietor/ directors / trustees / shareholders / members/ partners
or any person having a controlling interest in the enterprise, in table below.

Full Name Identity Number Name of State
institution

Do you, or any person connected with the bidder, have a relationship with any person who is
employed by the procuring institution? YES/NO

' the power, by one person or a group of persons holding the majority of the equity of an
enterprise, alternatively, the person/s having the deciding vote or power to influence or to
direct the course and decisions of the enterprise.

2] 8 ® [y @
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If so, furnish particulars:

Does the bidder or any of its directors / trustees / shareholders / members / partners or any
person having a controlling interest in the enterprise have any interest in any other related
enterprise whether or not they are bidding for this contract?

YES/NO

if so, furnish particulars:

DECLARATION

I, the undersigned, (NamE)...... ..ottt e e in
submitting the accompanying bid, do hereby make the following statements that I certify to be
true and complete in every respect:

| have read and | understand the contents of this disclosure;

| understand that the accompanying bid will be disqualified if this disclosure is found not to be
true and complete in every respect;

The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication
between partners in a joint venture or consortium? will not be construed as collusive bidding.
In addition, there have been no consultations, communications, agreements or arrangements
with any competitor regarding the quality, quantity, specifications, prices, including methods,
factors or formulas used to calculate prices, market allocation, the intention or decision to
submit or not to submit the bid, bidding with the intention not to win the bid and conditions or
delivery particulars of the products or services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,
directly or indirectly, to any competitor, prior to the date and time of the official bid opening or
of the awarding of the contract.

There have been no consultations, communications, agreements or arrangements made by the
bidder with any official of the procuring institution in relation to this procurement process prior
to and during the bidding process except to provide clarification on the bid submitted where so
required by the institution; and the bidder was not involved in the drafting of the specifications
or terms of reference for this bid.

| am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to
the Competition Commission for investigation and possible imposition of administrative
penalties in terms of section 59 of the Competition Act No 89 of 1998 and or may be reported
to the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted
from conducting business with the public sector for a period not exceeding ten (10) years in
terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other
applicable legislation.

2 Joint venture or Consortium means an association of persons for the purpose of combining
their expertise, property, capital, efforts, skill and knowledge in an activity for the execution of
a contract.

I =
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| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS
CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF
PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND
COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS

DECLARATION PROVE TO BE FALSE.

posmon R
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SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATIONS 2017

This preference form must form part of all bids invited. It contains general information and serves as
a claim form for preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status
Level of Contribution

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE,
AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017.

1. GENERAL CONDITIONS
11 The following preference point systems are applicable to all bids:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable
taxes included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable
taxes included).
1.2

a) The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes included)
and therefore the 80/20 preference point system shall be applicable; or

b) The 80 will be applicable to this bid.
1.3 Paints for this bid shall be awarded for:

(a) Price; and

(b) B-BBEE Status Level of Contributor.

1.4 The maximum points for this bid are allocated as follows:

PRICE 80

B-BBEE STATUS LEVEL OF CONTRIBUTOR 20

Total points for Price and B-BBEE must not exceed

15 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor together

with the bid, will be interpreted to mean that preference points for B-BBEE status level of
contribution are not claimed.

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at
any time subsequently, to substantiate any claim in regard to preferences, in any manner
required by the purchaser.

2. DEFINITIONS

(a) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of
the Broad-Based Black Economic Empowerment Act;

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in terms of
a code of good practice on black economic empowerment, issued in terms of section 9(1)

2212
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of the Broad-Based Black Economic Empowerment Act;

(c) “bid” means a written offer in a prescribed or stipulated form in response to an invitation
by an organ of state for the provision of goods or services, through price quotations,
advertised competitive bidding processes or proposals;

(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black
Economic Empowerment Act, 2003 (Act No. 53 of 2003);

(e) “EME” means an Exempted Micro Enterprise in terms of a code of good practice on black
economic empowerment issued in terms of section 9 (1) of the Broad-Based Black
Economic Empowerment Act;

(f) “functionality” means the ability of a bidder to provide goods or services in accordance
with specifications as set out in the bid documents.

(9) “prices” includes all applicable taxes less all unconditional discounts;

(h) “proof of B-BBEE status level of contributor” means:
1) B-BBEE Status level certificate issued by an authorized body or person;
2) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice;
3) Any other requirement prescribed in terms of the B-BBEE Act;

(i) “QSE” means a qualifying small business enterprise in terms of a code of good practice
on black economic empowerment issued in terms of section 9 (1) of the Broad-Based
Black Economic Empowerment Act;

() “rand value” means the total estimated value of a contract in Rand, calculated at the time
of bid invitation, and includes all applicable taxes;

POINTS AWARDED FOR PRICE
THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Ps= 80(1 - f"—P,m‘E) or Ps= 90(1 - wj
Pmin Pmin
Where
Ps = Points scored for price of bid under consideration
Pt = Price of bid under consideration
Pmin = Price of lowest acceptable bid

2| G4 & [ty @
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POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR

3.2 In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, preference
points must be awarded to a bidder for attaining the B-BBEE status level of contribution in
accordance with the table below:

Number of points

B-BBEE Status Level of Contributor
(80/20 system)

1 20
2 18
3 14
4 12
5 8
6 6
7 4
8 2
Non-compliant contributor 0
BID DECLARATION
4.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete
the following:
B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF PARAGRAPHS 1.4
AND 4.1
B-BBEE Status Level of Contributor: . = (maximum of 10 or 20 points)

(Points claimed in respect of paragraph 4.1 must be in accordance with the table reflected in
paragraph 3.2 and must be substantiated by relevant proof of B-BBEE status level of
contributor.

SUB-CONTRACTING

51 Will any portion of the contract be sub-contracted?

(Tick applicable box
YES NO

511 If yes, indicate:

i) What percentage of the contract will be subcontracted......................... %
i) The name of the sub-contractor....................
iii) The B-BBEE status level of the sub-contractor
iv) Whether the sub-contractor is an EME or QSE

] G4 Lty @
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(Tick applicable box
| YES | NO |

(v) Specify, by ticking the appropriate box, if subcontracting with an enterprise in terms of
Preferential Procurement Regulations,2017:

Designated Group: An EME or QSE which is at last 51% owned by: EME QSE

Black people

Black people who are youth

Black people who are women

Black people with disabilities

Black people living in rural or underdeveloped areas or townships

Cooperative owned by black people

Black people who are military veterans

OR

Any EME
Any QSE

6. DECLARATION WITH REGARD TO COMPANY/FIRM

6.1 Name of company/firm:. ...
6.2 VAT registration nUMbDer:............ooo
6.3 Company registration NUMDEI: ... ....... . i i s
6.4 TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One person business/sole propriety
Close corporation

Company

(Pty) Limited

[TICK APPLICABLE BOX]
6.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

EER0m (=
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6.6 COMPANY CLASSIFICATION

Manufacturer

Supplier

Professional service provider

Other service providers, e.g. transporter, etc.

[TicK APPLICABLE BOX]
6.7 Total number of years the company/firm has beenin business:.................................
6.8 l/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm,

certify that the points claimed, based on the B-BBE status level of contributor indicated in
paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies the company/ firm for the
preference(s) shown and | / we acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

iii) In the event of a contract being awarded as a result of points claimed as shown in
paragraphs 1.4 and 6.1, the contractor may be required to furnish documentary proof to
the satisfaction of the purchaser that the claims are correct;

iv) If the B-BBEE status level of contributor has been claimed or obtained on a fraudulent
basis or any of the conditions of contract have not been fulfilled, the purchaser may, in
addition to any other remedy it may have —

(a) disqualify the person from the bidding process;

(b) recover costs, losses or damages it has incurred or suffered as a result
of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such
cancellation;

(d) recommend that the bidder or contractor, its shareholders and directors,
or only the shareholders and directors who acted on a fraudulent basis,
be restricted by the National Treasury from obtaining business from any
organ of state for a period not exceeding 10 years, after the audi alteram
partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution.

WITNESSES

DATE:
ADDRESS
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VALID ORIGINAL OR CERTIFIED COPY OF B-BBEE
CERTIFICATE

(IF APPLICABLE, ATTACH HERE)

mrOn e
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SWORN AFFIDAVIT

(IF APPLICABLE, CHOOSE THE CORRECT FORM AND COMPLETE)

NB:CHOOSE ONE i.e EME or QSE!!!!)

SWORN AFFIDAVIT - B-BBEE EXEMPTED MICRO ENTERPRISE (EME) - CONTRACTORS

1, the undersigned,

Full name & Surname
Identity number

Hereby declare under oath as follows:
1. The contents of this statement are to the best of my knowledge a true refiection of the facts.

2. | am a Member / Director / Owner of the following enterprise and am duly authorized to act on its behalf:
Enterprise Name:

Trading Name (If
Applicable):

Registration Number:

Enterprise Physical
Address:

Type of Entity (CC, (Pty)
Ltd, Sole Prop etc.):
Nature of Business:

Definition of “Black As per the Broad-Based Black Economic Empowerment Act 53 of 2003 as Amended
People” by Act No 46 of 2013 “Black People” is a generic term which means Africans,
Coloureds and Indians —

(a) Who are citizens of the Republic of South Africa by birth or descent;
or

(b) Who became citizens of the Republic of South Africa by
naturalization-
i. Before 27 April 1994; or
ii. On or after 27 April 1994 and who would have been entitied to
acquire citizenship by naturalization prior to that
date

3. | hereby declare under Oath that:

The Enterprise is % Black Owned as per Amended Code Series CSC000 of the
Revised Construction Sector Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as
Amended by Act No 46 of 2013,

0O The Enterprise is % Black Woman Owned as per Amended Code Series CSCO000 of the

ESFoCaeY @
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Revised Construction Sector Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003
as Amended by Act No 46 of 2013,

O The Enterprise is % Black Designated Group Owned as per Amended Code Series CSC000
of the Revised Construction Sector Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53
of 2003 as Amended by Act No 46 of 2013,

0 Based on the Financial Statements/Management Accounts and other information available on
the latest financial year-end of (DD/MM/YYYY), the annual Total
Revenue was equal to/or less than R10, 000,000.00 (ten Million Rands or less),

O Please confirm on the table below the B-BBEE level contributor, by ticking the applicable

box.
100% Black Owned Level One (135% B-BBEE procurement recognition
level)
At least 51% Black Owned but less than Level Two (125% B-BBEE procurement
100% black owned recognition level)

At least 30% Black Owned but less than 51% | Level Four (100% B-BBEE procurement
black owned recognition level)

Less than 30% Black Owned Level Five (80% B-BBEE procurement
recognition level)

NB: KEY NOTES FOR EMES (extract from Gazette No. 41287)

e  3.6.2.4.1 An Exempted Micro Enterprise (EME) with a total annual revenue of less than R1.8 million in the case of
BEPs and less than R3 million in the case of Contractors are:
o A) Not subject to the discounting principle and therefore do not have to comply with the QSE Skills
Development element, and
o  B) Not required to have an authorised B-BBEE verification certificate, and may present an affidavit or a
certificate issued by the Companies and Intellectual Property Commission (CIPC), in respect of their
ownership and annual turover.

o  Contractors and/Built Environment Professionals are encouraged to familiarize themselves with the Construction
Sector Codes (CSC000) as issued through Government Gazette No. 41287, Board No. NOTICE 931 OF 2017.
Details are available on: www.thedti.gov.za/economic_empowernment/bee sector charters.jsp

«  An electronic copy can also be requested through DPW & | offices (Supply Chain Offices)

3. | know and understand the contents of this affidavit and | have no objection to take the prescribed
oath and consider the oath binding on my conscience and on the owners of the enterprise which |
represent in this matter.

4. The sworn affidavit will be valid for a period of 12 months from the date signed by
commissioner.

Deponent Signature:

Date:

Commissioner of Oaths
Signature & stamp

T8T8 Lfh
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SWORN AFFIDAVIT — B-BBEE QUALIFYING SMALL ENTERPRISE (QSE) - CONTRACTORS

I, the undersigned,

Full name & Surname
ldentity number

Hereby declare under oath as follows:
1. The contents of this statement are to the best of my knowledge a true reflection of the facts.

2. | am a Member / Director / Owner of the following enterprise and am duly authorized to act on its behalf:

Enterprise Name:

Trading Name (if
Applicable):

Registration Number:

Enterprise Physical
Address:

Type of Entity (CC, (Pty)
Ltd, Sole Prop etc.):

Nature of Business:

Definition of “Black As per the Broad-Based Black Economic Empowerment Act 53 of 2003 as Amended
People” by Act No 46 of 2013 “Black People” is a generic term which means Africans,
Coloureds and Indians —

(a) Who are citizens of the Republic of South Africa by birth or descent;
or

(b) Who became citizens of the Republic of South Africa by
naturalization-
i. Before 27 April 1994; or
ii. On or after 27 April 1994 and who would have been entitled to
acquire citizenship by naturalization prior to that
date

3. | hereby declare under Oath that:
The Enterprise is % Black Owned as per Amended Code Series CSC000 of the

Revised Construction Sector Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as
Amended by Act No 46 of 2013,

0 The Enterprise is % Black Woman Owned as per Amended Code Series CSC000 of the
Revised Construction Sector Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003
as Amended by Act No 46 of 2013,

O The Enterprise is % Black Designated Group Owned as per Amended Code Series CSC000
of the Revised Construction Sector Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53
of 2003 as Amended by Act No 46 of 2013,

O Based on the Financial Statements/Management Accounts and other information available on
the latest financial year-end of (DD/MM/YYYY), the annual Total

2] 8 ® [ @

29|Page Srmumn rvsuc woees rosasmne




Province of the

EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

Revenue was between 10 million (ten Million Rands) and less than R50,000,000.00 (fifty Million

Rands).
O Please confirm on the table below the B-BBEE level contributor, by ticking the applicable
box.
100% Black Owned Level One (135% B-BBEE procurement recognition

level)
At least 51% Black Owned but less Level Two (125% B-BBEE procurement recognition
than 100% black owned level)

NB: KEY NOTES FOR QSE (extract from Gazette No. 41287)

e 5.6.3 AQSE thatis at least 51% Black Owned or 100% Black Owned that does not comply with paragraph 3.6.2.3
above, will be discounted by one level from that level awarded in paragraphs 5.3.1 and 5.3.2 respectively.

e 5.3.4 Despite paragraphs 5.2, 5.3.1 and 5.3.2, an at least 51% Black Owned QSE’s B-BBEE Status Level and
corresponding B-BBEE Recognition Level will be enhanced by one level if it achieves full points (excluding the bonus
points) for the Skills Development element of the QSE Scorecard (paragraphs 1.1, 1.2 and 1.3 of Statement
CSC603) or the Preferential Procurement and Supplier Development element of the QSE Scorecard (paragraphs 1.1,
1.2, 1.3 and 2.1 of CSC604).

e  5.3.5 For the avoidance of doubt, a Measured Entity that is measured in terms of the full QSE scorecard is not
eligible for enhancement in terms of paragraph 5.3.4 above.

¢  Contractors and/Built Environment Professionals are encouraged to familiarize themselves with the Construction
Sector Codes (CSCO000) as issued through Government Gazette No. 41287, Board No. NOTICE 931 OF 2017.
Details are available on: www.thedti.gov.za/economic_empowernment/bee_sector charters.jsp

*  An electronic copy can also be requested through DPW& offices (Supply Chain Offices)

4. | know and understand the contents of this affidavit and | have no objection to take the
prescribed oath and consider the oath binding on my conscience and on the owners of the
enterprise which | represent in this matter.

5. The sworn affidavit will be valid for a period of 12 months from the date signed
by commissioner.

Deponent Signature:

Date:

Commissioner of Qaths
Signature

2] G4 & b Gﬁ:
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PROOF OF REGISTRATION ON THE NATIONAL
TREASURY CENTRAL SUPPLIER DATABASE (CSD
REPORT)

(ATTACH HERE)
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VALID CIDB CERTIFICATE OF A BIDDER
(ATTACH HERE)

| ¥ ® [ty ﬁ
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A
RECORD OF ADDENDA TO BID DOCUMENT

PROJECT TITLE REFURBISHMENT OF ABLUTION FACILITIES AT ECDPWI DISTRICT
OFFICE PHASE ONE, KOMANI
SCMU NUMBER CHR5-22/23-0018
I / We confirm that the following communications received from the Department of Public Works and
Infrastructure before the submission of this tender offer, amending the tender documents, have been taken into
account in this bid offer: (Attach additional pages if more space is required)
Item Date Title or Details No. of Pages
1
2
3
4
5
6
7
8
9
10
Attach additional pages if more space is required.
Signed Date
Name Position
Tenderer
=129 [t
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B
PROPOSED AMENDMENTS AND QUALIFICATIONS

The Tenderer should record any deviations or qualifications he may wish to make to the tender
documents in this Returnable Schedule. Alternatively, a tenderer may state such deviations and
qualifications in a covering letter to his tender and reference such letter in this schedule.

The Tenderer’s attention is drawn to clause 5.8 of SANS 10845-3 regarding the employer’s handling
of material deviations and qualifications.

PROJECT TITLE REFURBISHMENT OF ABLUTION FACILITIES AT ECDPWI DISTRICT
OFFICE PHASE ONE, KOMANI

SCMU NUMBER CHR5-22/23-0018

Page Clause /Item Proposal

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the
enterprise, confirms that the content of this schedule that presented by the tenderer are
within my personal knowledge and are to the best of my knowledge both true and correct

Signed

Date

Name Position

Enterprise name

P
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C
RESOLUTION FOR SIGNATORY
A: CERTIFICATE OF AUTHORITY FOR SIGNATORY

Signatory for companies shall confirm their authority hereto by attaching a duly signed and dated copy of the
relevant resolution of the board of directors to this form or on company letter head.

An example is given below:
“By resolution of the board of directors passed at a meeting held on

Mr/Ms , whose signature appears below, has been duly authorised to

sign all documents in connection with the tender for Contract No.

and any Contract which may arise there from on behalf of (Block Capitals)

SIGNED ON BEHALF OF THE COMPANY:

IN HIS/HER CAPACITY AS:

DATE:

SIGNATURE OF SIGNATORY:

WITNESSES:

DIRECTOR SIGNATURE
(NAMES)

DIRECTOR SIGNATURE
(NAMES)

DIRECTOR SIGNATURE
(NAMES)

DIRECTOR SIGNATURE
(NAMES)

DIRECTOR SIGNATURE
(NAMES)

DIRECTOR SIGNATURE
(NAMES)

If you cannot complete this form, attach a separate sheet (in a company letter head, project specific and signed by all directors):

Er 00 &
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D

CERTIFICATE OF AUTHORITY FOR JOINT VENTURES
This Returnable Schedule is to be completed by joint ventures.

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise Mr/Ms .
...................................... , authorised signatory of the company . . ..........
....................................................... , acting in the capacity of lead
partner, to sign all documents in connection with the tender offer and any contract resulting from it
on our behalf.

PROJECT TITLE REFURBISHMENT OF ABLUTION FACILITIES AT ECDPWI DISTRICT
OFFICE PHASE ONE, KOMANI

SCMU NUMBER CHR5-22/23-0018

NAME OF FIRM ADDRESS DULY AUTHORISED SIGNATORY

Lead partner: SIgNAture. . ..oooveee e

] G & [ @
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E
SCHEDULE OF PROPOSED SUB COTRACTORS
PROJECT TITLE ‘| REFURBISHMENT OF ABLUTION FACILITIES AT ECDPWI DISTRICT
OFFICE PHASE ONE, KOMANI

SCM,U NUMBER CHR5-22/23-0018
We notify you that it is our intention to employ the following Sub-consultant for work in this contract. The
Subcontractors will all be CIDB registered and their CIDB Registration number shall be submitted below. This
should also be declared on SBD 6.1 form.
If we are awarded a contract, we agree that this notification does not change the requirement for us to submit
the names of proposed subcontractors in accordance with requirements in the contract for such appointments.
If there are no such requirements in the contract, then your written acceptance of this list shall be binding
between us.
We confirm that all subcontractors who are or to be contracted are registered on Centrat Supplier Database
(CSD).
No. | Name and | Nature and | Year Value Contact details

address of | extent of work completed

proposed

Sub-

consultant
1
2
3

e ﬂ-@
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The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the
enterprise, confirms that the content of this schedule that presented by the tenderer are
within my personal knowledge and are to the best of my knowledge both true and correct

Signed Date

Name Position

Enterprise name

7] g8 & [ @
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F
CAPACITY OF THE BIDDER
PROJECT TITLE REFURBISHMENT OF ABLUTION FACILITIES AT ECDPWI DISTRICT
OFFICE PHASE ONE, KOMANI
SCMU NUMBER CHR5-22/23-0018

WORK CAPACITY: (The Bidder is requested to fumish the following capacity particulars and to attach additional
pages if more space is required. Failure to furnish the particulars may resuit in the Bid being disregarded.)

Employees: (Employees to be ,or are ,employed for this project)

Quantity / Caiegories of Employee - Key | Professional Date of Employment
No. of | Personnel (part of Business

Resources | Enterprise) Registration No.

Team Leader / Key Personal

Project Manager

Senior Technologists

Technologists

Technicians

Candidates

Others

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, confirms that the
content of this schedule that presented by the tenderer are within my personal knowledge and are to the best of my
knowledge both true and correct.

Signed: . | Date

Name: Position

ENnterprise Name: .. ... o

210 L

39 | Page probet ey iope e




Province of the

{EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

G
RELEVANT PROJECT EXPERIENCE — COMPLETED PROJECTS

The description of each project must include the following information:

1. Essential introductory information:

1.1. Name of project.

1.2. Name of client.

1.3. Contact details of client.

1.4. Contact details (including telephone numbers and email addresses) of currently contactable
references.

1.5. The period during which the project was performed, and also, if this is different, the period during
which the tenderer's team members were contracted.

1.6. Cost of works and/or contract value (making it clear in broad terms what this cost/value purchased,
and to what extent (if any) this cost/value was part of a larger project budget or programme budget).

NO. | NAME OF PROJECT. NAME OF CLIENT. CONTACT PROJECT DATE
DETAILS OF | VALUE COMPLETED
CLIENT.

1

2

3

Attach a separate page to address this issue if there are more projects (the above table is just for
reference purposes).

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, confirms that the content
of this schedule that presented by the tenderer are within my personal knowledge and are to the best of my knowledge both
true and correct.

Signed Date

Name Position

Enterprise name
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H
RELEVANT PROJECT EXPERIENCE — CURRENT PROJECTS

The description of each project must include the following information:

2. Essential introductory information:

2.1. Name of project.

2.2. Name of client.

2.3. Contact details of client.

2.4. Contact details (including telephone numbers and email addresses) of currently contactable references.

2.5. The period during which the project was performed, and also, if this is different, the period during which the
tenderer's team members were contracted.

2.6. Cost of works and/or contract value (making it clear in broad terms what this cost/value purchased, and to what
extent (if any) this cost/value was part of a larger project budget or program budget).

NO. NAME OF | NAME OF | CONTACT PROJECT STAGE OF
PROJECT. CLIENT. DETAILS OF | VALUE PROJECT
CLIENT.
1
2
3
4

Attach a separate page to address this issue if there are more projects (the above table
is just for reference purposes).
The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, confirms that the content

of this schedule that presented by the tenderer are within my personal knowledge and are to the best of my knowledge both
true and correct.

Signed Date

Name Position

Enterprise name

BP0

41 | Page T Yo T AT AT WORK




Province of the

{EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

OTHER OFFERS SUBMITTED AT TIME OF THIS TENDER FOR WHICH RESULTS ARE
PENDING

(Any other client's tender must also be included)

BID NO. / | VALUE DATE CONTACT
PROJECT | PROJECT NAME CLIENT NAME & | TENDERED IN | SUBMITTED DETAILS
NUMBER CONTACT NO. RANDS (CLIENT)

1

Signed Date

Name Position

Enterprise name

Attach a separate page to address this issue if there are more projects (the above table is just for
reference purposes).

EEPLITD
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J
SCHEDULE OF TENDERER'S LITIGATION HISTORY

The tenderer shall list below details of any litigation with which the tenderer (including its directors, shareholders or other
senior members in previous companies) has been involved with any organ of state or state department within the last ten
years. The details must include the year, the fitigating parties, the subject matter of the dispute, the value of any award or
estimated award if the litigation is current and in whose favour the award, if any, was made.

NO. | NAME OF CLIENT. OTHER BRIEF DETAILS OF | PROJECT DATE
LITIGATING DISPUTE VALUE RESOLVED
PARTY OR STATUS
OF
LITIGATION
1
2
3
Signed Date
Name Position
Tenderer name

Attach a separate page to address this issue if there are more projects (the above table is just for reference
purposes).

BP0 B
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K

Evaluation Schedule 1 — Project Reference Forms -1

Project fitle: REFURBISHMENT OF ABLUTION FACILITIES AT ECDPWI DISTRICT
) : OFFICES PHASE ONE, KOMANI
Project Number: CHR5-22/23-0018

NOTE: This returnable document must be completed by the person who was the Project Manager on
a project of similar value and complexity that was completed successfully by the tenderer.

I, (name and surname) of

(company name) declare

that | was the Project Manager on the following building construction project successfully

executed by (name of tenderer):

Project name:
Project location:
Construction period: Completion date:
Contract value:

A. Please evaluate the performance of the Tenderer on the abovementioned project, on which you were the
principal agent, by inserting “Yes” in the relevant box below:

Key Performance Indicators Very Poor | Fair Good Excellent | Total
Poor
1 2 3 4 5

1. Project performance

2. Quality of Services

3. Resources: Personnel

4. Time
management / programming

5. Financial management/
Project budget management/
cash flow, etc.

TOTAL

B. Would you consider / recommend this tenderer again:
YES | NO

C. Any other comments:

D. My contact details are:

Telephone: Cellphone: Fax:
E-mail:
Thus signed at on this day of 2020
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COMPANY STAMP

Signature of principal agent
NOTE:

If reference cannot be verified due to the inability to get hold of the referee or failure on his/her part to
respond to a written request to do so, that reference will not score any points. It is the responsibility of the
tenderer to put referees who are reachable.

Name of Tenderer

Signature of Tenderer

2] 8] ® [y @
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L
A. EASTERN CAPE INFRASTRUCTURE INPUT MATERIAL
PROJECT NAME RERFUBISHMENT OF ABLUTION FACILITIES AT ECDPWI DISTRICT
OFFICES PHASE ONE, KOMANI
SCMU NUMBER CHR5-22/23-0018
CONTRACTOR NAME:

1. Below is the list of building material which must be sourced from Eastern Cape based suppliers,
manufacturers or accredited agents.

2. On monthly basis, the contractor will report the purchasing of any of this material.

3. The report will then be communicated to PT & OTP on quarterly basis or in whichever intervals, as
prescribed by PT & OTP.

B. BUILDING MATERIAL LISTS- BUILDING RELATED STRUCTURES (NEW, REFURBISHMENTS &
RENOVATIONS)

ITEM BUILDING MATERIAL (TYPE) QUANTITY ESTIMATE
AMOUNT (Rands)
1.
Sanitary fittings
2. Concealed system & sanitary fittings
3.
5.
6.
TOTAL

C. CONFIRMATION

1. Lol ...(Contractor name)
acknowledge and conflrm the above mentloned materlal w1|l be sourced in the Eastern Cape Province,
from Eastern Cape based material suppliers and manufacturers.

2. 1 confirm that on monthly basis | will produce a proof of purchase of this material used or to be used,
either in the form of delivery notes, tax invoices or any formal document which verifies that the material
or goods were sourced from an Eastern Cape based supplier or manufacturer.

Representative of the Contractor (Name) Signature Date
2] g8 & [ ﬁ
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COMPANY DETAILS:

The following company details schedule must be completed to ensure that the prerequisite requirements to
bidding are met.

Registered Company NaME: ... e
Company Registration NUMDET: . ...
RV N I 0T8T o Y= T O PSR PP P LIPS LLRT
Bank Name and Branch: ..o et e
Bank ACCOUNT NUMDBE: ... ..ot e e s e e e s
Last Financial Year End; Year........................oo Month.................... Day...cccccvimiiininnnns

Professional Registration Details (if applicable): ...

ESP00D
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COMPANY COMPOSITION

GENERAL

All information must be filled in spaces provided. If additional space is required, additional sheets may be
attached. The onus is on the bidder to fill in all the information. The full company composition is required
including HDI and Non-HDI status. The ownership must accumulate to 100%.

HISTORICALLY DATEOF | & :D\°

IDENTITY DISADVANTAGE | DISABILIT | FEMA z |8

NAME NUMBER | CITIZENSHIP | inpivIDUALS Y e |OWNERSH) =\ £
STATUS (Y/N) = |9

Please note: This information is for statistical purposes

EEP0I0D B
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o
DECLARATION (VALIDITY OF INFORMATION PROVIDED)

l.. declare that the information provided is true and
correct the S|gnature to the b|d document is duIy authonsed and documentary proof regarding any bidding
issue will, when required, be submitted to the satisfaction of the EASTERN CAPE DEPARTMENT OF PUBLIC
WORKS AND INFRASTRUCTURE.

POSITION OF DECLARER NAME OF COMPANY OF BIDDER

Should the bidder have, in the opinion of the DPW & |, acted fraudulently illegally, in bad faith or in any improper
manner, misrepresented itself with regard to the bid, then the DPW & | may, in its sole discretion:

Ignore any bids without advising the bidder thereof
Cancel the contract without prejudice to any legal rights the DPW & | may have

Should the bidder disregard this or conduct affairs in a way that transgresses from good business
practices, this could seriously impair future business relations between the DPW&I and such bidder.

Erocath
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PART C1 AGREEMENTS AND CONTRACT DATA

C1.1 Form of Offer and Acceptance
C1.2 Contract Data for CIDB Standard Professional Services Contract

C1.3 CIDB Adjudicator’s Agreement

BP0 B
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Annex C
(normative)
FORM OF OFFER AND ACCEPTANCE
Project title REFURBISHMENT OF ABLUTION FACILITIES AT ECDPWI DISTRICT
OFFICES PHASE ONE, KOMANI
SCMU number CHR5-22/23-0018
OFFER
The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

The tenderer, identified in the offer signature block, has examined the documents listed in the tender data
and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the
conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer
and acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor
under the contract including compliance with all its terms and conditions according to their true intent and
meaning for an amount to be determined in accordance with the conditions of contract identified in the
contract data.

THE OFFERED TOTAL OF THE PRICES + DISRBUSEMENTS + INCLUSIVE OF
VALUE ADDED TAX AND MINUS ALL DISCOUNTS IS:

«.oeeer.....Rand (in words);
R i i (infigures) (or
other suitable wording)

This offer may be accepted by the employer by signing the acceptance part of this form of offer and
acceptance and returning one copy of this document to the tenderer before the end of the period of validity
stated in the tender data, whereupon the tenderer becomes the party named as the contractor in the
conditions of contract identified in the contract data.

Signature(s)

Tender's

Name(s)

Authorized Person
(Names

Address of the
Tenderer:

Witnesses (Signatures):
1, Date:

2. Date:

ESP0I0 B
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ACCEPTANCE

By signing this part of this form of offer and acceptance, the employer identified below accepts the
tenderer's offer. In consideration thereof, the employer shall pay the contractor the amount due in
accordance with the conditions of contract identified in the contract data. Acceptance of the tenderer’s offer
shall form an agreement between the employer and the tenderer upon the terms and conditions contained
in this agreement and in the contract that is the subject of this agreement.
The terms of the contract, are contained in:

Part C1 Agreements and contract data, (which includes this agreement)

Part C2 Pricing data

Part C3 Scope of work.

Part C4 Site information and drawings and documents or parts thereof, which may be

incorporated by reference into the above listed Parts.
Deviations from and amendments to the documents listed in the tender data and any addenda thereto as
listed in the returnable schedules as well as any changes to the terms of the offer agreed by the tenderer
and the employer during this process of offer and acceptance, are contained in the schedule of deviations
attached to and forming part of this form of offer and acceptance. No amendments to or deviations from
said documents are valid unless contained in this schedule.
The tenderer shall within 3 weeks after receiving a completed copy of this agreement, including the schedule
of deviations (if any), contact the employer’s agent (whose details are given in the contract data) to arrange
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the conditions of contract identified in the contract data. Failure to fulfil any of these
obligations in accordance with those terms shall constitute a repudiation of this agreement.
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer
receives one duly completed original copy of this document, including the schedule of deviations (if
any). Unless the tenderer (now contractor) within five working days of the date of such receipt notifies the
employer in writing of any reason why he cannot accept the contents of this agreement, this agreement
shall constitute a binding contract between the parties.’

SIGnature o
NaAME e e e
(0F-17- 1o | Y/ PP
for the

EMPlOYer e
(Name and address of organization)

Name and signature

ofwitness ... Date ........cooeevvecennnn

Schedule of Deviations

1 Subject
Details

2 Subject
Details

3 Subject
Details

4 Subject
Details

By the duly authorised representatives signing this agreement, the employer and the tenderer agree to and accept the
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the tender data
and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification or changes to the terms of
the offer agreed by the tenderer and the employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the

issue of the tender/ quotation documents and the receipt by the tenderer of a completed signed copy of this Agreement
shall have any meaning or effect in the contract between the parties arising from this agreement.

BP0
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PART C1.2 CONTRACT DATA

The Joint Building Contracts Committee® - NPC
CONTRACT DATA

For use by ORGANS OF STATE and other PUBLIC SECTOR BODIES Principal Building
Agreement

C1.2 : CONTRACT DATA : JBCC Principal Building Agreement Edition 6.2 May 2018 with a successful bidder.
Edition 6.2 - May 2018 JBCC®

The Joint Building Contracts Committee® NPC (JBCC?®) is representative of building owners and developers,
professional consultants and general and specialist contractors who contribute their knowledge and experience
to the compilation of the JBCC® documents. The JBCC® documents portray the consensus view of the
constituent members and are published in the interests of standardization and good practice with an equitable
distribution of contractual risk

Application of JBCC® agreements

The definitions contained in the JBCC® Principal Building Agreement apply to this document. A word or phrase
in bold type in the text has the same meaning assigned to it in the definitions of such agreement. Where a
word or phrase is not in bold type it has the meaning consistent with the context of its use

This contract data contains changes made to the JBCC® Principal Building Agreement to suit Organs of State
and other Public Sector Bodies’ requirements, as well as unique requirements applicable to the project and
variables referred to in the JBCC® Principal Building Agreement and the JBCC® General Preliminaries. The
information provided in this document is complete and accurate at the time of calling for tenders. Where
additional information becomes available, all tenderers will be informed in writing. Reference to clause numbers
in the JBCC® Principal Building Agreement are shown in [square brackets] in this contract data e.g.

[3.2.1). Spaces requiring information must be filled in, or marked as ‘not applicable’ but not left blank

Where the contractor is appointed, the contract documents comprise the completed and signed Form of Offer
and Acceptance, the signed JBCC® Principal Building Agreement, this completed contract data, the priced
document, drawings and other listed documents

Endorsement of JBCC® agreements
The JBCC?® Edition 6.2 agreements have been endorsed by Construction Industry Development Board (CiDB)
for use by Organs of State and other Public Sector Bodies

Warning!

The JBCC® Principal Building Agreement Edition 6.2 has been coordinated with the JBCC®
Nominated/Selected Subcontract Agreement Edition 6.2, the JBCC® General Preliminaries and the JBCC®
certificate forms and support documents. Forms from previous editions are not compatible with the JBCC®
Principal Building Agreement Edition 6.2

Persons entering into or preparing contracts using the JBCC® suite of contract agreements and support
documents are warned of the dangers inherent in modifying any part of it

Experience has shown that changes drafted by others, including members of the building professions, often
have unintended results that may be prejudicial to either, or both, parties

Disclaimer

While the JBCC® aims to ensure that its publications represent best practice it does not accept or assume any
liability or responsibility for any events or consequences which derive from the use of JBCC® documents
Copyright reserved

The name ‘The Joint Building Contracts Committee® NPC’, the abbreviation JBCC®, the electronic version
eJBCC® and the JBCC® logo are registered trademarks. The JBCC® claims authorship of this work. All rights
are reserved. No part of this publication may be reproduced, stored in any retrieval system or transmitted in
any form or by any means, electronic, mechanical, photocopying, scanning, recording, or otherwise, without
the prior permission in writing of the JBCC®. Unauthorised reproduction of the work is an infringement of the
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copyright. Judicial proceedings can and will be instituted to obtain relief and recovery of damages ©Copyright
reserved: JBCC® Principal Bulding Agreement, Edition 6.2 - May 2018 Contract Data — Public Sector This
page does not form part of the JBCC® Principal Building Agreement, Edition - 6.2 May 2018 Contract Data
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Works [1.1]

Project name

REFURBISHMENT OF ABLUTION FACILITIES AT ECDPWI DISTRICT OFFICES PHASE ONE,

KOMANI

Reference number

CHR5-22/23-0018

Works description

REFURBISHMENT OF ABLUTION FACILITIES

A2.0 Site[1.1]

Erf / stand number

Township / Suburb KOMANI
Site address NO.1 CREAMERY ROAD, KINGS PARK
Local authority KOMANI

A 3.0 Employer[1.1]

Official Name of Organ of State
/ Public Sector Body

Eastern Cape Department of Public Works and Infrastructure

Business registration number

Not applicable

VAT/GST number Not applicable SARS Tax number Not applicable

Country

Employer’s representative: | K Makholwa Designation SCM Manager: Supply Chain
Name Management

E-mail Kholeka.Makholwa@ecdpw.gov.za

Mobile number

Telephone number

| 045 807 6606

Postal address

No 1 Creamery road

Komani

| Postal code | 5320

Physical address

No. 1 Creamery road, Old CPA Building, Kings Park

Komani

| Postal code | 5320

A 4.0 Principal agent [1.1]

Service Provider Name

Business registration number

Practice Number

VAT/GST number

Tax number

Country

Employer’s representative:
Name

Designation

E-mail

Mobile number

Telephone number

Postal address

‘ Postal code |

Physical address

| Postal code I

A5.0 Agent[1.1;6.2]

l Discipline ‘
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Service Provider Name

Business registration number

Practice Number

VAT/GST number Tax number
Country

Employer’s representative: Designation
Name

E-mail

Mobile number

Telephone number

|

Postal address

| Postal code I

Physical address

I Postal code |

A 6.0 Agent[1.1,6.2]

Discipline

Service Provider Name

Business registration number

Practice Number

VAT/GST number

Tax number

Country

Employer’s representative:
Name

Designation

E-mail

Mobile number

Telephone number

Postal address

l Postal code l

Physical address

| Postal code |

A7.0 Agent[1.1;6.2]
Discipline

Service Provider Name

Business registration number

Practice Number

VAT/GST number

Tax number

Country

Employer’s representative:
Name

Designation

E-mail

Mobile number

Telephone number

Postal address

| Postal code ‘
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Physical address

Postal code

A8.0 Agent[1.1;6.2]

Discipline

Service Provider Name

Business registration number

Practice Number

VAT/GST number

Tax number

Country

Employer’s representative:
Name

Designation

E-mail

Mobile number

Telephone number

|

Postal address

| Postal code |

Physical address

| Postal code |

A9.0 Agent[1.1;6.2]

Discipline

Service Provider Name

Business registration number

Practice Number

VAT/GST number

Tax number

Country

Employer’s
Name

representative:

Designation

E-mail

Mobile number

| Telephone number

Postal address

Postal code I

Physical address

Postal code

A 10.0 Agent[1.1;6.2]

Discipline

Service Provider Name

Business registration number

Practice Number

VAT/GST number Tax number
Country

Employer’s representative: Designation
Name

E-mail
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Mobile number

Telephone number

|

Postal address

1 Postal code |

Physical address

| Postal code I

11.0 Agent [1.1; 6.2]

Discipline

Service Provider Name

Business registration number

Practice Number

VAT/GST number

Tax number

Country

Employer’s representative:
Name

Designation

E-mail

Mobile number

Telephone number

Postal address

I Postal code |

Physical address

| Postal code |

A 12.0 Agent [1.1; 6.2]

Discipline

Service Provider Name

Business registration number

Practice Number

VAT/GST number

Tax number

Country

Name

Employer’s representative:

Designation

E-mail

Mobile number

Telephone number

|

Postal address

| Postal code I

Physical address

| Postal code I
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B CONTRACT INFORMATION

B 1.0 Definitions [1.1]
|Bi||s of quantities: System/Method of measurement | J

B 2.0 Law, regulations and notices [2.0]
|Law applicable to the works, state country [2.1] lSouth Africa |

8 3.0 Offer and acceptance [3.0]
lCu rrency applicable to this agreement {3.2] IZAR J

B4.0 Documents [5.0]

Ehe original signed agreement is to be held by the principal [Employer
gent [5.2], if not, indicate by whom
Number of copies of construction information issued to the [3x
contractor at no cost [5.6]
Documents comprising the agreement Page numbers
The JBCC® Principal Building Agreement, Edition 6.2 1to 30
May 2018
The JBCC® Principal Building Agreement - Contract 1to 14
Data for Organs of State and other Public Sector Bodies,
Edition 6.2 May 2018
The JBCC® General Preliminaries for use with the 1to7
JBCC® Principal Building Agreement, Edition 6.2
May 2018
Contract drawings — description Number | Revision Date
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Employer’s agents [6.0]
Authority is delegated to the following agents to issue contract instructions and perform duties for specific aspects of the

works [6.2]

Principal agent’s and agents’ interest or involvement in the works other than a professional interest [6.3]
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B 6.0 Insurances [10.0]

Insurances by employer
[ Yes/No? | No |

Amount including
tax

Deductible amount
including tax

Contract works insurance

New works [10.1.1] (contract sum or amount)

Or | Works with practical completion in sections [10.2]
(contract sum or amount)

Or | Works with alterations and additions [10.3] (reinstatement
value of existing structures with or including new works)

Direct contractors [10.1.1; 10.2] where applicable, to be
included in the contract works insurance

Free issue [10.1.1; 10.2] where applicable, to be included
in the contract works insurance

Escalation, professional fees and reinstatement costs if
not included above

Total of the above contract works insurance amount

Supplementary insurance [10.1.2]

Pubilic liability insurance [10.1.3]

Removal of lateral support insurance [10.1.4]

Other insurances [10.1.5]: Refer B17.0

Yes/no? | [ If yes, description 1

Hi Risk Insurance [10.1.5.1]

Yes/no? | | If yes, description 2

and/or

Insurances by contractor
[ Yes/No? | Yes |

Amount including
tax

Deductible amount
including tax

New works [10.1.1] (contract sum or amount)

Or | Works with practical completion in sections [10.2]
(contract sum or amount)

Or | Works with alterations and additions [10.3] (reinstatement
value of existing structures with or including new works)

Direct contractors [10.1.1; 10.2] where applicable, to be
included in the contract works insurance

Free issue [10.1.1; 10.2] where applicable, to be included
in the contract works insurance
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Escalation, professional fees and reinstatement costs if
not included above

Total of the above contract works insurance amount

Supplementary insurance [10.1.2]

Public liability insurance [10.1.3]

Removal of lateral support insurance [10.1.4]

Other insurances [10.1.5]: Refer B17.0

Yes/no? | [ If yes, description 1

Hi Risk Insurance [10.1.5.1]

Yes/no? | | If yes, description 2

B 7.0 Obligations of the employer [12.1]

Existing premises will be in use and occupied [12.1.2] | Yes/no? I Yes
If yes, description | The building will be in use by both staff members and general public

Restriction of working hours [12.1.2] I Yes/no? l Yes
If yes, description | 13H:00 — 16H:00

Natural features and known services to be preserved by the contractor [12.1.3] Yes/no? No
Iif yes, description |

Restrictions to the site or areas that the contractor may not occupy [12.1.4] | Yes/no? | No
If yes, description I

Supply of free issue [12.1.10] | Yes/no? | Yes

If yes, description l Ablutions and water services

B 8.0 Nominated subcontractors [14.0]

[ Yes/no? | ‘ If yes, description of specialisation

Specialisation 1

Specialisation 2

Specialisation 3

Specialisation 4

Specialisation 5

B 9.0 Selected subcontractors [15.0]

[Yes/no? I If yes, description of specialisation

Specialisation 1

Specialisation 2

Specialisation 3

Specialisation 4

Specialisation 5

B 10.0 Direct contractors [16.0

Wes/ no? l If yes, description of specialisation

l
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Extent of work [12.1.11]
Extent of work [12.1.11]
Extent of work [12.1.11]
Extent of work [12.1.11]
Extent of work [12.1.11]

B 11.0 Description of sections [20.1]
Section 1

Section 2
Section 3
Section 4
Section 5
Section 6
Section Section Remainder of the works

B 12.0 Possession of site [12.1.5], practical completion [19.0; 20.0] and penalty [24.0]
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Practical
completion for the
works as a whole

Intended date of
possession of the
site Refer B17.0
[12.1.5; 12.2.22]

Period for
inspection by the
principal agent
[19.3]

The date for
practical
completion shall
be the period as
indicated below
from the date of
possession of the

Penalty for late
completion [24.1]

section of the

site Refer B17.0

principal agent

site by the
contractor
[12.2.7; 24 1]
working days Period in months Penalty amount
per
calendar day
(excl. tax)
4 months 8.5 cent perR
100.00
or where sections are applicable
Practical Intended date of Period for The date for Penalty for late
completion of a possession of the | inspection by the practical completion [24.1]

completion shall

works [12.1.5; 12.2.22] [19.3] be the period as
indicated below
from the date of
possession of the
site by the
contractor
[12.2.7; 24.1]
working days Period in months Penalty amount
per
calendar day
(excl. tax)
Section 1
Section 2
Section 3
Section 4
Section 5
Section 6
Section 7
Section 8
Remainder of the
works
Criteria to achieve practical completion not covered in the definition of practical completion
B 13.0 Defects liability period [21.0]
Extended defects liability period: Refer B17.0 [21.13] | Yes/no? | |

CXPANDES PURLIC VIOAIS PROGKAMERE
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If vyes, description of applicable | e.g.: Electrical reticulation / Air conditioning system / Landscaping
elements 13.113.213.313.413.5
13.6

B 14.0 Payment [25.0]
Date of month for issue of regular payment certificates
[25.2]

Contract price adjustment / Cost fluctuations Yes/no? No
[25.3.4; 26.9.5]
if yes, method to calculate

Employer shall pay the contractor within: [25.10] section 38(1)(f) of the PFMA is 30 days from receipt of an
invoice

B 15.0 Dispute resolution [30.0]

Adjudication [30.6.1; 30.10] Name of nominating| Eastern Cape Treasury
body

Applicable rules for adjudication [30.6.2] Applicable

Arbitration [30.7.4; 30.10] Yes/no?* |Yes |

If Yes, name of nominating body
*If No, then dispute will be referred to litigation

Applicable rules for arbitration [30.7.5]

B 16.0 JBCC® General Preliminaries - selections
Provisional bills of quantities {P2.2]

Availability of construction information [P2.3]

Previous work - dimensional accuracy - details of previous
contract(s) [P3.1]

Previous work - defects - details of previous contract(s)
[P3.2]

Inspection of adjoining properties - details [P3.3]

Handover of site in stages - specific requirements [P4.1]

Enclosure of the works - specific requirements [P4.2]

Geotechnical and other investigations - specific
requirements [P4.3]

Existing premises occupied - details [P4.5]

Services - known - specific requirements [P4.6]

Water[P8.1] By contractor Yes/no? Yes
By employer Yes/no? No
By employer — metered Yes/no? No
Electricity[P8.2] By contractor Yes/no? Yes
By employer Yes/no? No
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By employer — metered Yes/no? No
Ablution and welfare | By contractor Yes/no? Yes
facilities [P8.3] By employer Yes/no? No
Communication facilities - specific requirements [P8.4] e-mail

Protection of the works - specific requirements [P11.1]

Protection / isolation of existing works and works
occupied in sections - specific requirements [P11.2]

Disturbance - specific requirements [P11.5] Removals should be done on weekends.

No noise and dust between 08H:00 am and 12H:59 pm
Environmental disturbance - specific requirements
[P11.6]

B 17.0 Changes made to JBCC® documentation
Reference may be made to other documents forming part of this agreement

1.1 Definitions

AGREEMENT: The completed Form of Offer and Acceptance, the completed JBCC® Principal
Building Agreement and JBCC® contract data for organs of state and other public sector bodies,
the contract drawings, the priced document and any other documents reduced to writing and
signed by the authorised representatives of the parties

CONSTRUCTON PERIOD: The period commencing on the date of possession of the site by the
contractor and ending on the date of practical completion

CONTRACT DATA FOR ORGANS OF STATE AND OTHER PUBLIC SECTOR BODIES: The
document listing the Organs of State and other Public Sector Bodies’ requirements and the project
specific information

INTEREST: The interest rates applicable on this contract, whether specifically indicated in the
relevant clauses or not, will be the rate as determined by the Minister of Finance from time to time, in
terms of section 80(1)(b) of the Public Finance Management Act, 1999 (Act No 1 of 1999), calculated
as simple interest, in respect of debts owing to the State, and will be the rate as determined by the
Minister of Justice and Constitutional Development from time to time, in terms of section 1(2) of the
Prescribed Rate of Interest Act, 1975 (Act No 55 of 1975), calculated as simple interest, in respect of
debts owing by the State

PRINCIPAL AGENT: The person or entity appointed by the employer and named in the contract
data for organs of state and other public sector bodies. In the event of a principal agent not
being appointed, then all the duties and obligations of a principal agent as detailed in the agreement
shall be fulfilled by the employer’s representative as named in the contract data for organs of state
and other public sector bodies

3.0 Offer and Acceptance Amend 3.3
to read as follows:

This agreement shall come into force on the date as stated on the Form of Offer and Acceptance
and continue to be of force and effect until the end of the latent defects liability period [22.0]
notwithstanding termination [29.0] or the certification of final completion [21.0] and final payment
[25.0]

6.0 Employer’s Agents
Add the following as 6.7:
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In terms of the clauses listed hereunder, the employer has retained its authority and has not given a
mandate to the principal agent. The employer shall sign all documents in relation to clauses 4.2,
14.1.2,141.4,14.4.1, 14,6, 23.1, 23.2, 23.3, 23.7, 23.8, 26.1, 26.7, 26.12 and 28.4

9.0 Indemnities
9.2.7: Add the following to the end of the first sentence: “.... due to no fault of the contractor” 10.0
Insurances

Add the following as 10.1.5.1:

Hi Risk Insurance in the event of the project being executed in a geological area classified as a
“High Risk Area”, that is an area which is subject to highly unstable sub-surface conditions that might
result in catastrophic ground movement evident by sinkhole or doline formation the following will
apply:

10.1.5.1.1 Damage to the works

The contractor shall, from the date of possession of the site until the date of the certificate of
practical completion, bear the full risk of and hereby indemnifies and holds harmless the employer
against any damage to and/or destruction of the works consequent upon a catastrophic ground
movement as mentioned above. The contractor shall take such precautions and security measures
and other steps for the protection of the works as he may deem necessary

When so instructed to do so by the principal agent, the contractor shall proceed immediately to
remove and/or dispose of any debris arising from damage to or destruction of the works and to
rebuild, restore, replace and/or repair the works, at the contractor’s own costs

10.1.5.1.2 Injury to persons or loss of or damage to property

The contractor shall be liable for and hereby indemnifies and holds harmless the employer against
any liability, loss, claim or proceeding arising at any time during the period of the contract whether
arising in common law or by statute, consequent upon personal injuries to or the death of any person
whomsoever resulting from, arising out of or caused by a catastrophic ground movement as
mentioned above

The contractor shall be liable for and hereby indemnifies the employer against any and all liability,
loss, claim or proceeding consequent upon loss of or damage to any moveable, or immovable
property, or personal property, or property contiguous to the site, whether belonging to or under the
control of the employer or any other body or person whomsoever arising out of or caused by a
catastrophic ground movement, as mentioned above, which occurred during the period of the contract
10.1.5.1.3

It is the responsibility of the contractor to ensure that he has adequate insurance to cover his risk
and liability as mentioned in 10.1.5.1.1 and 10.1.5.1.2. Without limiting the contractor’s obligations
in terms of the contract, the contractor shall, within twenty-one (21) calendar days of the date of
possession of the site, but before commencement of the works, submit to the employer proof of
such insurance policy, if requested to do so

10.1.5.1.4

The employer shall be entitled to recover any and all losses and/or damages of whatever nature
suffered or incurred consequent upon the contractor’s default of his obligations as set out in
10.1.56.1.1; 10.1.5.1.2 and 10.1.5.1.3. Such losses or damages may be recovered from the
contractor or by deducting the same from any amounts still due under this contract or under any
other contract presently or hereafter existing between the employer and the contractor and for this
purpose all these contracts shall be considered one indivisible whole

11.0 Securities
Amend 11.10 to read as follows:
There shall be no lien or right of retention held by any contractor in respect of the works executed on site

12.0 Obligations of the Parties Amend 12.1.5 to read as follows:

Give possession of the site to the contractor within ten (10) working days of the contractor complying with
the terms of 12.2.22 12.2.2: Not applicable

Add the following as 12.2.22:

Within fifteen (15) working days of the date of the agreement submit to the principal agent an acceptable
health and safety plan, required in terms of the Occupational Health and Safety Act, 1993 (Act No 85 of 1993)
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19.0 Practical Completion

19.5: Delete the words “subject to the contractor’s lien or right of continuing possession of the works where
this has not been waived”

21.0 Defects Liability Period and Final Completion Add the following as 21.13:

The ninety (90) calendar days’ defects liability period for the works [21.1] is replaced with a period of three
hundred and sixty-five (365) calendar days in respect of the listed applicable elements

25.0 Payment

25.7.5: Not applicable

25.10: Delete the words “and/or compensatory interest’

25.14.2: Not applicable

27.0 Recovery of Expense and/or Loss

27.1.5: Not applicable

29.0 Termination

Add the following after 29.1.3:

or where ...

29.1.4: The contractor’s estate has been sequestrated, liquidated or surrendered in terms of the insolvency
laws in force within the Republic of South Africa

29.1.5: The contractor has engaged in corrupt or fraudulent practices in competing for or in executing the
contract

C TENDERER’S SELECTIONS

C1.0 Securities [11.0]
Guarantee for construction: Select Option A or B

] Option A | Guarantee for construction (variable) by contractor [11.1.1] J
| Option B | Guarantee for construction (fixed) by contractor [11.1.2] J
{ Guarantee for payment by employer [11.5.1; 11.10] | Not applicable J

Advance payment, subject to a guarantee for advance payment [11.2.2; Not applicable

11.3)
. c2.0 Contractor’s annual holiday periods during the
construction period

Year 1 contractor's start date end date

annual holiday period

Year 2 contractor’s start date end date

annual holiday period

Year 3  contractor’s start date end date

annual holiday period
C 3.0 Payment of preliminaries [25.0]

. Contractor’s selection

Select Option A or B
Where the contractor does not select an option, Option A shall apply Payment
methods

PAMEER PUBLIS
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Option A The preliminaries shall be paid in accordance with an amount prorated to the value of
the works executed in the same ratio as the amount of the preliminaries to the contract
sum, which contract sum shall exclude the amount of preliminaries. Contingency sum(s)
and any provision for cost fluctuations shall be excluded for the calculation of the
aforesaid ratio

Option B The preliminaries shall be paid in accordance with an amount agreed by the principal
agent and the contractor in terms of the priced document to identify an initial
establishment charge, a time-related charge and a final dis-establishment charge.
Payment of the time-related charge shall be assessed by the principal agent and
adjusted from time to time as may be necessary to take into account the rate of progress
of the works
. Lump sum contract
Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per

cent) of the contract sum, excluding contingency sum(s) and any provision for cost fiuctuations C 4.0
Adjustment of preliminaries [26.9.4]

. Contractor’s selection

Select Option A or BB

Where the contractor does not select an option, Option A shall apply

. Provision of particulars

The contractor shall provide the particulars for the purpose of the adjustment of preliminaries in

terms of his selection. Where completion in sections is required, the contractor shall provide an

apportionment of preliminaries per section
Option A An allocation of the preliminaries amounts into Fixed, Value-related and Time-related
amounts as defined for adjustment method Option A below, within fifteen (15) working
days of the date of acceptance of the tender

Option B A detailed breakdown of the preliminaries amounts within fifteen (15) working days of
possession of the site. Such breakdown shall include, inter alia, the administrative and
supervisory staff, the use of construction equipment, establishment and
disestablishment charges, insurances and guarantees, all in terms of the programme

. Adjustment methods

The amount of preliminaries shall be adjusted to take account of the effect which changes in time
and/or value have on preliminaries. Such adjustment shall be based on the particulars provided by
the contractor for this purpose in terms of Options A or B, shall preclude any further adjustment of
the amount of preliminaries and shall apply notwithstanding the actual employment of resources
by the contractor in the execution of the works
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Option A The preliminaries shall be adjusted in accordance with the allocation of
preliminaries amounts provided by the contractor, apportioned to sections where
completion in sections is required

Fixed - An amount which shali not be varied

Value-related - An amount varied in proportion to the contract value as compared
to the contract sum. Both the contract sum and the contract value shall exclude the
amount of preliminaries, contingency sum(s) and any provision for cost fluctuations

Time-related - An amount varied in proportion to the number of calendar days
extension to the date of practical completion to which the contractor is entitled
with an adjustment of the contract value [23.2; 23.3] as compared to the number of
calendar days in the initial construction period [26.9.4]

Option B The adjustment of preliminaries shall be based on the number of calendar days
extension to the date of practical completion to which the contractor is entitled with
an adjustment of the contract value [23.2; 23.3] as compared to the number of
calendar days in the initial construction period [26.9.4]

The adjustment shall take into account the resources as set out in the detailed
breakdown of the preliminaries for the period of construction during which the
delay occurred

Failure to provide particulars within the period stated

Option A Where the allocation of preliminaries amounts for Option A is not provided, the
following allocation of preliminaries amounts shall apply:

Fixed - Ten per cent (10%)

Value-related - Fifteen per cent (15%)

Time-related - Seventy-five per cent (75%)

Where the apportionment of the preliminaries per section is not provided, the
categorised amounts shall be prorated to the cost of each section within the contract
sum as determined by the principal agent

Option B Where the detailed breakdown of preliminaries amounts for Option B is not
provided, Option A shall apply

Lump sum contract

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of
the contract sum, excluding contingency sum(s) and any provision for cost fluctuations

EXPAEED PUBLIC INORKS PFROORANINE
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This agreement is madeonthe ........ dayof............... DEIWEEBN:. . o ottt s

.............. (name of company / organisation) Of . . . ... ... ...

(address) (the Parties)and. . ......... ... ... (name) of . ... ... .. ... ...
.................... (address)

(the Adjudicator).

Disputes or differences may arise/have arisen* between the Parties under a Contract dated . . ... ... and known

1=

and these disputes or differences shall be/have been* referred to adjudication in accordance with the CIDB
Adjudication Procedure, (hereinafter called "the Procedure”) and the Adjudicator may be or has been requested to
act.

* Delete as necessary

IT IS NOW AGREED as follows:

1 The rights and obligations of the Adjudicator and the Parties shall be as set out in the Procedure.

2 The Adjudicator hereby accepts the appointment and agrees to conduct the adjudication in accordance with the
Procedure.

3 The Parties bind themselves jointly and severally to pay the Adjudicator's fees and expenses in accordance with
the Procedure as set out in the Contract Data.

4 The Parties and the Adjudicator shall at all times maintain the confidentiality of the adjudication and shall

endeavour to ensure that anyone acting on their behalf or through them will do likewise, save with the consent
of the other Parties which consent shall not be unreasonably refused.

5 The Adjudicator shall inform the Parties if he intends to destroy the documents which have been sent to him in
relation to the adjudication and he shall retain documents for a further period at the request of either Party.

SIGNED by:

Name:

who warrants that he / she is duly
authorised to sign for and on
behalf of the first Party in the
presence of

Witness

Name:

Address:

Date:

SIGNED by:

Name:

who warrants that he / she is duly
authorised to sign for and behalf
of the second Party in the

presence of
Witness:

Name
Address:

Date:

SIGNED by:

Name:
the Adjudicator in the presence of

Witness:

Name:

Address:

Date:
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Contract Data

1 The Adjudicator shall be paid at the hourly rate of R. . . . ........ in respect of all time spent upon, or
in connection with, the adjudication including time spent travelling.
2 The Adjudicator shall be reimbursed in respect of all disbursements properly made including, but not

restricted to:

(a) Printing, reproduction and purchase of documents, drawings, maps, records and photographs.

(b) Telegrams, telex, faxes, and telephone calls.

(c) Postage and similar delivery charges.

(d) Travelling, hotel expenses and other similar disbursements.

(e) Room charges.

(f) _ Charges for legal or technical advice obtained in accordance with the Procedure.

3 The Adjudicator shall be paid an appointmentfee of R............. This fee shall become payable in
equal amounts by each Party within ..... days of the appointment of the Adjudicator, subject to an Invoice
being provided. This fee will be deducted from the final statement of any sums which shall become
payable under item 1 and/or item 2 of the Contract Data. If the final statement is less than the
appointment fee the balance shall be refunded to the Parties.

4 The Adjudicator isfis not* currently registered for VAT.

5 Where the Adjudicator is registered for VAT it shall be charged additionally in accordance with the rates
current at the date of invoice.

6 All payments, other than the appointment fee (item 3) shall become due 7 days after receipt of invoice,

thereafter interest shall be payable at 5% per annum above the Reserve Bank base rate for every day the
amount remains outstanding.

Delete as necessary
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OCCUPATIONAL HEALTH AND SAFETY SPECIFICATION

IN

INSTALLATION OF BACK-UP WATER SUPPLY FOR DEPARTMENT OF
PUBLIC WORKS & INFASTRUCTURE REGIONAL OFFICES- KOMANI

IMPLEMENTED BY

THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE
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11. OH&S Goals & Objective & Arrangements for Monitoring & Reviewing OH&S Performance..19
11.1 Identification of Hazards & development of Risk Assessment, Standard working

Procedures (SWP) & Method Statement.....caeisserssensmssamsarinmssscssssansammansanisssssnnesssssensenes 19
11.1.1. Monthly audit by client and/or its agent......cccvreiemaiimanerenuinman e 19
11.1.2 Health & Safety incident/accident reporting and investigation........ceveeermrannmsessnnresenen: 19
12, REVIEW. .rssrnsnsreressasasansssssrassssssnnsensessssssennssstsrieesssnssnnntt aessesssssassssnssssssnstesnansassasssnnnssssss 21
12.1 Site Rules & other RESMCHONS .t .veveratsessssraresmrasanasarassraesanneriosmsarsararassssasstsnansrase 22
12.1.1 Appointment of Health & Safety RepS.....ccrueiiiimmmmmnninmmccsiininnnnai s rrnnena 23
12.1.2 Duties and functions of the Health & Safety Reps....icciciauimsccnariiniisnaisananmsnacnerens 23
12.1.3 Establishment of Health & Safety Committee..coueearriirarinesamirsrierinenemannricssarnnen 23
12.1.4 Training & AWArENESS..usesseaurrserssssassrnrttiistoemnammssrmssrmastastanmsasississsrnsmnmssasss 2
13. Project Site Specific REQUIFEMENTS. .. ... ..o.utiiiie it e e 25
14. Outlined Data References & information on Certain & Specific Obligatory

Requirements to €nsure COMPlIANCE..euusesrerresssrmmiueumarenussannnsnnnaressrerasamsnnnerasssnes 26
15. Principal Contractor General dUti@S....rssresssmssemmsnmisemnsansssssenessanisnsssssssasessnrasanseansssrasssrass 30
16. The Principal Contractor SPECific DUtIES...essurasserssssssmsursansnsssssssmsessmssssansessnsnarsassnansassnses 31
17. The Principal Contractor Specific Responsibilities with regard to hazardous activities........... 31
18. General Notes to the Principal Contractor..uucsresserssrcecessarareriasmareranainanraseesarsaree 32
19, HOUSE KEEPINGatreuararrarsrnerrustmaianassanrsnsmssstnstasiuasmnsenssssasteestmassnsnestmasiiasrnssnasse 33
20. LOCKOUE SYSLEM..eenunrrenssrrrsuniiesssssmrasmmmesssssreasostsnasasmessiemmmasitmsasssmmssmisisssstenasns 36
21. Important Lists & Records t0 be Keptu..uueiiiensinmimssnasismssnsansnnnsnennssssssnsassnssnsensa e 36

1. PREAMBLE

In terms of Construction Regulation 4(1)(a) of the Occupational Health and Safety Act, 1993 (Act 85 of
1993), and 5(1) construction regulation of 2014, the Department of Public Works, as the Client and/or its
Agent on its behalf, shall be responsible to prepare Health & Safety Specifications for any intended
construction project and provide any Principal Contractor who is making a bid or appointed to perform

construction work for the Client and/or its Agent on its behalf with the same.
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The Client's further duties are as described in The Act and the Regulations made there-under. The Principal
Contractor shall be responsible for the Health & Safety Policy for the site in terms of Section 7 of the Act
and in line with Construction Regulation 5 as well as the Health and Safety Plan for the project.

This ‘Health and Safety Specifications’ document is governed by the “Occupational Health and Safety Act,
1993 (Act No. 85 of 1993), hereinafter referred to as ‘The Act’. Notwithstanding this, cognizance should be
taken of the fact that no single Act or its set of Regulations can be read in isolation. Furthermore, although
the definition of Health and Safety Specifications stipulates ‘a documented specification of all health and
safety requirements pertaining to associated works on a construction site, so as to ensure the health and
safety of persons/, it is required that the entire scope of the Labour legislation, including the Basic
Conditions of Employment Act be considered as part of the legal compliance system. With reference to this
specification document this requirement is limited to all health, safety and environmental issues pertaining
to the site of the project as referred to here-in. Despite the foregoing it is reiterated that environmental

management shall receive due attention.

Due to the wide scope and definition of construction work, every construction activity and site will be
different, and circumstances and conditions may change even on a daily basis. Therefore, due caution is to
be taken by the Principal Contractor when drafting the Health and Safety Plan based on these Health and
Safety Specifications. Prior to drafting the Health and Safety Plan, and in consideration of the information
contained here-in, the contractor shall set up a Risk Assessment Program to identify and determine the
scope and details of any risk associated with any hazard at the construction site, in order to identify the
steps needed to be taken to remove, reduce or control such hazard. This Risk Assessment and the steps
identified will be the basis or point of departure for the Health and Safety Plan. The Health and Safety Plan
shall include documented ‘Methods of Statement’ (see definitions under Construction Regulations) detailing
the key activities to be performed in order to reduce as far as practicable, the hazards identified in the Risk
Assessment.

In this a high premium is to be placed on the health and safety of the most valuable assets of the
Department of Public Works. These are its personnel, the personnel of its Clients and the physical assets of
which it is the custodian and may also include the public as well. The responsibilities the Department and
relevant stakeholders have toward its employees and other people present in the facilities or on the sites
are captured further in this specification document. These responsibilities stem from both moral, civil and a

variety of legal obligations. The Principal Contractor is to take due cognisance of the above statement.

Every effort has been made to ensure that this specification document is accurate and adequate in all
respects. Should it however, contain any errors or omissions they may not be considered as grounds for
claims under the contract for additional reimbursement or extension of time, or relieve the Principal
Contractor from his responsibilities and accountability in respect of the project to which this specification
document pertains. Any such inaccuracies, inconsistencies and/or inadequacies must immediately be
brought to the attention of the Agent and/or Client.
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2. SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT

These Specifications should be read in conjunction with the Act, the Construction Regulations and all other
Regulations and Safety Standards which were or will be promulgated under the Act or incorporated into the
Act and be in force or come into force during the effective duration of the project. The stipulations in this
specification, as well as those contained in all other documentation pertaining to the project, including
contract documentation and technical specifications shall not be interpreted, in any way whatsoever, to
countermand or nullify any stipulation of the Act, Regulations and Safety Standards which are promulgated
under, or incorporated into the Act.

This health and safety specification in respect of a construction work contract:

a) provides the overarching framework within which the contractor is required to demonstrate
compliance with certain requirements for occupation health and safety established by the
Occupational Health and Safety Act of 1993 during construction;

b) establishes the manner in which the contractor is to manage the risk of health and safety incidents in
during the construction; and

c) establishes the manner in which the employer’s health and safety agent will interact with the
contractor.

Note 1 This specification establishes generic requirements to enable the employer and the contractor to
satisfy aspects of the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) and the Construction
Regulations, 2014. The contractor is required to develop, implement and maintain package specific health
and safety plans. The employer is required to provide certain package specific information to the contractor
or a health and safety specification for the works to enable such plans to be formulated. Accordingly, this
generic specification on its own cannot ensure compliance with the requirements of the aforementioned Act
(See Annexure A).

Note 2: The Construction Regulations, 2014, require an employer to stop any contractor from executing
construction work which is not in accordance with the contractor’s health and safety plan for the site or
which poses to be a threat to the health and safety of persons. Note 3: This specification establishes
generic health and safety requirements. Site specific requirements for health and safety are stated in the
scope of work associated with a contract (see Annexure A).

Note 4: The South African Council for the Project and Construction Management Professions has established
the following specified categories of registration in terms of the Project and Construction Management
Professions Act of 2000 (Act No. 48 of 2000):

a) a Construction Health and Safety Agent who may be appointed by an employer to act as his agent in
terms of the Occupational Health and Safety Act of 1993 and the Construction Regulations issued in
terms of that Act;

b) a Construction Health and Safety Manager who may be appointed by an employer to complement his
professional team or by a contractor to manage company or project health and safety performance and
compliance in accordance with the Occupational Health and Safety Act and Regulations; and a
Construction Health and Safety Officers who may be appointed by an employer to mitigate the risk on
aproject or by a contractor to monitor and assist on-site health and safety performance and compliance
in accordance with the Occupational Health and Safety Act and Regulations and services.
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3. PURPOSE

The Department is obligated to implement measures to ensure the health and safety of all people and
properties affected under its custodianship or contractual commitments, and is further obligated to monitor
that these measures are structured and applied according to the requirements of these Health and Safety
Specifications.

The purpose of this specification document is to provide the relevant Principal Contractor (and his /her
contractor) with any information other than the standard conditions pertaining to construction sites which
might affect the health and safety of persons at work and the health and safety of persons in connection
with the use of plant and machinery; and to protect persons other than persons at work against hazards to
health and safety arising out of or in connection with the activities of persons at work during the carrying out
of construction work for the Department of Public Works. The Principal Contractor (and his /her contractor)
is to be briefed on the significant health and safety aspects of the project and to be provided with

information and requirements on inter alia:

a) Safety considerations affecting the site of the project and its environment;
b) Health and safety aspects of the associated structures and equipment;
c) submissions on health and safety matters required from the Principal Contractor(and his /her

contractor); and

d) the Principal Contractor's (and his /her contractor) health & safety plan.

To serve to ensure that the Principal Contractor (and his /her contractor) is duly aware of what is expected
from him/her with regard to the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) and the
Regulations made there-under including the applicable safety standards, and in particular in terms of
Section 6, 7 and 8 of the construction regulation (2014).

To inform the Principal Contractor that the Occupational Health and Safety Act, 1993 (Act 85 of 1993) in its
entirety shall apply to the contract to which this specification document applies. The Construction
Regulations promulgated on 07 February 2014.

_ 77
SO B

reELC
CONTRIBUTION TO A HATION AT WORK




Province of the

{EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

CREATING AND MAINTAINING A SAFE AND HEALTHY WORK ENVIRONMENT

General

The contractor shall with respect to the site and the construction work that are contemplated:

1. cause a preliminary hazard identification to be performed by a competent person before
commencing any physical construction activity;

2. evaluate the risks associated with the identified hazard to the health and safety of such employees
and the steps that need to be taken to comply with the Act; and

3. as far as is reasonably practicable, prevent the exposure of such employees to the hazards

concerned or, where prevention is not reasonably practicable, minimize such exposure.
The contractor shall ensure that:

« all reasonably practicable steps are taken to prevent the uncontrolled collapse of any new or
existing structure or any part thereof, which may become unstable or is in a temporary state of
weakness or instability due to the carrying out of construction work; no structure or part of a
structure is loaded in a manner which would render it unsafe; and

e account of information, if any, provided by the designer of the structure is taken into account in the

risk assessment.

Note: The information provided by the designer should outline known or anticipated dangers or hazards relating to the work and make
available all information required for the safe execution of the work. It should provide as relevant, geotechnical information (or make
reference to reports provided in the site information), the loading the structure is designed to withstand, the methods and sequence of
construction.

The contractor shall carry out regular inspections and audits to ensure that the work is being performed in accordance with the
requirements of this specification.

4. DEFINITIONS

The most important definitions in the Act and Regulations pertaining to this specification document
are hereby extracted.

Act: the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993)
Accident — means unplanned occurrence that happens due to the unsafe condition and may cause injury to

a person, damage to the property, material, plant, equipment and the environment;
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Agent — means any person who acts as a representative for a client. The word agent, in some instances,
may be used interchangeable with the Construction Health and Safety Agent, the distinguishing factor will
be on the role expected to be played by the agent mentioned. For example, all H&S related issues (audits,
inspections, and/or reports) are done by the Construction Health and Safety Agent, whilst the accountability
of overall project success or portions of the work is done by the Agent i.e. Principal Agent or Project
Manager or Engineer.

Client means Department of Public Works
Competent person means a person who-

(a) has in respect of the work or task to be performed the required knowledge, training and experience
and, where applicable, qualifications, specific for that work or task: Provided that where appropriate
qualifications and training are registered in terms of the provisions of the National Qualifications
Framework Act, 2000 (Act No.67 of 2000), those qualifications and that training must be regarded as
the required qualifications and training; and

(b) Is familiar with the OHS Act, Act 85 of 1993 and with the applicable regulations made under the Act;

Construction Health & Safety Agent (SACPCMP) — The person or entity appointed by the client through
the Agent and who has a full authority and obligation to act on the clients behalf in terms of the construction
regulations. Pr.CHSA means a competent person who acts as a representative for a Client in terms of
regulation (5)5.

Contract Amount” Financial value of the contract at the time of the award of the contract, exclusive of all
allowance and any value added tax or sales tax which the law requires the employer to pay to the
contractor.

contractor: person or organization that contracts to provide the work covered by the contract

contract manager: person appointed by the employer to administer the contract on his behalf

competent person: any person who:

a) has in respect of the work or task to be performed the required knowledge, training and experience
and, where applicable, qualifications specific to that work or task; and

b) is familiar with the Act and applicable regulations made in terms of the Act

Note: The Regulations stipulate that where appropriate qualifications and training are registered in terms of
the provisions of the National Qualification Framework Act of 2000.those qualifications and training must be
regarded as the required qualifications and training.

danger: anything which may cause injury or damage to persons or property

employer: person or organisation that enters into a contract with the contractor for the provision of the work
covered by the contract

employer’s health and safety agent: the person appointed as agent by the employer in terms of
Regulation 4(5) of the Construction regulations and named in the contract data as the being the employer’s
agent responsible for health and safety matters. This is a Construction Health & Safety Agent 79
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(SACPCMP)” - The person or entity appointed by the client through the Agent and who has a full authority

and obligation to act on the clients behalf in terms of the construction regulations.

"Construction Manager (Site Agent)" means a competent person responsible for the management of the
physical construction processes and the coordination, administration and management of resources on a
construction site;

Construction Site means a work place where construction work is being performed;

Construction Supervisor means a competent person responsible for supervising construction activities on

a construction site;

Construction Vehicle means a vehicle used as a means of conveyance for transporting persons or
material, or persons and material, on and off the construction site for the purposes of performing

construction work;
Construction work means any work in connection with —

a) The construction, erection, alteration, renovation, repair, demolition or dismantling of or addition to a
building or any similar structure; or
b) the construction, erection, maintenance, demolition or dismantling of any bridge, dam, canal, road,
railway, runway, sewer or water reticulation system; or the moving of earth, clearing of land, the
making of excavation, piling, or any similar civil engineering structure or type of work;
Construction Work Permit means a document issued in terms of regulation 3 of the Construction
Regulations 2014;

CR refers to the Construction Regulations 2014.
Demolition Work means a method to dismantle, wreck, break, pull down or knock down of a structure or
part thereof by way of manual labour, machinery, or the use of explosives;
ergonomics: the application of scientific information concerning humans to the design of objects, systems
and the environment for human use in order to optimise human well-being and overall system performance.
Fall Protection Plan means a documented plan, which includes and provides for-

e All risks relating to working from a fall risk position, considering the nature of work undertaken;

e The procedures and methods to be applied in order to eliminate the risk of falling; and

e Arescue plan and procedures;

H&S - health and safety

hazard: a source of or exposure to danger

hazard identification: the identification and documenting of existing or expected hazards to the health and
safety of persons, which are normally associated with the type of construction work being executed or to be
executed.

Health and Safety File — means a file, or other record in permanent form, containing the information
required a contemplated in the regulations;
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health and safety plan: a documented plan which addresses hazards identified and includes safe work
procedures to mitigate, reduce or control the hazards identified.
health and safety specification: a site, activity or project specific document pertaining to all health and
safety requirements related to construction work which is included in the contractor’s contract with the
employer or an order issued in terms of framework agreement
healthy: free from illness or injury attributable to occupational causes
incident: an event or occurrence occurring at work or arising out of or in connection with the activities of
persons at work, or in connection with the use of plant or machinery, in which, or in consequence of which:
a) any person dies, becomes unconscious, suffers the loss of a limb or part of a limb or is otherwise
injured or becomes ill to such a degree that he is likely either to die or to suffer a permanent physical
defect or likely to be unable for a period of at least 14 days either to work or to continue with the
activity for which he was employed or is usually employed;
b) a major incident occurred; or
c) the health or safety of any person was endangered and where:
i) a dangerous substance was spilled;
ii) the uncontrolled release of any substance under pressure took place;
iy  machinery or any part thereof fractured or failed resulting in flying, falling or uncontrolled
moving objects; or machinery ran out of control
inspector: a person designated as such under section 28 the Act
major incident: an occurrence of catastrophic proportions, resulting from the use of plant or machinery, or
from activities at a workplace.
Medical Certificate of Fitness means a certificate contemplated in regulation 7(8) of Construction
Regulations 2014;

Practical Completion Certificates- A certificates issued in terms of a contract by the employer, signifying

that the whole of the construction works have reached a state of readiness for occupation or use for the

purposes intended, although some minor work may be outstanding.

"Professional Engineer or Professional Certificated Engineer” means a person holding registration as

either a Professional Engineer or Professional Certificated Engineer in terms of the Engineering Profession

Act, 2000 (Act No. 46 of 2000);

reasonably practicable: practicable having regard to:

a) the severity and scope of the hazard or risk concerned;

b)  the state of knowledge reasonably available concerning that hazard or risk and of any means of
removing or mitigating that hazard or risk;

c) the availability and suitability of means to remove or mitigate that hazard or risk; and

d) the cost of removing or mitigating that hazard or risk in relation to the benefits deriving therefrom;

risk — means the likelihood that harm will occur and the subsequent consequences.
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“Risk assessment” — means a process to determine any risk associated with any hazard at a construction

site in order to identify the steps needed to be taken to mitigate, reduce or control such hazards.

safe: free from any hazard

Safety Officer — a person deemed competent by SACPCMP under the reievant category of registration.
scaffold: any temporary elevated platform and supporting structure used for providing access to and
supporting workmen or materials or both

structure:

a) any building, steel or reinforced concrete structure (not being a building), railway line or siding,
bridge, waterworks, reservoir, pipe or pipeline, cable, sewer, sewage works, fixed vessels, road,
drainage works, earthworks, dam, wall, mast, tower, tower crane, bulk mixing plant, pylon, surface
and underground tanks, earth retaining structure or any structure designed to preserve or alter any
natural feature, and any other similar structure;

b) any false work, scaffold or other structure designed or used to provide support or means of access
during construction work; or

c) any fixed plant in respect of construction work which includes installation, commissioning,
decommissioning or dismantling and where any construction work involves a risk of a person falling

substance: any solid, liquid, vapour, gas or aerosol, or combination thereof

suitable: capable of fulfilling or having fulfilled the intended function or fit for its intended purpose

temporary works: any falsework, formwork, support work, scaffold, shoring or other temporary structure

designed to provide support or means of access during construction

workplace: any premises or place where a person performs work in the course of his employment

5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT
5.1 Structure and Organization of OH&S Responsibilities

5.1.1. Overall Supervision and Responsibility for OH&S

a) The Client and/or its Agent on its behalf to ensure that the Principal Contractor, appointed in terms
of Construction Regulation 4(1)(c), implements and maintains the agreed and approved H&S Plan.
Failure on the part of the Client or Agent to comply with this requirement  will not relieve the Principal
Contractor from any one or more of his/her duties under the Act and Regulations.

b) The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of the Act to ensure
that the Employer (as defined in the Act) complies with the Act. The pro forma Legal Compliance
Audit may be used for this purpose by the Principal Contractor or his/her appointed contractor.

c) All OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her/their respective
appointment forms to regularly, in writing, report to their principals on matters of health and safety82
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per routine and ad hoc inspections and on any deviations as soon as observed, regardless of whether

the observation was made during any routine or ad hoc inspection and to ensure that the reports are

made available to the principal Contractor to become part of site records (Health & Safety File).

The Construction Supervisor and Assistant Construction Supervisor/s appointed in terms of

Construction Regulation 6 to regularly, in writing, report to their principals on matters of health and

safety per routine and ad hoc inspections and on any deviations as soon as observed, regardless of

whether the observation was made during any routine or ad hoc inspection and to ensure that the

reports are made available to the principal Contractor to become part of site records (Health & Safety

File).

5.12 Required appointments as per the Construction Regulations:-

e) All Health and Safety Representatives (SHE-Reps) shall act and report as per Section 18 of the Act.

Item Regulation | Appointment Responsible
' Person

1. 3. Application Construction work permit Client

2. 5(1)(k) Principal contractor for each phase or project Client

3. 5(6) Construction Health & Safety Agent Client

4. 7.(1)(c) Contractor Principal
Contractor

5. 7(3) Contractor Contractor

6. 8(1) Construction manager Contractor

7. 8(2) Assistance Construction manager Contractor

8. 6(1) Construction supervisor Contractor

9. 6(2) Construction supervisor sub-ordinates Contractor

10. 8(5) Construction Safety Officer Contractor

11. 8(8) Responsible employee

12. 9(1) Person to carry out risk assessment Contractor

13. 10(1) Fall protection planner Contractor

14. 12(1) Temporal work designer

15. 12(2) Supervisor of temporal work operation

a3
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16. 13(1) Excavation supervisor Contractor
17. 13(2)(k) Competent person in the use of explosive for excavations Contractor
18. 14(11) Explosives expert Contractor
19. 14(1) Supervisor demolition work Contractor
20. 14(2) Scaffold supervisor Contractor
21. 16(1) Suspended platform supervisor Contractor
22. 18(1)a Rope access Contractor
23. 19(8)(a) Material hoist inspector Contractor
24, 20(1) Bulk mixing plant supervisor Contractor
25. 21(2) Explosive actuated fastening device inspector Contractor
26. 21(2)(9) Explosive actuated fastening device cartridge, nails and studs: Contractor
issuer & collector
27. 23(1) Operator : construction vehicle and mobile plant Contractor
28. 28 (a) Stacking and storage supervisor Contractor
29. 29 (h) Fire equipment inspector Contractor
5.2 Communication, Participation & Consultation

5.2.1 Occupational Health & Safety matters/issues shall be communicated between the Employer, the
Principal Contractor, the other Contractors, the Designer and other concerned parties shall be

through the H&S Committee or other means determined by the client.

5.2.2 In addition to the above, communication may be directly to the Client or his appointed Agent,

verbally or in writing, as and when the need arises.

5.2.3 Consultation with the workforce on OH&S matters will be through their Supervisors and H&S
Representatives (‘SHE — Reps’)

5.2.4 The Principal Contractor will be responsible for the dissemination of all relevant OH&S information

to the other Contractors e.g. design changes agreed with the Client and/or its Agent on its behalf
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and the Designer, instructions by the Client and/or his/her agent, exchange of information between

Contractors, the reporting of hazardous/dangerous conditions/situations etc.

INTERPRETATION

The Act and its associated regulations shall have precedence in the interpretation of any ambiguity
or inconsistency between it and this specification.

Compliance with the requirements of this specification does not necessarily result in compliance with
the provisions of the Act.

The Occupational Health and Safety Act and all its Regulations, with the exception of the Construction
Regulations, distinguish between the roles, responsibilites and functions of employers and
employees respectively. It views consultants and contractors as employees of the “owner” of a
construction or operational project, the “owner” being regarded as the employer.

The position taken by the Construction Regulations is that the “owner”, in terms of its instructions,
operates (has to operate) in the role of client as per relevant definition. The contractors working for
the “client” are seen to be in two categories, i.e. the Principal Contractor and Contractors.

The Principal Contractor has to take full responsibility for the health and safety on the site of the
relevant project / contract. This includes monitoring health and safety conditions and overseeing
administrative measures required by the Construction Regulations from all contractors on the project
site.

The words Principal Contractor and Contractor in this document are used interchangeable, unless
clearly expressed otherwise to mean something else e.g. when used to describe roles,

responsibilities, functions, acts or omissions of the sub-contractor(s).

RESPONSIBILITIES

Client

The Client or his appointed Agent on his behalf will appoint each Principal Contractor for this project
or phase/section of the project in writing for assuming the role of Principal Contractor as intended by
the Construction Regulations.

The Client or his appointed Agent on his behalf shall discuss and negotiate with the Principal
Contractor the contents of the health and safety plan of the both Principal Contractor and Contractor
for approval.

EXPANDSR PUBLIC WORKS
WmAnnmAvmx

2 8] ® Jih @5




7.2

d)

a)

b)

d)

f)

Province of the

{EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

The Client or his appointed Agent on his behalf will take reasonable steps to ensure that the health
and safety plan of both the Principal Contractor and Contractor is implemented and maintained. The
steps taken will include periodic audits at intervals of at least once every month.

The Client or his appointed Agent on his behalf, will prevent the Principal Contractor and/or the

Contractor from commencing or continuing with construction work should the Principal Contractor

and/or the Contractor at any stage in the execution of the works be found to:

e have failed to have complied with any of the administrative measures required by the
Construction Regulations in preparation for the construction project or any physical preparations
necessary in terms of the Act;

¢ have failed to implement or maintain their health and safety plan;

¢ have executed construction work which is not in accordance with their health and safety plan; or

e act in any way which may pose a threat to the health and safety of any person(s) present on the
site of the works or in its vicinity, irrespective of him/them being employed or legitimately on the

site of the works or in its vicinity.

Principal Contractor

The Principal Contractor shall accept the appointment under the terms and Conditions of Contract.
The Principal Contractor shall sign and agree to those terms and conditions and shall, before
commencing work, notify the Department of Labour of the intended construction. Annexure 2 of this
construction regulation contains a “Notification of Construction Work” form. The Principal Contractor
shall submit the notification in writing prior to commencement of work and inform the Client or his
Agent accordingly.

The Principal Contractor shall ensure that he is duly conversant with the requirements of this
Specification and all relevant health and safety legislation.

The Principal Contractor will in no manner or means be absolved from the responsibility to comply
with all applicable sections of the Act, the Construction Regulations or any Regulations proclaimed
under the Act or which may perceivable be applicable to this contract.

The Principal Contractor shall provide and demonstrate to the Client a suitable and sufficiently
documented health and safety plan based on this Specification, the Act and the Construction
Regulations, which shall be applied from the date of commencement of and for the duration of
execution of the works. This plan shall, as appendices, include the health and safety plans of all Sub-
contractors for which he has to take responsibility in terms of this contract.

The Principal Contractor shall provide proof of his registration and good standing with the
Compensation Fund or with a licensed compensation insurer prior to commencement with the works.
The Potential Principal Contractor shall, in submitting his tender, demonstrate that he has made
provision for the cost of compliance with the specified health and safety requirements, the Act and
Construction Regulations. (Note: This shall have to be contained in the conditions of tender upon
which a tenderer’s offer is based.)
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g) The Principal Contractor shall consistently demonstrate his competence and the adequacy of his
resources to perform the duties imposed on the Principal Contractor in terms of this Specification,
the Act and the Construction Regulations.

h) The Principal Contractor shall ensure that a copy of his health and safety plan is available on site and
is presented upon request to the Client, an Inspector, Employee or Sub-contractor.

i) The Principal Contractor shall ensure that a health and safety file, which shall include all
documentation required in terms of the provisions of this Specification, the Act and the Construction
Regulations, is opened and kept on site and made available to the Client or Inspector upon request.
Upon completion of the works, the Principal Contractor shall hand over a consolidated health and
safety file to the Client.

j} The Principal Contractor shall, throughout execution of the contract, ensure that all conditions
imposed on his Sub-contractors in terms of the Act and the Construction Regulations are complied
with as if they were the Principal Contractor.

k) The Principal Contractor shall from time to time evaluate the relevance of the Health and Safety Plan
and revise the same as required, following which revised plan shall be submitted to the Client and/or
his/her Agent for approval.

7.3 Contractor / sub-contractor

The contractor must demonstrate to the Principal Contractor that he has the necessary competencies and

resources to perform the construction work safely.

Acceptance by the Principal Contractor of the contract with Public Works shall constitute acknowledgement
that the Principal Contractor has familiarised him/herself with the contents of the OHSE Spec and that

he/she will comply with all its obligations in respect thereof.

Due to fact that this document is based on legislative requirements, the Client requires that all Contractors
comply with the requirements of this document and all other relevant legislative requirements not covered
by this document.

The Client or its duly appointed Construction H&S Agent reserves the right to stop any Principal Contractor
or Sub-Contractors from working whenever Safety, Health or Environmental requirements are being
violated as required by regulation 5(1){q). Any resultant costs of such work stoppages will be for the
relevant Contractor's account.

The requirements as specified by the Client in this document must not be deemed to be exhaustive and the
Client reserves the right to make changes as and when the Client deems fit to address issue of OHSE
Compliance.
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The Client will not entertain any claim of any nature whatsoever which arises as a result of costs incurred or
delays being experienced due to the Contractor not complying with the requirements of this document

and/or any other applicable legislative requirements imposed on the Contractor.

The contractor may only subcontract work in terms of a written subcontract and shall only appoint a
subcontractor should he be reasonably satisfied that such a subcontractor has the necessary competencies
and resources to safely perform the work falling within the scope of the contract. Such a subcontract shall
require that the subcontractor:
o co-operate with the contractor as far as is necessary to enable both the contractor and sub-
contractor to comply with the provisions of the Act; and
e as far as is reasonably practicable, promptly provide the contractor with any information which
might affect the health and safety of any person at work carrying out work or any person who
might be affected by the work of such a person at work or which might justify a review of the
health and safety plan.

The contractor shall provide any sub-contractor who is submitting a tender or appointed to perform a sub-
contract falling within the scope of the contract, with the relevant sections of this specification and the health
and safety specification.

The contractor shall discuss and negotiate with each subcontractor performing construction work the
subcontractor's health and safety plan and approve that plan for implementation.

The contractor shall take reasonable steps as are necessary to ensure that:

o potential contractors submitting tenders have made sufficient provision for health and safety
measures during the construction process;

o each subcontractor is registered and in good standing with the compensation fund or with a
licensed compensation insurer prior to their performance of work on site;

« all the subcontractor's employees have a valid medical certificate of fitness specific to the
construction work which are to be performed which is issued by an occupational health and
safety practitioner;

¢ all sub-contractors co-operate with each other to enable each of those sub-contractors to
comply with the requirements of the Act and associated regulations;

¢ each subcontractor performing construction work has and maintains a health and safety file
containing the relevant information described in 4.2.5; and

¢ each sub-contractor's health and safety plan is implemented and maintained.
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The contractor shall conduct periodic document verifications and audits for compliance with the approved

health and safety plan of each and every sub-contractor working on the site at intervals agreed upon with
such subcontractors, but at least once per month.

The contractor shall stop any subcontractor from executing construction work which is not in accordance
with the contractor's or subcontractor’s health and safety plan for the site or which poses a threat to the
health and safety of persons.

The contractor shall ensure that where changes to the works occur including design changes , sufficient
health and safety information and appropriate resources are made available to subcontractor to execute the
work safely.

The contractor shall ensure that:

o every subcontractor is registered and in good standing with the compensation fund or with a
licensed compensation insurer prior to work commencing on site;

e potential subcontractors submitting tenders have made provision for the cost of health and
safety measures during the construction process; and

e every subcontractor has in place a documented health and safety plan prior to commencing
any work on site which falls within the scope of the contract.

The contractor shall receive, discuss and approve health and safety plans submitted by subcontractors.

The contractor shall ensure that all subcontractors are informed regarding any hazard as stipulated in the
risk assessment before any work commences, and thereafter at such times as may be determined in the
risk assessment.

The contractor shall reasonably satisfy himself that all employees of subcontractors are informed, instructed
and trained by a competent person regarding any hazard and the related work procedures before any work
commences, and thereafter at such times as may be determined in the risk assessment.

The contractor shall satisfy himself and ensure that all subcontractor employees deployed in the site are:

e informed, instructed and trained by a competent person regarding any hazard and the related work
procedures before any work commences, and thereafter at such times as may be determined in the
risk assessment; and
e issued with proof of health and safety induction training issued by a competent person and carry

proof such induction when working on site.

The contractor shall undertake a risk assessment together with subcontractors whenever subcontractors
are working in close proximity to other subcontractors particularly

activities involve excavations, the moving of earth, the movement of heavy machinery

and working at heights

DPRMRER
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7.4 Construction supervisors

The construction manager shall in writing appoint construction supervisors responsible for construction
activities and ensuring occupational health and safety compliance on the construction site.

A contractor shall after considering the size of the project and if considered necessary, appoint in writing
one or more competent employees for different sections of the work to assist the construction supervisor.

7.5 Competent persons

The contractor shall appoint in writing competent persons to supervise or inspect, as relevant, any of the
following:

e formwork and support work operations;

e excavation work;

e demolition work;

¢ scaffolding work operations;

e suspended platform work operations;

e material hoists;

¢ bulk mixing plants;

¢ temporary electrical installations;

e the stacking and storage of articles on the site; and

o fire equipment.
The contractor shall appoint in writing competent persons to:

¢ induct employees in health and safety; and
e prepare and update as necessary a fall protection plan and to provide the construction manager

with a copy of the latest version of such plan.

6. Appointment of a Fulltime/ Part time Safety Officer

The Principal Contractors will have to appoint a competent Construction H&S Officer as per the following

criteria;

i. Number of employees onsite between 30 but below 50 — Part Time Safety Officer shall be appointed
and will be onsite at least 2 days a week.
ii. ~ Number of employees above 50 — Fulltime Safety Officer should be appointed.
fif. Should the project require a Construction Work Permit — a Fulltime Safety Officer should be

appointed.
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Further to the above criteria, should the Client or its Representative having considered the risks present and

lack of compliance to the Occupational Health and Safety Act, Act 85 of 1993 and its applicable Regulations

the Client or its Representative may issue an instruction that a Part/ Full Time Construction Health and

Safety Officer must be appointed, such a requirement will have to be met. Taking the Risk associated with

this project into consideration it is deemed that a full time Safety Officer needs to be appointed and be

present on site at all times.

7.6 Construction Health & Safety Agent (SACPCMP)

The construction Health & Safety Agent act as a link between the client, Principal Contractor and the

project team members with respect to health & Safety, They are required to ensure that the client carry out

its H&S responsibilities in terms of Legislation as well as to co-ordinate and ensure good H&S practices are

maintained throughout the duration of the project. In many cases this role starts from project

Initiation to project close-out.

a) H&S competence: In the event that the client is unable to satisfy the requirements of the Construction

Regulations for whatever reasons, the construction H&S agent may be appointed to perform these

functions on behalf of the client. Given the need to appoint a registered construction H&S agent that is

competent and adequately resourced with respect to H&S matters.

b) H&S goals: It is important that the construction H&S agents demonstrate clearly to clients how they are

going to contribute to the achievement of any client H&S goals and objectives. They should also set

their own H&S goals.

c) Ha&S responsibilities: Prior to accepting the H&S agent appointment from clients, H&S agents need to

ensure that they brief clients duly on the client's particular responsibilities in terms of the OH&SA of

1993 and Construction Regulations as amended from time to time. In the absence of acceptance by

clients of these responsibilities, H&S agents will not be able to adequately meet their own H&S

responsibilities and duties.

d) H&S information: H&S agents must provide the designer or design team with all H&S information to

enable them to conduct a design HIRA to identify the significant hazards that need to be included in

the H&S specification. This information may be gathered from multiple sources such as, for example,

discussion with the client, previous historical use of the site or facility, previous surveys and

investigations and past H&S files.

e) The employer's health and safety agent shall:

e audit the contractor's compliance with the requirements of this specification prior to the

commencement of any physical construction activities on the site;

e accept or reject the contractor's health and safety plans, giving reasons for rejecting such

plans;

e monitor the effective implementation of all safety plans;

il EB PEBLIC WORKS PROGRAIMEE
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e conduct periodic and random audits on the health and safety file to establish compliance with
the requirements of this specification;

o visit the site at regular intervals to conduct site inspections, and based upon such visits
issue, wherever necessary, Improvement Notices, Contravention Notices and Prohibition
Notices, to the contractor or any of the contractor’s subcontractors with a copy to the contract
manager and, where relevant, to the contractor.

f) The contractor shall invite the employer’s health and safety agent to audit compliance with the
requirements of this specification before commencing with any physical construction activity on the
site.

g) Other duties of a H&S is to ensure that, where applicable, the following is attended to:

1. Application for a Construction Work Permit Number (as per DoL Chief Inspector, July 2018).

A client who intends to have construction work carried out, must at least 30 days before that work

is to be carried out apply to the provincial director in writing for a construction work permit
to perform construction work if the intended construction work starts on or after the 7t of August

2018 and exceeds 365 days; will involve more than 3600 person days of construction work; or the
works contract in of a value exceeding thirteen million rand or Construction Industry Development
Board (CIDB) grading level 7.

The application for the Construction Work Permit Number as contemplated above shall be the
responsibility of the client depending on the submission of all relevant documentation from the

successful tenderer.

After the Provincial Director of Labour has issued a Construction Work Permit, the Client's or its
duly appointed Construction H&S Agent will issue a letter advising the Project Leader and the
Principal Agent to arrange the site handover meeting as all legislative requirements would have
been complied with including as a copy of the construction permit to work.

2. Tenderer’s responsibility:
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7.6 Responsibilities towards employees and visitors

1. The contractor shall as far as is reasonably practicable, cause every employee to be made
conversant with the hazards to his health and safety attached to any work which he has to perform,
any article or substance which he has to produce, process, use, handle, store or transport and any
plant or machinery which he is required or permitted to use, as well as with the precautionary
measures which should be taken and observed with respect to those hazards or safe work
procedures.

2. The contractor shall ensure that all employees under his or her control and the employees of his
subcontractors who are performing construction work are:

e informed, instructed and trained by a competent person regarding any hazard and the related work
procedures before any work commences, and thereafter at such times as may be determined in the
risk assessment; and

o issued with proof of health and safety induction training issued by a competent person and carry

proof of such induction when working on site.

3. The contractor shall cause a record of training to be kept which indicates the training dates, the
names, identity numbers and job description of all those who attended such training and the name,

identity number and competence of the person who provided the training..

4. The contractor shall not allow or permit any employee to enter the site, unless such person has
undergone health and safety induction training pertaining to the hazards prevalent on the site at the
time of entry.

5. The contractor shall ensure that each visitor to a construction site, save where such visitor only
visits the site office and is not in direct contact with the construction work activities:

a. undergoes health and safety instruction pertaining to the hazards prevalent on the site; an

b. is provided with the necessary personal protective equipment.

6. The contractor shall provide suitable on-site signage to alert workers and visitors to health and

safety requirements. Such signage shall include but not be limited to:

a. unauthorized entrance prohibited;
b. signage to indicate what personal protective equipment is to be worn; and

¢. activity related signs.

7. The contractor shall not permit any person who is or who appears to be under the influence of

intoxicating liquor or drugs, to enter or remain at a workplace.

EPAMRER PURLIC WOMTS PROSEANNE
CONTRIBUTIONTO A NATION AT WORK

93
2] G4 B [y @




Province of the

tEASTERN CAPE

PUBLIC VWORKS & INFRASTRUCTURE

7.8 Design of temporary work

The contractor shall:

a) provide the health and safety agent with the names and contract particulars of the designers involved

in the design of temporary works;

b) issue the designers with a copy of the health and safety specification as well as any pertinent

information contained in the contract; and

c) provide the health and safety agent with certificates issued by the designer of the temporary works that

such works are fit for purpose before such works are used in support construction activities

7.9 Notification of intention to commence construction work

i. The contractor shall on sites where no construction work permit has been issued by the Provincial

Director of the Department of Labour notify such director in writing using a form similar to that

contained in Annexure 2 of the Construction Regulations issued in terms of the Act before

construction work commences and retain proof of such notification in the health and safety file

where the work includes:

a.
b.
c.
d.
e.

excavation work;

working at height where there is a risk of falling;

the demolition of a structure;

the use of explosives; or

a single storey dwelling for a client who is going to reside in such dwelling upon completion

ii. The contractor shall ensure that no work commences on an electrical installation which requires a

new supply or an increase in electricity supply before the person who supplies or contracts or

agrees to supply electricity to that electrical installation has been notified of such work.

iii. The contractor shall ensure that no asbestos.

8. SCOPE OF WORK

These specifications are applicable to the specific scope of work pertaining to the above-mentioned project

as detailed in the tender documents, this amongst all includes for example:

SCOPE:

The contractor will be required to do removal and demolition on weekends.

The contractor will be required to produce COC at the end of the project

a) Removal of existing sanitary fittings
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b) Installation of concealed system and sanitary fittings.

c) Refurbishment of water and waste piping.

d) Installation of water supply fittings.

¢) Building and plastering of one brick wall at 1300mm high.
9. PREPARING A HEALTH & SAFETY PLAN

(a) The level of detail required for a H&S plan will depend on how complex the workplace is (in
particular, the number of contractors at the workplace at any one time) and the risks involved in the
work. The plan must be easily accessible in a construction site and it must be clearly understood by

management, supervisors & workers on construction site.

(b) The plan must be implemented, maintained and kept up to date during the construction of the
project.

(c) The principal contractor should prepare a H&S plan that includes

e project information;

¢ client requirements for H&S management on the project;
Environmental restrictions and existing on-site risks arrangements, imposed
by others or developed by the principal contractor, to control significant site
H&S risks; H&S file & project H&S review.

(d) The H&S plan should include the following information:

details of the client, that is the person commissioning the construction work, for example their
name, representative and contact details;
details of the principal contractor;
o details of the construction project, for example address of the workplace, anticipated start and
end date and a brief description of the type of construction work that the H&S plan will cover;
e details on how subcontractors will be managed and monitored, including how the principal
contractor intends to implement and ensure compliance with the H&S plan such as checking
on the performance of subcontractors and how non-compliance will be handled; and
e details on how the risks associated with falls, falling objects, moving plant, electrical work and

all high risk construction work that will take place on a construction project will be managed.

(e) The H&S plan should also include information on:
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e the provision and maintenance of a hazardous chemicals register, safety data sheets and
hazardous chemicals storage;

¢ the safe use and storage of plant;

» the development of a construction project traffic management plan;

¢ obtaining and providing essential services information — electrical, gas, telecom, water and
similar services;

o workplace security and public safety; and

* ensuring workers have appropriate licences and training to undertake the construction work.

(f) The H&S plan must contain:

o a general description of the type of work activities involved in the project and not just a
description of the facility to be constructed;

o the project program or schedule details, including start and finish dates, showing principal
activities;

e details of client, design team, principal contractor, subcontractors, and major suppliers; and

o extent and location of relevant existing records, surveys, site investigation and geotechnical
reports, ‘as-built’ plans, H&S files.

10. HEALTH AND SAFETY FILE

a) The H&S file is a document prepared by the principal contractor containing important project H&S
information for use by the owner of the completed structure after construction has been completed.

b) The principal contractor is responsible for producing an H&S file. It contains important project H&S
information for use by the owner of the completed structure after construction has been completed.
It is essential that the process of compiling the file commences as early as possible to ensure

sufficient time to gather the required information.

¢) The Principal Contractor must, in terms of Construction Regulation 7(7), keep a Health & Safety File
on site at all times that must include all documentation required in terms of the Act and Regulations
and must also include a list of all Contractors on site that are accountable to the Principal Contractor
and the agreements between the parties and details of work being done. A more detailed list of
documents and other legal requirements that must be kept in the Health & Safety File.

d) The contractor must ensure that the client’s format and layout of the H&S file is adhered to. The
contractor must identify the responsible person that will prepare the H&S file and who will be

responsible for the drafting of as-built drawings. The contractor must establish procedures:
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e) The Health and Safety File will remain the property of the Client and/or its Agent on its behalf
throughout the period of the project and shall be consolidated and handed over to the Client and/or
its Agent on its behalf at the time of completion of the project.

f) The contractor shall establish and maintain on site a health and safety file which contains copies, as
relevant of:

the following documents which shall be placed in the file prior to commencing with physical

construction activities:

e copy of the contraction work permit issued in terms of the Construction Regulations 2014;
o the contractor's health and safety policy, signed by the chief executive officer, which outlines
the contractor’s objectives and how they will be achieved and implemented by the contractor;
e copies of all risk assessments that were conducted.
o the notification made to the Provincial Director of Labour, and if relevant, the notification of the
person who supplies or contracts or agrees to supply electricity to that electrical installation;
o the letters of appointment, as relevant, together with a brief curricula vita (CV) of:
— the construction manager and any assistant construction managers;
— the construction health and safety manager
— the construction health and safety officer
—  the risk assessor who is tasked to perform the risk assessments; and
— the registered person responsible for the electrical installation covered by the Electrical
Installations Regulations;
— the authorised persons responsible for gas appliances, gas system gas reticulation
system covered by the Pressure Equipment Regulations;

g) a copy of the certificate of registration of the registered person responsible for the electrical
installation covered by the Electrical Installations Regulations;

h) the approval of the design of the part of an electrical installation which has a voltage in excess of 1
kV by a person deemed competent in terms of the Electrical Installations Regulations;

i) proof of registration of the electrical contractor who undertakes the electrical installation in terms of
the Electrical Installations Regulations;

i) the preliminary hazard identification undertaken by a competent person;

k) the organogram which outlines the roles of the construction supervisor's assistants and safety
officers; and

1) the contractor’s health and safety plan;

m) the emergency procedures;

n) the procedure for the issuing and replacement of lost, stolen, worn or damaged personal protective
clothing and equipment; and

o) proof that the contractor and all the subcontractors are registered and in good standing with the
compensation fund or with a licensed compensation insurer relevant to the type of work performed;
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q)

r)

s)

t)

u)

v)

x)

y)
z)
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the following documents, as relevant, which shall be placed in the file after construction activities
have commenced;
the letters of appointments, if relevant, together with a brief curricula vita (CV) of:

—  persons who are required to assist the construction supervisor,;

—  construction supervisor for the site in respect of construction work covered by the
Construction Regulations;

—  competent persons;

— assistants of construction supervisor; and

—  designers of temporary works;.

any revisions to the organogram which outlines the roles of the construction supervisor's
assistants and safety officers;

each and every subcontract agreement and each and every subcontractor's approved health and
safety plan;

proof that the every subcontractor is registered and in good standing with the compensation fund or
with a licensed compensation insurer relevant to the type of work performed;

proof of all subcontractor’s induction training whenever it is conducted;

copies of the minutes of the contractor's subcontractors health and safety meetings;

copies of each of the contractor's subcontractors’ health and safety policy, signed by the chief
executive officer, which outlines the contractor’s objectives and how they will be achieved and
implemented by the contractor;

the health and safety plans of all the contractor’s subcontractors who are required to provide such
plans;

copies of the fall protection plan and each revision thereof;

a comprehensive and updated list of all the subcontractors employed on site by the contractor,

indicating the type of work being performed by such sub-contractors;

aa) the outcomes of the monthly audits for compliance with the approved health and safety plan of each

and every sub-contractor working on the site;

bb) any report made to an inspector by the health and safety committee;

cc) the minutes of all health and safety meetings and any recommendations made to the contractor by

the health and safety committee;

dd) the findings of all audit reports made regarding the implementation of the contractor’s or a

subcontractor's health and safety plan;

ee) the inputs of the safety officer, if any, into the health and safety plan;

ff)

details of induction training conducted whenever it is conducted including the list of attendees;

gqg) proof of the following where suspended platforms are used:
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—  acertificate of system design issued by a professional engineer, professional certificated
engineer or a professional engineering technologist;

_ proof of competency of erectors, operators and inspectors;

— proof of compliance of operational design calculations with requirements of the system
design certificate;

—  proof of performance test results;

— sketches indicating the completed system with the operational loading capacity of the
platform;

—  procedures for and records of inspections having been carried out;

—  procedures for and records of maintenance work having been carried out;

— proof that the prescribed documentation has been forwarded to the provincial director;

hh) letters of appointments for competent persons to supervise the activities which law requires to be
$0 supervised;

i) acopy of risk assessments made by competent persons;

ji) records of the register of inspections made by a competent person immediately before and
during the placement of concrete or any other load on formwork;

kk) the names of the first aiders on site and copies of the first aid certificates of competency;

Il) the names of the persons the persons who are in possession of valid certificate of competency
in first aid and copies of such certificates;

mm) medical certificates of fitness for the contractor’s and subcontractors’ employees specific to the
construction work to be performed and issued by an occupational health and safety practitioner:
a. details of all incidents together with the Contractor’s investigative report on such incident;
b. the record of inspections carried out by the designers of structures to ensure compliance with

designs; and

nn) any other documentation required in terms of regulations issued in terms of the Act including a
record of all drawings, designs, materials used and other similar information concerning the
completed structure;.

0o) The health and safety file shall be made available for inspection by any inspector, subcontractor,
the contract manager, the employer’s health and safety agent or employee of the contractor upon
the request of such persons.

pp) The health and safety file shall be updated to ensure that its contents always reflect the latest
available information.

qq) The contractor shall hand over a copy of the health and safety file to the employer’s health and
safety agent upon completion of the contract and if relevant, a certificate of compliance
accompanied by a test report for the electrical installation in accordance with the provisions of the
Electrical Installation Regulations.

; 99
LA Ll o

TO A NATION AT WORK




Province of the

{EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

10.0H&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING
AND REVIEWING OH&S PERFORMANCE

The Principal Contractor is required to maintain an acceptable disabling incident frequency rate
(DIFR) and report on this to the Client and/or its Agent on its behalf on a monthly basis.

11.1 IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK ASSESSMENTS, STANDARD
WORKING PROCEDURES (SWP) AND METHOD STATEMENTS.

The Principal Contractor is required to develop Risk Assessments, Standard Working Procedures
(SWP) and Method Statements for each activity executed in the contract or project.

The identification of hazards is over and above the hazards identification programme and those
hazards identified during the drafting of the Health and Safety Plan.

11.1.1 Monthly Audit by Client and/or its H&S Agent.

The Client and/or its H&S Agent on its behalf will be conducting Periodic Audits at times agreed
with the Principal Contractor Audit to comply with Construction Regulation 4(1)(d) to ensure that the

principal Contractor has implemented, is adhering to and is maintaining the agreed and approved
OH&S Plan.

a) A representative of the Principal Contractor and the relevant Health and Safety
Representative(s) (SHE-Reps) must accompany the Client and/or its Agent on its behalf on
all Audits and Inspections and may conduct their own audit/inspection at the same time. Each
party will, however, take responsibility for the results of his/her own audit/inspection results.
The Client and/or its Agent on its behalf may require to be handed a copy of the minutes of
the previous Health and Safety Committee meeting reflecting possible recommendations
made by that committee to the Employer for reference purposes.

11.1.2 Health & Safety incident/accident reporting & investigations

a) The Principal Contractor shall report all incidents where an employee is injured on duty to the extent
that he/she:
i. dies
i. becomes unconscious
iii. loses alimb or part of a limb
iv. s injured or becomes ill to such a degree that he/she is likely either to die or to suffer a
permanent physical defect or likely to be unable for a period of at least 14 days either to work
or continue with the activity for which he/she was usually employed 100
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OR where:
a major incident occurred

i.  the health or safety of any person was endangered
i. where a dangerous substance was spilled
iii. the uncontrolied release of any substance under pressure took place
iv. machinery or any part of machinery fractured or failed resulting in flying, falling or
uncontrolled moving objects
v.  Machinery ran out of control, to the Provincial Director of the Department of Labour within
seven days and at the same time to the Client and/or its Agent on its behalf.

b) The Principal Contractor is required to provide the Client and/or its Agent on its behalf with copies of

all statutory reports required in terms of the Act and the Regulations.

c) The Principal Contractor is required to provide the Client and/or its Agent on its behalf with a monthly
“SHE Risk Management Report”.

d) The Principal Contractor is required to provide a.s.a.p. the Client and/or its Agent on its behalf with
copies of all internal and external accident/incident investigation reports.
The Principal Contractor is responsible to oversee the investigation of all accidents/incidents where
employees and non-employees were injured to the extent that he/she/they had to receive first aid or
be referred for medical treatment by a doctor, hospital or clinic. (General Administrative Regulation
9)

e) The results of the investigation to be entered into the Accident/incident Register listed above.
(General Administrative Regulation 9)

f) The Principal Contractor is responsible for the investigation of all non-injury incidents as described
in Section 24 (1) (b) & (c) of the Act and keeping a record of the results of such investigations

including the steps taken to prevent similar incidents in future.

g) The Principal Contractor is responsible for the investigation of all accidents relating to the
construction site and keeping a record of the results of such investigations including the steps taken

to prevent similar accidents in future.

h) Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be investigated and
reported on in writing, irrespective of whether such incident gave rise to injury or damage.

e Determine the underlying H&S deficiencies and other contributory factors
¢ Identification of corrective/preventative actions and continual improvement

e Communicating the outcome/results and documenting the events of the investigation.
101
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Reporting of Near-Misses

o Department of Public Works views the reporting of near misses as a critical component in creating
a positive health and safety awareness culture on site.

¢ Department of Public Works retains the right to enforce the reporting of near misses within 24
hours of occurrence.

12. Review

The Principal Contractor is to review the Hazard Identification, Risk Assessments and Standard
Work Processes at each Production Planning and Progress Report meeting as the construction
work develops and progresses and each time changes are made to the designs, plans and
construction methods and processes.

The Principal Contractor must provide the Client and/or its Agent on its behalf, other Contractors
and all other concerned parties with copies of any changes, alterations or amendments as

contemplated in the above paragraph.
12.1 Site Rules and other Restrictions

a) Site OH&S Rules

The Principal Contractor must develop a set of site-specific OH&S rules that will be applied to regulate
the Health and Safety Plan and associated aspects of the construction. When required for a site by law,
visitors and non-employees upon entering the site shall be issued with the proper Personal Protective

Equipment (PPE) as and when necessary.
b) Security Arrangements

The Principal Contractor must establish site access rules and implement and maintain these throughout
the construction period. Access control must include the rule that non-employees shall at all times be
provided with fulltime supervision while on site. The Principal Contractor must develop a set of Security

rules and procedures and maintain these throughout the construction period.
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If not already tasked to the H&S Officer appointed in terms of Construction Regulation, the Principal
Contractor must appoint a competent person who must develop contingency plans for any emergency

that may arise on site as indicated by the risk assessments.

12.1.1 Appointment of Health & Safety Representatives

a) H&S Representatives (‘SHE — Reps’)

Where the Principal Contractor employs more than 20 persons (including the employees of other
Contractors (sub-contractors) he has to appoint one H&S Representatives for every 50 employees or
part thereof. (Section 17 of the Act and General Administrative Regulation 6. & 7.)

H&S Representatives must be appointed in writing and the designation shall be in accordance with the
Collective Agreement as concluded between the parties as is required in terms of General
Administration Regulation 6.

12.1.2 Duties and Functions of the H&S Representatives

The contractor shall appoint in writing one health and safety representative for every 50 employees working
on the site, whenever there are more than 20 employees on the site, to:
e conduct at least a weekly inspection of their respective areas of responsibility using a checklist
developed by a Principal Contractor.
e review the effectiveness of health and safety measures;
o identify potential hazards and potential major incidents;
o in collaboration with his employer, examine the causes of incidents;
« investigate complaints by any employee of the contractor relating to that employee's health or
safety on the site;
o make representations to the contractor on matters arising from a), b), c) or d) or on general
matters affecting the health or safety of the employees at the workplace;
o inspect the site with a view to, the health and safety of employees, at regular intervals;
e participate in consultations with inspectors at the workplace and accompany inspectors on
inspections of the workplace; and

o participate in any internal health or safety audit.

The report must be consolidated and submitted to the Health & Safety Committee.

H&S Representatives must form part of the incident/accident investigating team.
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The contractor shall provide the health and safety representatives with the necessary assistance, facilities
and training to carry out the functions established above.

12.1.3 Establishment of H&S Committee(s)

e The Principal Contractor must establish H&S Committees consisting of designated H&S
Representatives together with a number of Employers Representatives appointed as per Section
19(3) that are not allowed to exceed the number of H&S Representatives on the committee.

e The persons nominated by the employer on a H&S Committee must be designated in writing for
such period as may be determined by him. The H&S Committee shall co-opt advisory (temporary)

members and determine the procedures of the meetings including the chairmanship.

e The H&S Committee must meet minimum monthly and consider, at least, an agreed Agenda for
the first meeting. Thereafter the H&S Committee shall determine its own procedures
12.1.4 Training & Awareness

The contents and syllabi of all training required by the Act and Regulations including any other related or
relevant training as required must be included in the Principal Contractor’s Health and Safety Plan and
Health and Safety File.

a) Training & Induction

All employees performing work or task on site that potentially impact on H&S must be competent &

have the necessary appropriate education, training & experience.

All the training must be closely aligned with the risk profile of the project; procedures must be put in
place to ensure that all workers are aware of the consequences of their work activities & benefits of
improved H&S performance.

All employees of the Principal and other Contractors must be in possession of proof of General

Induction training

b) Site Specific Induction Training

All employees of the Principal and other Contractors must be in possession of Site Specific

Occupational Health and Safety Induction or other qualifying training.
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Other Training

All operators, drivers and users of construction vehicles, mobile plant and other equipment must be in

possession of valid proof of training.

d)

Copy of the Act

The contractor shall ensure that a copy of the Act and relevant regulations is available on site for

inspection by any person engaged in any activity on the site.

13.

PROJECT/SITE SPECIFIC REQUIREMENTS

The following is a list of specific activities and considerations that have been identified for the project and

site and for which Risk Assessments, Standard Working Procedures (SWP), management and control

measures and Method Statements (where necessary) have to be developed by the Principal Contractor:

a)
b)
c)
d)
e)
f)

)]
h)
i)

)]

k)

Clearing & grabbling the areal/site

Site establishment

Dealing with existing structures

Location of existing services

Boundary & Access control/Public liability exposures
Protection against heat exhaustion, dehydration, wet & cold conditions
Dealing with HIV & aids other related diseases

Use of portable electrical & explosive tools

Any Excavation work

Any welding work

Loading & offloading of trucks

Driving & operations of Construction vehicles & mobile plant
Temporal works and

Construction work as defined in the construction regulation 2014
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15. THE PRINCIPAL CONTRACTOR’S GENERAL DUTIES

General
The Principal Contractor shall at all times ensure his status of an “employer” as referred to in the
Act, and will abide by his/her responsibilities, duties and functions as per the requirements of the
Act and Regulations with specific reference to Section 8 of the Act.
The Principal Contractor shall keep, and on demand make available, a copy of the Act on site at
all times and in addition to that he/she will introduce and maintain a file titled “Health and Safety
File”, or other record in permanent form, which shall contain all relevant aspects and information
as contemplated in the Construction Regulations. He/she will make this file available to the client
or his representative whenever necessary or on request to an interested party.
The project under control of the Principal Contractor shall be subject to periodic health and safety
audits that will be conducted by the client at intervals agreed upon between the Principal
Contractor and the client, provided such intervals will not exceed periods of one month.
The Principal Contractor is to ensure that he/she and all persons under his control on the
construction site shall adhere to the above specifications.
The Principal Contractor should note that he/she shall be held liable for any anomalies including
costs and resulting deficiencies due to delays caused by non-conformance and/or non-compliance
to the above Health and Safety Specifications and the Health and Safety Plan based on these

specifications.

Personal protective equipment and clothing

The contractor shall ensure that:

o all workers are issued with the necessary personal protective clothing;

» all workers are identifiable at all times by having the company for which they work for
printed on the back or front of their overalls; and

e clear procedures are in place for the replacement of lost, stolen, worn or damage

personal protective clothing.
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iii. Competent persons

The Principal contractor and other contractors shall appoint in writing competent persons to supervise or
inspect, as relevant, any of the following:

o formwork and support work operations;

e excavation work;

e demolition work;

« scaffolding work operations;

e suspended platform work operations;

¢ material hoists;

e bulk mixing plants;

e temporary electrical installations;

o the stacking and storage of articles on the site; and

+ fire equipment.
The contractor shall appoint in writing competent persons to:
o induct employees in health and safety; and

e prepare and update as necessary a fall protection plan and to provide the construction manager

with a copy of the latest version of such plan.

16. THE PRINCIPAL CONTRACTOR’S SPECIFIC DUTIES

The Principal Contractor’s specific duties in terms of these specifications are detailed in the Construction

Regulations as published under government notice 07 August 2014, stipulated in Section 7.
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17. THE PRINCIPAL CONTRACTOR’S SPECIFIC RESPONSIBILITIES WITH
REGARD TO HAZARDOUS ACTIVITIES

The following examples of activities are identifiable as hazardous in terms of the Construction

Regulations. The contractor shall execute the activities in accordance with the following Construction

Regulations and other applicable regulations of the Act:

Fall protection

Structures

Excavation work

Demolition work

Scaffolding

Construction vehicles & mobile plant.
Water environments

Housekeeping on construction sites

Fire precautions on construction sites.

This list must not be taken to be exclusive or exhaustive! All of the above requirements will be read in

conjunction with the relevant regulations and health and safety standards as required by the Act. All

documents and records required by the Construction Regulations will be kept in the Health and Safety File

and will be made available at any time when required by the client or his representative, or on request to

an interested party.

18. GENERAL NOTES TO THE PRINCIPAL CONTRACTOR

Legal Framework

Part of legal obligations

The more important Acts and relevant subordinate/secondary legislation as well as other (inter
alia Local Government) legislation that also apply to the State as well as to State owned buildings

and premises: -

a. The latest issue of SABS 0142: "Code of Practice for the Wiring of Premises”
b. The Local Government Ordinance 1939 (Ordinance 17 of 1939) as amended and the

municipal by-laws and any special requirements of the local supply authority
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The Fire Brigade Services Act 1987, Act 99 of 1987 as amended

The National Building Regulations and Building Standards Act 1977 (Act 103 of 1977) as
amended and relevant proclaimed Regulations (SABS 0400)

The Post Office Act 1958 (Act 44 of 1958) as amended

The Electricity Act 1984, Act 41 of 1984

The Regulations of Local Gas Board(s), including Publications of the SABS Standards and
Codes of Practice, with specific reference to GNR 17468 dated 4t October 1997
Legislation pertaining to water usage and the environment

Legislation governing the use of equipment, which may emit radiation (e.g. X-Rays etc.)
Common Law

ii. General requirements
The contractor shall:
a) create and maintain as reasonably practicable a safe and healthy work environment,
b) execute the work in a manner that complies with all the requirements of the Act and all its
associated regulations, and in so doing, minimize the risk of incidents occurring;
c) conspicuously display any site specific number assigned to the construction site in terms
of the Construction Regulations 2014 at the main entrance to the site; and
d) respond to the notices issued by the employer’s health and safety agent as follows:
e Improvement Notice: improve health and safety performance over time so that repeat
notices are not issued,

e Contravention Notice: rectify contravention as soon as possible;

Prohibition Notice: terminate affected activities with immediate effect and only recommence activities when
it is safe to do so

Note: Financial penalties can be applied should Contravention Notices be issued. This should be dealt
under the sub heading “NON-CONFORMANCES" in the same document.

19. HOUSE KEEPING

Good housekeeping will be maintained at all times as per Construction Regulation No. 25. Poor
housekeeping contributes to three major problems, namely, costly or increased accidents, fire or fire
hazards and reduction in production. Good housekeeping will enhance production time.
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In promotion of environmental control all waste, rubble, scrap etc., will be disposed of ata registered dump
site and records will be maintained. Where it is found to be impractical to use a registered dump site or it is
not available, the Principal Contractor will ensure that the matter is brought to record with the client or his

representative, after which suitable, acceptable alternatives will be sought and applied.

Dross and refuse from metals, and waste matters or by- -products whose nature is such that they are
poisonous or capable of fermentation, putrefaction or constituting a nuisance shall be treated or disposed

of by methods approved of by an inspector.

NOTE: No employer (Principal Contractor) shall require or permit any person to work at night or after hours unless

there is adequate, suitable artificial lighting including support services in respect of Health and Safety.

20. Facilities

The site establishment plan shall make provision for:

a) Dining room facilities

The contractor shall make provision for adequate dining room facilities for his employees on site.

b) Change rooms

The contractor shall make provision for adequate change rooms for his employees on site.

c) Ablution facilities

The contractor shall make provision for adequate ablution facilities for his employees on site.

These facilities shall be maintained by the contractor.

d) Smoking Areas

Designated smoking areas shall be established by Department of Public Works.
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e) Drinking Water Facilities

The provision of drinking water facilities shall be negotiated between the Contractor and Department of
Public Works.

f) Equipment Compliance Certificates

Before equipment is brought on site valid certificates of compliance issued by a competent person shall
be presented. The equipment includes but shall not be limited to:
i.lifting equipment and lifting tackle
ii.power driven machinery
jii.electrical equipment

iv.testing and monitoring equipment

g) Barricading

All barricading shall be of the rigid type unless the use of non-rigid barricading has been approved in
writing by the Department of Public Works Project Manager. The contractors’ barricading standard shall
be included in the Health and Safety Plan.

Where more than one contractor is working on a site, the fixed barricading shall be clearly marked with

the company's name, site contact person as well as the contact number/s.
h) Erection of Structures for Logistic Support

Prior to site establishment Department of Public Works shall approve the contractor's site plan.
Department of Public Works shall approve all structures erected for logistical support by the contractor.

These structures include fences, workshops, tool sheds, offices, ablution facilities, etc.
i) Salvage Yard Management

Depending on the site specific arrangements and procedures, Department of Public Works may provide

the salvage yard and the resources to manage it.
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The salvage yard management shall conform to safety, health and environmental requirements. The

contractors are required to move the equipment from the place of work to the salvage yard.

j) Fall Arrest and Prevention Equipment

Approved fall prevention equipment shall be used at heights of less than 2.0 metres.
Above heights of 2.0 metres fall prevention equipment shall include fall arrest
Equipment. Users of fall arrest equipment shall, amongst other things be trained in
what an appropriate load bearing point is for connecting fall prevention equipment.
Any deviation from this requirement shall be negotiated and agreed with Department

of Public Works in writing.

k) Hazardous Chemical Substances Waste Removal

Department of Public Works shall provide a facility to collect all hazardous chemical

waste material.

The contractor shall provide adequately marked and sealable containers to transport
The hazardous chemical waste from the source to the approved Department of Public

Works disposal point.

I) Personal Protective Equipment (PPE)

Personal protective equipment issued shall be specific to the risks associated with the work to
be performed and specific to conditions on site and shall comply with South African National
Standards (SANS) or similar.

116




Province of the

tEASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

20. LOCKOUT SYSTEMS

A system of control shall be established in order that no unauthorized person can energize a circuit, open
a valve, or activate a machine on which people are working or doing maintenance, even if equipment,
plant or machinery is out of commission for any period, thus eliminating injuries and damage to people

and equipment as far as is reasonably practicable.

Physical/mechanical lock-out systems shall be part of the safety system and included in training.

Lockouts shall be tagged and the system tested before commencing with any work or repairs.

21. IMPORTANT LISTS AND RECORDS TO BE KEPT

The following are lists of several records that are to be kept in terms of the Construction Regulations. The

lists are:

i. List of appointments
ii. List of record keeping responsibilities

iii. Inspection checklist

a) Contractor Risk Assessment Process

The risk assessment process shall include:

1) an evaluation of the method of the work to be conducted
2) the method statement on the procedure to be followed in performing the task shall be developed
3) the risk assessment will also include activities like:

i.  Transportation of passengers and goods to and from site

ii. Site establishment

ii. Physical and mental capabilities of employees

iv.  Others as may be specified.
4) the hazards as listed in the paragraph — Site Specific Health and Safety Hazards
5) a review plan for risk assessments shall provide for:

i.  the quarterly review of all applicable risk assessments
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the review of an assessment if there is reason to believe that the previous assessment is
no longer valid, or there has been a change in a process, work methods, equipment or
procedures and working conditions

Risk assessment/s to be reviewed if the outcome of incident investigations and audits etc.

requires such action.

A pre - task risk assessment shall be conducted in writing on every task and be facilitated by the
team leader. Al risk assessments and pre-task risk assessments shall be filed and be available on
site.

b) Risk Profile
All contractors shall submit a risk profile of the work to be conducted with their Health and Safety
Plan.

¢) Risk Based Inspection Program

The inspection programme shall be risk based. The inspection plan shall form part of the Health

and Safety Plan.

22.MEASUREMENT AND PAYMENT

The payment items for Occupational Health & Safety are contained in the Bill of Quantities. The same
rules are applicable in respect of the pricing of these items as for every other payment item. Attention

is drawn to the Pricing Instructions in this document.

23.NON-CONFORMANCES

Should, at any time, the works, or part of the works, be stopped due to unsafe acts or non-compliance with
the Clients or PCs H&S Plan; neither the PC nor any other Contractor shall have a claim for extension of

time or any other compensation.
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Minor:
Penalty: R50/count

Medium:
Penalty: R500/count and a
non-conformance

Severe T
Penalty: R5000/count, a non-
conformance and/or activity

stoppage _

Non-use of PPE supplied

Toilets not supplied or regularly
serviced:; lack of drinking water

Contractors working without
Health and Safety Plan
approval

Non completion of registers for
plant and equipment on site

Contractors not audited

Workers transported in
contravention of the OHS plan
or legal requirements

Lack of H&S signage at work
areas

Working without training or the
appropriate, approved H&S
method statements

Invalid Letters of Good
Standing

Tools and equipment identified
in poor condition during
inspections

Legal non-conformances
identified during the previous
audit and not addressed within
the agreed time frame

Non-compliance with traffic
accommodation requirements:
layout or physical conditions

No monthly OHS report at site
meeting to report on

Any serious breach of legal
requirements

No certificates of fitness for
workers as required

Working without approved
method statements

4.8 Failure to Comply with Provisions

Failure or refusal on the part of the PC or their Contractors to take the necessary steps to ensure the safety
of workers and the general public in accordance with these specifications or as required by statutory

authorities or ordered by the engineer, shall be sufficient cause for the engineer to apply penalties as follows:

(i A penalty as shown in the Table above shall be deducted for each and every occurrence of non-
compliance with any of the requirements of the H&S Specification.

(i) In addition a time-related penalty of R500,00 per hour over and above the fixed penalty may be
deducted for non-compliance to rectify any non-conformance within the allowable time after a site
instruction to this effect has been given by the Client's representative. The site instruction shall
state the agreed time, which shall be the time in hours for reinstatement of the defects. Should the
Contractor fail to adhere to this instruction, the time-related penalty shall be applied from the time

the instruction was given.

119




Province of the

tEASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

The payment items for Occupational Health & Safety are contained in the Bill of Quantities. The same rules
are applicable in respect of the pricing of these items as for every other payment item. Attention is drawn

to the Pricing Instructions in this document.

24.INSPECTIONS, FORMAL ENQUIRES AND INCIDENTS

1. The contractor shall inform the relevant safety representative:

i. beforehand of inspections, investigations or formal inquiries of which he has been notified by
an inspector; and

ii. as soon as reasonably practicable of the occurrence of an incident on the site.

2. The contractor shall record all incidents and notify the employer’s health and safety agent of any
incident, except in the case of a traffic accident on a public road, as soon as possible after it has
occurred and report such incidence to an inspector of the department of labour and notify the
Provincial Director of the Department of Labour of such incident within 7 days on the prescribed
form.

3. The contractor shall investigate all incidents and issue the employer’s health and safety agent with
copies of such investigations.

4. The contractor shall in the event of an incident in which a person dies, or is injured to such an
extent that he is likely to die, or suffered the loss of a limb or part of a limb:

i.  notify the Provincial Director of the Department of Labour of such incident by telephone,
facsimile or similar means of communication;

ii. ensure that no person disturbs the site at which the incident occurred or remove any
article or substance involved in the incident therefrom, without the consent of an
inspector, unless an action is necessary to prevent a further incident, to remove the
injured or dead, or to rescue persons from danger;

iii. and provide the Provincial Director of the Department of Labour with a report which
includes the measures that the contractor or his subcontractor intend to implement to

ensure a safe site as reasonably practicable.
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5. The contractor shall notify the Provincial Director of the Department of Labour of the death of any

person which results from injuries sustained in an incident.

25. EMERGENCY PROCEDURES

The contractor shall submit for acceptance to the employer’s health and safety agent an emergency
procedure which include but are not limited to fire, spills, accidents to employees, exposure to hazardous

substances, which:
e identifies the key personnel who are to be notified of any emergency,

e sets out details including contact particulars of available emergency services; and

e the actions or steps which are to be taken during an emergency.

The contractor shall within 24 hours of an emergency taking place notify the employer’s health and safety

agent in writing of the emergency and briefly outline what happened and how it was dealt with.
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IMPORTANT CONTACT DETIALS

(FOR HEALTH & SAFETY ASPECTS ONLY)

The contractor is to add all the important contact information about essentials services, support and assistance.

SERVICE NUMBER CONTACT PERSON

Hospital

Ambulance

Water
Electricity

Police

Fire Brigade

Engineer

L

ADD OTHER IMPORTANT HEALTH & SAFETY CONTACT DETAILS AS MAY BE FOUND

NECESSARY.
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PART C2: PRICING DATA

C2.1 Pricing Instructions
C2.2 Pricing Schedule
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C2.1 Pricing Instructions

Pricing Instructions mean the criteria as set out below, read together with all Parts of the contract document, which
it will be deemed in the contract that the Tenderer has taken into account when developing his prices.

1.

2,

The bid is the refurbishment of an existing building.

The contractor shall

The rates, sums, percentage fees and prices in the Proposal are to be duly inclusive prices for the work
described under the several items. Such prices and rates are to cover all costs and expenses that may
be required in and for the execution of the work described (design and construct) in accordance with
the provisions of the Scope of Work, and shall cover the cost of all general risks, liabilities, and
obligations set forth or implied in the Contract Data, as well as overhead charges and profit. Where
time-based rates are quoted, such shall include for all payments to administrative, clerical and
secretarial staff used to support professional and technical staff.

All other rates, sums, percentage fees or prices (as applicable) tendered in the Proposal shall be final
and binding and shall not be subject to any variation throughout the period of the contract.

Payments will be based on the completion of activities provided that reasonable progress towards the
completion of the activity within the estimated budget is demonstrated.
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C2.2 PRICING SCHEDULE

PROJECT: REFURBISHMENT OF ABLUTION FACILITIES AT ECDPWI
DISTRICT OFFICE PHASE ONE, KOMANI

The proposal from the service provider shall be deemed to be full compensation for the work as specified.
The offer includes, the health and safety plan, the supply of all materials, labour, supervision, tools,
equipment, services and deliverables necessary to carry out and complete the repairs and renovations of
the DPW house and related works as specified below.

Further, the offer includes all transport, advertising, accommodation, safety, security, quality control,

overheads, profit, risks, printing and escalation and incidental costs incurred for the successful completion
of the work.
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BILLS OF QUANTITIES

CHR5-22/23-0018

REFURBISHMENT OF ABLUTION FACILITIES AT
ECDPWI DISTRICT OFFICES PHASE ONE, KOMANI
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REPAIRS AND RENOVATIONS
TO EXISTING ABLUTION
AT ECDPWI OFFICES

item No. Unit Qty. Rate Amount
SECTION 1
BILL NO.1
PRELIMINARIES:
MEANING OF TERMS “TENDER / TENDERER”
Any reference to the words “Tender" or “Tenderer” herein and/for in any other
documentation shall be construed to have the same meaning as the words "Bid" or
"Bidder”
PRELIMINARIES
The JBCC Preliminaries Code 2103, May 2005 edition for use with the JBCC Principal
Building Agreement Edition 4.1 Code 2101, March 2005 is taken to be incorporated
herein. The tenderer is deemed to have referred to these documents for the full intent
and meaning of each clause. These clauses are referred to by number and heading only.
Where standard clauses or options are not applicable to the contract such modifications
or corrections as are necessary are given under each relevant clause. Where an item is
not relevant to this specific contract such item is marked "N/A" signifying "Not Applicable”.
PRICING OF PRELIMINARIES
Should Option A, as set out in clause B10.3.1 hereinafter be used for the adjustment of
preliminaries then each item priced is to be allocated to one or more of the three
categories Fixed, Value Related or Time Related and the respective amounts entered in
the spaces provided under each item
Items not priced in these Preliminaries shall be deemed to be included elsewhere in these
Bills of Quantities.
SECTION A: JBCC PRINCIPAL BUILDING AGREEMENT
DEFINITIONS

A1.0 DEFINITIONS AND INTERPRETATION
Clause 1.0
Clause 1.1 Definition of "“Commencement Date” is added:
“COMMENCEMENT DATE’ means the date that the agreement, made in terms of the
Form of Offer and Acceptance, comes into effect
Clause 1.1 Definition of “Construction Guarantee’ is amended by replacing it with the
following:
‘CONSTRUCTION GUARANTEE" means a guarantee at call obtained by the contractor
from an institution approved by the employer in terms of the employer’s construction
guarantee form as selected in the schedule
Clause 1.1 Definition of “Construction Period” is amended by replacing it with the
following:
“CONSTRUCTION PERIOD” means the period commencing on the commencement date
and ending on the date of practical completion
Clause 1.1 Definition of “Corrupt Practice” is added:
“CORRUPT PRACTICE" means the offering, giving, receiving or soliciting of anything of
value to influence the action of a public official in the procurement process or in contract
execution.
Clause 1.1 Definition of "Fraudulent Practice” is added.
“FRAUDULENT PRACTICE” means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of any tenderer and
includes collusive practice among tenderers (prior to or after the tender submission)
designed to establish tender prices at artificial non-competitive levels and to deprive the
tenderer of the benefits of free and open competition.
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Ciause 1.1 Definition of "Interest” is amended by replacing it with the following:

“INTEREST" means the interest rates applicable on this contract, whether specifically
indicated in the relevant clauses or not, will be the rate as determined by the Minister of
Finance, from time to time, in terms of section 80(1)(b) of the Public Finance
Management Act, 1999 (Act No. 1 of 1999).

Clause 1.1 Definition of “Principal Agent” is amended by replacing it with the following:

"PRINCIPAL AGENT" means the person or entity appointed by the employer and named
in the schedule. In the event of a principal agent not being appointed, then all the duties
and obligations of a principal agent as detailed in the agreement shall be fulfilled by a
representative of the employer as named in the schedule

Ciause 1.1 Definition of “Security” is amended by replacing it with the following:
“SECURITY" means the form of security provided by the employer or contractor, as

stated in the schedule, from which the contractor or employer may recover expense or
loss

Clause 1.6 is amended by replacing the words “prepaid registered post, telefax or e-mail”
with “prepaid registered post or telefax”

Clause 1.6.4 is amended by replacing it with the foliowing:

No clause

Fixed: Value related: Time related:

OBJECTIVE AND PREPARATION

OFFER, ACCEPTANCE AND PERFORMANCE

A3.0

A40

A5.0

Clause 2.0

Fixed: Value related: Time related:

DOCUMENTS

Clause 3.0

Clause 3.2.1 is amended by replacing “14.1” with “14.0"

Clause 3.7 is amended by the addition of the following:

The contractor shall supply and keep a copy of the JBCC Series 2000 Principal Building
Agreement and Preliminaries applicable to this contract on the site, to which the

employer, principal agent and agents shall have access at all times

Clause 3.10 is amended by replacing the second reference to “principal agent” with the
word “employer”

Fixed: Value related: Time related:
DESIGN RESPONSIBILITY
Clause 4.0

Clause 4.3 is amended by replacing it with the following:

No clause

Fixed: Value related: Time related:
EMPLOYER'S AGENTS

Clause 5.0

Clause 5.1.2 is amended to include clauses 32.6.3, 34.3, 34.4 and 38.5.8

Fixed: Value related: Time related:
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REPAIRS AND RENOVATIONS
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Unit Qty. Rate Amount

A6.0 SITE REPRESENTATIVE

Clause 6.0
Fixed: Value related: Time related: Item
A7.0 COMPLIANCE WITH REGULATIONS

Clause 7.0

Note: The provisions herein include inter alia, compliance with all the requirements set out
in the Construction Regulations, 2003 issued under the Occupational Health and Safety
Act, 1993 (Act No 85 of 1993), and in particular with Regulation 5(1) requiring the
compilation of a health and safety plan, as well as Regulation 6(1) requiring the
appointment of a construction supervisor

See also clause C11 of Section C — Occupational Heaith and Safety
A8.0 |WORKS RISK

Ciause 8.0

Fixed: Value related: Time related: ltem
A9.0 INDEMNITIES
Clause 9.0
Fixed: Value related: Time related: ltem
WORKS INSURANCES

Clause 10.0

Clause 10.0 is amended by the addition of the following clauses:

10.5 Damage to the Works

(a) Without in any way limiting the contractor's obligations in terms of the contract, the
contractor shall bear the full risk of damage to and/or destruction of the works by whatever
cause during construction of the works and hereby indemnifies and holds harmless the
employer against any such damage. The contractor shall take such precautions and
security measures and other steps for the protection and security of the works as the
contractor may deem necessary

(b) The contractor shall at all times proceed immediately to remove or dispose of any
debris arising from damage to or destruction of the works and to rebuild, restore, replace
and/or repair the works

(c) The employer shall carry the risk of damage to or destruction of the works and material
paid for by the employer that is the result of the excepted risks as setoutin 10.6

(d) Where the employer bears the risk in terms of this contract, the contractor shall, if
requested to do so, reinstate any damage or destroyed portions of the works and the
costs of such reinstatement shall be measured and valued in terms of 32.0 hereof

10.6 Injury to Persons or loss of or damage to Properties

(a) The contractor shall be liable for and hereby indemnifies the employer against any
liability, loss, claim or proceeding whether arising in common law or by statute,
consequent upon personal injuries to or the death of any person whomsoever arising out
of or in the course of or caused by the execution of the works unless due to any act or
negligence of any person for whose actions the employer is legally liable

(b) The contractor shall be liable for and hereby indemnifies the employer against any
liability, loss, claim or proceeding consequent upon joss of or damage to any moveable or
immovable or personal property or property contiguous to the site, whether belonging to
or under the control of the employer or any other body or person, arising out of or in the
course of or by reason of the execution of the works unless due to any act or negligence
of any person for whose actions the employer is legally liable
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(c) The contractor shall, upon receiving a contract instruction from the principal agent,
cause the same to be made good in a perfect and workmanlike manner at his own cost
and in defautt thereof the employer shall be entitied to cause it to be made good and to
recover the cost thereof from the contractor or to deduct the same from amounts due to
the contractor

(d) The contractor shall be responsible for the protection and safety of such portions of
the premises placed under his control by the employer for the purpose of executing the
works until the issue of the certificate of practical completion

(e) Where the execution of the works involves the risk of removal of or interference with
support to adjoining properties including land or structures or any structures to be attered
or added to, the contractor shall obtain adequate insurance and will remain adequately
insured or insured to the specific limit stated in the contract against the death of or injury
to persons or damage to such property consequent on such removal or interference with
the support until such portion of the works has been completed

(f) The contractor shall at all times proceed immediately at his own cost to remove or
dispose of any debris and to rebuild, restore, replace and/or repair such property and to
execute the works

10.7 High risk insurance

in the event of the project being executed in a geological area classified as a "High Risk
Area”, that is an area which is subject to highly unstable subsurface conditions that might
result in catastrophic ground movement evident by sinkhole or doline formation the
following will apply:

10.7.1 Damage to the works

The contractor shall, from the commencement date of the works until the date of the
certificate of practical completion bear the full risk of and hereby indemnifies and holds
harmless the employer against any damage to and/or destruction of the works
consequent upon a catastrophic ground movement as mentioned above. The contractor
shall take such precautions and security measures and other steps for the protection of
the works as he may deem necessary

When so instructed to do so by the principal agent, the contractor shalt proceed
immediately to remove and/or dispose of any debris arising from damage to or
destruction of the works and to rebuild, restore, replace and/or repair the works, at the
contractor's own costs

The contractor shall be liable for and hereby indemnifies and holds harmless the employer
against any liability, loss, claim or proceeding arising at any time during the period of the
contract whether arising in common law or by statute, consequent upon personat injuries
to or the death of any person whomsoever resulting from, arising out of or caused by a
catastrophic ground movement as mentioned above

The contractor shall be liable for and hereby indemnifies the employer against any and all
liability, loss, claim or proceeding consequent upon loss of or damage to any moveable or
immovable or personal property or property contiguous to the site, whether belonging to
or under the control of the employer or any other body or person whomsoever arising out
of or caused by a catastrophic ground movement, as mentioned above, which occurred
during the period of the contract

10.7.3 It is the responsibility of the contractor to ensure that he has adequate insurance to
cover his risk and liability as mentioned in 10.7.1 and 10.7.2. Without limiting the
contractor's obligations in terms of the contract, the contractor shall, within twenty-one
(21) calendar days of the commencement date but before commencement of the works,
submit to the employer proof of such insurance policy, if requested to do so
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A11.0

A12.0

A13.0

A14.0

Item No.

10.7.4 The employer shall be entitled to recover any and all losses and/or damages of
whatever nature suffered or incurred consequent upon the contractor’s defauit of his
obligations as set outin 10.7.1; 10.7.2 and 10.7.3. Such losses or damages may be
recovered from the contractor or by deducting the same from any amounts still due under
this contract or under any other contract presently or hereafter existing between the
employer and the contractor and for this purpose all these contracts shall be considered
one indivisible whole

Fixed: Value related: Time related:

LIABILITY INSURANCES
Clause 1.0

Fixed: Value related: Time related:

EFFECTING INSURANCES
Clause 12.0

Fixed: Value related: Time related:

No Clause
SECURITY
Clause 14.0

Clauses 14.1 - 14.8 are amended by replacing them with the following:

14.1 In respect of contracts with a contract sum up to R1 million, the security to be
provided by the contractor to the employer will be a payment reduction of five per cent
(5%} of the value certified in the payment certificate (exciuding VAT)

14.1.1 The payment reduction of the value certified in a payment certificate shall be
mutatis mutandi in terms of 31.8(A)

14.1.2 The employer shall be entitled to recover expense and loss from the payment
reduction in terms of 33.0 provided that the employer complies with the provisions of
33.4 in which event the employer's entitlement shall take precedence over his obligations
to refund the payment reduction security or portions thereof to the contractor

14.2 In respect of contracts with a contract sum above R1 million, the contractor shall
have the right to select the security to be provided in terms of 14.3, 14.4, 14.5, 14.6, or
14.7 as stated in the schedule. Such security shall be provided to the employer within
twenty-one  (21) calendar days from commencement date. Should the contractor fail to
select the security to be provided or should the contractor fail to provide the employer with
the selected security within twenty-one (21) calendar days from commencement date, the
security in terms of 14.7 shall be deemed to have been selected.

14.3 Where security as a cash deposit of ten per cent (10%) of the contract sum
(excluding VAT) has been selected:

14.3.1 The contractor shall furnish the employer with a cash deposit equal in value to ten
per cent (10%) of the contract sum (excluding VAT) within twenty-one (21) calendar days
from commencement date

14.3.2 Within twenty-one (21) calendar days of the date of practical completion of the
works the employer shall reduce the cash deposit to an amount equal to three per cent
(3%) of the contract value (excluding VAT), and refund the balance to the contractor

14.3.3 Within twenty-one (21) calendar days of the date of final completion of the works
the employer shall reduce the cash deposit to an amount equal to one per cent (1%) of
the contract value (excluding VAT) and refund the balance to the contractor
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item No.

14.3.4 On the date of payment of the amount in the final payment certificate, the
employer shall refund the remainder of the cash deposit to the contractor

14.3.5 The employer shall be entitled to recover expense and loss from the cash deposit
in terms of 33.0 provided that the employer complies with the provisions of 33.4 in which
event the employer’s entitlement shall take precedence over his obligations to refund the
cash deposit security or portions thereof to the contractor

14.3.6 The parties expressly agree that neither the employer nor the contractor shall be
entitled to cede the rights to the deposit to any third party

14.4 Where security as a variable construction guarantee of ten percent (10%) of the
contract sum (excluding VAT) has been selected:

14.4.1 The contractor shall furnish the employer with an acceptable variable
construction guarantee equal in value to ten per cent (10%) of the contract sum
(excluding VAT) within twenty-one (21) calendar days from commencement date

14.4.2 The variable construction guarantee shall reduce and expire in terms of the
Variable Construction Guarantee form included in the invitation to tender

14.4.3 The employer shall return the variable construction guarantee to the contractor
within fourteen (14) calendar days of it expiring

14.4.4 Where the employer has a right of recovery against the contractor in terms of

33.0, the employer shall issue a written demand in terms of the variable construction
guarantee

14.5 Where security as a fixed construction guarantee of five per cent (5%) of the
contract sum (excluding VAT) and a five per cent (5%) payment reduction of the value
certified in the payment certificate (excluding VAT) has been selected:

14.5.1 The contractor shall furnish a fixed construction guarantee to the employer equal
in value to five per cent (5%) of the contract sum (excluding VAT)

14.5.2 The fixed construction guarantee shall come into force on the date of issue ana
shall expire on the date of practical completion

14.5.3 The employer shall return the fixed construction guarantee to the cr.itractor within
fourteen (14) calendar days of it expiring

14.5.4 The payment reduction of the value certified in a payment srtificate shall be in
terms of 31.8 (A) and 34.8

14.6 Where security as a cash deposit of five per cent (5%) of the contract sum
(excluding VAT) and a payment reduction of five per cent (5%) of the value certified in
the payment certificate (excluding VAT) has been selected:

14.6.1 The contractor shall furnish the employer with a cash deposit equat in value to five

per cent (5%} of the contract sum (excluding VAT) within twenty-one (21) calendar days
from commencement date

14.6.2 Within twenty-one (21) calendar days of the date of practical completion of the
works the employer shall refund the cash deposit in total to the contractor

14.6.3 The payment reduction of the value certified in a payment certificate shall be
mutatis mutandi in terms of 31.8(A)

14.6.4 Where the empioyer has a right of recovery against the contractor in terms of

33.0, the employer may issue a written notice in terms of 33.4 or may recover from the
payment reduction or may do both
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Item No.

A15.0

A16.0

A17.0

A18.0

A19.0

14.7 Where security as a payment reduction of ten per cent (10%) of the value certified
in the payment certificate (excluding VAT) has been selected:

14.7.1 The payment reduction of the value certified in a payment certificate shali be

mutatis mutandi in terms of 31 .8(B)

14.7.2 The employer shail be entitled to recover expense and loss from the payment
reduction in terms of 33.0 provided that the empioyer complies with the provisions of
33.4 in which event the empioyer's entittement shall take precedence over his obligations
to refund the payment reduction or portions thereof to the contractor
14.8 Payments made by the guarantor to the employer in terms of the fixed or variable
construction guarantee shall not prejudice the rights of the employer or contractor in
terms of this agreement
14.9 Should the contractor fail to furnish the security in terms of 14.2, the employer, in his
sole discretion and without notification to the contractor, is entitied to change the
contractor’s selected form of security to that of a ten per cent (10%) payment reduction of
the value certified in the payment certificate (excluding VAT), whereafter 14.7 shall be
applicable
Fixed: Value related: Time related:

EXECUTION

PREPARATION FOR AND EXECUTION OF THE WORKS
Clause 15.0
Clause 15.1.1 is amended by replacing it with:

No clause
Clause 15.1.2 is amended by replacing it with:

Clause 15.2.1 is amended by replacing it with the following clause:

Give the contractor possession of the site within ten (10) working days of the contractor
complying with the terms of 15.1.4

Fixed: Value related: Time related:
ACCESS TO THE WORKS

Clause 16.0

Fixed: Value related: Time related:

CONTRACT INSTRUCTIONS
Clause 17.0

Clause 17.1.11 is amended by deleting the words “and the appointment of nominated and
selected subcontractors”

Fixed: Value related: Time related:
SETTING OUT OF THE WORKS

Clause 18.0

Fixed: Value related: Time related:
ASSIGNMENT

Clause 19.0

Fixed: Value related: Time related:
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REPAIRS AND RENOVATIONS
TO EXISTING ABLUTION
AT ECDPWI OFFICES

Item No. Unit Qty. Rate Amount
A20.0 NOMINATED SUBCONTRACTORS

Clause 20.0

Clause 20.1.3 is amended by replacing it with the foliowing:

No clause

Note: See item B9.1 hereinafter for adjustment of attendance on nominated

subcontractors executing work allowed for under provisional sums

Fixed: Value related: Time related: item
A21.0 [SELECTED SUBCONTRACTORS

Clause 21.0

Clause 21 is amended by replacing it with:

No clause

Fixed: Value related: Time related: ltem
A22.0 |EMPLOYER'S DIRECT CONTRACTORS

Clause 22.0

Fixed: Value related: Time related: Item
A23.0 |CONTRACTOR’S DOMESTIC SUBCONTRACTORS

Clause 23.0

Fixed:; Value related: Time related: Item

COMPLETION
A24.0 ]PRACTICAL COMPLETION

Clause 24.0

Fixed: Value related: Time related: Item
A25.0 |WORKS COMPLETION

Clause 25.0

Fixed: Value related: Time related: Item
A26.0 |FINAL COMPLETION

Clause 26.0

Clause 26.1.2 is amended by inserting “#” next to 26.1.2

Fixed: Value related: Time related: Item
A27.0 [LATENT DEFECTS LIABILITY PERIOD

Clause 27.0

Fixed: Value related: Time related: Item
A28.0 |SECTIONAL COMPLETION

Clause 28.0

Fixed: Value related: Time related: Item

Carried to collection R
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ftem No.

A29.0 |REVISION OF DATE FOR PRACTICAL COMPLETION
Clause 29.0

Clause 29.2.5 is amended by replacing it with:

No clause

A30.0 [PENALTY FOR NON-COMPLETION

Clause 30.0

Fixed: Value related: Time related:
PAYMENT

A31.0 |INTERIM PAYMENT TO THE CONTRACTOR

Clause 31.0

Clause 31.5.2 is amended by replacing “14.7.1" with “14.0"

Clause 31.8 is amended by replacing it with the following two alte

Alternative A

up to the date of practical completion
issued on the date of practical completion and up to but excluding
completion

Alternative B

certified in full. The value certified shall be subject to the foliowing
adjustments:

the date of practical completion

31.8(B).2 Ninety-seven per cent (97%)

issued on the date of practical completion and up to but excluding
completion

terms of 34.6

terms of 34.6 except where the amount certified is in favour of the

payment certificate

Clause 31.12 is amended by deleting the following:

amount due

Fixed: Value related: Time related:

rnative clauses:

31.8(A) Where a security is selected in terms of 14.1; 14.5 or 14.6, the value of the works
in terms of 31.4.1 and materials and goods in terms of 31.4.2 shall be certified in full. The
value certified shall be subject to the following percentage adjustments:

31.8(A).1 Ninety-five per cent (95%) of such value in interim payment certificates issued

31.8(A).2 Ninety-seven per cent (97%) of such value in interim payment certificates

the date of final

31.8(B) Where security as a payment reduction in terms of 14.7 has been selected, the
value of the works in terms of 31.4.1 and materials and goods in terms of 31.4.2 shall be

percentage

31.8(B).1 Ninety per cent (90%) of such value in interim payment certificates issued up to

of such value in interim payment certificates

the date of final

31.8(B).3 Ninety-nine per cent (99%) of such value in interim payment certificates issued
on the date of final completion and up to but excluding the final payment certificate in

31.8(B).4 One hundred per cent (100%) of such value in the final payment certificate in

employer. In such an

event the payment reduction shall remain at the adjustment level applicable to the final

Payment shall be subject to the employer giving the contractor a tax invoice for the
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item No.
A32.0

A33.0

A34.0

A35.0

A36.0

ADJUSTMENT TO THE CONTRACT VALUE
Clause 32.0

Clauses 32.5.1, 32.5.4 and 32.5.7 are amended by the addition of the following at the end
of the sentence:

“due to no fault of the contractor"

Fixed: Value related: Time related:

RECOVERY OF EXPENSE AND LOSS

Clause 33.0

Fixed: Value related: Time related:

FINAL ACCOUNT AND FINAL PAYMENT

Clause 34.0

Clause 34.1 is amended by removing “#" next to 34.1

Clause 34.2 is amended by inserting “#” next to 34.2

Clause 34.8 is amended by deleting the words “where security as a fixed construction
guarantee in terms of 14.4 has been selected or where payment reduction has been
applied in terms of 14.7.1"

Clause 34.13 is amended by replacing “seven (7) calendar days” with “thirty (30) calendar

days” and deleting the words “subject to the employer giving the contractor a tax invoice
for the amount due”

Fixed: Value related: Time related:
PAYMENT TO OTHER PARTIES

Clause 35.0

Fixed: Value related: Time related:
CANCELLATION

CANCELLATION BY EMPLOYER ~ CONTRACTOR’S DEFAULT

Clause 36.0

Clause 36.1 is amended by the addition of the following clauses:

36.1.3 refuses or neglects to comply strictly with any of the conditions of contract

36.1.4 estate being sequestrated, liquidated or surrendered in terms of the insolvency
laws in force within the Republic of South Africa

36.1.5 in the judgement of the employer, has engaged in corrupt or fraudulent practices in
competing for or in executing the contract

Clause 36.3 is amended by removing the reference to “No clause” and replacing the
words “principal agent” with “employer”

Clause 36.0 is amended by the addition of the following clause:

36.7 Notwithstanding any clause to the contrary, on cancellation of this agreement either
by the employer or the contractor; or for any reason whatsoever, the contractor shall on
written instruction, discontinue with the works on a date stated and withdraw himself from
the site. The contractor shall not be entitled to refuse to withdraw from the works on the
grounds of any lien or right of retention or on the grounds of any other right whatsoever

Fixed: Value related: Time related:
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REPAIRS AND RENOVATIONS
TO EXISTING ABLUTION
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Item No. Unit Qty. Rate Amount
A37.0 |CANCELLATION BY EMPLOYER - LOSS AND DAMAGE

Clause 37.0

Clause 37 3.5 is amended by replacing “ninety (90)” with “one-hundred and twenty (120)"

Clause 37.0 is amended by the addition of the following clause:

37.5 Notwithstanding any clause to the contrary, on cancellation of this agreement either
by the employer or the contractor; or for any reason whatsoever, the contractor shali on
written instruction, discontinue with the works on a date stated and withdraw himself from
the site. The contractor shall not be entitled to refuse to withdraw from the works on the
grounds of any lien or right of retention or on the grounds of any other right whatsoever
Fixed: Value related: Time related: item
A38.0 [CANCELLATION BY CONTRACTOR — EMPLOYER’S DEFAULT
Clause 38.0

Clause 38.5.4 is amended by replacing "ninety (90)” with “one-hundred and twenty (120)"
Clause 38.0 is amended by the addition of the following clause:

38.7 Notwithstanding any clause to the contrary, on cancellation of this agreement either
by the employer or the contractor: or for any reason whatsoever, the contractor shall
on written instruction, discontinue with the works on a date stated and withdraw himself
from the site. The contractor shall not be entitied to refuse to withdraw from the works
on the grounds of any lien or right of retention or on the grounds of any other right
whatsoever

Fixed: Value related: Time related: Iltem
A39.0 (CANCELLATION - CESSATION OF THE WORKS

Clause 39.0

Clause 39.3.5 is amended by the addition of the following at the end of the sentence:
“within one hundred and twenty (120) working days of completion of such a report”

Fixed: Value related: Time related: item

DISPUTE
A40.0 |DISPUTE SETTLEMENT

Clause 40.0

Clause 40.2.2 is amended by replacing “one (1) year” with “three (3) years”

Clause 40.6 is amended by removing the reference to:

No clause

Clause 40.7.1 is amended by replacing “(10)" with *(15)" and by the addition of the
following:

Whether or not mediation resolves the dispute, the parties shall bear their own cost
concerning the mediation and equally share the costs of the mediator and related costs

Fixed: Value related: Time related: item

Carried to collection R
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Item No.

A41.0

A42.0

SUBSTITUTE PROVISIONS
STATE CLAUSES
Clause 41.0

Fixed: Value related:
CONTRACT VARIABLES

THE SCHEDULE (C1.2: CONTRACT DATA)
PRE-TENDER INFORMATION

Clause 42.0

Tenderers are referred to the document C1 .2: C
this contract

Fixed: Value related:

Time related:

ontract Data for variables pertaining to

Time related;
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REPAIRS AND RENOVATIONS
TO EXISTING ABLUTION
AT ECDPWI OFFICES

Item No. Unit Qty. Rate Amount
SECTION B: JBCC PRELIMINARIES

B1.0 DEFINITIONS AND INTERPRETATION
B1.1 Definitions and interpretation

See also clause A1.0 of Section A for additional and/or amended definitions which shall
apply equally to this Section

Fixed: Value related: Time related: Item
B2.0 DOCUMENTS

B2.1 Checking of documents
Fixed: Value related: Time related: ltem
B2.2 Provisional bills of quantities
Fixed: Value related: Time related: Item
B23 Availability of construction documentation
Fixed: Value related: Time related: Item
B2.4 Interests of agents

Fixed: Value related: Time related: ltem

B2.5 Priced documents
Fixed: Value related: Time related: Iltem
B2.7 Tender submission

Clause 2.6 is amended by replacing “JBCC Form of Tender” with “Form of Qffer and
Acceptance (C1.1)"

Fixed: Value related: Time r _.ed: Item
B3.0 THE SITE

B3.1 Defined works area
Fixed: Value related: Time related: Item
B3.2 Geotechnical investigation
Fixed: Value related: Time related:_ Item
B3.3 Inspection of the site

Tenderers shall complete the Site Inspection Certificate (T2.2k) included in the tender
documents and return the same with the tender submission.

Fixed: Value related: Time related: Item
B83.4 Existing premises occupied
Fixed: Value related: Time related: Item
B83.5 Previous work - dimensional accuracy
Fixed: Value related: Time related: Item
B3.6 Previous work ~ defects
Fixed: Value related: Time related: i Item
B3.7 Services - known

Fixed: o _ Value related: Time related: ftem

Carried to collection R
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REPAIRS AND RENOVATIONS
TO EXISTING ABLUTION
AT ECDPWI OFFICES

Item No. Unit Qty. Rate Amount
B3.8 Services - unknown

Fixed: Value related: Time related: ltem
B3.9 Protection of trees

Fixed: Value related: Time related: Item
B3.10 |Articles of value

Fixed: Value related: Time related: ltem
B3.11 |Inspection of adjoining properties

Fixed: Value related: Time related: ltem
B4.0 MANAGEMENT OF CONTRACT
B4.1 Management of the works

Fixed: Value related: Time related: Item
B4.2 Programme for the works

Fixed: Value related: Time related: Item
B4.3 Progress meetings

Fixed: Value related: Time related: Item
B4.4 Technical meetings

Fixed: Value related: Time related: Item
B4.5 Labour and plant records

Fixed: Value related: Time related: Item
B5.0 SAMPLES, SHOP DRAWINGS AND MANUFACTURERS’ INSTRUCTIONS
BS.1 Samples of materials

Fixed: Value related: Time related: . Item
B5.2 Workmanship samples

Fixed: Value related: Time related Item
BS.3 Shop drawings

Fixed: Vaiue related: Time related: Item
B5.4 Compli; with facturers’ instructions

Fixed: Value related: Time related: Item
B6.0 [TEMPORARY WORKS AND PLANT
B6.1 Deposits and fees

Fixed: Value related: Time related: item
B6.2 Enclosure of the works

Fixed: Value related: Time related: ltem
B6.3 Advertising

Fixed: Value related: Time related: Item
B6.4 Plant, equipment, sheds and offices

Fixed: Value related: Time related: Item R
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REPAIRS AND RENOVATIONS
TO EXISTING ABLUTION
AT ECDPWI OFFICES

Item No. Unit Qty. Rate Amount
B6.5 Main notice board

Fixed: Value related: _Timerelated: item
B6.6 Subcontractors’ notice board

Fixed: Value related: Time related: Iltem
B7.0 |TEMPORARY SERVICES
B7.1 Location

Fixed: Value related: Time related: Item
B7.2 Water

Fixed: Value related: Time related: Item
B7.3 Electricity

Fixed: Value related: Time related: ltem
B7.4 Telecommunication facilities

Fixed: Value related: Time related: Item
B7.5 Ablution facilities

Fixed: Value related: Time related: Iltem
B8.0  [PRIME COST AMOUNTS
B8.1 Responsibility for prime cost amounts

Fixed: Value related: Time related: Item
B89.0 |ATTENDANCE ON N/S SUBCONTRACTORS
B9.1 General attendance

Fixed: Value related: Time related: Item
89.2 Special attendance

Fixed: Value related: Time related: Item
B9.3 Commissioning - fuel, water and electricity

Fixed: Value related: Time related: ltem
B10.0 [FINANCIAL ASPECTS
B10.1 |Statutory taxes, duties and levies

Fixed: Value related: Time related: Item
B10.2 [Payment for preliminaries

Fixed: Vaiue related: Time related: Iltem
B10.3 |Adjustment of preliminaries

Clauses B10.3.1 and B10.3.2 are amended by replacing “within fifteen (15) working days

of taking possession of the site” with “in his priced bills of quantities / lump sum document

submitted with his tender offer”

Fixed: Value related: Time related: Iltem
B810.4 |Payment certificate cash flow

Fixed: Value related: Time related: Item

Carried to collection R
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TO EXISTING ABLUTION
AT ECDPWI OFFICES

item No. Unit Qty. Rate Amount
B11.0 (GENERAL

B11.1  [Protection of the works
Fixed: Value related: Time related: Item
B11.2  |Protection / isolation of existing / sectionally occupied works
Fixed: Value related: Time related: Item
B11.3 [Security of the works
Fixed: Value related: Time related: Item

B11.4 |Notice before covering work

Fixed: Value related; Time related: item
B11.5 [Disturbance
Fixed: Value related: Time related: ltem
B11.6 |Environmental disturbance
Fixed: Value related: Time related: tem
B11.7  |Works cleaning and clearing
Fixed: Value related: Time related: Item
B11.8 |Vermin
Fixed: Value related: Time related: Item
B11.9 |Overhand work

Fixed: Value related: Time related: Item

B11.10 [instruction manuals and guarantees
Fixed: Value related: Time related: item
B11.11 |As built information
Fixed: Value related: Time related: Item
B11.12 |Tenant installations
Fixed: Value related: Time related: Item
B12.0 |SCHEDULE OF VARIABLES
B12.1 (Schedule of variables
Fixed: Value related: Time related: ltem
B12.1.1 |This schedule contains all variables referred to in this document and is divided into pre-
tender and post-tender categories. The pre-tender category must be completed in full and
included in the tender documents. Both the pre-tender and post-tender categories form
part of these Preliminaries.

B12.1.2 [Spaces requiring information must be filled in, shown as “not applicable” or deleted and
not left blank. Where choices are offered, the non-applicable items are to be deleted.
Where insufficient space is provided the information should be annexed hereto and cross-
referenced to the applicable clause of the schedule. Key cross reference clauses are
italicised in [ ] brackets

PRE-TENDER INFORMATION

B12.1.3 | Provisional bills of quantities

The guantities are provisional YES

Carried to collection R
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REPAIRS AND RENOVATIONS
TO EXISTING ABLUTION
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Item No. Unit Qty. Rate Amount
B12.1.4 | Availability of construction documentation

Construction documentation is complete YES

B12.1.5 {Interests of agents
Details:

B12.1.6 |Defined works area
Details:

The work area will be pointed out by the principal agent to the contractor who will sign
written acknowledgement thereof before commencing operations.

B12.1.7 |Geotechnical investigation
Details:

A detailed geotechnical investigation has been carried out.

B12.1.8 (Existing premises occupied
Specific requirements:

Portions of the site will remain in use by the occupants throughout the construction
period.

B12.1.9 |Previous work - dimensional accuracy
Details:

The contractor shall, after taking possesion of site and before commencing the work,
check the existing levels, lines, profiles and the like and satisfy himself as to the
dimensional accuracy of all the executed under any previous contract which may affect
his work. Should any innaccurate or defective work be found the contractor shall
immediately notify the principal agent in writing requesting his instruction with regards
thereto and afford every facility to those rectifying such innacurate or defective work.

B12.1.1QPrevious work - defects
Details:

None known

B812.1.11Services - known

Details:

Should the contractor encounter any existing services such as underground cables, r yes
or sewer during the execution of the works, he shall notify the principal agent imme .iately
and suspend all affected work in the immediate vicinity until instruction to proce . has
been given by the principal agent.

B12.1.13 Protection of trees
Specific requirements:

Only those trees and shrubs indicated as such on the drawings shall be removed or cut
down. The remainder of the trees and shrubs shall be left undamaged.

B12.1.13Inspection of adjoining properties
Specific requirements:

N/A

B12.1.14Enclosure of the works
Specific requirements:

The contractor shall enclose the areas of work, corndon off, mark and restrict access to
the site with suitable barriers, alf in compliance with the Occupational Health and Safety
Act No. 85 of 1993 and the Construction Regulations of February 2014.

B12.1.190ffices
Specific requirements:

The contractor shall provide, maintain and remove on compietion of the works an office
for the exclusive use of the principal agent, minimum size 4 x 3 x 3m high internally,
suitably insulated and ventilated, provided with electric lighting and fitted with boarded
floor, desk, chair, drawing stool, drawing board and lock-up drawers for drawings. The
office shall be kept clean and fit for use at afl times.

Carried to collection R
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Iltem No.
B12.1.1¢Main notice board
Specific requirements:

the works, an EPWP compliant notice board as detailed on the enclosed drawings.

B12.1.13Subcontractors’ notice board
A notice board is required: NO

Specific requirements;

B12.1.1 Water

Option A (by contractor) YES

Option B (by employer - free of charge) NO

Option C (by employer - metered) NO
B12.1.14Electricity

Option A (by contractor) YES

Option B (by employer - free of charge) NO

Option C (by employer - metered) NO
B12.1.24 Telecommunications

Telephone YES

Facsimile YES

Email YES
B12.1.21 Ablution facilities

Option A (by contractor) YES

Option B (by employer) NO

B12.1.24 Protection of existing/sectionally occupied works
Protection is required

B12.1.23Special attendance
Subcontractor (1) details:

Subcontractor (2) details:
Subcontractor (3) details:
Subcontractor (4) details:

B12.1.24Protection of the worns
Specific requirements:

B12.1.24 Disturbance
Specific requirements:

The contractor shall keep the site, structures, etc well watered during operations to
prevent dust and shall provide and erect and remove on completion of the works ali
necessary temporary dust screens all to the satisfaction of the principal agent

B12.1.26 Environmental disturbance
Specific requirements:

B12.2 |POST-TENDER INFORMATION
B12.2.1 |Payment of preliminaries

Option A (prorated) YES/NO

Option B (calculated) YES/NO

Page 18

The contractor shall supply, erect where directed, maintain and remove on completion of

Unit

Qty.

Rate

REPAIRS AND RENOVATIONS
TO EXISTING ABLUTION
AT ECDPWI OFFICES

Amount




Item No.
B12.2.2 |Adjustment of preliminaries
Option A (three categories) YES/NO
Option B (detailed breakdown) YES/NO
B12.2.3 | Additional agreed preliminaries

Details:

Carried to coliection

Unit

aty.

Rate

REPAIRS AND RENOVATIONS
TO EXISTING ABLUTION
AT ECDPWI OFFICES

Amount

Not Priced




REPAIRS AND RENOVATIONS
TO EXISTING ABLUTION
AT ECDPWI OFFICES

Item No. Unit Qty. Rate Amount

SECTION C: SPECIFIC PRELIMINARIES

Section C contains specific preliminary items which apply to this contract except where

N/A (Not Applicable) appears against an item
C1.0 CONTRACT DRAWINGS

The drawings issued with the tender documents do not comprise the complete set but

serve as a guide only for tendering purposes and for indicating the scope of the work to

enable the tenderer to acquaint himself with the nature and extent of the works and the

manner in which they are to be executed

Should any part of the drawings not be clearly understood by the tenderer he shall, before

submitting his tender, obtain clarification in writing from the principal agent

Fixed: Value related: Time related: N/A
[ ] GENERAL PREAMBLES

The document “Specification of Materials and Methods to be used (PW371)" is obtainable

on request from the head office and all regional offices of the Department, and shall be

read in conjunction with the bills of quantities / lump sum document and be referred to

for the full descriptions of work to be done and materials to be used

Fixed: Value related: Time related: Item
C1.2 |TRADE NAMES

Wherever a trade name for any product has been described in the bills of quantities /

lump sum document, the tenderer’s attention is drawn to the fact that any other product

of equal quality may be used subject to the written approval of the principal agent being

obtained prior to the closing date for submission of tenders

If prior written approval for an alternative product is not obtained, the product described

shall be deemed to have been tendered for

Fixed: Value related: Time related: N/A
C1.3 IMPORTED MATERIALS AND EQUIPMENT

Where imported items are listed in the tender documents, the tenderer shall provide all

the information called for, failing which the price of any such item, materials or equipment

shall be excluded from currency fluctuations. (refer to Schedule of Imported Materials and

Equipment (T2.2q) to be completed by tenderer)

Notwithstanding any provisions elsewhere regarding the adjustment of contract prices, the

price of any item, material or equipment listed in terms of this clause shall be excluded

from the Contract Price Adjustment Provisions (if applicable)

Fixed: Value related: Time related: N/A
C1.4 |VIEWING THE SITE IN SECURITY AREAS

The site is situated in a security area and the tenderer must arrange with the unit

commander or other responsible officer to obtain permission to enter the site for tendering

purpuses

Fixed: Value related: Time related: N/A
C1.5 ENTRANCE PERMITS TO SECURITY AREAS

As the works falls within a security area the contractor shall obtain entrance permits for

his personnel and workmen entering the area and shall comply with alf regulations and

instructions which may be issued from time to time regarding the protection of persons

and property under the control of the Defence Force, Police or chief security officer

Fixed: Value related: Time related: ltem

Carried to collection R
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C1.6

c1.7

c1.8

C1.71

C1.7.2

C1.73

SECURITY CHECK OF PERSONNEL

The principal agent may require the contractor to have his personnel and workmen, or
a certain number of them, security classified

In the event of the principal agent requesting the removal of a person or persons from
the works for security reasons, the contractor shali do so forthwith and shall thereafter
ensure that such person or persons are denied access to the works and the site and/or
to any document or information relating to the works

Fixed: Value related: Time related:
PROHIBITION ON TAKING OF PHOTOGRAPHS

In terms of article 119 of the Defence Act, 44 of 1957, it is prohibited to sketch or to take
photographs of any military site or installation or any building or civil works thereon or to
be in possession of a camera or other apparatus used for taking of photographs except

when authorized thereto by or on behalf of the Minister

The same prohibition is also applicable to all correctional institutions in terms of article
44.1(e) of the Correctional Services Act 8 of 1358

Fixed: Value related: Time related:

HIV/IAIDS AWARENESS

It is required of the contractor to thoroughly study the HIV/AIDS Specification (PW 1544)
of the Department that must be read together with and is deemed to be incorporated
under this Section of the bills of quantities / lump sum document. Provision for pricing
of HIV/AIDS awareness is made under items C10.1 to C10.5 hereafter and it is explicitly
pointed out that all requirements of the aforementioned specification are deemed to be
priced hereunder, as the said items represent the only method of measurement and no
additional items or extras to the contract in this regard shall be entertained

The contractor must take note that compliance with the HIV/AIDS Specification is
compulsory. In the event of partial or total non-compliance, the principal agent,
notwithstanding the provisions of Clause A 31 of “Section 1: Preliminaries (Section A)" or
any other clause to the contrary, reserves the right to delay issuing any progress
payment certificate until the contractor provides satisfactory proof of compliance. The
contractor shall not be entitled to any compensation of whatsoever nature, including
interest, due to such delay of payment

Fixed: Value related: Time related:

AWARENESS CHAMPION

Selection, appointment, briefing and making available of an Awareness Champion
including provision of all relevant services, all in accordance with the HIV/AIDS
Specification

Fixed: Value related: Time related:

AWARENESS WORKSHOPS

Selection and appointment of a competent Service Provider approved by the principal
agent, provision of a Service Provider Workshop Plan and a suitable venue, conducting of
awareness workshops by means of traditional and/or modern multi-media techniques,
including follow-up courses, making available all tuition materiai and performing
assessment procedures, all in accordance with the HIV/AIDS Specification

Fixed: Value related: Time related:

POSTERS, BOOKLETS, VIDEOS, ETC.

Provision, displaying, maintaining and replacing when necessary of four plastic laminated
posters, booklets and educational videos, etc. for the duration of the construction period,

alt in accordance with the HIV/AIDS Specification

Fixed: Value related: Time related:

Carried to collection

Item

ltem

ltem

Item

Item

Item

REPAIRS AND RENOVATIONS
TO EXISTING ABLUTION
AT ECDPWI OFFICES

Amount
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REPAIRS AND RENOVATIONS
TO EXISTING ABLUTION
AT ECDPWI OFFICES

Item No. Unit Qty. Rate Amount
C1.7.4|ACCESS TO CONDOMS
Provision and maintenance of condom dispensers fixed in position, including male and
female condoms, repienishing male and female condoms on a daily basis as required for
the duration of the construction period, all in accordance with the HIV/AIDS Specification
Fixed: Value related: Time related: Item
C1.8|MONITORING
Monitoring HIV/AIDS awareness of workers, providing the principal agent with access to
information including making available all reports, thoroughly completed and refiecting the
correct information, for the duration of the construction period and close out, ail in
accordance with the HIV/AIDS Specification
Fixed: Value related: Time related: Item
C1.9|OCCUPATIONAL HEALTH AND SAFETY ACT
Bidders are to allow for costs to ensure and maintain compliance with the Occupational
Health and Safety Act No. 85 of 1993 and Construction Regulations of February 2014. For
client specific requirements please see the clients’ project specific health and safety
Provision for pricing of the Occupational Health and Safety Act, Construction Regulations
and Health and Safety Specification is explicitly pointed out that alt requirments of the
aforementioned are deemed to be priced hereunder and no additional claims in this
regard shall be entertained.
Fixed: Value related: Time related: Item
C1.9.1|HEALTH AND SAFETY PLAN
Preparation of Contractor's site specific Health and Safety Plan Iltem
C1.9.2{FIXED OBLIGATIONS
Principal Contractor's initial obligations in respect of the OHS Act and Construction
regulations Item
C1.9.3| TIME RELATED OBLIGATION
Principal contractor's initial obligations in respect of the OHS Act and construction
Regulation item
c1.94
PROVISIONFOR PERSONAL PROTECTIVE EQUIPMENT & PROTECTIVE CLOTHING
1|Reflective Bibs No. R R
2|Hard hats No. R R
3|Earplugs No. R R
41Dust masks No. R R
C1.9.5|HEALTH AND SAFETY OFFICER
1|Provision of full time Construction Health and Safety Officer tem
C1.9.6(COST OF MEDICAL CERTIFICATES AND MEDICAL SURVEILLANCE
1}initial {baseline) medical examinations ltem
2|Periodic examinations ltem
3|Exit examinations item
C1.9.7| TRAINING
induction training ltem
C1.9.8| NOISE MONITORING
1]Establishment of noise Item
2|Audiograms Item
Carried to collection R
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Item No
c1.9.9

C1.9.10

C1.9.11

C1.10

ci1

C1.12

REPAIRS AND RENOVATIONS
TO EXISTING ABLUTION
AT ECDPWI OFFICES

- Unit Qty. Rate Amount
SIGNAGE

Occupationat health and Safety Signange tem
FIRST AID

Provision of Fist Aid Boxes Iltem
SUBMISSIONS

Submission of Health and Safety File ltem
REPORTING BY THE CONTRACTOR

The contractor is required to complete the Contractors Monthly Report together with the
contractors payment claim.

Fixed: Value related: Time related: ltem
LOCAL LABOUR AND LOCAL BUILDING MATERIALS

The Contractor's attention is drawn to the Labour Intensive Methods and requirements

All requirements of the aforementioned are to be priced hereunder. No additional claims

or extras in the contract in this regard will be entertained

It is a general requirement of this contract that persons normally resident in the locality of

the works (local labour) be given preference for employment on the contract. Provided,

however, that should adequate and appropriate labour not be available within the locality,

other may be employed subject to satisfactory proof being provided that every reasonable
endeavour has been made to employ local labour. The Contractor shall identify the local
community leaders with the purpose of negotiating with them regarding the utilization of

local labour in the construction process. In this regard, the Contractor shall furthermore

give preference, wherever possible to the employment of single heads of households,

women and youth. The Contractor shall, in general, maximize the involvement of the iocal
community

Fixed: Value related: Time related: ltem
LOCAL BUILDING MATERIALS

Preferences shall be given to the supply of materials produced or manufactured in

Eastern Cape Province provided that:

(a) Such materials comply in all respects with respect with the specific requirements

of PW371 AB

(b) The avaifability of such materials shall not adversely affect the desired progress

of the specific works

(c) The use of such materials shall not constitute grounds for any claim for increased

cost in material thereof

Carried to collection R
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item No.

SECTION 1
BILL NO.1

COLLECTION:

Brought forward from page
Brought forward from page
Brought forward from page
Brought forward from page
Brought forward from page
Brought forward from page
Brought forward from page
Brought forward from page
Brought forward from page
Brought forward from page
Brought forward from page
Brought forward from page
Brought forward from page
Brought forward from page
Brought forward from page
Brought forward from page
Brought forward from page
Brought forward from page
Brought forward from page
Brought forward from page
Brought forward from page

Brought forward from page

Carried to collection
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Unit Qty. Rate Amount
Pg.No Amount

3
2 R
3 R
4 R
5 R
6 R
7 R
8 R
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10 R
11 R
12 R
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20 R
21 R
22 R
23 R
R




REPAIRS AND RENOVATIONS
To EXISTING ABLUTIONS AT ECDPWI OFFICES

ltem |Description Unit Qty Rate Amount
no

SECTION 2

BILL NO.2

ALTERATIONS

PROCEDURE OF WORK: The Architect reserves the
right to direct the order in

which the contract will be executed,should
circumstances necessitate such action

LOSS BY THEFT,FIRE OR OTHERWISE: The risk of
loss by theft,fire,storm,riot or

otherwise of the buildings to be demolished and the
material therein shall rest entirely

with contractor immediately upon the handing over of
the site.He shall take

steps as he may deem fit forhis own protection
against such loss.

operations during business hours.Such measures will
include,inter alia,the
use of silent compressors and strict control of

MAKING GOOD,etc.

Making good shall include all labour and materials
required to

up to existing and leave complete and perfect in
every respect

REMOVALS TO EXISTING WORK

SANITARY APPLIANCES:

Carefully Break up/ down , Take Qut, Cut in
Where necessary and remove from site and
Prepare the surface to receive a new one (New
works else measured)

Take out and remove White Vitreous china WC with
2.1 |[cistern without damaging the existing trade No 8

Take out and remove White Vitreous hand wash

2.2 |basin with one tap No 10
2.3 |Take out and remove White Vitreous Urinal Trough No 2
2.4 |Take out and remove wall mounted hand dryer No 4

Take out and remove stainless steel lockable toilet
2.5 |roll holder No 6

2.6 [Take out and remove White plastic waste bin No 4
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REPAIRS AND RENOVATIONS

To EXISTING ABLUTIONS AT ECDPWI OFFICES

Take out and remove Touch free pedal operation

Carried to Sectional Summary

DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE 26

2.7 |Sanitary bin No 4
2.8 |Take out and remove Paper towel dispenser No 4
2.9 |Take out and remove Condoman container No 4
Take out and remove dispensers(Soap ,Foam seat
2.10 |sanitiser and foam dispenser) No 10
2.11 |Take out and remove refresher dispenser No 4
TILING:
Carefully hack OFF ceramic tiles (new works else
2.12 measured) m? 30
IRONMONGERY:
Take out and remove chromium plated towe! rail
2.13 |(new works else measured) No 4
Take out and remove cistern back grab rail (new
2.14 |works else measured) No 4
Take out and remove stainless steel 90 degrees bend
toilet grab rail 450x450mm (new works else
2.15 |measured) No 4
GLAZING:
Take out and remove Stainless Steel Mirror four
2.16 |times holed for and screwed to plugs in wall (New No 8




REPAIRS AND RENOVATIONS
To EXISTING ABLUTIONS AT ECDPWI OFFICES

ltem [Description Unit | Qty Rate Amount
no
SECTION 2
BILL NO.3
MANSORY
PREAMBLES

For Preamble see "PW 371 - A Edition 2.0 -
Construction Works: Specifications , General
Specification "as published by the Department of
Public Works (2nd Edition July 2013)

SUPPLEMENTARY PREAMBLES

Preamble

The Preambles and the notes in the various trade bills
are to , and do , apply equally to this section

Proprietary Products in Descriptions
Proprietary products shall be used as specitied .

Substitute products of similar quality and specification
may only be used with prior approval by the Principal

Brickwork

one brick "shall represent the length and " half brick"
the width of a brick

Brickwork in stock bricks in class 1 Cement Mortar in
super structure

BRICKWORK IN SUPERSTRUCTURE:

One brick wall, 1300mm high , brick up on existing

3.1 [wall to plinth m? 30
SUNDARIES:
Brickwork reinforcement
3.2 |80mm Wide reinforcement built in horizontally m 120
3.3 |Galvanised wire Butterfly wall ties m 120

Carried to Sectional Summary
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REPAIRS AND RENOVATIONS
To EXISTING ABLUTIONS AT ECDPWI OFFICES

Description Unit | Qty Rate Amount

SECTION 2
BILL NO.4
PLASTERING

For Preambles, see "Specification of materials and
methods to be

used - PW371 A and PW371 B"
Details or schedules reffered to in this document must

be viewed
on the architectural and engineering drawings.

SUPPLEMENTARY PREAMBLES

Proprietary products in descriptions:

Proprietary products shall be used as specified.
Substitute

products of similar quality and specification may only
be used

with prior approval by the Principal Agent.

INTERNAL PLASTER

Cement plaster on brickwork

4.1 |On walls (labour intensive) m? 30

4.2 |On narrow widths m? 27

Carried to Sectional Summary
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REPAIRS AND RENOVATIONS
To EXISTING ABLUTIONS AT ECDPWI OFFICES

Item |Description Unit | Qty Rate Amount

Section.2
BILL No :5
PLUMBING AND DRAINAGE (PROVISIONAL)

For Preambles, see "Specification of materials and
methods to be
used - PW371 A and PW371 B"

Details or schedules reffered to in this document must
be viewed
on the architectural and engineering drawings.

SUPPLEMENTARY PREAMBLES

No allowance for holes and drilling for pipes through
new walls

has been made in the bills of quantities. The price for
all holes

and making good shall be deemed to be included in
the description of pipes.

GEBERIT OR SIMILAR Approved
Suspended toilet wall hung WC rimfree Ceramic Icon
white (Article no 500.265.01.1) including comfort wc
seat , fastening from above ( Article no 500.337.01.1)
5.1 |plugged and screwed to wall No 8

Stainless steel stylish flush plate for stop-and-go
5.2 [flush, screwable ( Art No 115.751.00.1) No 8

Duofix system with sigmal concealed tank (Art no
5.3 1110.360.00.5) No 8

White vitreous china wall mounted top inlet uniral
(Article no 500.344.01.1) including installation set with
flush pipe , for urinal flush control , universal (Article
no 116.003.00.1) plugged and screwed to wall with
54 |qalvanised srews and brackets No 4

Stainless steel stylish urinal flush control with
55 |electronic flush actuation (Article no 116.025.SN.1) No 4

White colour vitreous selnova handrinse basin (article

5.6 ]no 500.295.01.1) with one taphole No 10
SANITARY PLUMBING
32mm chrome plated bottle trap with dip tube for
5.7 {washbasin , horizantal outlet No 10
5.8 |50mm White alpine urinal trap , horizontal outlet. No 4
5.9 |Bay Std basin mixer 90mm chrome No 10
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REPAIRS AND RENOVATIONS
To EXISTING ABLUTIONS AT ECDPWI OFFICES

5.10 |Allow a Provisional Sum of 200000( Twenty
hundrend Thousand) for the removal , supply,
delivery and fitting of all damaged pipe work and
including rainwater disposals, and sanitary plumbing ,
valves, connection to drainage and Testing drainage
pipe system etc as per architects specification

5.11 |Allow for Atteandance

5.12 |Allow for Profit

Carried to Sectional Summary
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REPAIRS AND RENOVATIONS
To EXISTING ABLUTIONS AT ECDPWI OFFICES

SECTIONAL SUMMARY Page
24
1 |PRELIMINARIES
25 - 26

2 |ALTERATIONS
3 |MANSORY 27
4 |PLASTERING 28
5 |PLUMBING AND DRAINAGE 29-30

Carried to Final Summary
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REPAIRS AND RENOVATIONS
To EXISTING ABLUTIONS AT ECDPWI OFFICES

ltem |Description Unit | Qty Rate Amount
no
SECTION 3
BILLNO 6
PROVISIONAL SUMS

SUPPLEMENTARY PREAMBLES

General

Work for which budgetary allowances are provided
will be measured and valued in accordance with
clause 32 of the Principal Building Agreement and
deducted in whole or in part if not required without any
compensation for loss or profit on the said allowances

Budgetary Allowances

Provide the amount of R20000 (Twenty Thousand
rand ) for the appointment of Community Liason
officer at R5000 per month for the period of 4 months

6.1 [to be co-ordinated by contractor ftem
6.2 |Allow for Attendance Item

6.3 |Allow for Profit ltem

CARRIED TO FINAL SUMMARY
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REPAIRS AND RENOVATIONS
To EXISTING ABLUTIONS AT ECDPWI OFFICES

FINAL SUMMARY

SECTION NO.1 PRELIMINARIES
SECTION NO.2 BUILDING WORK
SECTION NO.3 PROVISIONAL SUMS

Sub Total
Contingencies (10%) % 10
Sub Total
Add VAT at 15% (where applicable) % 156

TOTAL (carry over to form of offer and acceptance)
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Province of the

{EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

PART C3: SCOPE OF WORKS;

PROJECT: REFURBISHMENT OF ABLUTION FACILITIES AT ECDPWI DISTRICT OFFICES PHASE ONE, KOMA}
SCOPE:

The contractor will be required to do removal and demolition on weekends.

The contractor will be required to produce COC at the end of the project

a) Removal of existing sanitary fittings

b) Installation of concealed system and sanitary fittings.
¢) Refurbishment of water and waste piping.

d) Installation of water supply fittings.

e) Building and plastering of one brick wall 130mm high
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Province of the

{EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

C.4: SITE INFORMATION

REFURBISHMENT OF ABLUTION FACILITIES AT ECDPWI DISTRICT OFFICES

Project Title: | b ASE ONE, KOMANI
Tender No.: CHR5-22/23-0018
4.1 GENERAL

The office is located in a residential area.

4.2 Ground Conditions

N/A

4.3 Underground Services

Responsibility of Contractor.

4.4 Environmental Issues

Contractors to be compliant to Environmental Management Act.

4.5 Adjacent Buildings

N/A

4.6 Location Map

DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE DISTRICT OFFICE, KOMANI EC
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