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T1.41 Tender Notice and Invitation to Tender

The Eastern Cape Department of Public Works and Infrastructure invites contractors with a CIDB Grading
of 2 SQ ONLY in the following Class of works (SQ) to tender for the ERECTION OF QUEENSTOWN DPW
DEPOT FENCING for a period of Three Months.

The contract will be based on the JBCC PBA 2000 edition 4.1 of March 2005 with amendments from JBCC
6.2 and Eastern Cape Public Works & Infrastructure will enter into a contract with the successful tenderer.

Only tenderers who have suitable experience and suitably qualified personnel in providing similar services
to those that are required are eligible to submit tenders.

Tender documents are downloadable for free of charge from the Department of Public Works and
Infrastructure website (www.ecdpw.gov.za/tenders ) from 10 of December 2021. Due to COVID 19
documents will not be available at departmental offices.

Queries relating to the issue of these documents may be addressed in writing to Mr Zamuxolo Billie- email:
zamuxolo.billie@ecdpw.gov.za Technical enquiries: may be addressed in writing to Ms. L. Xanywa—
email: Loyisokazi.Xanywa@ecdpw.gov.za

The closing time for receipt of tenders by the ECDPW&I is 11:00am on 19 January 2022. Telegraphic,
telephonic, telex, facsimile, e-mail and late tenders will not be accepted. Bids must be submitted in
sealed envelopes clearly marked “ERECTION OF QUEENSTOWN DPW DEPOT FENCING”

must be deposited in the bid box, DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE,
FRONT CORNER OF QHASANA BUILDING ON THE WAY TO CIDB OFFICES LABELLED
“QUOTATIONS”, BISHO.

It is the responsibility of the tenderer/s to ensure that bid documents /proposals are submitted on or before
closing time and the correct location as the department will not take responsibility of wrong delivery.
Tenderers using courier services for delivery of their bid documents must ensure the delivery is at the
correct place / location and time as the department will not be held responsible for wrong delivery. Not
delivered to Departmental officials. The Department will not accept responsibility if bids received by officials
are not timely deposited in the Bid Box.

Tenders may only be submitted on the tender documentation that is issued. Requirements for sealing,
addressing, delivery, opening and assessment of tenders are stated in the Tender Data.

B. BID EVALUATION:

The procedure for the evaluation of responsive tenders is Method 3: Prequalification; Local
content; Compliance, responsiveness and PPPFA

This bid will be evaluated in three (3) phases/stages as follows:

Phase/Stage One: In terms of the stipulated minimum threshold for local Production and Content
(Designated sectors:100% Steel Components and Products and 100%)

Phase/Stage Two: Compliance, responsiveness to the bid rules, conditions and specifications,
thereafter.

Phase/Stage Three: Tenderers passing all stages above will thereafter be evaluated on PPPFA.

PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT (PPPFA) POINTS WILL BE
AWARDED AS FOLLOWS:

Maximum points on price - 80 points

Maximum points for B-BBEE - 20 points

Maximum points - 100 points
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C. BID SPECIFICATIONS, CONDITIONS AND RULES

1.

6.

7.
8.

The minimum specifications, other bid conditions and rules are also stated in the bid
document under Tender Data.

Only locally produced goods or services with a stipulated minimum threshold for local
production and content of (Designated sectors: 100% Steel Components and Products and
100%) will be considered.

Exchange rate to be used for the calculation of local content (local content and local
production are used interchangeably) must be the exchange rate published by the SARB at
12:00 on the date, one week (7 calendar days) prior to the closing date of the bid.

If the raw material or input to be used for a specific item is not available locally, bidders
should obtain written authorization from the DTI should there be a need to import such raw
material or input; and a copy of the authorization letter from DTI must be submitted together
with the bid/quotation document at the closing date and time.

SBD 4 must be duly completed and signed. In the event a director or one of the
directors/ trustees/ shareholders/ members of the company have any interest in any
other related companies whether or not they are bidding for this contract, such
interest must be disclosed on question 2.11.1 of SBD 4

Bidders must ensure 2.8 and 2.11 of SBD4 (Declaration of interest) is completed
correctly.

The Department of Public Works SCM policy applies.
Tender validity period is 60 days.

D. TENDER SUBMISSIONS:

Bids must be submitted in sealed envelopes clearly marked “HO5-21-22-0278: ERECTION OF
QUEENSTOWN DPW DEPOT FENCING” must be deposited in the bid box, DEPARTMENT OF PUBLIC
WORKS AND INFRASTRUCTURE, FRONT CORNER OF QHASANA BUILDING ON THE WAY TO
CIDB OFFICES LABELLED “QUOTATIONS”, BISHO

E. ENQUIRIES WITH REGARD TO THIS ADVERT MAY BE DIRECTED TO:

SCM RELATED ENQUIRIES

Mr. Zamuxolo Billie

Tel No: 040 602 4563

Email Address: zamuxolo.billie@ecdpw.gov.za.
TECHNICAL ENQURIES

Ms. L Xanywa

Tel No: 045 807 6785

Email Address: Loyisokazi.Xanywa@ecdpw.gov.za

FOR COMPLAINTS, FRAUD, & TENDER ABUSE:

Call: 0800 701 701
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T1.2 Tender Data

The conditions of tender are the latest edition of SANS 10845-3, Standard conditions of tender.

SANS 10845-3 makes several references to the Tender Data for details that apply specifically to this tender.
The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and
the provisions of SANS 10845-3 and as contained in Annexure C of Standard for Uniformity in
Construction Procurement (Board Notice 423 of 2009 Government Gazette No 42622 of August 2019).
Each item of data given below is cross-referenced to the clause in SANS 10845-3 to which it mainly applies.

Clause

Tender Data
number

3.1 The Employer is Public Works

3.2 The tender documents issued by the employer comprise the following documents:
THE TENDER
Part T1: Tendering procedures
T1.1 - Tender notice and invitation to tender
T1.2 - Tender data
Part T2: Returnable documents
T2.1 - List of returnable documents
T2.2 - Returnable schedules
THE CONTRACT
Part C1: Agreements and Contract data
C1.1 - Form of offer and acceptance
C1.2 - Contract data
C1.3 - Dispute Resolution Mechanism
Part C2: Pricing data
C2.1 - Pricing assumptions
C2.2 - Bill of Quantities
Part C3: Scope of work
C3 - Scope of work
Part C4: Site information
C4 - Site information

3.3 The tender documents issued by the employer comprise the documents listed on the contents page

3.4 The employer’s agent is:
Name: L. Xanywa

Tel: 045 807 6785
E-mail: Loyisokazi.Xanywa@ecdpw.gov.za

3.5 The language for communications is English

3.6 The competitive negotiation procedure shall be applied.

3.7 Method 3: Three (3) stage procurement procedure shall be applied.

4 Tender’s obligations
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41 The following tenderers who are registered with the CIDB, or are capable of being so registered prior
to the evaluation of submissions, are eligible to have their tenders evaluated:

a) contractors who have a contractor grading designation equal to or higher than a contractor grading
designation determined in accordance with the sum tendered, or a value determined in accordance
with Regulation 25 (1B) of 25(7A) of the Construction Industry Development Regulations, for a CIDB
Grade 2 SQ Only class of construction work; and

b) contractors registered as potentially emerging enterprises with the CIDB who are registered in one
contractor grading designation CIDB Grade 2 SQ Only in terms of a) above and who satisfy the
following criteria:

A contractor with a potential to develop and qualify to be registered in that higher grade as determined
in accordance with the provisions of the CIDB Specification for Social and Economic Deliverables in
Construction Works Contracts; and

whom the employer agrees that they will provide the financial, management or other support that is
considered appropriate to enable the contractor to successfully execute that contract.

4.2 The employer will compensate the tender as follows as per the conditions of 2000 JBCC Principal
Building Agreement Edition 4.1 of March 2005

The employer will not compensate the tenderer for any costs incurred in attending interviews or
making any submissions in the office of the employer.

4.3 It is the responsibility of the tenderer to check the tender documents on receipt for completeness and
notify the employer of any discrepancy or omission.

4.4 Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the tender. Use and copy the documents
issued by the employer only for the purpose of preparing and submitting a tender offer in response to
the invitation.

4.5 Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards,
specifications, conditions of contract and other publications, which are incorporated into the tender
documents by reference.

4.6 Acknowledge receipt of addenda to the tender documents, which the employer may issue, and, if
necessary, apply for an extension to the closing time stated in the tender data, in order to take the
addenda into account.

4.7 The arrangements for a compulsory clarification meeting are as stated in the Tender Notice and
Invitation to Tender.

Tenderers must sign the attendance list in the name of the tendering entity. Addenda will be issued
to and tenders will be received only from those tendering entities appearing on the attendance list.
Tender documents will not be made available at the clarification meeting

4.8 Seek clarification
Request clarification of the tender documents, if necessary, by notifying the employer at least 5
(Five) working days before the closing time stated in the tender data.

4.9 Tenderers are required to state the rates and currencies in Rands.

Include in the rates, prices, and the tendered total of the prices (if any), all duties, taxes which the
law requires to be paid [except value added tax (VAT)], and other levies payable by the successful
tenderer, that are applicable 14 days before the closing time stated in the tender data. Show the VAT
payable by the employer separately as an addition to the tendered total of the prices. Provide rates
and prices that are fixed for the duration of the contract and not subject to adjustment except as
provided for in the conditions of contract identified in the contract data.

State the rates and prices in monetary value of the contract unless otherwise instructed in the tender
data.

4.10 Do not make any alterations or additions to the tender documents, except to comply with instructions
issued by the employer or to correct errors made by the tenderer and ensure that all signatories to
the tender offer initial all such alterations.

Do not make erasures using masking fluid.

4.11 Main tender offers are not required to be submitted together with alternative tenders.
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No alternative tender offers will be considered

4.13.1 Parts of each tender offer communicated on paper shall be submitted as an original.
Submit
a) the parts of the tender offer communicated on paper as an original plus the number of copies
stated in the tender data, with a translation of any documentation in a language other than the
language of communication established in 3.5 and
b) the parts communicated electronically by the employer of its agents on paper format with the
tender.

4.13.2 Sign the original and all copies of the tender offer where required in terms of the tender data.

State in the case of a joint venture which of the signatories is the lead partner whom the employer
shall hold liable for the purpose of the tender offer.
NOTE The employer holds all authorized signatories liable on behalf of the tenderer.

4.13.3 A tender security in the amount of N/A is required and shall remain valid for a period not exceeding
N/A days after the closing date for tender offers.

The form of the tender security shall not differ substantially from the sample provided in Annex D of
SANS 10845-3.

4.13.4 The employer’s details and address for delivery of tender offers and identification details that are to
be shown on each tender offer package are:

Location of tender box: DEPARTMENT OF PUBLIC WORKS & INFRASTRUCTURE, FRONT

4.15 CORNER OF QHASANA BUILDING ON THE WAY TO CIDB OFFICES LABELLED
“QUOTATIONS”, BHISHO.Physical address: Independence avenue, Ground Floor, Qhasana
Building, Bhisho 5605Identification details: HO5-21-22-0278, ERECTION OF QUEENSTOWN
DPW DEPOT FENCING,

4134 The tenderer is required to submit with his tender the following certificates:

1) a copy of the CSD report showing, amongst other things, that tax matters of the service
provider are in order the South African Revenue Services. In the case of a Joint
Venture/Consortium/Sub-contractors each party must submit a separate CSD report showing,
amongst other things, that tax matters of the service provider are in order the South African Revenue
Services.

2) CIDB Grading certificate or CRS number.

4.13.5 A two-envelope procedure will not be required.

4.13.6 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted. The tenderer
accepts that the employer does not assume any responsibility for the misplacement or premature
opening of the tender offer if the outer package is not sealed and marked as stated.

4.15 The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to
Tender.
Ensure that the employer receives the tender offer at the address specified in the tender data not
later than the closing time stated in the tender data. Proof of posting shall not be accepted as proof
of delivery.
Accept that, if the employer extends the closing time stated in the tender data for any reason, the
requirements of the standard conditions of tender in this part of SANS 10845 apply equally to the
extended deadline.

4.16.1 The tender offer validity period is 60 days.

Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period
stated in the tender data after the closing time stated in the tender data. If requested by the
employer, consider extending the validity period stated in the tender data for an agreed additional
period, with or without any conditions attached to such extension. Extend the period of the tender
security, if any, to cover any agreed extension requested by the employer.

4.16.2 Placing of contractors under restrictions / withdrawal of tenders
If any tenderer periwho has submitted a tender offer or a contractor who has concluded a contract
has, as relevant: withdrawn such tender or quotation after the advertised closing date and
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time for the receipt of submissions; after having been notified of the acceptance of his tender, failed
or refused to commence the contract; had their contract terminated for reasons within their control
without reasonable cause; offered, promised or given a bribe in relation to the obtaining or the
execution of such contract; acted in a fraudulent, collusive or anti-competitive or improper manner or
in bad faith towards the Provincial Government; or, made any incorrect statement in any affidavit or
declaration with regard to a preference claimed and is unable to prove to the satisfaction of the
Provincial Government that the statement was made in good faith or reasonable steps were taken to
confirm the correctness of the statements, such tenderer/s may be placed under restriction from
tendering with the state.

Procedures are outlined in the EC SCM Policy for Infrastructure procurement and Delivery
Management and also on cidb Inform Practice Note #30. Excerpts of the policy can be availed on
request of any interested tenderer.

4.19

Access shall be provided for the following inspections, tests and analysis: N/A

4.20

the preferred tenderer will be required to submit an approved insurer undertaking to provide the
Performance Bond / Guarantee / Surety / Security to the format and/or standard as per DPWI policy

Employer’s undertakings

5.1

The Employer will respond to requests for clarification received up to Five (5) working days before
the tender closing time.

If, as a result of the issuing of addenda, it is necessary to extend the closing time stated in the tender
data, grant such extension and notify all respondents accordingly.

5.2

The employer shall issue addenda until Five (5) working days before tender closing time.

5.4

Tenders will be opened immediately after the closing time for tenders at 11:00am hours.

5.6

Do not disclose to tenderers, or to any person not officially concerned with such processes,
information relating to the evaluation and comparison of tender offers, the final evaluation price and
recommendations for the award of a contract, until after the award of the contract to the successful
tenderer.

5.8

Determine, after opening and before detailed evaluation, whether each tender offer that was properly
received

a) complies with the requirements of the standard conditions of tender in this part of SANS 10845,

b) has been properly and fully completed and signed, and

c) is responsive to the other requirements of the tender documents.

A responsive tender is one that conforms to all the terms, conditions, and scope of work of the tender
documents, without material deviation or qualification. A material deviation or qualification is one
which, in the employer's opinion, would

d) detrimentally affect the scope, quality, or performance of the works, services or supply identified in
the scope of work,

e) significantly change the employer's or the tenderer's risks and responsibilities under the contract,
or

f) affect the competitive position of other tenderers presenting responsive tenders, if it were to be
rectified.

Reject a non-responsive tender offer, and do not allow it to be subsequently made responsive by
correction or withdrawal of the non-conforming deviation or reservation.

5.9

Arithmetical errors, omission and discrepancies

Check responsive tenders for discrepancies between amounts in words and amounts in figures.
Where there is a discrepancy between the amounts in figures and the amount in words, the amount
in words shall govern.

For Vat related discrepancies, National and Provincial Treasury prescripts in relation to VAT
procedures apply.

5.11.1

The financial offer will be reduced to a comparative basis using the Tender Assessment Schedule.
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Table F.1: Formulae for calculating the value of A

Formula | Comparison aimed at achieving Option 1° Option 27
(| Highest price or discount ( p e 3\
- [ 1+ (P—pB,) J A = %
\ P’n o
2 Lowest price or percentage commission / fee _
4=|1 _(I’—Iﬁ,,)] 4 = P/
\ P"! P
- P, is the comparative offer of the most favourable comparative offer.
P is the comparative offer of the tender offer under consideration.

5.11.4 The procedure for the evaluation of responsive tenders is Method 3: Prequalification; Local
content; Compliance, responsiveness and PPPFA

This bid will be evaluated in three (3) phases/stages as follows:

Phase/Stage One: In terms of the stipulated minimum threshold for local Production and
Content (Designated sectors100% Steel Components and Products and 100%).

Phase/Stage Two: Compliance, responsiveness to the bid rules, conditions and specifications,
thereafter.

Phase/Stage Three: Tenderers passing all stages above will thereafter be evaluated on
PPPFA.

1. PHASE/STAGE ONE: EVALUATION ON LOCAL PRODUCTION AND CONTENT

1. On local content designated items, only locally produced goods or services with a
stipulated minimum threshold for local production and content of 100% will be
considered.

2. The relevant designated sector: 100% Steel Products and Components. The minimum
threshold for local production and content: 100%.

3. Exchange rate to be used for the calculation of local content (local content and local
production are used interchangeably) must be the exchange rate published by the
SARB at 12:00 on the date, one week (7 calendar days) prior to the closing date of the
bid.

4. Failure to indicate minimum percentage (%) or not meeting minimum percentage for
local content will automatically invalidate the bid for further consideration.

5. If the raw material or input to be used for a specific item is not available locally, bidders
should obtain written authorization from the DTI should there be a need to import such
raw material or input and a copy of this authorization letter must be submitted together
with the bid document at the closing date and time.

6. Bidders must complete SBD6.2 with annexure C and it must be submitted with the bid
at the closing date and time. Failure to submit will invalidate the bid.

7. The main contractor may not sub contract work to an extent that the local content and
production is compromised. The conditions and rules applying to the main bidder on
local production and content also apply to the sub-contractor(s).

2. PHASE/STAGE TWO: RESPONSIVENESS TO THE BID REQUIREMENTS AND RULES

A. Bidders’ proposals must meet the following minimum requirements and supporting
documents must be submitted with the completed bid document in a sealed envelope
in the bid box at the closing date and time. Failure to comply will automatically eliminate
the bid for further consideration:

Bid Document (This Document must be submitted in its original format)

Bids which are late, incomplete, unsigned will not be accepted.

Bidder must be registered with CIDB in the correct grading and class of works as per
the tender notice and requirements. And must the status on CIDB be active during

wh =
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oNo

11.
12.

13.

14.

15.

16.

17.

18.

19.

award stage. It is the responsibility of the bidder to keep the status on CIDB active
throughout bidding process (advert till award stage).
The Following Annexures must be completed:

a) Annexure E - Resolution to Sign (if applicable)
Only one offer per item per bidder is allowed and alternative offers will not be
considered. If more than one offer per item is received, none of the offers will be
considered. Bidders are also not allowed to submit a bid/ quotation whilst they are in
agreements with other bidders in the form of joint ventures or consortiums.
Bidders must be a legal entity or partnership or joint venture or consortia.
Form of offer and Acceptance (fully completed and signed)
The following Declaration must be duly completed and signed (SBD4). In the event a
director or one of the directors / trustees / shareholders / members of the company have
any interest in any other related companies whether or not they are bidding for this contract,
such interest must be disclosed on question 2.11
The following Declarations must be duly completed and signed: (SBD 8 and SBD 9)

. If the Bid Sum (amount in words) as per the Form of Offer differs from the BOQ, it will

automatically invalidate the offer submitted.

Compulsory Enterprise Questionnaire (Completed and signed)

In the event of a consortia/joint ventures, a signed agreement by all parties must
submitted with the bid.

If the offer is “Vat Inclusive”, the VAT registration number of service provider must be
indicated and if a service provider is not a VAT Vendor but include VAT in its prices, the
successful service provider will be given 21 days to register as a VAT Vendor with SARS,
after the issuing of an appointment letter. If a bidder is a VAT vendor/registered, the bidder
is required to explicitly state the VAT amount. VAT vendors must include VAT at 15% in the
bid offer(s).

Certificate of Authority for Joint Ventures (if applicable). In the case of a joint venture,

a signed JV agreement stating the share interest or percentage of each partner

should also be made available to the department by the JV.

Bidders must submit a minimum of three (3) written contactable references for

projects successfully completed in the past (clearly indicating client name, contract
value, contract term, contact person, contact details). Refer to Annexure I and
Annexure M. This is not an elimination factor, but important for the department to

make a decision.

Bidders must submit a list of projects where he or she has submitted tender offers but
tender results have not been confirmed by the client. Refer to Annexure L. This is not
an elimination factor, but important for the department to make a decision. Unless it is
used for Quality/functionality Points.

Bidders must submit their company profiles, list of available resources, plant and
machinery and any other additional capacity with the bid. Refer to Annexure K and H.
This is not an elimination factor, but important for the department to make a decision.
Unless it is used for Quality/functionality Points.

This tender will be awarded as a whole. All trades listed in the Bills of Quantities or
Pricing schedule must be priced for (except provisional sums and allowances), failure
to do so will result increase commercial risk of the bid and may lead to elimination or
passing over of the bidder.

The bidder must also list all projects where there are pending litigations or litigations
have been concluded. The form for this is also attached after Annexure J.

B. Other Conditions of bid

DPW Policy applies (the Department of Public Works SCM policy applies.)

The bidder must be registered on the Central Supplier Database (CSD) prior the award
All bidders’ tax matters must be in order prior award. Bidders’ tax matters will be verified
through CSD.

Failure to complete section 7: SUB-CONTRACTING as per the SBD 6.1, will
automatically results in the non-awarding of points for B-BBEE.
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V. Should the bidder intend to sub-contract more than 25%, it is compulsory to submit
valid B-BBEE certificates or a valid original or certified copy of a Sworn Affidavit attested
by a Commissioner of Oaths (for EMEs/QSEs) for all proposed sub-contractors. Failure
will automatically result in no points awarded for B-BBEE, irrespective if the main bidder
submitted an original or certified copy of his/her own B-BBEE certificate.

vi. A valid original or certified copy of B-BBEE certificate must be submitted with the bid
OR a valid original or certified copy of a Sworn Affidavit attested by a Commissioner of
Oaths prepared and issued in terms of the amended B-BBEE Construction Sector
Codes (CSC000) must be submitted in order to qualify for preference points for B-
BBEE. In case of a joint venture or consortium a valid original or certified copy of B-
BBEE certificate must submit a consolidated B-BBEE certificate. In case of
EMEs/QSEs submitting separate Sworn Affidavits, the EME or QSE with the lowest B-
BBEE contributor will be used for purposes of calculating points. Bidders are
encouraged to either consolidate their B-BBEE point calculations or form joint ventures
with partners which have the same level of B-BEE contribution or higher. Failure to
comply with this, will automatically results in the non-awarding of points for B-BBEE.

Vii. The Department will contract with the successful bidder by signing a formal contract.

viii. This tender will be awarded as a whole. All trades listed in the Bills of Quantities or
Pricing schedule must be priced for (except provisional sums and allowances which
also need to be added to the total), failure to do so will increase commercial risk of the
bid and may lead to elimination or passing over of the bidder.

ix. Wherever a brand name is specified in this document (i.e. specifications, pricing
schedule, bill of quantities or anywhere), the department requires an item
similar/equivalent or better.

X. The successful tenderer (after being informed) will be required to bring along an
unsigned copy of the form of contract to be signed by parties (e.9.2000 JBCC Principal
Building Agreement Edition 4.1 of March 2005).

Xi. The client reserves the right to intervene and/or assist in the selection of local sub-
contractors, during contract administration.

Xii. SBD 1 should be completed and signed

3. PHASE/STAGE THREE: EVALUATION POINTS ON PRICE AND B-BBEE
REGULATIONS OF 2017

The 80/20 preference point system shall be applied for the purposes of this bid as
per the requirements of the Preferential Procurement Policy Framework Act, 2000
(Act No. 5 of 2000) and B-BBEE/ PPPFA Regulations of 2017

Criteria Points
POINTS ON PRICE 80
B-BBEE 20
TOTAL 100

The 80/20 preference point system for acquisition of services, works or goods up to Rand value
of R50 million:

(a) The following formula must be used to calculate the points for price in respect of tenders (including
price quotation) with a Rand value equal to, or above R 30 000 and up to Rand value of R 50 000 000
(all applicable taxes included):

The financial offer will be scored using the following formula:
A=(1-(P-Pm))

Pm
The value of value of W1 is:

1) 90 where the financial value inclusive of VAT of all responsive tenders received have a value in
excess of R50 000 000 or
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2) 80 where the financial value inclusive of VAT of one or more responsive tender offers have a value
that equals or is less than R 50 000 000.

5.11.5 The procedure for the evaluation of responsive tenders is Method 3 ( Local content; Compliance,
responsiveness and PPPFA ) — N/A
5.11.9 The quality criteria and maximum score in respect of each of the criteria are as follows: N/A
5.11.9 Each evaluation criteria will be assessed in terms of five indicators — N/A
5.11.9 The prompts for judgment and the associated scores used in the evaluation of quality shall be as
follows: N/A
513 Tender offers will only be accepted if:

a) the tenderer is registered on the Central Supplier Database (CSD) for the South African
government ( see https://secure.csd.gov.za/ ) unless it is a foreign supplier with no local
registered entity

b) the tenderer is in good standing with SARS according to the Central Supplier Database.
Tenderers must submit a CSD no. or tax status compliance pin.

c) the preferred tenderer will be required to submit an approved insurer undertaking to provide the
Performance Bond / Guarantee / Surety / Security to the format and/or standard as per DPW
policy.

d) the tenderer is registered with the Construction Industry Development Board in an appropriate
contractor grading designation;

e) thetenderer or any of its directors/shareholders is not listed on the Register of Tender Defaulters
in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited
from doing business with the public sector;

f)  the tenderer has not:

i) abused the Employer’'s Supply Chain Management System; or
ii) failed to perform on any previous contract and has been given a written notice to this effect;

g) the tenderer has completed the Compulsory Declaration and there are no conflicts of interest
which may impact on the tenderer’s ability to perform the contract in the best interests of the
employer or potentially compromise the tender process;

h) the tenderer has completed the Compulsory Enterprise Questionnaire and there are no conflicts
of interest which may impact on the tenderer’s ability to perform the contract in the best interests
of the employer or potentially compromise the tender process and persons in the employ of the
state are permitted to submit tenders or participate in the contract;

i) the tenderer has duly completed and signed the SBD 1, SBD 4, SBD 6.2 forms (and Annexure
C), SBD 8 and SBD 9. Incomplete or unsigned or poorly completed forms will lead to a tenderer
being declared non responsive. No second chance will be afforded to a tenderer to come and
complete or sign an information.

j)  Bids which are late, incomplete, unsigned or submitted by facsimile or electronically will not be
accepted.

k) the tenderer is registered and in good standing with the compensation fund or with a licensed
compensation insurer;

1) The tenderer undertakes to maximize the sourcing of building material or infrastructure input
material from Eastern Cape based suppliers or manufacturers.

m) the employer is reasonably satisfied that the tenderer has in terms of the Construction
Regulations, 2014, issued in terms of the Occupational Health and Safety Act, 1993, the
necessary competencies and resources to carry out the work safely.

n) The tenderer has duly completed and signed the Declaration Certificate for Local Production and
Content (SBD 6.2 form) together with Annexure C (Local Content Declaration: Summary
Schedule) and submitted the documents at the closing date and time of the bid.
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o) The SABS approved technical specification number SATS 12886:2011 and the Guidance on the
Calculation of the local Content together with the Local Content Declaration Template (Annexure
C (Local Content Declaration: Summary Schedule), D (Imported Content Declaration:
Supporting Schedule to Annex C) and E (Local Content Declaration: Annex C) are accessible to
all potential tenderers on the DTI's official website.
http://www.thedti.gov.za/industrialdevelopment/ip.jsp at no cost.

p) the tender has offered a market related offer. If the offer is believed not to be market related, the
department through its Supply Chain Management bid committees will attempt to negotiate the
offer with identified tenderer/s to a reasonable amount. Tenderers are not allowed to increase
their tender offers during this processA Resolution of signatory form has been completed and
signed by director/s or a letter bearing a letterhead of the tenderer has been attached (specific
to this bid) to the bid submission; it must be duly signed by all directors and submitted the bid.
Only a duly authorised official can sign the bid.

q) Prospective tenderers must register on CSD prior submitting bids (open tenders). Any
prospective tenderer found to have Tax matters not in order with SARS (verified through CSD)
during the evaluation process (after being given an opportunity to rectify tax matters) will be
eliminated and not be considered further in the process. Preferred tenderer/s will be afforded an
opportunity to rectify their tax affairs within 7 days. A tenderer that fails to rectify its tax matters
with SARS will be eliminated.

r) The bid will also be evaluated on designated sectors. Only locally produced goods or locally
manufactured goods with a stipulated minimum threshold for local production and content will
be considered. The tenderer must correctly complete and sign SBD 6.2 and Annexure C to
declare the Local Production and Content. Details of designated sectors are detailed in the bid
documents.

s) NOTE: The amount reflected on the Form of Offer and Acceptance takes precedence over any
other total amount indicated elsewhere in tenderer’s tender submission. If the Form of Offer and
Acceptance has no value or figure, the tenderer will be regarded as having made no offer.

The department reserves the right not to award the bid to the most favorable tenderer, if any of the
situations occur: if it is not assisting in the advancement of designated groups; risk profile of the
favorable firm is too high; the tenderer has been awarded a considerable number of projects by the
department; has performed unsatisfactorily in the past.

5.17 The number of paper copies of the signed contract to be provided by the employer is 1.
The additional conditions of tender are:

o Wherever a brand name is specified in this document (i.e. specifications, pricing
schedule, bill of quantities or anywhere), the department requires an item
similar/equivalent or better.

T.2.1
A. List of returnable documents

1 Documentation to demonstrate eligibility to have tenders evaluated l.e. List all documentation to
demonstrate eligibility to have a submission evaluated.
e Appropriate CIDB grading suitable for the works (as stated in 4.1).
e The Attach a list of past projects (stating the name, amount, client name, project manager,

duration, completion date) — reachable references.

e Attach a Bank rating.

2 Returnable Schedules required for tender evaluation purposes
The tenderer must fully and appropriately complete and sign the following returnable schedules as
relevant:

¢ Record of Addenda to Tender Documents

e Proposed amendments and qualifications
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e SBD 1,4, 8,9,6.1, 6.2, Annexure C.
e Form of Offer and Acceptance
o Final Summary of Bills of Quantities or a complete Pricing Schedule

Other documents required for tender evaluation purposes

The tenderer must provide the following returnable documents:

. And original or certified copy of a valid B-BBEE Verification certificate from a verification
agency accredited by SANAS and recognized as an Accredited B-BBEE Verification Agencies
(see www.sanas.co.za/directory/bbee_default.php) if preference points are claimed in respect
of Broad-Based Black Economic Empowerment. A tenderer which is an EME or QSE can
submit a duly signed original or certified copy of a Sworn Affidavit attested by a Commissioner
of Oaths and attested by a Commissioner of Oaths Sworn Affidavit form. For an entity
tendering as a joint venture, a valid consolidated B-B-BBEE Certificate meeting same
requirements must be submitted with the bid. Failure to do so zero points will be allocated for
B-BBEE status level.
A CSD Report for a contractor with valid and correct information.
A letter if good standing from the Compensation Fund or a licensed insurer as contemplated
in the Compensation for Occupational Injuries and Diseases Act 1993 (Act No. 130 of 1993)

Returnable Schedules that will be used for tender evaluation purposes and be incorporated
into the contract
The tenderer must complete the following returnable documents:
e A duly completed Annexure C and SBD 6.2
e A duly completed form of Offer and Acceptance (and any revision of prices if there are
any).

Only authorized signatories may sign the original and all copies of the tender offer where required.

In the case of a ONE-PERSON CONCERN submitting a tender, this shall be clearly stated.

In the case of a COMPANY submitting a tender, include a copy of a resolution by its board of
directors authorizing a director or other official of the company to sign the documents on behalf of
the company.

In the case of a CLOSE CORPORATION submitting a tender, include a copy of a resolution by its
members authorizing a member or other official of the corporation to sign the documents on each
member’s behalf.

Information and data to be completed in all respects
Accept that tender offers, which do not provide all the data or information requested completely and
in the form required, may be regarded by the employer as nonresponsive.

Canvassing and obtaining of additional information by tenderers

The Tenderer shall not make any attempt either directly or indirectly to canvass any of the Employer’'s
officials or the Employer’s agent in respect of his tender, after the opening of the tenders but prior to
the Employer arriving at a decision thereon.

The Tenderer shall not make any attempt to obtain particulars of any relevant information, other

than that disclosed at the opening of tenders.

Prohibitions on awards to persons in service of the state
The Employer is prohibited to award a tender to a person -
a) who is in the service of the state; or
b) if that person is not a natural person, of which any director, manager, principal shareholder or
stakeholder is a person in the service of the state; or
¢) aperson who is an advisor or consultant contracted with the Department or municipal entity.

In the service of the state means to be -
a) a member of:-
a any municipal council;

b any provincial legislature; or
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¢ the National Assembly or the National Council of Provinces;
d) a member of the board of directors of any municipal entity;
e) an official of any Department or municipal entity;
f) an employee of any national or provincial department;
g) provincial public entity or constitutional institution within the meaning of the

Public Finance Management Act, 1999 (Act No.1 of 1999);
h)  a member of the accounting authority of any national or provincial public entity; or

i) an employee of Parliament or a provincial legislature.

In order to give effect to the above, the questionnaire for the declaration of interests in the tender of
persons in service of state in part T2 of this procurement document must be completed.

Awards to close family members of persons in the service of the state

Accept that the notes to the Employer’s annual financial statements must disclose particulars of any
award of more than R2000 to a person who is a spouse, child or parent of a person in the service of
the state (defined in clause 8 above), or has been in the service of the state in the previous twelve
months, including - a) the name of that person;

b) the capacity in which that person is in the service of the state; and
c) the amount of the award.

In order to give effect to the above, the questionnaire for the declaration of interests in the tender of
persons in service of state in part T2 of this procurement document must be completed.

10

Respond to requests from the tenderer
The employer will respond to requests for clarification up to 7 (seven) working days before the
tender closing time.

11

Opening of tender submissions
Tenders will be opened immediately after the closing time for tenders

12

Scoring quality / functionality: N/A

13

Cancellation and re-invitation of tenders
An organ of state may, prior to the award of the tender, cancel the tender if-

(a) due to changed circumstances, there is no longer a need for the services, works or goods
requested; or

(b) funds are no longer available to cover the total envisaged expenditure; or

(c) no acceptable tenders are received.

(d) Tender validity period has expired.

(e) Gross irregularities in the tender processes and/or tender documents.

(f) No market related offer received (after attempts of negotiation processes)

Where applicable, the decision to cancel the tender will be published in the CIDB website and in the
Tender Bulletin or the media in which the original tender invitation as advertised.

14

Dispute resolution mechanism will be done through the Adjudication route.

15

The department must when acting against the tenderer or person awarded the contract on a
fraudulent basis, considers the provisions of Regulation 14:

The remedies provided for in Preferential Procurement Regulations 2017 do not prevent an
institution from instituting remedies arising from any other prescripts or contract.
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15 Where the employer terminates the contract due to default of the contractor in whole or in part, the
employer may decide to: a) Refer the breach in contract to the cidb for investigation as a breach of
the cidb Code of Conduct in terms of the cidb Regulations; or b) may impose a restriction penalty
on the contractor in terms of Section 14 of the Preferential Procurement Regulations. The outcomes
of such investigations in terms of both the cidb Regulations and the Preferential Procurement
Regulations may prohibit the contractor from doing business with the public sector for a period not
exceeding 10 years.

T2.1 List of Returnable Documents

The tenderer must complete the following returnable documents:
1 Returnable Schedules required for quotation evaluation purposes

e  Compulsory enterprise questionnaire
e Record of addenda issued (Only if addenda is issued)
o Certificate of authority for joint ventures (Only where the tender/ quotation is submitted by a joint venture) —N/A

2 Other documents required for quotation evaluation purposes

e Form of Offer and Acceptance
e  Final Summary (Bills of Quantities)

3 Returnable Schedules that will be incorporated into the contract

e Details of the Project Team and CV with Qualifications & Proof of Registration completed for each individual of
proposed

e Schedule of Plant and Equipment

e Record of projects: current, past and on tender.

e Project References — at least 3

e SBD1,4,6.1,6.2, 8 and 9 and Annexure C (Local Production and Content)

e Certified copy of B-BBEE Status Level Verification certificate OR a valid original or certified copy of a Sworn
Affidavit attested by a Commissioner of Oaths (Annexure B)
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PART A

INVITATION TO BID

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE PUBLIC WORKS AND INFRASTRUCTURE

BID NUMBER:

HO5-21-22-0278

CLOSING
TIME:

CLOSING DATE: 19 January 2022 11:00

DESCRIPTION:

ERECTION OF QUEENSTOWN DPW DEPOT FENCING

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

DEPARTMENT OF PUBLIC WORKS & INFRASTRUCTURE, FRONT CORNER OF QHASANA BUILDING ON THE WAY TO CIDB OFFICES LABELLED “QUOTATIONS?”,

BHISHO.
BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO:
CONTACT PERSON Zamuxolo Billie CONTACT PERSON Loyisokazi Xanywa
TELEPHONE NUMBER 040 602 4563 TELEPHONE NUMBER 045 807 6785
FACSIMILE NUMBER FACSIMILE NUMBER
E-MAIL ADDRESS zamuxolo.billie@ecdpw.gov.za | E-MAIL ADDRESS Loyisokazi.Xanywa@ecdpw.gov.za
SUPPLIER INFORMATION
NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS
TELEPHONE NUMBER CODE NUMBER
CELLPHONE NUMBER
FACSIMILE NUMBER CODE NUMBER
E-MAIL ADDRESS
VAT REGISTRATION NUMBER
SUPPLIER COMPLIANCE TAX COMPLIANCE OR CENTRAL SUPPLIER
STATUS SYSTEM PIN: DATABASE No: MAAA
B-BBEE STATUS LEVEL VERIFICATION TICK APPLICABLE BOX] B-BBEE STATUS LEVEL [TICK APPLICABLE BOX]
CERTIFICATE SWORN AFFIDAVIT
[ Yes CINo [ Yes [INo

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN
ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]

0 cc [Yes CINo
a) AREY sU THE A REggED OYes b) ARE YOU A FOREIGN BASED SUPPLIER
REPRESENTATIVE IN SOUTH FOR THE GOODS /SERVICES WORKS | [IF YES, COMPLETE
AFRICA FOR THE GOODS CINo OFFERED? QUESTIONNAIRE
/SERVICES /WORKS OFFERED? [IF YES ENCLOSE PROOF] BELOW ]
QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS
IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? O] YES CINO
DOES THE ENTITY HAVE A BRANCH IN THE RSA? O] YES CINO
DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? O] YES CINO
DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? O YES CINO
IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? O] YES CINO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS SYSTEM PIN CODE
FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW
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PART B

TERMS AND CONDITIONS FOR BIDDING

1.

BID SUBMISSION:

1.1.

1.2.

1.3.

14.

BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE
ACCEPTED FOR CONSIDERATION.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR IN THE
MANNER PRESCRIBED IN THE BID DOCUMENT.

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE
PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND,
IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD?7).

2. TAXCOMPLIANCE REQUIREMENTS

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY
SARS TO ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER'S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS
WEBSITE WWW.SARS.GOV.ZA.

24 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST
SUBMIT A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

2.6 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE
(CSD), A CSD NUMBER MUST BE PROVIDED.

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH
DIRECTORS WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH
MEMBERS PERSONS IN THE SERVICE OF THE STATE.”

SIGNATURE OF BIDDER: e

CAPACITY UNDERWHICH THIS BID IS SIGNED: e
(Proof of authority must be submitted e.g. company resolution)

DATE:
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Compulsory Enterprise

Questionannare
A

Compulsory Enterprise questionnaire

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires
in respect of each partner must be completed and submitted.

Section1: Name of enterprise: ... ... ..ttt ittt et s ettt aae e ennns tannenn
Section 2: VAT registration number, ifany: .. ....... ... ... .. i ittt e
Section 3: cidb registration number,ifany:.......... ... . e
Section 4: Particulars of sole proprietors and partners in partnerships

Name* Identity number* Personal income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners
Section 5: Particulars of companies and close corporations

Company registration number . . . ... ... . e

Close corporation NUMIDET . . . . . ... e e e e e e Tax
reference NnUMber . . . ... e

Section 6: The attached SBD 4 must be completed for each tender and be attached as a tender
requirement.

Section 7: The attached SBD 6.1 must be completed for each tender and be attached as a
requirement.

Section 8: The attached SBD 8 must be completed for each tender and be attached as a requirement.
Section 9: The attached SBD 9 must be completed for each tender and be attached as a requirement.

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:

i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services
that my / our tax matters are in order;

ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other
person, who wholly or partly exercises, or may exercise, control over the enterprise appears on the
Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities
Act of 2004; iii) confirms that no partner, member, director or other person, who wholly or partly

exercises, or may exercise, control over the enterprise appears, has within the last five years been convicted

of fraud or corruption;

iv) confirms that | / we are not associated, linked or involved with any other tendering entities submitting
tender offers and have no other relationship with any of the tenderers or those responsible for compiling
the scope of work that could cause or be interpreted as a conflict of interest; and

iv) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of

my belief both true and correct.

Signed Date
Name Position
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DECLARATION OF INTEREST

1. Any legal person, including persons employed by the state’, or persons having a kinship with persons employed by
the state, including a blood relationship, may make an offer or offers in terms of this invitation to bid (includes an
advertised competitive bid, a limited bid, a proposal or written price quotation). In view of possible allegations of
favouritism, should the resulting bid, or part thereof, be awarded to persons employed by the state, or to persons
connected with or related to them, it is required that the bidder or his/her authorised representative declare his/her
position in relation to the evaluating/adjudicating authority where-

- the bidder is employed by the state; and/or

- the legal person on whose behalf the bidding document is signed, has a relationship with persons/a person
who arefis involved in the evaluation and or adjudication of the bid(s), or where it is known that such a
relationship exists between the person or persons for or on whose behalf the declarant acts and persons who
are involved with the evaluation and or adjudication of the bid.

2. In order to give effect to the above, the following questionnaire must be completed and submitted with the
bid.

2.1 Full Name of bidder or his or her representative: ............ccccvvvvieiiiiiiiiie e

2.2 [dENtitY NUMDET: ... ..o e e e eeeaeees

2.3 Position occupied in the Company (director, trustee, shareholder?, member):
2.4 Registration number of company, enterprise, close corporation, partnership agreement or trust:
25 Tax Reference NUMDET: .......coiiiiiiiiie et

2.6 VAT Registration NUMDEr: ......ooiiiiiiiii e

2.6.1 The names of all directors / trustees / shareholders / members, their individual identity numbers, tax reference

numbers and, if applicable, employee / PERSAL numbers must be indicated in paragraph 3 below.
“State” means -
(@) any national or provincial department, national or provincial public entity or constitutional institution within the
meaning of the Public Finance Management Act, 1999 (Act No. 1 of 1999);
any municipality or municipal entity;
provincial legislature;
national Assembly or the national Council of provinces; or
Parliament.

b
c
d
e

AAAA
—_—— ==

#Shareholder” means a person who owns shares in the company and is actively involved in the management of the enterprise or
business and exercises control over the enterprise.

2.7 Are you or any person connected with the bidder YES /NO
presently employed by the state?
2.71 If so, furnish the following particulars:

Name of person / director / trustee / shareholder/ member:
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Name of state institution at which you or the person connected to the bidder is employed :

Position occupied in the state institution: L,

Any other particulars:

2.7.2 If you are presently employed by the state, did you obtain YES /NO/N/A
the appropriate authority to undertake remunerative
work outside employment in the public sector?

2.7.2.1 |Ifyes, did you attach proof of such authority to the bid YES/NO/N/A
document?

(Note: Failure to submit proof of such authority, where
applicable, may result in the disqualification of the bid.

2.7.2.2 If no, furnish reasons for non-submission of such proof;

2.8  Did you or your spouse, or any of the company’s directors / YES /NO
trustees / shareholders / members or their spouses conduct
business with the state in the previous twelve months?

2.8.1 If so, furnish particulars:

29 Do you, or any person connected with the bidder, have YES /NO
any relationship (family, friend, other) with a person
employed by the state and who may be involved with
the evaluation and or adjudication of this bid?

291 If so, furnish particulars.

210  Are you, or any person connected with the bidder, YESINO
aware of any relationship (family, friend, other) between
any other bidder and any person employed by the state
who may be involved with the evaluation and or adjudication
of this bid?

2.10.1 If so, furnish particulars.
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Do you or any of the directors / trustees / shareholders / members
of the company have any interest in any other related companies
whether or not they are bidding for this contract?

2.11.1 If so, furnish particulars:

3

Full details of directors / trustees / members / shareholders.

YES/NO

Full Name

Identity Number

Personal

Income Tax | State Employee Number /

Reference Number Persal Number

4  DECLARATION

[, THE UNDERSIGNED (NAME).......cciiiiiiiiiii e

CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 2 and 3 ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO

BE FALSE.

Position
21|Page
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SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATIONS 2017

This preference form must form part of all bids invited. It contains general information and serves as a
claim form for preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status Level
of Contribution

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE, AS
PRESCRIBED IN THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017.
1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to all bids:
- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable
taxes included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable
taxes included).
1.2
a) The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes included) and
therefore the 80/20 preference point system shall be applicable; or

b) Either the 80/20 preference point system will be applicable to this tender Points for this bid shall
be awarded for:

(a) Price; and

(b) B-BBEE Status Level of Contributor.

1.3 The maximum points for this bid are allocated as follows:

PRICE 80
B-BBEE STATUS LEVEL OF CONTRIBUTOR 20
Total points for Price and B-BBEE must not exceed

14 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor together with
the bid, will be interpreted to mean that preference points for B-BBEE status level of contribution
are not claimed.

1.5 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any
time subsequently, to substantiate any claim in regard to preferences, in any manner required by
the purchaser.

2, DEFINITIONS
(a) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of the

Broad-Based Black Economic Empowerment Act;
22|Page Version 7 of April 2019

HO5-21-22-0278

€300 ﬂ""fﬁ‘o-i}?

BUC PROGRAMME
CONTRIBUTION TO A NATION AT WORK



< Province of the

+EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in terms of a
code of good practice on black economic empowerment, issued in terms of section 9(1) of the
Broad-Based Black Economic Empowerment Act;

(c) “bid” means a written offer in a prescribed or stipulated form in response to an invitation by
an organ of state for the provision of goods or services, through price quotations, advertised
competitive bidding processes or proposals;

(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black
Economic Empowerment Act, 2003 (Act No. 53 of 2003);

(e) “EME” means an Exempted Micro Enterprise in terms of a code of good practice on black
economic empowerment issued in terms of section 9 (1) of the Broad-Based Black Economic
Empowerment Act;

(f) “functionality” means the ability of a tenderer to provide goods or services in accordance
with specifications as set out in the tender documents.

(g) “prices” includes all applicable taxes less all unconditional discounts;

(h) “proof of B-BBEE status level of contributor” means:
1) B-BBEE Status level certificate issued by an authorized body or person;
2) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice;
3) Any other requirement prescribed in terms of the B-BBEE Act;

(i) “QSE” means a qualifying small business enterprise in terms of a code of good practice on
black economic empowerment issued in terms of section 9 (1) of the Broad-Based Black
Economic Empowerment Act;

() “rand value” means the total estimated value of a contract in Rand, calculated at the time of
bid invitation, and includes all applicable taxes;

3. POINTS AWARDED FOR PRICE
31 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:
80/20 or 90/10
Pt — Pmin Pt— Pmin
Ps=8 1——_ or Ps=9 1——‘
Pmin Pmin
Where
Ps = Points scored for price of bid under consideration
Pt = Price of bid under consideration
Pmin = Price of lowest acceptable bid
POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR
4.1 In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, preference
points must be awarded to a bidder for attaining the B-BBEE status level of contribution in
accordance with the table below:
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B-BBEE Status Level of Number of points Number of points
Contributor (90/10 system) (80/20 system)

1 10 20

2 9 18

3 6 14

4 5 12

5 4 8

6 3 6

7 2 4

8 1 2
Non-compliant contributor 0 0

5. BID DECLARATION
5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the
following:
6. B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF PARAGRAPHS 1.4
AND 4.1
6.1 B-BBEE Status Level of Contributor: . = ......... (maximum of 10 or 20 points)
(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in
paragraph 4.1 and must be substantiated by relevant proof of B-BBEE status level of contributor.
7. SUB-CONTRACTING
7.1 Will any portion of the contract be sub-contracted?
(Tick applicable box
| YES | NO |
711 If yes, indicate:
i) What percentage of the contract will be subcontracted...................c.ooiin. %
i) The name of the sub-CoNtractor. ... ... ...
iii) The B-BBEE status level of the sub-contractor...............ccccoiiiiiiii
iv) Whether the sub-contractor is an EME or QSE
(Tick applicable box
| YES | NO |
Specify, by ticking the appropriate box, if subcontracting with an enterprise in terms of
Preferential Procurement Regulations, 2017:
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Designated Group: An EME or QSE which is at last 51% owned by:

EME

QSE

Black people

Black people who are youth

Black people who are women

Black people with disabilities

Black people living in rural or underdeveloped areas or townships

Cooperative owned by black people

Black people who are military veterans

OR
Any EME
Any QSE
8. DECLARATION WITH REGARD TO COMPANY/FIRM
8.1 Name of CoOMPaNY/fiIM:. . ...
8.2 VAT registration NUMDer: . ... e
8.3 Company registration NUMDET: ... ..o
8.4 TYPE OF COMPANY/ FIRM
O Partnership/Joint Venture / Consortium
O One person business/sole propriety
O Close corporation
O Company
O (Pty) Limited

[TICK APPLICABLE BOX]

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES
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8.6 COMPANY CLASSIFICATION

Manufacturer

Supplier

Professional service provider

Other service providers, e.g. transporter, etc.

[Tick APPLICABLE BOX]
8.7 Total number of years the company/firm has been in business:..............................
8.8 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, certify

that the points claimed, based on the B-BBE status level of contributor indicated in paragraphs
1.4 and 6.1 of the foregoing certificate, qualifies the company/ firm for the preference(s) shown

and | / we acknowledge that:

The information furnished is true and correct;

The preference points claimed are in accordance with the General Conditions as indicated

in paragraph 1 of this form;

In the event of a contract being awarded as a result of points claimed as shown in paragraphs
1.4 and 6.1, the contractor may be required to furnish documentary proof to the satisfaction

of the purchaser that the claims are correct;

iv) If the B-BBEE status level of contributor has been claimed or obtained on a fraudulent basis
or any of the conditions of contract have not been fulfilled, the purchaser may, in addition to
any other remedy it may have —

(a) disqualify the person from the bidding process;

(b)  recover costs, losses or damages it has incurred or suffered as a result of
that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a result
of having to make less favourable arrangements due to such cancellation;

(d) recommend that the bidder or contractor, its shareholders and directors, or
only the shareholders and directors who acted on a fraudulent basis, be
restricted by the National Treasury from obtaining business from any organ
of state for a period not exceeding 10 years, after the audi alteram partem
(hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution.

WITNESSES
1 o SIGNATURE(S) OF BIDDERS(S)
9 DATE:
S ADDRESS  ooocoovoieeeeeeeeeeee
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DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR DESIGNATED
SECTORS

This Standard Bidding Document (SBD) must form part of all bids invited. It contains general information
and serves as a declaration form for local content (local production and local content are used
interchangeably).

Before completing this declaration, bidders must study the General Conditions, Definitions, Directives
applicable in respect of Local Content as prescribed in the Preferential Procurement Regulations, 2017,
the South African Bureau of Standards (SABS) approved technical specification number SATS 1286:2011
(Edition 1) and the Guidance on the Calculation of Local Content together with the Local Content
Declaration Templates [Annex C (Local Content Declaration: Summary Schedule), D (Imported Content
Declaration: Supporting Schedule to Annex C) and E (Local Content Declaration: Supporting Schedule to
Annex C)].

1. General Conditions

1.1. Preferential Procurement Regulations, 2017 (Regulation 8) make provision for the promotion of local
production and content.

1.2. Regulation 8. (2) prescribes that in the case of designated sectors, organs of state must advertise
such tenders with the specific bidding condition that only locally produced or manufactured goods,
with a stipulated minimum threshold for local production and content will be considered.

1.3. Where necessary, for tenders referred to in paragraph 1.2 above, a two stage bidding process may
be followed, where the first stage involves a minimum threshold for local production and content and
the second stage price and B-BBEE.

1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in such a
manner that the local production and content of the overall value of the contract is reduced to below
the stipulated minimum threshold.

1.5. The local content (LC) expressed as a percentage of the bid price must be calculated in accordance
with the SABS approved technical specification number SATS 1286: 2011 as follows:

LC =[1-x/y]* 100

Where
X is the imported content in Rand
y is the bid price in Rand excluding value added tax (VAT)

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the exchange
rate published by South African Reserve Bank (SARB) at 12:00 on the date of advertisement of
the bid as indicated in paragraph 4.1 below.

The SABS approved technical specification number SATS 1286:2011 is accessible on
http:/www.thedti.gov.zal/industrial development/ip.jsp at no cost.
1.6. A bid may be disqualified if this Declaration Certificate and the Annex C (Local Content Declaration:
Summary Schedule) are not submitted as part of the bid documentation;
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2. The stipulated minimum threshold(s) for local production and content (refer to Annex
A of SATS 1286:2011) for this bid is/are as follows:

No. | Description of services, | Unit Quantity Stipulated
works or goods (e.9. m2, m3, ton, minimum

etc) threshold

1 Steel components (Fencing 100%

panels, pole posts, spikes,
pedestrian gate, vehicle sliding

gates, etc)
2 Fencing panels No 1420 100%
3 Pole posts No 1430 100%
4 Spikes No 1655 100%
5 Pedestrian gate No 01 100%
6 Vehicle gates No 09 100%
3. Does any portion of the goods or services offered
have any imported content?
(Tick applicable box)
| YES | | Nno | |
3..1 If yes, the rate(s) of exchange to be used in this bid to calculate the local content as prescribed

in paragraph 1.5 of the general conditions must be the rate(s) published by SARB for the specific
currency at 12:00 on the date of advertisement of the bid.

The relevant rates of exchange information is accessible on www.reservebank.co.za

Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to
Annex A of SATS 1286:2011):

Currency Rates of exchange
US Dollar
Pound Sterling
Euro

Yen

Other

NB: Bidders must submit proof of the SARB rate (s) of exchange used.
4. Where, after the award of a bid, challenges are experienced in meeting the stipulated minimum

threshold for local content the dti must be informed accordingly in order for the dti to verify and in
consultation with the AO/AA provide directives in this regard.
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LOCAL CONTENT DECLARATION

(REFER TO ANNEX B OF SATS 1286:2011)

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY
RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR
MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY (CLOSE CORPORATION,
PARTNERSHIP OR INDIVIDUAL)

IN RESPECT OF BID NO.: HO5-21-22-0278

ISSUED BY: (Procurement Authority / Name of Institution): EASTERN CAPE DEPARTMENT OF
PUBLIC WORKS & INFRASTRUCTURE

NB

1 The obligation to complete, duly sign and submit this declaration cannot be transferred to an
external authorized representative, auditor or any other third party acting on behalf of the
bidder.

2 Guidance on the Calculation of Local Content together with Local Content Declaration
Templates (Annex C, D and E) is accessible on http://www.thdti.gov.za/industrial
development/ip.jsp. Bidders should first complete Declaration D. After completing Declaration
D, bidders should complete Declaration E and then consolidate the information on Declaration
C. Declaration C should be submitted with the bid documentation at the closing date and
time of the bid in order to substantiate the declaration made in paragraph (c) below.
Declarations D and E should be kept by the bidders for verification purposes for a period of at
least 5 years. The successful bidder is required to continuously update Declarations C, D and
E with the actual values for the duration of the contract.

I, the undersigned, ...t e (TUL D@MES),

do hereby declare, in my capacity @s ...........coooiiiiiiiiiiii

o) U PPPPRPP (name of bidder entity), the
following:

(@) The facts contained herein are within my own personal knowledge.

(b) I have satisfied myself that:

(i) the goods/services/works to be delivered in terms of the above-specified bid comply with
the minimum local content requirements as specified in the bid, and as measured in
terms of SATS 1286:2011; and

(c) The local content percentage (%) indicated below has been calculated using the formula given
in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and
the information contained in Declaration D and E which has been consolidated in Declaration

C:
Bid price, excluding VAT (y) R
Imported content (x), as calculated in terms of SATS 1286:2011 R

Stipulated minimum threshold for local content (paragraph 3 above)
Local content %, as calculated in terms of SATS 1286:2011

If the bid is for more than one product, the local content percentages for each product
contained in Declaration C shall be used instead of the table above.

The local content percentages for each product has been calculated using the formula given
in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and
the information contained in Declaration D and E.
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(d) lacceptthat the Procurement Authority / Institution has the right to request that the local content
be verified in terms of the requirements of SATS 1286:2011.

(e) | understand that the awarding of the bid is dependent on the accuracy of the information

furnished in this application. | also understand that the submission of incorrect data, or data

that are not verifiable as described in SATS 1286:2011, may result in the Procurement

Authority / Institution imposing any or all of the remedies as provided for in Regulation 14 of the

Preferential Procurement Regulations, 2017 promulgated under the Preferential Policy
Framework Act (PPPFA), 2000 (Act No. 5 of 2000).

SIGNATURE: DATE:
WITNESS No. 1 DATE:
WITNESS No. 2 DATE:
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ANNEXURE C
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SATS 1286.2011
(C1) |[Tender No.: HO5-21-22-0278 Note: VAT to be excluded from all
(C2) |Tender description: ERECTION OF QUEENSTOWN DPW DEPOT FENCE calculations
(C3) |Designated product(s): Steel Products and Components
(C4) |Tender Authority: Department of Public Works & Infrastructure
(C5) |Tendering Entity name:
(C6) |Tender Exchange Rate: Pula|:| EU| | GBP:I
(C7) |Specified local content % 100%
Calculation of local content Tender summary
Tend ice-| E ted Tend lue- net of Local
. , . . ender price 'xemp € enderva f‘e neto Imported oca Unit of Tender Total exempted | Total Imported
Tender item no's List of items each imported exempted imported Local value | content % Total tender value | .
value . measurement|  Qty imported content content
(excl VAT) value content (per item)
(C8) (C9) (C10) (c11) (c12) (c13) (C14) (c15) (C16) (c17) (c18) (C19)
Fencing panels No. 1420
Pole posts No. 1430
Spikes No. 1655
Pedestrian Gate No. 1
Vehicle Gate No. 9
(€C23) Total Imported content
(C24) Total local content
Date: (€25) Average local content % of tender
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Annex D
Imported Content Declaration - Supporting Schedule to Annex C
(D1)  |Tender No.: HO5-21/22-0278
Note: VAT to b luded f
(D2) |Tender Description: ERECTION OF QUEENSTOWN DPW DEPOT FENCE S eioulations eanom
(D3) |Designated product(s): Steel Products and Components
(D4) [Tender Authority: Department of Public Works & Infrastructure
(D5)  [Tendering Entity name:
(D6) |Tender Exchange Rate: Pua | EU[_R9.00 GBP[__R 12.00
A. Exempted imported content alculation of imported conte
Forign All locally
. currency Tender . . .
Tender item _n . . . Local value of| Freight costs to| incurred | Total landed Exempted imported
\ Description of imported content Local supplier | Overseas Supplier | value as per | Exchange . . Tender Qty
no's . imports port of entry [landing costs | cost excl VAT value
Commercial Rate )
- & duties
Invoice
(D7) (D8) (D9) (D10) (D11) (D12) (D13) (D14) (D15) (D16) (D17) (D18)
(D19) Total exempt imported value
This total must correspond with
Annex C - C 21
B. Imported directly by the Tenderer alculation of imported conte Summary
czfr:ﬂ:y All locally
Tendef item Description of imported content Unit of measure| Overseas Supplier | value as per Tender Rate LO?aI value of| Freight costs to |n.curred Total landed Tender Qty| Total imported value
no's . | of Exchange imports port of entry |landing costs|cost excl VAT
Commercial .
. & duties
Invoice
(D20) (D21) (D22) (D23) (D24) (D25) (D26) (D27) (D28) (D29) (D30) (D31)
(D32) Total imported value by tenderer
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(D32) Total imported value by tenderer
C. Imported by a 3rd party and supplied to the Tenderer alculation of imported conte
Fori
orign Alllocally
currency . . :
L . . . i Tender Rate | Local value of | Freight coststo [ incurred | Total landed Quantity 3
Description of imported content | Unit of measure | Local supplier [ Overseas Supplier | value as per | X R Total imported value
.. | of Exchange imports portof entry | landing costs | cost excl VAT imported
Commercial )
. & duties
Invoice

(D33) (D34) (D35) (D36) (D37) (D38) (D39) (D40) (D41) (D42) (D43) (D44)

(D45) Total imported value by 3rd party

. ation of foreig e Summary of
D. Other foreign currency payments !
payme payments
Local li
oc ?upp ter Overseas | Foreign currency value | Tender Rate Local value of
Type of payment making the . .
beneficiary paid of Exchange payments
payment

(D46) (D47) (D48) (D49) (D50) (D51)

(D52) Total of foreign currency payments declared by tenderer and/or 3rd party

Signature of tenderer from Annex B

(D53) Total of imported content & foreign currency payments - (D32), (D45) & (D52) above
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ANNEXURE E
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SATS 1286.2011
Annex E
Local Content Declaration - Supporting Schedule to Annex C
E1 Tender No. HO5-21-22-0278 I
(E1) ender Mo L Note: VAT to be excluded from all calculations
(E2) |Tender description: ERECTION OF QUEENSTOWN DPW DEPOT FENCE
(E3) |Designated products:ERECTION OF QUEENSTOWN DPW DEPOT FENCE
(E4) |Tender Authority:Department of Public Works & Infrastructure
(E5) |Tendering Entity name:
O Prod
oods, Se es and Description of items purchased Local suppliers Value
O
(E6) (E7) (E8)
(E9) Total local products (Goods, Services and Works)
(E11) [T QWA EET Y (Rental, depreciation & amortisation, utility costs, consumables etc.) |:l
[{F¥JN Administration overheads and mark-up (Marketing, insurance, financing, interest etc.) |:]
(E13) Total local content
This total must correspond with Annex C - C24
Signature of tenderer from Annex B
Date:
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EXEMPTION LETTER
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PROCESS WHEN REQUESTING EXEMPTION LETTERS

For exemption requests on designated products and the minimum threshold for local content cannot be
met for various reasons, bidders must apply for exemption per tender. After checking with the industry,
the dti will decide whether to grant an exemption or not.

In the official request (signed letter), the following information should be included:

e Procuring entity/government department/state owned company.
e Tender/bid number.

e Closing date.

e Item(s) for which the exemption is being requested for.

e Description of the goods, services or works for which the requested exemption item will
be used for and the local content that can be met.

¢ Reason(s) for the request.

e Supporting letters from local manufacturers and suppliers.

NB - Exemption letters are tender specific and applications are not transferrable.

The turnaround time in response to exemption letters for all designated products is five working days with
the exception of rail and boats/vessels which is seven working days.

Request for exemption letters are to be directed to:

Dr Tebogo Makube

Chief Director: Industrial Procurement

Tel: 012 394 3927

E-mail: tmakube@thedti.gov.za.
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EXAMPLE
ANNEXURE C, D & E ON LOCAL CONTENT AND PRODUCTION
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DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR DESIGNATED SECTORS

This Standard Bidding Document (SBD) must form part of all bids invited. It contains general information
and serves as a declaration form for local content (local production and local content are used
interchangeably).

Before completing this declaration, bidders must study the General Conditions, Definitions, Directives
applicable in respect of Local Content as prescribed in the Preferential Procurement Regulations, 2017,
the South African Bureau of Standards (SABS{# approved technical specification number SATS 1286:2011
(Edition 1) and the Guidance on the Ca*on of Local Content together with the Local Content
Declaration Templates [Annex C (Local Contem”Zcclaration: Summary Schedule), D (Imported Content
Declaration: Supporting Schedule to ArgeNC#7id E (Local Content Declaration: Supporting Schedule to
Annex C)].

3. General Conditions

th2

:3.4.@‘5;;i on awarded a contract in relation to a designated sector, may not sub-contract in such a
maréier that the local production and content of the overall value of the contract is reduced to below
the stipulated minimum threshold.

3.5. The local content (LC) expressed as a percentage of the bid price must be calculated in accordance
with the SABS approved technical specification number SATS 1286: 2011 as follows:

LC =[1-x/y]* 100

Where
X is the imported content in Rand
y is the bid price in Rand excluding value added tax (VAT)

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the exchange
rate published by South African Reserve Bank (SARB) at 12:00 on the date of advertisement of
the bid as indicated in paragraph 4.1 below.

The SABS approved technical specification number SATS 1286:2011 is accessible on
http:/www.thedti.gov.zal/industrial development/ip.jsp at no cost.
3.6. A bid may be disqualified if this Declaration Certificate and the Annex C (Local Content Declaration:
Summary Schedule) are not submitted as part of the bid documentation;
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4. The stipulated minimum threshold(s) for local production and content (refer to Annex
A of SATS 1286:2011) for this bid is/are as follows:

No. | Description of services, | Unit Quantity Stipulated
works or goods “:-9;- m2, m3, ton, minimum
elc
threshold
1 Mild steel reinforcement to
structural concrete work: 12 tonnes 261.95 100%
mm diameter bars
2 Mild steel reinforcement to
structural concrete work: 10 mm tonnes 240 100%
diameter bars
3 Furniture High back Chair 261.95
No. 85%
3. Does any portion of the goods or services offered
have any imported content?
(Tick applicable box)
[ YES[x 1 nNo | é\/
3.1 If yes, the rate(s) of exchange to be used in th| D (ficulate the local content as prescribed

in paragraph 1.5 of the general conditions must 'f.ate(s) published by SARB for the specific
currency at 12:00 on the date of advertiserg s of th/ bid.

The relevant rates of exchange informaian is g#Cessible on www.reservebank.co.za

Annex A of SATS 1286:2011):

Currency O
US Dollar )

Pound Sterling o §

Indicate the rate(s) of exchange ag ( thg#appropriate currency in the table below (refer to

Rates of exchange
R14 / $1
R19.50/ 1 pound

Euro R14.10/ 1 Euro
Yen / R0.50/ 500Yens
Other

NB: Bidders must submit proof of the SARB rate (s) of exchange used.
4. Where, after the award of a bid, challenges are experienced in meeting the stipulated minimum

threshold for local content the dti must be informed accordingly in order for the dti to verify and in
consultation with the AO/AA provide directives in this regard.
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LOCAL CONTENT DECLARATION

(REFER TO ANNEX B OF SATS 1286:2011)

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY
RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR
MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY (CLOSE CORPORATION,
PARTNERSHIP OR INDIVIDUAL)

IN RESPECT OF BID NO. SCMUS-18/19-0888..........ccciiiiiiiiiiiiiiii e

ISSUED BY: (Procurement Authority / Name of Institution):
DEPARTMENT OF PUBLIC WORKS&INFRASTRUCTURE.........ccccveiiiieee e

NB

3 The obligation to complete, duly sign and submit this declaration cannot be transferred to an
external authorized representative, auditor or any other third party acting on behalf of the
bidder.

4 Guidance on the Calculation of Local Content together with Local Content Declaration
Templates (Annex C, D and E) is accessible on http://www.thdti.gov.za/industrial
development/ip.jsp. Bidders should first complete Declaration D. After completing Declaration
D, bidders should complete Declaration E and then consolidate the information on Declaration
C. Declaration C should be submitted with the bid documentation at the closing date and
time of the bid in order to substantiate the declaration made in paragraph (c) below.
Declarations D and E should be kept by the bidders for verification purposes for a period of at
least 5 years. The successful bidder is required to continuously ufiiate Declarations C, D and
E with the actual values for the duration of the contract.

I, the undersigned, MKHAYA PHONDO (full names), do h
DIRECTOR.............c.ce.... of ... PHONDO CONSTRUCTIC
of bidder entity), the following: -

(f)  The facts contained herein are within my own pefgona

(g) | have satisfied myself that:

(ii) the goods/services/works to be de: D:d \i/ferms of the above-specified bid comply with
the minimum local content req ’
terms of SATS 1286:2011; aré

(h)  The local content percentage (%)
in clause 3 of SATS 1286:201¢

the information contained in on D and E which has been consolidated in Declaration
C:
Bid price, excluding VAT (y) R 370 940
Imported content (x), as calculated in terms of SATS 1286:2011 R 62 868
Stipulated minimum threshold for local content (paragraph 3 above) 100%+85%
Local content %, as calculated in terms of SATS 1286:2011 83.05%

If the bid is for more than one product, the local content percentages for each product
contained in Declaration C shall be used instead of the table above.
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The local content percentages for each product has been calculated using the formula given
in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and
the information contained in Declaration D and E.

(i)

)

| accept that the Procurement Authority / Institution has the right to request that the local content
be verified in terms of the requirements of SATS 1286:2011.

| understand that the awarding of th{\ bid is dependent on the accuracy of the information
furnished in this application. | also uinrssand that the submission of incorrect data, or data

that are not verifiable as dewyribed i7"SATS 1286:2011, may result in the Procurement
Authority / Institution imposing &3V &2/ of the remedies as provided for in Regulation 14 of the
Preferential Procurement F &2

Framework Act (PPPFA)@ v

SIGNATURE: A N/ il DATE: 23 Oct 2018___

WITNES(S o = DATE: 23 Oct 2018___

\i /No. b DATE: 23 Oct 2018
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" Province of the

EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

SATS 1286.2011
Annex C

Local Content Declaration - Summary Schedule

(C1) |TenderNo. SCMUS-18/19-0888
Note: VAT to be excluded from all

(C2) |Tender description: Construction of BHISHO JSS School 4 calculations

/)
(C3)  |Designated product(s) Steel Products and Structures and Furnture ‘\/.
(C4)  |Tender Authority: Department of Public Works (EC) Y
(C5) |Tendering Entity name: IPHONDO CONSTRUCTION (PTY) LTD f\
(C6) |Tender Exchange Rate: Pula‘ \Y ‘ GBP
(C7) |Specified local content % 100% and 85%

Calculation of local content Tender summary

Tendervalue

Tenderitem netf Imported tocd Unit of Total tender | Total exempted | Total Imported

) List of items imported | exempted 2 Local value | content% Tender Qty i P P

no's X value . measurement value imported content|  content
value imported (peritem)
content
(c8) (©) (c11) (€12) (c13) (C14) (c15) (C16) (€17) (c18) (C19)
Mildsteel reinforcement to

53,34,50 [structural concrete work: 12mm R0.00 R35.00 R0.00 R35.00 100% tonnes 26195 R 9168 RO RO

diameter bars

Mild steel reinforcement to

5435 [structural concrete work: 10mm R 23.00 R0.00 R23.00 R0.00 R23.00| 100% tonnes 240.00 R 5520 RO RO

diameter bars

% Furiture High back Chair R 1600.00 R0O.00 | R1600.00| R240.00 R136000| &% No. 2195 R 356252 RO R 62868
(C20) Total tender value R 370940
Signature of tenderer from Annex B (€21) Total Exemptimported content RO
(€22) Total Tender value net of exemptimported content| R 370940
\‘g.‘ (€23) Total Imported content| R 62868
(€24) Total local content| R 308072
Date: 24-0ct-18 (€25) Average local content % of tender| ~ 83.05%
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" Province of the

EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

SATS 1286.2011
Annex D

Imported Content Decl pporting Schedule to Annex C

(D1) |Tender No. SCMUS-18/19-0888
Note: VAT to be excluded
(D2) |Tender description: Construction of BHISHO JSS School from all calculations
(D3) |Designated Products: Furniture products
(D4) |Tender Authority: Department of Public Works (EC)
(D5) |Tendering Entity name: IPHONDO CONSTRUCTION (PTY) LTD \
(D6) |Tender Exchange Rate: Pula N GBP I:l

A. Exempted imported content Calculation o

All locally
Tenderitem o & : oHmency Tender Local value of | Freight coststo | incurred | Total landed Tender |Exempted imported|
Description of imported content Local supplier value as per| Exchange o N
no's Commiaraal Hate imports portof entry [landing costs | cost excl VAT Qty value
Invoice & duties
(D7) (D8 (D9) (D11) (D12) (D13) (D14) (D15) (D16) (D17) (D18)
n/a n/a n/a n/a n/a n/a n/a n/a n/a n/a n/a n/a
n/al n/al n/a| @ n/a|n/a n/a n/a n/a n/a n/a [n/a
(D19) Total exempt imported value R O

This total must correspond with
Annex C-C21

B. Imported directly by the Tenderer Calculation of imported content Summary
‘::’r:i" Alllocally
Tenderitem e - s s ¥ Tender Rate |Local value of | Freight coststo| incurred | Total landed Tender Total imported
i Description of imported content Unit of measure Overseas Supplier | value as per & i
no's ., | of Exchange imports port of entry [landing costs [cost excl VAT Qty value
Commercial "
i & duties
Invoice
(D20) (D21) (022) (D23) (D24) (D25) (D26) (D27) (D28) (029 | | (D30) (D31)
n/a n/a n/a n/a n/a n/a n/a n/a n/a n/a n/a
n/a n/a n/a n/a n/a n/a n/a n/a n/a n/a n/a
n/a n/a n/a n/a n/a n/a n/a n/a n/a n/a n/a
n/a n/a n/a n/a n/a n/a n/a n/a n/a n/a n/a
n/a n/a n/a n/a n/a n/a n/a n/a n/a n/a n/a
n/a n/a n/a n/a n/a n/a n/a n/a n/a n/a n/a
n/a n/a n/a n/a n/a n/a n/a n/a n/a n/a n/a
n/a n/a n/a n/a n/a n/a n/a n/a n/a n/a n/a
(D32) Total imported value by tenderer R O
C. Imported by a 3rd party and supplied to the Tenderer Calculation of imported content
c::’r:i" Alllocally
= = 2 : . Y Tender Rate |Local value of | Freight coststo | incurred | Total landed Quantity Total imported
Description of imported content | Unit of measure Local supplier Overseas Supplier |value as per e . "
._, | of Exchange imports port of entry [landing costs |cost excl VAT imported value
Commercial "
: & duties
Invoice
(D33) (D34) (D35) (D36) (D37) (D38) (D39) (D40) (D41) (D42) (D43) (D44)
2 i:'a": '\f::ex"zihb"c of aHigh back No. Walton Chinese fabric| ~ $1200| R 14.00|  R168.00 R37.00|  R35.00| R240.00 262 R 62868

(D45) Total imported value by 3rd party)| R 62868

Calculation of foreign currency Summary of

D. Other foreign currency payments

payments payments
Local supplier N
Type of payment makingthe |Overseas benefidary Foreign :urlien:y Tender Rate Local value of
value paid of Exchange payments
payment
(D46) (D47) (D48) (D49) (D50) (D51)
Walton Chinese
EFT
FNB fabric $12 R 14.00 R 168
(D52) Total of foreign currency payments declared by tenderer and/or 3rd party|
Signature of tenderer from Annex B
(D53) Total of imported content & foreign currency payments - (D32), (D45) & (D52) above|
=9 This total must correspond with
Date: 24-0ct-18 AnnexC~c23
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” Province of the

EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

SATS 1286.2011
Annex E

Local Content Declaration - Supporting Schedule to Annex C
(E1) [Tender No. SCMU5-18/19-0888 \/ V

to be excluded from all

(E2) |Tenderdescription: Construction of Bhisho JSS 2
(E3) |Designated products: Steel Products and Structures A\
(E4) |Tender Authority: Department of Public Works (EC)

(E5) |Tendering Entity name: Phondo Construction

v.
S

Local Products
(Goods, Services Description of item£purchased Local suppliers Value
and Works)
(E6) (E7) (E8)

Mild steel reinforcement to structural concrete R 8050

work: 12 mm diameter bars RC Steel (Pty)Ltd

Mild steel reinforcement to structural concrete

" i b R 4500

work: 10 mm diameter bars RC Steel (Pty)Ltd
Furniture High back Chair Budget doshualiome R 289 166

Furniture

(E9) Total local products (Goods, Services and Works) R 301716
(E10) ( Tenderer's manpower cost) R 2 500
(E11) (Rental, depreciation & amortisation, utility costs, consumables etc.) R 1500
(E12) GG Vet IRV CEL EEN L WL ET ST ( Marketing, insurance, financing, interest etc.) R 2356

(E13) Total local content R 308 072

This total must correspond with Annex C -

C24

Signature of tenderer from Annex B

Date: 24-Oct-18
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DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES

1

2

This Standard Bidding Document must form part of all bids invited.

It serves as a declaration to be used by institutions in ensuring that when goods and services are being
procured, all reasonable steps are taken to combat the abuse of the supply chain management system.

The bid of any bidder may be disregarded if that bidder, or any of its directors have-
a. abused the institution’s supply chain management system;
b. committed fraud or any other improper conduct in relation to such system; or

c. failed to perform on any previous contract.

In order to give effect to the above, the following questionnaire must be completed and submitted
with the bid.

4.1

Question

Is the bidder or any of its directors listed on the National Treasury’s database as | Yes No
companies or persons prohibited from doing business with the public sector? ] Ol
(Companies or persons who are listed on this database were informed in writing

of this restriction by the National Treasury after the audi alteram partem rule was

applied).

4.1.1

If so, furnish particulars:

4.2

Is the bidder or any of its directors listed on the Register for Tender Defaulters in Yes No
terms of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 ] ]
0f2004)?

To access this Register enter the National Treasury’s website,
www.treasury.gov.za, click on the icon “Register for Tender Defaulters” or submit
your written request for a hard copy of the Register to facsimile number (012)
3265445.

421

If so, furnish particulars:

43

Was the bidder or any of its directors convicted by a court of law (including a court Yes No
outside of the Republic of South Africa) for fraud or corruption during the past five ] ]
years?

43.1

If so, furnish particulars:

44

Was any contract between the bidder and any organ of state terminated during the past | Yes No
five years on account of failure to perform on or comply with the contract? ] Ol

4.4.1

If so, furnish particulars:
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CERTIFICATION

I, THE UNDERSIGNED (FULL NAME)....ccciitiiiiiiiiiiiiiiiiiiiiiiieieiiiieeneneiacncnenes
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE AND
CORRECT.

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Signature Date
Position Name of Bidder
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% Province of the

LEASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

SBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION
1 This Standard Bidding Document (SBD) must form part of all bids* invited.
2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement

between, or concerted practice by, firms, or a decision by an association of firms, if it is between
parties in a horizontal relationship and if it involves collusive bidding (or bid rigging).? Collusive

bidding is a pe se prohibition meaning that it cannot be justified under any grounds.

3 Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities must take
all reasonable steps to prevent abuse of the supply chain management system and authorizes
accounting officers and accounting authorities to:

a. disregard the bid of any bidder if that bidder, or any of its directors have abused the
institution’s supply chain management system and or committed fraud or any other
improper conduct in relation to such system.

b. cancel a contract awarded to a supplier of goods and services if the supplier committed
any corrupt or fraudulent act during the bidding process or the execution of that contract.

4 This SBD serves as a certificate of declaration that would be used by institutions to ensure that,
when bids are considered, reasonable steps are taken to prevent any form of bid-rigging.

5 In order to give effect to the above, the attached Certificate of Bid Determination (SBD 9) must be
completed and submitted with the bid:

" Includes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise prices
or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding process. Bid
rigging is, therefore, an agreement between competitors not to compete.
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% Province of the

LEASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

SBD 9

CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Institution)
do hereby make the following statements that | certify to be true and complete in every respect:
| certify, on behalf of that:

(Name of Bidder)

1. | have read and | understand the contents of this Certificate;

2. lunderstand that the accompanying bid will be disqualified if this Certificate is found not to be true
and complete in every respect;

3. lam authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf
of the bidder;

4. Each person whose signature appears on the accompanying bid has been authorized by the bidder
to determine the terms of, and to sign the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying bid, | understand that the word
“competitor” shall include any individual or organization, other than the bidder, whether or not
affiliated with the bidder, who:

(a) has been requested to submit a bid in response to this bid invitation;
(b) could potentially submit a bid in response to this bid invitation, based on their
qualifications, abilities or experience; and
(c) provides the same goods and services as the bidder and/or is in the same line of
business as the bidder.
6. The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However communication

between partners in a joint venture or consortium?® will not be construed as collusive bidding.
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7.

L EASTERN CAPE

” Province of the

PUBLIC WORKS & INFRASTRUCTURE

In particular, without limiting the generality of paragraphs 6 above, there has been no consultation,

communication, agreement or arrangement with any competitor regarding:

(a) prices;
(b) geographical area where product or service will be rendered (market allocation)

(c) methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;

(e) the submission of a bid which does not meet the specifications and conditions of
the bid; or

) bidding with the intention not to win the bid.
In addition, there have been no consultations, communications, agreements or arrangements with
any competitor regarding the quality, quantity, specifications and conditions or delivery particulars
of the products or services to which this bid invitation relates.
The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly
or indirectly, to any competitor, prior to the date and time of the official bid opening or of the

awarding of the contract.

3 Joint venture or Consortium means an association of persons for the purpose of combining
their expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a
contract.

10.

| am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in
terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National
Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting
business with the public sector for a period not exceeding ten (10) years in terms of the Prevention
and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

Signature Date
Position Name of Bidder
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;‘ﬂn,, {EASTERN CAPE

—2"~_ / PUBLIC WORKS & INFRASTRUCTURE
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VALID ORIGINAL OR CERTIFIED COPY OF B-BBEE
CERTIFICATE

(IF APPLICABLE, ATTACH HERE)
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SWORN AFFIDAVIT

(IF APPLICABLE, CHOOSE THE CORRECT FORM AND COMPLETE)
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SWORN AFFIDAVIT - B-BBEE EXEMPTED MICRO ENTERPRISE (EME) - CONTRACTORS

I, the undersigned,

Full name & Surname
Identity number

Hereby declare under oath as follows:
1. The contents of this statement are to the best of my knowledge a true reflection of the facts.

2. | am a Member / Director / Owner of the following enterprise and am duly authorized to
act on its behalf:

Enterprise Name:
Trading Name (If
Applicable):
Registration Number:

Enterprise Physical
Address:

Type of Entity (CC,
(Pty) Ltd, Sole Prop
Nature of Business:

Definition of “Black As per the Broad-Based Black Economic Empowerment Act 53 of
People” 2003 as Amended by Act No 46 of 2013 “Black People” is a generic
term which means Africans, Coloureds and Indians —

(a) Who are citizens of the Republic of South Africa by birth or
descent;
or
(b) Who became citizens of the Republic of South
Africa by naturalization-
i. Before 27 April 1994; or
ii.  On or after 27 April 1994 and who would have been
entitled to acquire citizenship by naturalization prior

w

| hereby declare under Oath that:

[0 The Enterprise is % Black Owned as per Amended Code Series CSCO000 of
the Revised Construction Sector Codes of Good Practice issued under section 9 (1) of B-
BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013,

[1 The Enterprise is % Black Woman Owned as per Amended Code Series

CSCO000 of the Revised Construction Sector Codes of Good Practice issued under section
9 (1) of B-BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013,

[1 The Enterprise is % Black Designated Group Owned as per Amended

Code Series CSCO000 of the Revised Construction Sector Codes of Good Practice issued

under section 9 (1) of B-BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013, Based

on the Financial Statements/Management Accounts and other information available on the

latest financial year-end of (DD/MM/YYYY), the annual Total Revenue
was equal to/or less than R10,000,000.00 (ten Million Rands or less),
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% Province of the

LEASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

[0 Please confirm on the table below the B-BBEE level contributor, by ticking
the applicable box.

100% Black Owned Level One (135% B-BBEE procurement
recognition level)

At least 51% Black Owned but less | Level Two (125% B-BBEE
than 100% black owned procurement recognition level)

At least 30% Black Owned but less | Level Four (100% B-BBEE
than 51% black owned procurement recognition level)

Less than 30% Black Owned Level Five (80% B-BBEE procurement
recognition level)

NB: KEY NOTES FOR EMES (extract from Gazette No. 41287)

e 3.6.2.4.1 An Exempted Micro Enterprise (EME) with a total annual revenue of less than R1.8
million in the case of BEPs and less than R3 million in the case of Contractors are :

o A) Not subject to the discounting principle and therefore do not have to comply with the
QSE Skills Development element, and

o B) Not required to have an authorised B-BBEE verification certificate, and may present
an affidavit or a certificate issued by the Companies and Intellectual Property
Commission (CIPC), in respect of their ownership and annual turnover.

e Contractors and/Built Environment Professionals are encouraged to familiarize themselves with
the Construction Sector Codes (CSCO000) as issued through Government Gazette No. 41287,
Board No. NOTICE 931 OF 2017.

Details are available on: www.thedti.gov.za/economic_empowernment/bee sector charters.jsp

e An electronic copy can also be requested through DPW offices (Supply Chain Offices)
4. 1 know and understand the contents of this affidavit and | have no objection
to take the prescribed oath and consider the oath binding on my conscience
and on the owners of the enterprise which | represent in this matter.

5. The sworn affidavit will be valid for a period of 12 months from the
date signed by commissioner.

Deponent Signature: Date:

Commissioner of Oaths
Signature & stamp
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SWORN AFFIDAVIT - B-BBEE QUALIFYING SMALL ENTERPRISE (QSE) - CONTRACTORS

[, the undersigned,

Full name & Surname
Identity number

Hereby declare under oath as follows:
1. The contents of this statement are to the best of my knowledge a true reflection of the facts.

2. | am a Member / Director / Owner of the following enterprise and am duly authorised to act on its behalf:

Enterprise Name:
Trading Name (If
Applicable):
Registration Number:
Enterprise Physical
Address:

Type of Entity (CC,
(Pty) Ltd, Sole Prop
Nature of Business:

Definition of “Black As per the Broad-Based Black Economic Empowerment Act 53 of
People” 2003 as Amended by Act No 46 of 2013 “Black People” is a generic
term which means Africans, Coloureds and Indians —

(a) Who are citizens of the Republic of South Africa by birth or
descent;
or
(b) Who became citizens of the Republic of South
Africa by naturalization-
i. Before 27 April 1994; or
ii.  On or after 27 April 1994 and who would have been
entitled to acquire citizenship by naturalization prior

3. | hereby declare under Oath that:
[1  The Enterprise is % Black Owned as per Amended Code Series CSCO000 of
the
Revised Construction Sector Codes of Good Practice issued under section 9 (1) of B-BBEE
Act No 53 of 2003 as
Amended by Act No 46 of 2013,

[0 The Enterprise is % Black Woman Owned as per Amended Code Series
CSCO000 of the Revised Construction Sector Codes of Good Practice issued under section
9 (1) of B-BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013,

[1 The Enterprise is % Black Designated Group Owned as per

57|Page Version 7 of April 2019

HO5-21-22-0278
& ity ('Tﬁ‘o-i}}

BUC PROGRAMME
CONTRIBUTION TO A NATION AT WORK



Amended Code Series CSC000 of the Revised Construction Sector Codes of
Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as
Amended by Act No 46 of 2013,

[0 Based on the Financial Statements/Management Accounts and other

information available on the latest financial year-end of

(DD/MM/YYYY), the annual Total Revenue was between 10 million (ten M|II|on
Rands) and less than R50,000,000.00 (fifty Million Rands).

[0 Please confirm on the table below the B-BBEE level contributor, by ticking

the applicable box.

100% Black Owned

Level One (135% B-BBEE procurement
recognition level)

At least 51% Black Owned but
less than 100% black owned

Level Two (125% B-BBEE procurement
recognition level)

NB: KEY NOTES FOR QSE (extract from Gazette No. 41287)

5.6.3 A QSE that is at least 51% Black Owned or 100% Black Owned that does not comply with
paragraph 3.6.2.3 above, will be discounted by one level from that level awarded in paragraphs
5.3.1 and 5.3.2 respectively.

5.3.4 Despite paragraphs 5.2, 5.3.1 and 5.3.2, an at least 51% Black Owned QSE’s B-BBEE
Status Level and corresponding B-BBEE Recognition Level will be enhanced by one level if it
achieves full points (excluding the bonus points) for the Skills Development element of the QSE
Scorecard (paragraphs 1.1, 1.2 and 1.3 of Statement CSC603) or the Preferential Procurement
and Supplier Development element of the QSE Scorecard (paragraphs 1.1, 1.2, 1.3 and 2.1 of
CSC604).

5.3.5 For the avoidance of doubt, a Measured Entity that is measured in terms of the full QSE
scorecard is not eligible for enhancement in terms of paragraph 5.3.4 above.

Contractors and/Built Environment Professionals are encouraged to familiarize themselves with
the Construction Sector Codes (CSCO000) as issued through Government Gazette No. 41287,
Board No. NOTICE 931 OF 2017.

Details are available on: www.thedti.gov.za/economic_empowernment/bee sector charters.jsp

An electronic copy can also be requested through DPW offices (Supply Chain Offices)

| know and understand the contents of this affidavit and | have no objection
to take the prescribed oath and consider the oath binding on my conscience
and on the owners of the enterprise which | represent in this matter.

The sworn affidavit will be valid for a period of 12 months from the
date signed by commissioner.

Deponent Signature:

Date:

Commissioner of Oaths
Signature & stamp
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PROOF OF REGISTRATION ON THE NATIONAL
TREASURY CENTRAL SUPPLIER DATABASE (CSD

REPORT)
(ATTACH HERE)
59|Page Version 7 of April 2019
HO5-21-22-0278
108 & A o)

EXPANDED PUBLIC WORKS PROGRAMME an




‘ -P:i Province of the
EE I+ EASTERN CAPE
Sz / PUBLIC WORKS & INFRASTRUCTURE

% = “'\-e-—mwu'

VALID CIDB CERTIFICATE OF A TENDERER
(ATTACH HERE)
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Annex C
(normative)

FORM OF OFFER AND ACCEPTANCE

. . ERECTION OF QUEENSTOWN DPW DEPOT FENCING
Project title

SCMU number HO5-21-22-0278

OFFER
The employer, identified in the acceptance signature block, has solicited offers to enter into a contract
for the procurement of:

The tenderer, identified in the offer signature block, has examined the documents listed in the tender
data and addenda thereto as listed in the returnable schedules, and by submitting this offer has
accepted the conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of
offer and acceptance, the tenderer offers to perform all of the obligations and liabilities of the
contractor under the contract including compliance with all its terms and conditions according to their
true intent and meaning for an amount to be determined in accordance with the conditions of contract
identified in the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS

other suitable wording)

This offer may be accepted by the employer by signing the acceptance part of this form of offer and
acceptance and returning one copy of this document to the tenderer before the end of the period of
validity stated in the tender data, whereupon the tenderer becomes the party named as the contractor
in the conditions of contract identified in the contract data.

ST [o g F= 1 (U] (= PP PPRTTP
N F= T TP
(07T o= o1 1 4 PPN
for the

L= T =T - PP
(Name and address of organization)

Name and signature

Of WItNESS oo Date

ACCEPTANCE

By signing this part of this form of offer and acceptance, the employer identified below accepts the
tenderer’s offer. In consideration thereof, the employer shall pay the contractor the amount due in
accordance with the conditions of contract identified in the contract data. Acceptance of the tenderer’s
offer shall form an agreement between the employer and the tenderer upon the terms and conditions
contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and contract data, (which includes this agreement)

Part C2 Pricing data

Part C3 Scope of work.

Part C4 Site information and drawings and documents or parts thereof, which may be
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incorporated by reference into the above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto
as listed in the returnable schedules as well as any changes to the terms of the offer agreed by the
tenderer and the employer during this process of offer and acceptance, are contained in the schedule
of deviations attached to and forming part of this form of offer and acceptance. No amendments to or
deviations from said documents are valid unless contained in this schedule.

The tenderer shall within 3 weeks after receiving a completed copy of this agreement, including the
schedule of deviations (if any), contact the employer’s agent (whose details are given in the contract
data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other
documentation to be provided in terms of the conditions of contract identified in the contract data.
Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of
this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the
tenderer receives one fully completed original copy of this document, including the schedule of
deviations (if any). Unless the tenderer (now contractor) within five working days of the date of such
receipt notifies the employer in writing of any reason why he cannot accept the contents of this
agreement, this agreement shall constitute a binding contract between the parties.’

ST 1o =1 (1 = PSPPSR
NP T YU
(07 o 7= 1o 1 VPP PP
for the

30T o] Lo 3= PP
(Name and address of organization)

Name and signature

Of WItNESS oo Date .......cocoveieninnnne

Schedule of Deviations

1 Subject
Details

2 Subject
Details

3 Subject
Details

4 Subject
Details

By the duly authorised representatives signing this agreement, the employer and the tenderer agree to and accept the
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the tender
data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification or changes to the
terms of the offer agreed by the tenderer and the employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between
the issue of the tender/ quotation documents and the receipt by the tenderer of a completed signed copy of this
Agreement shall have any meaning or effect in the contract between the parties arising from this agreement.

1As an alternative, the following wording may be used:

Notwithstanding anything contained herein, this agreement comes into effect two working days after the submission by the employer of one
fully completed original copy of this document including the schedule of deviations (if any), to a courier-to-

counter delivery / counter-to-counter delivery / door-to-counter delivery /door-to-door delivery /courier service (delete that

which is not applicable), provided that the employer notifies the tenderer of the tracking number within 24 hours of such submission. Unless
the tenderer (now contractor) within seven working days of the date of such submission notifies the

employer in writing of any reason why he cannot accept the contents of this agreement, this agreement shall constitute a binding contract
between the parties
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RECORD OF ADDENDA TO BID DOCUMENTS
PROJECT TITLE ERECTION OF QUEENSTOWN DPW DEPOT FENCING
SCMU NUMBER HO5-21-22-0278
I / We confirm that the following communications received from the Department of Public Works
before the submission of this tender offer, amending the tender documents, have been taken into
account in this bid offer: (Attach additional pages if more space is required)
Item Date Title or Details No. of Pages
1
2

3

10

Attach additional pages if more space is required.

Signed Date
Name Position
Tenderer
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PROPOSED AMENDMENTS AND QUALIFICATIONS

The Tenderer should record any deviations or qualifications he may wish to make to the tender
documents in this Returnable Schedule. Alternatively, a tenderer may state such deviations and
qualifications in a covering letter to his tender and reference such letter in this schedule.

The Tenderer’s attention is drawn to clause 5.8 of SANS 10845-3 regarding the employer’s handling
of material deviations and qualifications.

PROJECT TITLE

ERECTION OF QUEENSTOWN DPW DEPOT FENCING

SCMU NUMBER

HO5-21-22-0278

Page Clause /Item

Proposal

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the
enterprise, confirms that the content of this schedule that presented by the tenderer are
within my personal knowledge and are to the best of my knowledge both true and correct

Signed

Name

Enterprise name
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E
RESOLUTION FOR SIGNATORY

A: CERTIFICATE OF AUTHORITY FOR SIGNATORY

Signatory for companies shall confirm their authority hereto by attaching a duly signed and dated copy of the
relevant resolution of the board of directors to this form or on company letter head.

An example is given below:
“By resolution of the board of directors passed at a meeting held on

Mr/Ms , Wwhose signature appears below, has been duly authorised to

sign all documents in connection with the tender for Contract No.

and any Contract which may arise there from on behalf of (Block Capitals)

SIGNED ON BEHALF OF THE COMPANY:

IN HIS/HER CAPACITY AS:

DATE:

SIGNATURE OF SIGNATORY:

WITNESSES:
DIRECTOR SIGNATURE
(NAMES)
DIRECTOR SIGNATURE
(NAMES)
DIRECTOR SIGNATURE
(NAMES)
DIRECTOR SIGNATURE
(NAMES)
DIRECTOR SIGNATURE
(NAMES)
DIRECTOR SIGNATURE
(NAMES)

If you cannot complete this form, attach a separate sheet (in a company letter head, project specific and signed by all directors):
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F
CERTIFICATE OF AUTHORITY FOR JOINT VENTURES

This Returnable Schedule is to be completed by joint ventures.

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise Mr/Ms .
...................................... , authorised signatory of the company . ...........
....................................................... , acting in the capacity of lead
partner, to sign all documents in connection with the tender offer and any contract resulting from it
on our behalf.

PROJECT TITLE ERECTION OF QUEENSTOWN DEPOT FENCING

SCMU NUMBER HO5-21-22-0278

NAME OF FIRM ADDRESS DULY AUTHORISED SIGNATORY

Lead partner: SIGNAtUFe. . voveeeeee oo

=128 & hliy o
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SCHEDULE OF PROPOSED SUBCONTRACTORS
ERECTION OF QUEENSTOWN DPW DEPOT FENCING

PROJECT TITLE

SCMU NUMBER HO5-21-22-0278

We notify you that it is our intention to employ the following Subcontractors for work in this contract. The
Subcontractors will all be CIDB registered and their CIDB Registration number shall be submitted below. This
should also be declared on SBD 6.1 form.

If we are awarded a contract we agree that this notification does not change the requirement for us to submit
the names of proposed subcontractors in accordance with requirements in the contract for such appointments.
If there are no such requirements in the contract, then your written acceptance of this list shall be binding
between us.

We confirm that all subcontractors who are or to be contracted are registered on Central Supplier Database
(CSD).

No. Name and | Nature and | Year Value Contact details
address of | extent of work completed
proposed
Subcontractor

1

2
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3

4

5

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the
enterprise, confirms that the content of this schedule that presented by the tenderer are
within my personal knowledge and are to the best of my knowledge both true and correct

Signed Date

Name Position

Enterprise name
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H
CAPACITY OF THE BIDDER
ERECTION OF QUEENSTOWN DPW DEPOT FENCING

PROJECT TITLE

SCMU NUMBER HO5-21-22-0278

WORK CAPACITY: (The Bidder is requested to furnish the following capacity particulars and to attach additional
pages if more space is required. Failure to furnish the particulars may result in the Bid being disregarded.)

Artisans and Employees: (Artisans and Employees to be ,or are ,employed for this project )

Quantity / | Categories of Employee - | Professional Date of Employment
No. of | Key Personnel (part of

. . Registration No.
Resources | Business Enterprise)

Site Agent

Project Manager

Foreman

Quality Control & Safety
Officer-Construction
Supervisor

Artisans

Unskilled employees

Others

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, confirms that the
content of this schedule that presented by the tenderer are within my personal knowledge and are to the best of my
knowledge both true and correct.

Signed: Date

Name: Position

ENterPrise NaMe: .. e
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RELEVANT PROJECT EXPERIENCE — COMPLETED PROJECTS

Tenderers must submit a max one-page description of at least three projects successfully completed. Attach
an Completion Certificate for each of the project provided.

The description of each project must include the following information:

1. Essential introductory information:

1.1. Name of project.

1.2. Name of client.

1.3. Contact details of client.

1.4. Contact details (including telephone numbers and email addresses) of currently contactable
reference

1.5. The period during which the project was performed, and also, if this is different, the period during
which the tenderer’'s team members were contracted.

1.6. Cost of works and/or contract value (making it clear in broad terms what this cost/value purchased,
and to what extent (if any) this cost/value was part of a larger project budget or programme budget).

NO. | NAME OF PROJECT. NAME OF CLIENT. CONTACT PROJECT DATE
DETAILS OF | VALUE COMPLETED
CLIENT.

1

2

3

If there are more projects, attach a separate page to address this issue (the above table is just for
reference purposes).

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, confirms that the content
of this schedule that presented by the tenderer are within my personal knowledge and are to the best of my knowledge both
true and correct.
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|
RELEVANT PROJECT EXPERIENCE — CURRENT PROJECTS

Tenderers must submit a max one-page description of at least three projects under construction/ on hold/ just
handed over/ towards completion (if they exist). Attach an Appointment letter for each of the project

provided.
The description of each project must include the following information:

2. Essential introductory information:

2.1. Name of project.

2.2. Name of client.

2.3. Contact details of client.

2.4. Contact details (including telephone numbers and email addresses) of currently contactable
references.

2.5. The period during which the project was performed, and also, if this is different, the period during
which the tenderer’'s team members were contracted.

2.6. Cost of works and/or contract value (making it clear in broad terms what this cost/value purchased,
and to what extent (if any) this cost/value was part of a larger project budget or programme budget).

NO. NAME OF | NAME OF | CONTACT PROJECT STAGE OF
PROJECT. CLIENT. DETAILS OF | VALUE PROJECT
CLIENT.
1
2
3

Attach a separate page to address this issue (the above table is just for reference
purposes).

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, confirms that the content
of this schedule that presented by the tenderer are within my personal knowledge and are to the best of my knowledge both
true and correct.

Signed Date

Name Position

Enterprise name
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OTHER OFFERS SUBMITTED AT TIME OF THIS TENDER FOR WHICH RESULTS ARE PENDING (if
they exist)

(Any other client's tender must also be included)

BID NO. / VALUE DATE CONTACT
PROJECT | PROJECT NAME CLIENT NAME & | TENDERED IN | SUBMITTED DETAILS
NUMBER CONTACT NO. RANDS (CLIENT)
1

2

3

4

If there are more projects, attach a separate page to address this issue (the above table is just for

reference purposes).
Signed Date
Name Position

Enterprise name
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SCHEDULE OF TENDERER'S LITIGATION HISTORY

The tenderer shall list below details of any litigation with which the tenderer (including its directors,
shareholders or other senior members in previous companies) has been involved with any organ of state or
state department within the last ten years. The details must include the year, the litigating parties, the
subject matter of the dispute, the value of any award or estimated award if the litigation is current and in
whose favour the award, if any, was made.

NO. | NAME OF CLIENT. OTHER BRIEF DETAILS OF | PROJECT DATE
LITIGATING DISPUTE VALUE RESOLVED
PARTY OR STATUS
OF
LITIGATION
1
2
3
4
Signed Date
Name Position
Tenderer name
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K

Project Reference Forms - 1

. o ERECTION OF QUEENSTOWN DPW DEPOT FENCING
Project title:

Project Number: HO5-21-22-0278

NOTE: This returnable document must be completed by the person who was the Engineer/Project
Manager on a project of similar value and complexity that was completed successfully by the
tenderer.

l, (name and surname) of

(company name) declare

that | was the Project Manager on the following building construction project successfully

executed by (name of tenderer):

Project name:
Project location:
Construction period: Completion date:
Contract value:

A. Please evaluate the performance of the Tenderer on the abovementioned project, on which you were
the principal agent, by inserting “Yes” in the relevant box below:

Key Performance Indicators Very Poor | Fair Good Excellent Total
Poor
1 2 3 4 5

1. Project performance / time
management / programming

2. Quality of workmanship

3. Resources: Personnel

4. Resources: Plant

5. Financial management /
payment of subcontractors /
cash flow, etc

TOTAL

B. Would you consider / recommend this tenderer again:
YES | NO

C. Any other comments:

D. My contact details are:
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Telephone: Cellphone: Fax:
E-mail:
Thus signed at on this day of 2021.

COMPANY STAMP

Signature of principal agent

NOTE:

If reference cannot be verified due to the inability to get hold of the referee or failure on his/her part to
respond to a written request to do so, that reference will not score any points. It is the responsibility of the
tenderer to put referees who are reachable.

Name of Tenderer

Signature of Tenderer Date
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Project Reference Forms - 1

Project title: ERECTION OF QUEENSTOWN DPW DEPOT FENCING

Project Number: HO5-21-22-0278

NOTE: This returnable document must be completed by the person who was the Engineer/Project
Manager on a project of similar value and complexity that was completed successfully by the
tenderer.

l, (name and surname) of

(company name) declare

that | was the Project Manager on the following building construction project successfully

executed by (name of tenderer):

Project name:
Project location:
Construction period: Completion date:
Contract value:

A. Please evaluate the performance of the Tenderer on the abovementioned project, on which you were
the principal agent, by inserting “Yes” in the relevant box below:

Key Performance Indicators Very Poor | Fair Good Excellent Total
Poor
1 2 3 4 5

—_

Project performance / time
management / programming

2. Quality of workmanship

3. Resources: Personnel

4. Resources: Plant

5. Financial management /
payment of subcontractors /
cash flow, etc.

TOTAL

B. Would you consider / recommend this tenderer again:
YES | NO

C. Any other comments:

D. My contact details are:

Telephone: Cellphone: Fax:
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E-mail:

Thus signed at on this day of 2021.

Signature of principal agent COMPANY STAMP

NOTE:

If reference cannot be verified due to the inability to get hold of the referee or failure on his/her part to
respond to a written request to do so, that reference will not score any points. It is the responsibility of the
tenderer to put referees who are reachable.

Name of Tenderer

Signature of Tenderer Date
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Project Reference Forms - 1
ERECTION OF QUEENSTOWN DPW DEPOT FENCING

Project title:

Project Number: HO5-21-22-0278

NOTE: This returnable document must be completed by the person who was the Engineer/Project
Manager on a project of similar value and complexity that was completed successfully by the
tenderer.

l, (name and surname) of

(company name) declare

that | was the Project Manager on the following building construction project successfully

executed by (name of tenderer):

Project name:
Project location:
Construction period: Completion date:
Contract value:

A. Please evaluate the performance of the Tenderer on the abovementioned project, on which you were
the principal agent, by inserting “Yes” in the relevant box below:

Key Performance Indicators Very Poor | Fair Good Excellent Total
Poor
1 2 3 4 5

—_

Project performance / time
management / programming

2. Quality of workmanship

3. Resources: Personnel

4. Resources: Plant

5. Financial management /
payment of subcontractors /
cash flow, etc.

TOTAL

B. Would you consider / recommend this tenderer again:
YES | NO

C. Any other comments:

D. My contact details are:

Telephone: Cellphone: Fax:
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E-mail:

Thus signed at on this day of 2021

Signature of principal agent COMPANY STAMP

NOTE:

If reference cannot be verified due to the inability to get hold of the referee or failure on his/her part to
respond to a written request to do so, that reference will not score any points. It is the responsibility of the
tenderer to put referees who are reachable.

Name of Tenderer

Signature of Tenderer Date
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BASELINE RISK ASSESSMENT

PROJECT TITLE ERECTION OF QUEENSTOWN DPW DEPOT FENCING

SCMU NUMBER HO5-21-22-0278

PLEASE NOTE THAT THIS IS A BASELINE RISK ASSESSMENT AND NOT A DETAILED RISK ASSESSMENT OF ALL
ANTICIPATED ACTIVITIES ON SITE

Activity Risk to | Risk to | Risk to | Risk to Public | Control

Safety Health Environmental Safety Measures

You can list all activities on a separate page to address this issue (the above table is just for reference
purposes).

Signed Date

Name Position

Enterprise name
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A. EASTERN CAPE INFRASTRUCTURE INPUT MATERIAL 77~
PROJECT NAME ERECTION OF QUEENSTOWN DPW DEPOT FENCING
PROJECT DESCRIPTION | ERECTION OF QUEENSTOWN DPW DEPOT FENCING
(SCOPE)
SCMU NUMBER HO5-21-22-0278
CONTRACTOR NAME:

1. Below is the list of building material which must be sourced from Eastern Cape based suppliers,
manufacturers or accredited agents.

2.  On monthly basis, the contractor will report the purchasing of any of this material.

3. The report will then be communicated to PT & OTP on quarterly basis or in whichever intervals, as
prescribed by PT & OTP.

B. BUILDING MATERIAL LISTS— BUILDING RELATED STRUCTURES (NEW, REFURBISHMENTS &

RENOVATIONS)

ITEM BUILDING MATERIAL (TYPE) QUANTITY ESTIMATE
AMOUNT (Rands)
1 Aluminium doors and windows,
2 Timber doors,
3 Cornices (most products),
4 Burglar-proofing,
5 Metal Products,
6 Bricks (all kinds),
7 Cement
8 Lintels (precast concrete),
9 Paving blocks and bricks,
10 Precast concrete kerbs,
11 Electric (most products like lights, plugs, switches,
etc.)

12 Aluminium Shop Fronts (certain elements),
14 Ceramic tiles,
15 Air conditioning units (some products),
16 Blinds (most products),

81
€350 .;;Tl'):\%

EXPANDED PUBLIC
Version 7 of April 2019 HOB5-21-22-0278 CONTRIBUTIONTO A NATION AT WORK



Province of the

YEASTERN CAPE

W‘ PUBLIC WORKS & INFRASTRUCTURE

17 Carpet sheeting,

19 Stone (all aggregates),

20 Sand (for all purposes),

21 Aluminium gutters and accessories (most products).

22 Furniture,

23 Ironmongery (some products),

24 Screws (some products),

25 Roof Structure (timber and certain steel structures),

26 Roof Covering (most roof products),

27 Painting (for all purposes),

28 Ceiling (most products),

29 Skirting (most products),

30 Branderings all products),

31 Purlins (all products),

32 Electric (most products like lights, plugs, switches,
etc.)

33 Waterproofing products (some products),

34 Rainwater goods (some products),

35 Plumbing material (except Hi-Tech material which
cannot be found in EC),

TOTAL

C. CONFIRMATION

L e s st st e e s b e e e (Contractor name) acknowledge and confirm
the above mentioned material will be sourced in the Eastern Cape Province, from Eastern Cape based
material suppliers and manufacturers.
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2. | confirm that on monthly basis | will produce a proof of purchase of this material used or to
be used, either in the form of delivery notes, tax invoices or any formal document which
verifies that the material or goods were sourced from an Eastern Cape based supplier or
manufacturer.

Representative of the Contractor (Name) Signature Date
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PART C1.2 CONTRACT DATA
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C1.2 : CONTRACT DATA : JBCC 2000 PRINCIPAL BUILDING AGREEMENT

(Edition 4.1 of March 2005)

Tender No : HO5-21/22-0278

ERECTION OF QUEENSTOWN DPW DEPOT FENCING

Project title:

Tender No: | HO5-21/22-0278
The Conditions of Contract are clauses 1 to 42 of the JBCC series 2000 Principal Building
Agreement (Edition 4.1 of March 2005 with amendments from JBCC 6.2) prepared by the Joint
Building Contracts Committee.
Copies of these conditions of contract may be obtained from the Association of South African
Quantity Surveyors, Master Builders Association, South African Association of Consulting
Engineers, South African Institute of Architects, Association of Construction Project Managers,
Building Industries Federation South Africa, South African Property Owners Association or Specialist
Engineering Contractors Committee.
CONTRACT VARIABLES
THE SCHEDULE
The schedule contains all the variables referred to in this document and is divided into part 1:
contract data completed by the employer and part 2: contract data completed by the contractor.
Part 1 must be completed in full and included in the tender documents. Both part 1 and part 2 form
part of this agreement.
Spaces requiring information must be filled in, shown as “not applicable” or deleted but not left
blank. Where choices are offered, the non-applicable items are to be deleted. Where insufficient
space is provided the information should be annexed hereto and cross referenced to the applicable
clause of the schedule. Key cross reference clauses are italicised in [] brackets.

42.0 Part 1: Contract Data completed by the Employer

42.1 CONTRACTING AND OTHER PARTIES

4211 Employer:
Department of Public Works& Infrastructure
Postal address:
Private Bag X7114
Queenstown
5320

[1.2] Tel: 045 807 6785
Physical address:
Old CPA Building, Kingspark, Queenstown.

42.1.2 Principal Agent:

[1.1,5.1] Department of Public Works& Infrastructure
Agent’s service:
Principal Agent
Postal address:
Private Bag X7114
Queenstown
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5320
Tel: 045 807 6785
42.2 CONTRACT DETAILS
42.21 Works description: Refer to document C3 — Scope of Work.
[1.1]
42.2.2 Site description: Refer to document C4 — Site Information.
[1.1]
42.2.4 Specific options that are applicable to a State organ only
[41.0] Where so :
[31.1 #] 1) Interest rate legislation:
[31.11.2 #] (a) in respect of interest owed by the employer, the interest rate as determined by the
[31.12.2#] Minister of Justice and Constitutional Development from time to time, in terms of section 1(2)
of the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975), will apply; and
(b) in respect of interest owed to the employer, the interest rate as determined by the
Minister of Finance, from time to time, in terms of section 80(1)(b) of the Public Finance
Management Act, 1999 (Act No. 1 of 1999), will apply
2) Lateral support insurance to be effected by the contractor: Yes [] No [X
[11.2.#]
[31.4.2 #] 3) Payment will be made for materials and goods: Yes [X| No []
[40.2.2.#]
[26.1.2 #] 4) Dispute resolution by adjudication YesXI No[]
5) Extended defects liability period applicable to the following elements:
Describe months (remember longer periods for external works, mechanical, etc.)
42.2.6 Period for the commencement of the works after the contractor takes possession of the
[15.3] site: fourteen (14) working days.
42.2.7 For the works as a whole:
The date for practical completion shall be 3 (Three) months from the
[24.3.1] commencement date and the penalty per calendar day shall be 4c/R920 per Calendar day.
[30.1]
4229 The law applicable to this agreement shall be that of the: Republic of South Africa
[1.2]
42.3 INSURANCES
42.3.1 Contract works insurance to be effected by the contractor
[10.1#, 10.2
# [] To the minimum value of the contract sum plus 10%
12.1#]
With a deductible not exceeding 5% of each and every claim
Or
[] For the minimum sum of R c....cieiieuiiieiiieieeeiiceeeeeene e e een e (insert amount in words)
With a deductible not exceeding 5% of each and every claim
42.3.2 Supplementary insurance is required: Yes
[10.1#, 10.2
#, To the minimum value of the contract sum plus 10 %
12.1 #]
42.3.3 Public liability insurance to be effected by the contractor
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[11.1#, 121 [] For the sum of R 5 million
“ With a deductible not exceeding 5% of each and every claim
Or
[J Forthe sum of R ..ccuuiiieeeeeneereeeesneeeenesernneesnneenes (insert amount in words)

With a deductible not exceeding 5% of each and every claim

42.3.4 Support insurance to be effected by the contractor
[11.2 #,
12.1 #] FOrthe SUM Of R .eueiiei et e e e e (insert

amount in words)

With @ deductible Of R ... e (insert
amount in words)

42.4 DOCUMENTS

42.4.2 Three (3) copies of the construction documents will be supplied to the contractor free of charge

[3.7]

4243 Bills of quantities / Lump sum document schedule of rates drawn up in accordance with:
Standard System of Measuring Building Work (sixth edition as amended)

4245 JBCC Engineering General Conditions are to be included in the contract documents: No

[3.4]

42.4.6 The contract value is to be adjusted using CPAP indices: Yes[] No[X

[31.5.3]

Where CPAP is applicable, the contract sum will be adjusted in accordance with the JBCC
[32.13] Contract Price Adjustment Provisions (CPAP) as set out in the CPAP Indices Application Manual as
prepared by the JBCC Series 2000, code 2118, dated May 2005 and any amendments thereto:

1) Glass etc. measured in specialist section Metalwork, will be adjusted in terms of the index for
that work group unless specifically stated otherwise in the bills of quantities

2) All electrical installations in buildings and power distribution systems shall be adjusted in
terms of the index for Work Group 160 Electrical Installation. In case of uninterruptible
power supplies, elevators, escalators and hoists, generating sets, motor-alternator sets
and intercommunication systems shall be in accordance with Work Group 170

3) With reference to Work Group 190 a proportion of the value related preliminaries pro rata to
the amount of work excluded from adjustment, shall be excluded from Contract Price
Adjustment Provisions, if Option A has been selected for the adjustment of preliminaries

4) Further to clause 3.4.4 of the CPAP Indices Application Manual, the listing of additional
items for exclusion by tenderers, will not be permitted

5) Where V results in a negative amount after application of the formula in clause 8.3 of the
CPAP Indices Application Manual the factor of 0,55 shall be substituted by 1,45

Alternative Indices: Not Applicable

4247 Details of changes made to the provisions of JBCC standard documentation
[3.10]
Clause 1.1

COMMENCEMENT DATE — means the date that the possession of the site is given to the
contractor
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CONSTRUCTION GUARANTEE — means a guarantee at call obtained by the contractor from an
institution approved by the employer in terms of the employer’s construction guarantee
form as selected in the schedule.

CONSTRUCTION PERIOD — means the period commencing on the commencement date and
ending on the date of practical completion

CORRUPT PRACTICE — means the offering, giving, receiving or soliciting of anything of value
to influence the action of a public official in the procurement process or in contract
execution.

FRAUDULENT PRACTICE — means a misrepresentation of facts in order to influence a

procurement process or the execution of a contract to the detriment of any tenderer, and
includes collusive practice among tenderers (prior to and after the tender submission)
designed to establish tender prices at artificial non-competitive levels and to deprive the
tenderer of the benefits of free and open competition.

INTEREST - the interest rates applicable on this contract, whether specifically indicated in
the relevant clauses or not, will be in terms of the legislation of the Republic of South Africa,
and in particular:

(a) in respect of interest owed by the employer, the interest rate as determined by the

Minister of Justice and Constitutional Development from time to time, in terms of section 1(2) of
the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975), will apply; and

(b) in respect of interest owed to the employer, the interest rate as determined by the

Minister of Finance, from time to time, in terms of section 80(1)(b) of the Public Finance

Management Act, 1999 (Act No. 1 of 1999), will apply

SECURITY — means the form of security provided by the employer or contractor, as stated
in the schedule, from which the contractor or employer may recover expenses or loss.

1.6 Any notice given may be delivered by hand, sent by prepaid registered post or
telefax. Notice shall be presumed to have been given when:

1.6.4 No clause
3.2.1 A construction guarantee in terms of 14.0, where so elected in his tender
3.7 Add at the end thereof:
The contractor shall supply and keep a copy of the JBCC Series 200 Principal
Building Agreement and Preliminaries applicable to this contract on the site, to
which the employer, principal agent and agents shall have access to at all times.
3.10 Replace the second reference to “principal agent” with the word “employer”
4.3 No clause
51.2 under clause 41- Include reference to 32.6.3; 34.3 and 34.4 in terms of which the
employer has retained its authority and has not given a mandate to the principal agent and in
terms of which the employer shall sign all documents
10.5 Add the following as 10.5
Damage to the works
a) Without in any way limiting the contractor’s obligations in terms of the contract, the
contractor shall bear the full risk of damage to and/or destruction of the works by

whatever cause during construction of the works and hereby indemnifies and holds
harmless the employer against any such damage. The contractor shall take such
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precautions and security measures and other steps for the protection and security of the
works as the contractor may deem necessary

b) The contractor shall at all times proceed immediately to remove or dispose of any
debris arising from damage to or destruction of the works and to rebuild, restore, replace
and/or repair the works

c) The employer shall carry the risk of damage to or destruction of the works and materials
paid for by the employer that is the result of the excepted risks as set outin
10.6

d) Where the employer bears the risk in terms of this contract, the contractor shall, if
requested to do so, reinstate any damage or destroyed portions of the works and the
costs of such reinstatement shall be measured and valued in terms of 32.0 hereof

10.6 Add the following as 10.6
Injury to Persons or loss of or damage to Properties

a) The contractor shall be liable for and hereby indemnifies the employer against any
liability, loss, claim or proceeding whether arising in common law or by statute, consequent
upon personal injuries to or the death of any person whomsoever arising out of or in the
course of or caused by the execution of the works unless due to any act or neglect of any
person for whose actions the employer is legally liable

b) The contractor shall be liable for and hereby indemnifies the employer against any
liability, loss, claim or proceeding consequent upon loss of or damage to any moveable, or
immovable or personal property or property contiguous to the site, whether belonging to or
under the control of the employer or any other body or person, arising out of or in the
course of or by reason of the execution of the works unless due to any act or neglect of
any person for whose actions the employer is legally liable

c) The contractor shall upon receiving a contract instruction from the principal agent cause
the same to be made good in a perfect and workmanlike manner at his own cost and in
default thereof the employer shall be entitled to cause it to be made good and to recover
the cost thereof from the contractor or to deduct the same from amounts due to the
contractor.

d) The contractor shall be responsible for the protection and safety of such portions of the
premises placed under his control by the employer for the purpose of executing the works
until the issue of the certificate of practical completion.

e) Where the execution of the works involves the risk of removal of or interference with
support to adjoining properties including land or structures or any structures to be altered
or added to, the contractor, shall and will remain adequately insured or insured against
the death of or injury to persons or damage to such property consequent on such removal
or interference with the support until such portion of the works has been completed

f)  The contractor shall at all times proceed immediately at his own cost to remove or
dispose of any debris and to rebuild, restore, replace and/or repair such property and to
execute the works

10.7 Add the following as 10.7
HIGH RISK INSURANCE
In the event of the project being executed in a geological area classified as a “High
Risk Area”, thatis an area which is subject to highly unstable subsurface conditions

that might result in catastrophic ground movement evident by sinkhole or doline
formation the following will apply:
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10.7.1 Damage to the works

The contractor shall, from the commencement date of the works until the date of
the certificate of practical completion, bear the full risk of and hereby indemnifies
and holds harmless the employer against any damage to and/or destruction of the
works consequent upon a catastrophic ground movement as mentioned above. The
contractor shall take such precautions and security measures and other steps for
the protection of the works as he may deem necessary

When so instructed to do so by the principal agent, the contractor shall proceed

immediately to remove and/or dispose of any debris arising from damage to or
destruction of the works and to rebuild, restore, replace and/or repair the works, at
the contractor’s own costs

10.7.2 Injury to persons or loss of or damage to property

The contractor shall be liable for and hereby indemnifies and holds harmless the
employer against any liability, loss, claim or proceeding arising at any time during the
period of the contract whether arising in common law or by statute, consequent upon
personal injuries to or the death of any person whomsoever resulting from, arising
out of or caused by a catastrophic ground movement as mentioned above

The contractor shall be liable for and hereby indemnifies the employer against any
and all liability, loss, claim or proceeding consequent upon loss of or damage to any
moveable, or immovable or personal property or property contiguous to the site,
whether belonging to or under the control of the employer or any other body or
person whomsoever arising out of or caused by a catastrophic ground movement, as
mentioned above, which occurred during the period of the contract

10.7.3 ltis the responsibility of the contractor to ensure that he has adequate insurance
to cover his risk and liability as mentioned in 10.7.1 and 10.7.2. Without limiting the
contractor’s obligations in terms of the contract, the contractor shall, within twenty

one (21) calendar days of the commencement date but before commencement of the
works, submit to the employer proof of such insurance policy, if requested to do so

10.7.4 The employer shall be entitled to recover any and all losses and/or damages of
whatever nature suffered or incurred consequent upon the contractor’s default of
his obligations as set out in 10.7.1; 10.7.2 and 10.7.3. Such losses or damages may be
recovered from the contractor or by deducting the same from any amounts still due
under this contract or under any other contract presently or hereafter existing
between the employer and the contractor and for this purpose all these contracts
shall be considered one indivisible whole

14.0Replace the entire clause 14.0 with the following:
14.0SECURITY

141 In respect of contracts with a contract sum up to R1 million, the security to be
submitted by the contractor to the employer will be as a payment reduction of five
per cent (5%) of the value certified in the payment certificate (excluding VAT)

14.1.1  The payment reduction of the value certified in a payment certificate shall be
mutatis mutandi in terms of 31.8(A)

14.1.2 The employer shall be entitled to recover expense and loss from the payment
reduction in terms of 33.0 provided that the employer complies with the provisions
of 33.4 in which event the employer’s entitlement shall take precedence over his
obligations to refund the payment reduction security or portions thereof to the
contractor
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14.21n respect of contracts with a contract sum above R1 million, the contractor shall

have the right to select the security to be provided in terms of 14.3, 14.4, 14.5, 14.6, or 14.7 as
stated in the schedule. Such security shall be provided to the employer within
twenty-one (21) calendar days from commencement date. Should the

contractor fail to select the security to be provided or should the contractor fail to

provide the employer with the selected security within twenty-one (21) calendar days
from commencement date, the security in terms of 14.7 shall be deemed to

have been selected.

14.3Where the security as a cash deposit of ten per cent (10%) of the contract sum
(excluding VAT) has been selected:

14.3.1  The contractor shall furnish the employer with a cash deposit equal in value to ten
per cent (10%) of the contract sum (excluding VAT) within twenty-one (21) calendar days
from commencement date

14.3.2  Within twenty-one (21) calendar days of the date of practical completion of the
works the employer shall reduce the cash deposit to an amount equal to three per
cent (3%) of the contract value (excluding VAT), and refund the balance to the
contractor

14.3.3  Within twenty-one (21) calendar days of the date of final completion of the works
the employer shall reduce the cash deposit to an amount equal to one per cent (1%)
of the contract value (excluding VAT) and refund the balance to the contractor

14.3.4  On the date of payment of the amount in the final payment certificate, the
employer shall refund the remainder of the cash deposit to the contractor

14.3.5 The employer shall be entitled to recover expense and loss from the cash deposit in
terms of 33.0 provided that the employer complies with the provisions of 33.4 in
which event the employer’s entitlement shall take precedence over his obligations to
refund the cash deposit security or portions thereof to the contractor

14.3.6  The parties expressly agree that neither the employer nor the contractor shall be
entitled to cede the rights to the deposit to any third party

14.4Where security as a variable construction guarantee of ten percent (10%) of the
contract sum (excluding VAT) has been selected:

14.4.1  The contractor shall furnish the employer with an acceptable variable construction
guarantee equal in value to ten per cent (10%) of the contract sum (excluding VAT)
within twenty-one (21) calendar days from commencement date

14.4.2 The variable construction guarantee shall reduce and expire in terms of the Variable
Construction guarantee form included in the invitation to tender

14.4.3 The employer shall return the variable construction guarantee to the contractor
within fourteen (14) calendar days of it expiring

14.4.4  Where the employer has a right of recovery against the contractor in terms of 33.0,
the employer shall issue a written demand in terms of the variable construction
guarantee

14.5Where security as a fixed construction guarantee of five per cent (5%) of the
contract sum (excluding VAT) and a five per cent (5%) payment reduction of the
value certified in the payment certificate (excluding VAT) has been selected:

14.5.1  The contractor shall furnish a fixed construction guarantee to the employer equal in
value to five per cent (5%) of the contract sum (excluding VAT)
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14.5.2  The fixed construction guarantee shall come into force on the date of issue and
shall expire on the date of the last certificate of practical completion

14.5.3 The employer shall return the fixed construction guarantee to the contractor within
fourteen (14) calendar days of it expiring

14.5.4 The payment reduction of the value certified in a payment certificate shall be in
terms of 31.8(A) and 34.8

14.5.5 Where the employer has a right of recovery against the contractor in terms of 33.0,
the employer shall be entitled to issue a written demand in terms of the fixed
construction guarantee or may recover from the payment reduction or may do both

14.6 Where security as a cash deposit of five per cent (5%) of the contract sum
(excluding VAT) and a payment reduction of five per cent (5%) of the value certified
in the payment certificate (excluding VAT) has been selected:

14.6.1  The contractor shall furnish the employer with a cash deposit equal in value to five
per cent (5%) of the contract sum (excluding VAT) within twenty-one (21) calendar
days from commencement date

14.6.2  Within twenty-one (21) calendar days of the date of practical completion of the
works the employer shall refund the cash deposit in total to the contractor

14.6.3 The payment reduction of the value certified in a payment certificate shall be
mutatis mutandi in terms of 31.8(A)

14.6.4 Where the employer has a right of recovery against the contractor in terms of 33.0,
the employer may issue a written notice in terms of 33.4 or may recover from the
payment reduction or may do both

14.7 Where security as a payment reduction of ten per cent (10%) of the value certified
in the payment certificate (excluding VAT) has been selected:

14.7.1  The payment reduction of the value certified in a payment certificate shall be
mutatis mutandi in terms of 31.8(B)

14.7.2 The employer shall be entitled to recover expense and loss from the payment
reduction in terms of 33.0 provided that the employer complies with the provisions
of 33.4 in which event the employer’s entitlement shall take precedence over his
obligations to refund the payment reduction or portions thereof to the contractor

14.8 Payments made by the guarantor to the employer in terms of the fixed or variable
construction guarantee shall not prejudice the rights of the employer or contractor
in terms of this agreement

14.9 Should the contractor fail to furnish the security in terms of 14.2 the employer, in
his sole discretion, and without notification to the contractor, is entitled to change
the contractor’s selected form of security to that of a ten per cent (10%) payment
reduction of the value certified in the payment certificate (excluding VAT),
whereafter 14.7 shall be applicable

15.1.1  No clause
15.1.4 Add 15.1.4 as follows:
An acceptable health and safety plan, required in terms of the Occupational Health

and Safety Act, 1993 (Act 85 of 1993), within twenty-one (21) calendar days of
commencement date

15.2.1 Under 41: Amend to read as follows:
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“Give the contractor possession of the site within ten (10) working days of the
contractor complying with the terms of 15.1.2 and 15.1.4

17.1.11 Remains.

20.1.3 Noclause

21.0No clause

29.2.5 Noclause

31.5.2  Security adjustments in terms of 14.0 and 31.8
31.8 Amend as follows:

31.8(A) Where a security is selected in terms of 14.1; 14.5 or 14.6, the value of the
works in terms of 31.4.1 and of the materials and goods in terms of 31.4.2
shall be certified in full. The value certified shall be subject to the following
percentage adjustments:

31.8(A).1 Ninety-five per cent (95%) of such value in interim payment certificates
issued up to the date of practical completion

31.8.(A).2 Ninety-seven per cent (97%) of such value in interim payment
certificates issued on the date of practical completion and up to but
excluding the date of final completion

31.8(A).3 Ninety-nine per cent (99%) of such value in interim payment certificates
issued on the date of final completion and up to but excluding the final
payment certificate in terms of 34.6

31.8(A).4 One hundred per cent (100%) of such value in the final payment certificate in
terms of 34.6 except where the amount certified is in favour of the employer.
In such an event the payment reduction shall remain at the adjustment level
applicable to the final payment certificate.

31.8(B) Where security is a payment reduction in term of 14.7 has been selected the
value of the works in terms of 31.4.1 and materials and goods in terms of 31.4.2
shall be certified in full. The value certified shall be subject to the following
percentage adjustments:

31.8(B).1 Ninety per cent (90%) of such value in interim payment certificates issued up
to the date of practical completion

31.8(B).2 Ninety-seven per cent (97%) of such value in interim payment certificates
issued on the date of practical completion and up to but excluding the date of
final completion

31.8(B).3 Ninety-nine per cent (99%) of such value in interim payment certificates
issued on the date of final completion and up to but excluding the final
payment certificate in terms of 34.6

31.8(B).4 One hundred per cent (100%) of such value in the final payment certificate in
terms of 34.6 except were the amount certified is in favour of the employer.
In such an event the payment reduction shall remain at the adjustment level
applicable to the final payment certificate

31.12 Delete the following: “Payment shall be subject to the employer giving the
contractor a tax invoice for the amount due.”
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32.5.1  Add the following to the end of each of these clauses: “...due to no fault of the
32.5.4 contractor’
and 32.5.7

33.2Add the following clauses 33.2.9 to 33.2.13:

33.2.9 the contractor’s failure or neglect to commence with the works on the dates
prescribed in the contract

33.2.10 the contractor’s failure or neglect to proceed with the works in terms of the
contract

33.2.11 the contractor’s failure or neglect for any reason to complete the works in
accordance with the contract

33.2.12 the contractor’s refusal or neglect to comply strictly with any of the conditions of
contract or any contract instructions and/or orders in writing given in terms of the
contract

33.2.13 the contractor’s estate being sequestrated; liquidated or surrendered in terms of
the insolvency laws in force within the Republic of South Africa

34.13 Replace “seven (7) calendar days” with “twenty-one (21) calendar days” and delete
the words: “subject to the employer giving the contractor a tax invoice for the

amount due”
36.3 Remove reference to “No clause”, and replace “principal agent” with “employer”
36.7 Add the following: “Notwithstanding any clause to the contrary, on cancellation of 37.5
this agreement either by the employer or the and contractor; or for any reason
and whatsoever, the contractor shall on written instruction, discontinue with the
38.7 works on a date stated and withdraw himself from the site. The contractor shall not

be entitled to refuse to withdraw from the works on the grounds of any lien or right
of retention or on the grounds of any other right whatsoever”

37.3.5 Replace “ninety (90)” with “one hundred and twenty (120)
And 38.5.4

39.3.5 Add the following words at the end thereof:” within one hundred and twenty (120)
working days of completion of such report”

40.2.2 under clause 41 — Replace “one (1) year” with “three (3) years”
40.6 under clause 41 — Remove reference to no clause
40.7.1  Change “(10)” to “(15)"
Add the following to the end thereof:
Whether or not mediation resolves the dispute, the parties shall bear their own

costs concerning the mediation and equally share the costs of the mediator and
related costs.

42.0 Part 2: Contract Data provided by the Contractor:
POST-TENDER INFORMATION
Note:  All information for this section requires consultation with the contractor. The
principal agent shall not pre-select any of the alternatives available to the contractor
42.5 CONTRACT DETAILS
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42.51 Contractor:
Postal address:
Tel: o Fax: .o E-mail
TAX / VAT Registration NO: .........cooooiiiiiiiiiiiin
Physical address:
42.5.2 The accepted contract sum inclusive of tax is
R e
AMOUNE N WOTAS: ... ettt ettt aenes
42.5.3 The latest day of the month for the issue of an interim payment certificate:
[B1.3] |
4254 The preliminaries amounts shall be paid in terms of: Alternative A [] Alternative B []
[32.12]
4255 The preliminaries amounts shall be adjusted in terms of: Alternative A [ ]| Alternative B []
[32.12]
42.5.7 The security to be provided by the contractor:
[14]
(a) in respect of contracts up to R1 million, the contractor will provide security in terms of 14.1
(b) in respect of contracts above R1 million, the contractor will provide, as security, one of the
following:
(1) cash deposit of 10 % of the contract sum Yes [] No[]
- 5 : :
2) ) _payment reduction of 10% of the value certified in the payment Yes[1 No[]
certificate
(3) cash deposit of 5% of the contract sum and a payment reduction of Yes[] No[]
5% of the value certified in the payment certificate
(4) fixed construction guarantee of 5% of the contract sum and a Yes [1 No[]
payment reduction of 5% of the value certified in the payment certificate
NB. Guarantees submitted must be issued by either an insurance company duly registered in
terms of the Short-Term Insurance Act, 1998 (Act 35 of 1998) or by a bank duly registered in
terms of the Banks Act, 1990 (Act 94 of 1990) on the pro-forma referred to above. No
alterations or amendments of the wording of the pro-forma will be accepted.
42.5.8 The annual building holiday period after the commencement of the construction period:
[29.7.2] frOM o 10
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42.6 | Contract documents marked and annexed hereto:
A
Priced bills of quantities: Yes ] No[] Document marked as
Lump sum document: Yes [] No [] Document marked as
Guarantees: Yes [] No[] Document marked as
Contract drawings: Yes ] No[] Document marked as
Other documents Yes [] No[] (attaph additional pages if more space is
required
42.8 SIGNATURES OF THE CONTRACTING PARTIES
Thus done and signed at on
Name of signatory for and behalf of the Employer who
by signature hereof warrants
authorization hereto
Capacity of signatory as Witness
Thus done and signed at on
Name of signatory for and behalf of the Contractor who
by signature hereof warrants
authorization hereto
Capacity of signatory as Witness
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(address) (the Parties) and. . ........ ... .. (name) of ....................
.................... (address)

(the Adjudicator)

Disputes or differences may arise/have arisen* between the Parties under a Contract dated . . . . . . .. and known

B8 e e

and these disputes or differences shall be/have been* referred to adjudication in accordance with the CIDB
Adjudication Procedure, (hereinafter called "the Procedure") and the Adjudicator may be or has been requested to
act.

* Delete as necessary

IT IS NOW AGREED as follows:

1 The rights and obligations of the Adjudicator and the Parties shall be as set out in the Procedure.

2 The Adjudicator hereby accepts the appointment and agrees to conduct the adjudication in accordance with the
Procedure.

3 The Parties bind themselves jointly and severally to pay the Adjudicator's fees and expenses in accordance with
the Procedure as set out in the Contract Data.

4 The Parties and the Adjudicator shall at all times maintain the confidentiality of the adjudication and shall

endeavour to ensure that anyone acting on their behalf or through them will do likewise, save with the consent
of the other Parties which consent shall not be unreasonably refused.

5 The Adjudicator shall inform the Parties if he intends to destroy the documents which have been sent to him in
relation to the adjudication and he shall retain documents for a further period at the request of either Party.

SIGNED by: SIGNED by: SIGNED by:

Name: Name: ~ Name:

who warrants that he / she is duly who warrants that he / she is duly the Adjudicator in the presence of
authorised to sign for and on authorised to sign for and behalf

behalf of the first Party in the of the second Party in the

presence of presence of

Witness Witness: Witness:

Name: Name ~ Name:

Address: Address: - Address:

Date: Date: Date:
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Contract Data

1 The Adjudicator shall be paid at the hourlyrate of R. ... ... .. ... in respect of all time spent upon, or
in connection with, the adjudication including time spent travelling.
2 The Adjudicator shall be reimbursed in respect of all disbursements properly made including, but not

restricted to:

(a) Printing, reproduction and purchase of documents, drawings, maps, records and photographs.

(b) Telegrams, telex, faxes, and telephone calls.

(c) Postage and similar delivery charges.

(d) Travelling, hotel expenses and other similar disbursements.

(e) Room charges.

(f)  Charges for legal or technical advice obtained in accordance with the Procedure.

3 The Adjudicator shall be paid an appointmentfee of R............. This fee shall become payable in
equal amounts by each Party within ..... days of the appointment of the Adjudicator, subject to an Invoice
being provided. This fee will be deducted from the final statement of any sums which shall become
payable under item 1 and/or item 2 of the Contract Data. If the final statement is less than the
appointment fee the balance shall be refunded to the Parties.

4 The Adjudicator is/is not* currently registered for VAT.

5 Where the Adjudicator is registered for VAT it shall be charged additionally in accordance with the rates
current at the date of invoice.

6 All payments, other than the appointment fee (item 3) shall become due 7 days after receipt of invoice,

thereafter interest shall be payable at 5% per annum above the Reserve Bank base rate for every day the
amount remains outstanding.

Delete as necessary
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1. PREAMBLE

In terms of Construction Regulation 4(1)(a) of the Occupational Health and Safety Act, 1993 (Act 85 of
1993), and 5(1) construction regulation of 2014, the Department of Public Works, as the Client and/or its
Agent on its behalf, shall be responsible to prepare Health & Safety Specifications for any intended
construction project and provide any Principal Contractor who is making a bid or appointed to perform

construction work for the Client and/or its Agent on its behalf with the same.

The Client’s further duties are as described in The Act and the Regulations made there-under. The Principal
Contractor shall be responsible for the Health & Safety Policy for the site in terms of Section 7 of the Act

and in line with Construction Regulation 5 as well as the Health and Safety Plan for the project.

This ‘Health and Safety Specifications’ document is governed by the “Occupational Health and Safety Act,
1993 (Act No. 85 of 1993), hereinafter referred to as ‘The Act’. Notwithstanding this, cognizance should be
taken of the fact that no single Act or its set of Regulations can be read in isolation. Furthermore, although
the definition of Health and Safety Specifications stipulates ‘a documented specification of all health and
safety requirements pertaining to associated works on a construction site, so as to ensure the health and
safety of persons/, it is required that the entire scope of the Labour legislation, including the Basic
Conditions of Employment Act be considered as part of the legal compliance system. With reference to this
specification document this requirement is limited to all health, safety and environmental issues pertaining
to the site of the project as referred to here-in. Despite the foregoing it is reiterated that environmental

management shall receive due attention.

Due to the wide scope and definition of construction work, every construction activity and site will be
different, and circumstances and conditions may change even on a daily basis. Therefore, due caution is to
be taken by the Principal Contractor when drafting the Health and Safety Plan based on these Health and
Safety Specifications. Prior to drafting the Health and Safety Plan, and in consideration of the information
contained here-in, the contractor shall set up a Risk Assessment Program to identify and determine the
scope and details of any risk associated with any hazard at the construction site, in order to identify the
steps needed to be taken to remove, reduce or control such hazard. This Risk Assessment and the steps
identified will be the basis or point of departure for the Health and Safety Plan. The Health and Safety Plan
shall include documented ‘Methods of Statement’ (see definitions under Construction Regulations) detailing
the key activities to be performed in order to reduce as far as practicable, the hazards identified in the Risk

Assessment.

In this a high premium is to be placed on the health and safety of the most valuable assets of the
Department of Public Works. These are its personnel, the personnel of its Clients and the physical assets of
which it is the custodian and may also include the public as well. The responsibilities the Department and

relevant stakeholders have toward its employees and other people present in the facilities or on the sites
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are captured further in this specification document. These responsibilities stem from both moral, civil and a

variety of legal obligations. The Principal Contractor is to take due cognisance of the above statement.

Every effort has been made to ensure that this specification document is accurate and adequate in all
respects. Should it however, contain any errors or omissions they may not be considered as grounds for
claims under the contract for additional reimbursement or extension of time, or relieve the Principal
Contractor from his responsibilities and accountability in respect of the project to which this specification
document pertains. Any such inaccuracies, inconsistencies and/or inadequacies must immediately be

brought to the attention of the Agent and/or Client.

2. SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT

These Specifications should be read in conjunction with the Act, the Construction Regulations and all other
Regulations and Safety Standards which were or will be promulgated under the Act or incorporated into the
Act and be in force or come into force during the effective duration of the project. The stipulations in this
specification, as well as those contained in all other documentation pertaining to the project, including
contract documentation and technical specifications shall not be interpreted, in any way whatsoever, to
countermand or nullify any stipulation of the Act, Regulations and Safety Standards which are promulgated

under, or incorporated into the Act.

This health and safety specification in respect of a construction work contract:

a) provides the overarching framework within which the contractor is required to demonstrate
compliance with certain requirements for occupation health and safety established by the
Occupational Health and Safety Act of 1993 during construction;

b) establishes the manner in which the contractor is to manage the risk of health and safety incidents in
during the construction; and

c) establishes the manner in which the employer’s health and safety agent will interact with the

contractor.

Note 1  This specification establishes generic requirements to enable the employer and the contractor to satisfy aspects of the
Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) and the Construction Regulations, 2014. The contractor is required
to develop, implement and maintain package specific health and safety plans. The employer is required to provide certain package
specific information to the contractor or a health and safety specification for the works to enable such plans to be formulated.
Accordingly, this generic specification on its own cannot ensure compliance with the requirements of the aforementioned Act (See
Annexure A).

Note 2: The Construction Regulations, 2014, require an employer to stop any contractor from executing construction work which is not
in accordance with the contractor’s health and safety plan for the site or which poses to be a threat to the health and safety of persons.
Note 3: This specification establishes generic health and safety requirements. Site specific requirements for health and safety are
stated in the scope of work associated with a contract (see Annexure A).

Note 4: The South African Council for the Project and Construction Management Professions has established the following specified categories of
registration in terms of the Project and Construction Management Professions Act of 2000 (Act No. 48 of 2000):
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a) a Construction Health and Safety Agent who may be appointed by an employer to act as his agent in terms of the Occupational Health and
Safety Act of 1993 and the Construction Regulations issued in terms of that Act;

b) a Construction Health and Safety Manager who may be appointed by an employer to complement his professional team or by a contractor
to manage company or project health and safety performance and compliance in accordance with the Occupational Health and Safety Act
and Regulations; and a Construction Health and Safety Officers who may be appointed by an employer to mitigate the risk on a project or
by a contractor to monitor and assist on-site health and safety performance and compliance in accordance with the Occupational Health and
Safety Act and Regulations and services.

3. PURPOSE

The Department is obligated to implement measures to ensure the health and safety of all people and
properties affected under its custodianship or contractual commitments, and is further obligated to monitor
that these measures are structured and applied according to the requirements of these Health and Safety
Specifications.

The purpose of this specification document is to provide the relevant Principal Contractor (and his /her
contractor) with any information other than the standard conditions pertaining to construction sites which
might affect the health and safety of persons at work and the health and safety of persons in connection
with the use of plant and machinery; and to protect persons other than persons at work against hazards to
health and safety arising out of or in connection with the activities of persons at work during the carrying out
of construction work for the Department of Public Works. The Principal Contractor (and his /her contractor)
is to be briefed on the significant health and safety aspects of the project and to be provided with

information and requirements on inter alia:

a) Safety considerations affecting the site of the project and its environment;
b) Health and safety aspects of the associated structures and equipment;
c) submissions on health and safety matters required from the Principal Contractor (and his /her

contractor); and

d) the Principal Contractor’s (and his /her contractor) health & safety plan.

To serve to ensure that the Principal Contractor (and his /her contractor) is fully aware of what is expected
from him/her with regard to the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) and the
Regulations made there-under including the applicable safety standards, and in particular in terms of

Section 6, 7 and 8 of the construction regulation (2014).
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To inform the Principal Contractor that the Occupational Health and Safety Act, 1993 (Act 85 of 1993) in its
entirety shall apply to the contract to which this specification document applies. The Construction

Regulations promulgated on 07 February 2014.

CREATING AND MAINTAINING A SAFE AND HEALTHY WORK ENVIRONMENT

General

The contractor shall with respect to the site and the construction work that are contemplated:

1. cause a preliminary hazard identification to be performed by a competent person before
commencing any physical construction activity;

2. evaluate the risks associated with the identified hazard to the health and safety of such employees
and the steps that need to be taken to comply with the Act; and

3. as far as is reasonably practicable, prevent the exposure of such employees to the hazards

concerned or, where prevention is not reasonably practicable, minimize such exposure.
The contractor shall ensure that:

o all reasonably practicable steps are taken to prevent the uncontrolled collapse of any new or
existing structure or any part thereof, which may become unstable or is in a temporary state of
weakness or instability due to the carrying out of construction work; no structure or part of a
structure is loaded in a manner which would render it unsafe; and

e account of information, if any, provided by the designer of the structure is taken into account in the

risk assessment.

Note: The information provided by the designer should outline known or anticipated dangers or hazards relating to the work and make
available all information required for the safe execution of the work. It should provide as relevant, geotechnical information (or make
reference to reports provided in the site information), the loading the structure is designed to withstand, the methods and sequence of
construction.

The contractor shall carry out regular inspections and audits to ensure that the work is being performed in accordance with the
requirements of this specification.
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4. DEFINITIONS

The most important definitions in the Act and Regulations pertaining to this specification document
are hereby extracted.

Act: the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993)
Accident — means unplanned occurrence that happens due to the unsafe condition and may cause injury to

a person, damage to the property, material, plant, equipment and the environment;

Agent — means any person who acts as a representative for a client. The word agent, in some instances,
may be used interchangeable with the Construction Health and Safety Agent, the distinguishing factor will
be on the role expected to be played by the agent mentioned. For example, all H&S related issues (audits,
inspections, and/or reports) are done by the Construction Health and Safety Agent, whilst the accountability
of overall project success or portions of the work is done by the Agent i.e. Principal Agent or Project
Manager or Engineer.

Client means Department of Public Works
Competent person means a person who-

(a) has in respect of the work or task to be performed the required knowledge, training and experience
and, where applicable, qualifications, specific for that work or task: Provided that where appropriate
qualifications and training are registered in terms of the provisions of the National Qualifications
Framework Act, 2000 (Act No.67 of 2000), those qualifications and that training must be regarded as
the required qualifications and training; and

(b) Is familiar with the OHS Act, Act 85 of 1993 and with the applicable regulations made under the Act;

Construction Health & Safety Agent (SACPCMP) — The person or entity appointed by the client through
the Agent and who has a full authority and obligation to act on the clients behalf in terms of the construction
regulations. Pr.CHSA means a competent person who acts as a representative for a Client in terms of
regulation (5)5.

Contract Amount” Financial value of the contract at the time of the award of the contract, exclusive of all
allowance and any value added tax or sales tax which the law requires the employer to pay to the
contractor.

contractor: person or organization that contracts to provide the work covered by the contract

contract manager: person appointed by the employer to administer the contract on his behalf

competent person: any person who:

a) has in respect of the work or task to be performed the required knowledge, training and experience

and, where applicable, qualifications specific to that work or task; and
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b) is familiar with the Act and applicable regulations made in terms of the Act

Note: The Regulations stipulate that where appropriate qualifications and training are registered in terms of
the provisions of the National Qualification Framework Act of 2000.those qualifications and training must be
regarded as the required qualifications and training.

danger: anything which may cause injury or damage to persons or property

employer: person or organisation that enters into a contract with the contractor for the provision of the work
covered by the contract

employer’s health and safety agent: the person appointed as agent by the employer in terms of
Regulation 4(5) of the Construction regulations and named in the contract data as the being the employer’s
agent responsible for health and safety matters. This is a Construction Health & Safety Agent
(SACPCMP)” — The person or entity appointed by the client through the Agent and who has a full authority

and obligation to act on the clients behalf in terms of the construction regulations.

"Construction Manager (Site Agentf)" means a competent person responsible for the management of the
physical construction processes and the coordination, administration and management of resources on a
construction site;

Construction Site means a work place where construction work is being performed;

Construction Supervisor means a competent person responsible for supervising construction activities on

a construction site;

Construction Vehicle means a vehicle used as a means of conveyance for transporting persons or
material, or persons and material, on and off the construction site for the purposes of performing

construction work;
Construction work means any work in connection with —

a) The construction, erection, alteration, renovation, repair, demolition or dismantling of or addition to a
building or any similar structure; or
b) the construction, erection, maintenance, demolition or dismantling of any bridge, dam, canal, road,
railway, runway, sewer or water reticulation system; or the moving of earth, clearing of land, the
making of excavation, piling, or any similar civil engineering structure or type of work;
Construction Work Permit means a document issued in terms of regulation 3 of the Construction
Regulations 2014;

CR refers to the Construction Regulations 2014.
Demolition Work means a method to dismantle, wreck, break, pull down or knock down of a structure or

part thereof by way of manual labour, machinery, or the use of explosives;
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ergonomics: the application of scientific information concerning humans to the design of objects, systems
and the environment for human use in order to optimise human well-being and overall system performance.
Fall Protection Plan means a documented plan, which includes and provides for-

o All risks relating to working from a fall risk position, considering the nature of work undertaken;

e The procedures and methods to be applied in order to eliminate the risk of falling; and

e Arescue plan and procedures;

H&S — health and safety

hazard: a source of or exposure to danger

hazard identification: the identification and documenting of existing or expected hazards to the health and
safety of persons, which are normally associated with the type of construction work being executed or to be
executed.

Health and Safety File — means a file, or other record in permanent form, containing the information

required a contemplated in the regulations;

health and safety plan: a documented plan which addresses hazards identified and includes safe work
procedures to mitigate, reduce or control the hazards identified.
health and safety specification: a site, activity or project specific document pertaining to all health and
safety requirements related to construction work which is included in the contractor’s contract with the
employer or an order issued in terms of framework agreement
healthy: free from iliness or injury attributable to occupational causes
incident: an event or occurrence occurring at work or arising out of or in connection with the activities of
persons at work, or in connection with the use of plant or machinery, in which, or in consequence of which:
a) any person dies, becomes unconscious, suffers the loss of a limb or part of a limb or is otherwise
injured or becomes ill to such a degree that he is likely either to die or to suffer a permanent physical
defect or likely to be unable for a period of at least 14 days either to work or to continue with the
activity for which he was employed or is usually employed;
b) a major incident occurred; or
c) the health or safety of any person was endangered and where:
i) a dangerous substance was spilled;
ii) the uncontrolled release of any substance under pressure took place;
iii) machinery or any part thereof fractured or failed resulting in flying, falling or uncontrolled
moving objects; or machinery ran out of control
inspector: a person designated as such under section 28 the Act
major incident: an occurrence of catastrophic proportions, resulting from the use of plant or machinery, or

from activities at a workplace.

109
€300 ('TI';:;D

EXPANDED PUBLIC WORKS PROGRAMME N
Version 7 of April 2019 HO5-21-22-0278 CONTRIBUTIONTO A NATION AT WORK



Province of the

/EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

Medical Certificate of Fitness means a certificate contemplated in regulation 7(8) of Construction
Regulations 2014;

Practical Completion Certificates- A certificates issued in terms of a contract by the employer, signifying

that the whole of the construction works have reached a state of readiness for occupation or use for the

purposes intended, although some minor work may be outstanding.

"Professional Engineer or Professional Certificated Engineer” means a person holding registration as

either a Professional Engineer or Professional Certificated Engineer in terms of the Engineering Profession

Act, 2000 (Act No. 46 of 2000);

reasonably practicable: practicable having regard to:

a) the severity and scope of the hazard or risk concerned,;

b) the state of knowledge reasonably available concerning that hazard or risk and of any means of
removing or mitigating that hazard or risk;

c) the availability and suitability of means to remove or mitigate that hazard or risk; and

d) the cost of removing or mitigating that hazard or risk in relation to the benefits deriving therefrom;

risk — means the likelihood that harm will occur and the subsequent consequences.

“Risk assessment” — means a process to determine any risk associated with any hazard at a construction

site in order to identify the steps needed to be taken to mitigate, reduce or control such hazards.

safe: free from any hazard

Safety Officer — a person deemed competent by SACPCMP under the relevant category of registration.
scaffold: any temporary elevated platform and supporting structure used for providing access to and
supporting workmen or materials or both

structure:

a) any building, steel or reinforced concrete structure (not being a building), railway line or siding,
bridge, waterworks, reservoir, pipe or pipeline, cable, sewer, sewage works, fixed vessels, road,
drainage works, earthworks, dam, wall, mast, tower, tower crane, bulk mixing plant, pylon, surface
and underground tanks, earth retaining structure or any structure designed to preserve or alter any
natural feature, and any other similar structure;

b) any false work, scaffold or other structure designed or used to provide support or means of access
during construction work; or

c) any fixed plant in respect of construction work which includes installation, commissioning,
decommissioning or dismantling and where any construction work involves a risk of a person falling

substance: any solid, liquid, vapour, gas or aerosol, or combination thereof

suitable: capable of fulfilling or having fulfilled the intended function or fit for its intended purpose
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temporary works: any falsework, formwork, support work, scaffold, shoring or other temporary structure
designed to provide support or means of access during construction

workplace: any premises or place where a person performs work in the course of his employment

5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT

5.1 Structure and Organization of OH&S Responsibilities

5.1.1. Overall Supervision and Responsibility for OH&S

a) The Client and/or its Agent on its behalf to ensure that the Principal Contractor, appointed in terms
of Construction Regulation 4(1)(c), implements and maintains the agreed and approved H&S Plan.
Failure on the part of the Client or Agent to comply with this requirement will not relieve the Principal
Contractor from any one or more of his/her duties under the Act and Regulations.

b) The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of the Act to ensure
that the Employer (as defined in the Act) complies with the Act. The pro forma Legal Compliance

Audit may be used for this purpose by the Principal Contractor or his/her appointed contractor.

c) All OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her/their respective
appointment forms to regularly, in writing, report to their principals on matters of health and safety
per routine and ad hoc inspections and on any deviations as soon as observed, regardless of whether
the observation was made during any routine or ad hoc inspection and to ensure that the reports are
made available to the principal Contractor to become part of site records (Health & Safety File).

d) The Construction Supervisor and Assistant Construction Supervisor/s appointed in terms of
Construction Regulation 6 to regularly, in writing, report to their principals on matters of health and
safety per routine and ad hoc inspections and on any deviations as soon as observed, regardless of
whether the observation was made during any routine or ad hoc inspection and to ensure that the
reports are made available to the principal Contractor to become part of site records (Health & Safety
File).

e) All Health and Safety Representatives (SHE-Reps) shall act and report as per Section 18 of the Act.

111
€300 ,/'T&:; \

EXPANDED PUBLIC WORKS PROGRAMME N
Version 7 of April 2019 HO5-21-22-0278 CONTRIBUTIONTO A NATION AT WORK



Province of the

/EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

5.12 Required appointments as per the Construction Regulations: -

Item Regulation Appointment Responsible
Person

1. 3. Application Construction work permit Client

2. 5(1)(k) Principal contractor for each phase or project Client

3. 5(6) Construction Health & Safety Agent Client

4. 7.(1)(c) Contractor Principal
Contractor

5. 7(3) Contractor Contractor

6. 8(1) Construction manager Contractor

7. 8(2) Assistance Construction manager Contractor

8. 6(1) Construction supervisor Contractor

9. 6(2) Construction supervisor sub-ordinates Contractor

10. 8(5) Construction Safety Officer Contractor

11. 8(8) Responsible employee

12. 9(1) Person to carry out risk assessment Contractor

13. 10(1) Fall protection planner Contractor

14. 12(1) Temporal work designer

15. 12(2) Supervisor of temporal work operation

16. 13(1) Excavation supervisor Contractor

17. 13(2)(k) Competent person in the use of explosive for excavations Contractor

18. 14(11) Explosives expert Contractor

19. 14(1) Supervisor demolition work Contractor

20. 14(2) Scaffold supervisor Contractor

21. 16(1) Suspended platform supervisor Contractor

22. 18(1)a Rope access Contractor
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23. 19(8)(a) Material hoist inspector Contractor
24, 20(1) Bulk mixing plant supervisor Contractor
25. 21(2) Explosive actuated fastening device inspector Contractor
26. 21(2)(9) Explosive actuated fastening device cartridge, nails and studs: Contractor

issuer & collector

27. 23 (1) Operator : construction vehicle and mobile plant Contractor

28. 28 (a) Stacking and storage supervisor Contractor

29. 29 (h) Fire equipment inspector Contractor
5.2 Communication, Participation & Consultation

5.2.1  Occupational Health & Safety matters/issues shall be communicated between the Employer, the
Principal Contractor, the other Contractors, the Designer and other concerned parties shall be

through the H&S Committee or other means determined by the client.

5.2.2 In addition to the above, communication may be directly to the Client or his appointed Agent,

verbally or in writing, as and when the need arises.

5.2.3 Consultation with the workforce on OH&S matters will be through their Supervisors and H&S
Representatives (‘'SHE — Reps’)

5.2.4 The Principal Contractor will be responsible for the dissemination of all relevant OH&S information
to the other Contractors e.g. design changes agreed with the Client and/or its Agent on its behalf
and the Designer, instructions by the Client and/or his/her agent, exchange of information between

Contractors, the reporting of hazardous/dangerous conditions/situations etc.

6. INTERPRETATION

a) The Act and its associated regulations shall have precedence in the interpretation of any ambiguity

or inconsistency between it and this specification.
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Compliance with the requirements of this specification does not necessarily result in compliance with
the provisions of the Act.

The Occupational Health and Safety Act and all its Regulations, with the exception of the Construction
Regulations, distinguish between the roles, responsibilities and functions of employers and
employees respectively. It views consultants and contractors as employees of the “owner” of a
construction or operational project, the “owner” being regarded as the employer.

The position taken by the Construction Regulations is that the “owner”, in terms of its instructions,
operates (has to operate) in the role of client as per relevant definition. The contractors working for
the “client” are seen to be in two categories, i.e. the Principal Contractor and Contractors.

The Principal Contractor has to take full responsibility for the health and safety on the site of the
relevant project / contract. This includes monitoring health and safety conditions and overseeing
administrative measures required by the Construction Regulations from all contractors on the project
site.

The words Principal Contractor and Contractor in this document are used interchangeable, unless
clearly expressed otherwise to mean something else e.g. when used to describe roles,

responsibilities, functions, acts or omissions of the sub-contractor(s).

RESPONSIBILITIES

Client

The Client or his appointed Agent on his behalf will appoint each Principal Contractor for this project

or phase/section of the project in writing for assuming the role of Principal Contractor as intended by

the Construction Regulations.

The Client or his appointed Agent on his behalf shall discuss and negotiate with the Principal

Contractor the contents of the health and safety plan of the both Principal Contractor and Contractor

for approval.

The Client or his appointed Agent on his behalf will take reasonable steps to ensure that the health

and safety plan of both the Principal Contractor and Contractor is implemented and maintained. The

steps taken will include periodic audits at intervals of at least once every month.

The Client or his appointed Agent on his behalf, will prevent the Principal Contractor and/or the

Contractor from commencing or continuing with construction work should the Principal Contractor

and/or the Contractor at any stage in the execution of the works be found to:

e have failed to have complied with any of the administrative measures required by the
Construction Regulations in preparation for the construction project or any physical preparations

necessary in terms of the Act;
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¢ have failed to implement or maintain their health and safety plan;

¢ have executed construction work which is not in accordance with their health and safety plan; or

e act in any way which may pose a threat to the health and safety of any person(s) present on the
site of the works or in its vicinity, irrespective of him/them being employed or legitimately on the

site of the works or in its vicinity.

Principal Contractor

The Principal Contractor shall accept the appointment under the terms and Conditions of Contract.
The Principal Contractor shall sign and agree to those terms and conditions and shall, before
commencing work, notify the Department of Labour of the intended construction. Annexure 2 of this
construction regulation contains a “Notification of Construction Work” form. The Principal Contractor
shall submit the notification in writing prior to commencement of work and inform the Client or his
Agent accordingly.

The Principal Contractor shall ensure that he is fully conversant with the requirements of this
Specification and all relevant health and safety legislation.

The Principal Contractor will in no manner or means be absolved from the responsibility to comply
with all applicable sections of the Act, the Construction Regulations or any Regulations proclaimed
under the Act or which may perceivable be applicable to this contract.

The Principal Contractor shall provide and demonstrate to the Client a suitable and sufficiently
documented health and safety plan based on this Specification, the Act and the Construction
Regulations, which shall be applied from the date of commencement of and for the duration of
execution of the works. This plan shall, as appendices, include the health and safety plans of all Sub-
contractors for which he has to take responsibility in terms of this contract.

The Principal Contractor shall provide proof of his registration and good standing with the
Compensation Fund or with a licensed compensation insurer prior to commencement with the works.
The Potential Principal Contractor shall, in submitting his tender, demonstrate that he has made
provision for the cost of compliance with the specified health and safety requirements, the Act and
Construction Regulations. (Note: This shall have to be contained in the conditions of tender upon
which a tenderer’s offer is based.)

The Principal Contractor shall consistently demonstrate his competence and the adequacy of his
resources to perform the duties imposed on the Principal Contractor in terms of this Specification,
the Act and the Construction Regulations.

The Principal Contractor shall ensure that a copy of his health and safety plan is available on site and
is presented upon request to the Client, an Inspector, Employee or Sub-contractor.

The Principal Contractor shall ensure that a health and safety file, which shall include all

documentation required in terms of the provisions of this Specification, the Act and the Construction
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Regulations, is opened and kept on site and made available to the Client or Inspector upon request.
Upon completion of the works, the Principal Contractor shall hand over a consolidated health and
safety file to the Client.

j) The Principal Contractor shall, throughout execution of the contract, ensure that all conditions
imposed on his Sub-contractors in terms of the Act and the Construction Regulations are complied
with as if they were the Principal Contractor.

k) The Principal Contractor shall from time to time evaluate the relevance of the Health and Safety Plan
and revise the same as required, following which revised plan shall be submitted to the Client and/or

his/her Agent for approval.

7.3 Contractor / sub-contractor

The contractor must demonstrate to the Principal Contractor that he has the necessary competencies and

resources to perform the construction work safely.

Acceptance by the Principal Contractor of the contract with Public Works shall constitute acknowledgement
that the Principal Contractor has familiarised him/herself with the contents of the OHSE Spec and that

he/she will comply with all its obligations in respect thereof.

Due to fact that this document is based on legislative requirements, the Client requires that all Contractors
comply with the requirements of this document and all other relevant legislative requirements not covered
by this document.

The Client or its duly appointed Construction H&S Agent reserves the right to stop any Principal Contractor
or Sub-Contractors from working whenever Safety, Health or Environmental requirements are being
violated as required by regulation 5(1)(q). Any resultant costs of such work stoppages will be for the
relevant Contractor’s account.

The requirements as specified by the Client in this document must not be deemed to be exhaustive and the
Client reserves the right to make changes as and when the Client deems fit to address issue of OHSE
Compliance.

The Client will not entertain any claim of any nature whatsoever which arises as a result of costs incurred or
delays being experienced due to the Contractor not complying with the requirements of this document

and/or any other applicable legislative requirements imposed on the Contractor.

The contractor may only subcontract work in terms of a written subcontract and shall only appoint a

subcontractor should he be reasonably satisfied that such a subcontractor has the necessary competencies
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and resources to safely perform the work falling within the scope of the contract. Such a subcontract shall

require that the subcontractor:

e co-operate with the contractor as far as is necessary to enable both the contractor and sub-
contractor to comply with the provisions of the Act; and

e as far as is reasonably practicable, promptly provide the contractor with any information which
might affect the health and safety of any person at work carrying out work or any person who
might be affected by the work of such a person at work or which might justify a review of the

health and safety plan.

The contractor shall provide any sub-contractor who is submitting a tender or appointed to perform a sub-
contract falling within the scope of the contract, with the relevant sections of this specification and the health

and safety specification.

The contractor shall discuss and negotiate with each subcontractor performing construction work the

subcontractor’s health and safety plan and approve that plan for implementation.

The contractor shall take reasonable steps as are necessary to ensure that:

e potential contractors submitting tenders have made sufficient provision for health and safety
measures during the construction process;

e each subcontractor is registered and in good standing with the compensation fund or with a
licensed compensation insurer prior to their performance of work on site;

o all the subcontractor's employees have a valid medical certificate of fithess specific to the
construction work which are to be performed which is issued by an occupational health and
safety practitioner;

e all sub-contractors co-operate with each other to enable each of those sub-contractors to
comply with the requirements of the Act and associated regulations;

e each subcontractor performing construction work has and maintains a health and safety file
containing the relevant information described in 4.2.5; and

e each sub-contractor’s health and safety plan is implemented and maintained.

The contractor shall conduct periodic document verifications and audits for compliance with the approved
health and safety plan of each and every sub-contractor working on the site at intervals agreed upon with

such subcontractors, but at least once per month.
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The contractor shall stop any subcontractor from executing construction work which is not in accordance
with the contractor’s or subcontractor’s health and safety plan for the site or which poses a threat to the
health and safety of persons.

The contractor shall ensure that where changes to the works occur including design changes , sufficient
health and safety information and appropriate resources are made available to subcontractor to execute the
work safely.

The contractor shall ensure that:

e every subcontractor is registered and in good standing with the compensation fund or with a
licensed compensation insurer prior to work commencing on site;

e potential subcontractors submitting tenders have made provision for the cost of health and
safety measures during the construction process; and

e every subcontractor has in place a documented health and safety plan prior to commencing
any work on site which falls within the scope of the contract.

The contractor shall receive, discuss and approve health and safety plans submitted by subcontractors.

The contractor shall ensure that all subcontractors are informed regarding any hazard as stipulated in the
risk assessment before any work commences, and thereafter at such times as may be determined in the
risk assessment.

The contractor shall reasonably satisfy himself that all employees of subcontractors are informed, instructed
and trained by a competent person regarding any hazard and the related work procedures before any work

commences, and thereafter at such times as may be determined in the risk assessment.
The contractor shall satisfy himself and ensure that all subcontractor employees deployed in the site are:

e informed, instructed and trained by a competent person regarding any hazard and the related work
procedures before any work commences, and thereafter at such times as may be determined in the
risk assessment; and
e issued with proof of health and safety induction training issued by a competent person and carry

proof such induction when working on site.

The contractor shall undertake a risk assessment together with subcontractors whenever subcontractors
are working in close proximity to other subcontractors particularly
activities involve excavations, the moving of earth, the movement of heavy machinery

and working at heights
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7.4 Construction supervisors

The construction manager shall in writing appoint construction supervisors responsible for construction
activities and ensuring occupational health and safety compliance on the construction site.

A contractor shall after considering the size of the project and if considered necessary, appoint in writing
one or more competent employees for different sections of the work to assist the construction supervisor.

7.5 Competent persons

The contractor shall appoint in writing competent persons to supervise or inspect, as relevant, any of the
following:

formwork and support work operations;

excavation work;

demolition work;

scaffolding work operations;

suspended platform work operations;

material hoists;

bulk mixing plants;

temporary electrical installations;

the stacking and storage of articles on the site; and

fire equipment.

The contractor shall appoint in writing competent persons to:

induct employees in health and safety; and
prepare and update as necessary a fall protection plan and to provide the construction manager

with a copy of the latest version of such plan.

6. Appointment of a Fulltime/ Part time Safety Officer

The Principal Contractors will have to appoint a competent Construction H&S Officer as per the following

criteria;

i.

i

fi.

Number of employees onsite between 30 but below 50 — Part Time Safety Officer shall be appointed
and will be onsite at least 2 days a week.

Number of employees above 50 — Fulltime Safety Officer should be appointed.

Should the project require a Construction Work Permit — a Fulltime Safety Officer should be

appointed.

119
€300 f'}T['i:%\

EXPANDED PUBLIC WORKS PROGRAMME
Version 7 of April 2019 HO5-21-22-0278 CONTRIBUTIONTO A NATION AT WORK



Province of the

/EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

Further to the above criteria, should the Client or its Representative having considered the risks present and
lack of compliance to the Occupational Health and Safety Act, Act 85 of 1993 and its applicable Regulations
the Client or its Representative may issue an instruction that a Part/ Full Time Construction Health and
Safety Officer must be appointed, such a requirement will have to be met. Taking the Risk associated with
this project into consideration it is deemed that a full time Safety Officer needs to be appointed and be

present on site at all times.
7.6 Construction Health & Safety Agent (SACPCMP)

The construction Health & Safety Agent act as a link between the client, Principal Contractor and the
project team members with respect to health & Safety, They are required to ensure that the client carry out
its H&S responsibilities in terms of Legislation as well as to co-ordinate and ensure good H&S practices are

maintained throughout the duration of the project. In many cases this role starts from project
Initiation to project close-out.

a) H&S competence: In the event that the client is unable to satisfy the requirements of the Construction
Regulations for whatever reasons, the construction H&S agent may be appointed to perform these
functions on behalf of the client. Given the need to appoint a registered construction H&S agent that is
competent and adequately resourced with respect to H&S matters.

b) H&S goals: It is important that the construction H&S agents demonstrate clearly to clients how they are
going to contribute to the achievement of any client H&S goals and objectives. They should also set
their own H&S goals.

c) HA&S responsibilities: Prior to accepting the H&S agent appointment from clients, H&S agents need to
ensure that they brief clients fully on the client’s particular responsibilities in terms of the OH&SA of
1993 and Construction Regulations as amended from time to time. In the absence of acceptance by
clients of these responsibilities, H&S agents will not be able to adequately meet their own H&S
responsibilities and duties.

d) H&S information: H&S agents must provide the designer or design team with all H&S information to
enable them to conduct a design HIRA to identify the significant hazards that need to be included in
the H&S specification. This information may be gathered from multiple sources such as, for example,
discussion with the client, previous historical use of the site or facility, previous surveys and
investigations and past H&S files.

e) The employer’s health and safety agent shall:

e audit the contractor’'s compliance with the requirements of this specification prior to the
commencement of any physical construction activities on the site;

e accept or reject the contractor’'s health and safety plans, giving reasons for rejecting such
plans;

e monitor the effective implementation of all safety plans;
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¢ conduct periodic and random audits on the health and safety file to establish compliance with
the requirements of this specification;
o visit the site at regular intervals to conduct site inspections, and based upon such visits
issue, wherever necessary, Improvement Notices, Contravention Notices and Prohibition
Notices, to the contractor or any of the contractor’'s subcontractors with a copy to the contract
manager and, where relevant, to the contractor.
f) The contractor shall invite the employer’s health and safety agent to audit compliance with the
requirements of this specification before commencing with any physical construction activity on the
site.

g) Other duties of a H&S is to ensure that, where applicable, the following is attended to:

1. Application for a Construction Work Permit Number (as per Dol Chief Inspector, July 2018).

A client who intends to have construction work carried out, must at least 30 days before that work

is to be carried out apply to the provincial director in writing for a construction work permit

to perform construction work if the intended construction work starts on or after the 7t of August

2018 and exceeds 365 days; will involve more than 3600 person days of construction work; or the
works contract in of a value exceeding thirteen million rand or Construction Industry Development
Board (CIDB) grading level 7.

The application for the Construction Work Permit Number as contemplated above shall be the
responsibility of the client depending on the submission of all relevant documentation from the
successful tenderer.

After the Provincial Director of Labour has issued a Construction Work Permit, the Client’s or its
duly appointed Construction H&S Agent will issue a letter advising the Project Leader and the
Principal Agent to arrange the site handover meeting as all legislative requirements would have

been complied with including as a copy of the construction permit to work.

2. Tenderer’s responsibility:

The tenderer (meeting the above criteria) must ensure that they attach a certified copy of the
SACPCMP Certificate for a Registered Construction Manager together with their OHSE Plans.

7.6 Responsibilities towards employees and visitors
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1. The contractor shall as far as is reasonably practicable, cause every employee to be made
conversant with the hazards to his health and safety attached to any work which he has to perform,
any article or substance which he has to produce, process, use, handle, store or transport and any
plant or machinery which he is required or permitted to use, as well as with the precautionary
measures which should be taken and observed with respect to those hazards or safe work
procedures.

2. The contractor shall ensure that all employees under his or her control and the employees of his
subcontractors who are performing construction work are:

e informed, instructed and trained by a competent person regarding any hazard and the related work
procedures before any work commences, and thereafter at such times as may be determined in the
risk assessment; and

e issued with proof of health and safety induction training issued by a competent person and carry

proof of such induction when working on site.

3. The contractor shall cause a record of training to be kept which indicates the training dates, the
names, identity numbers and job description of all those who attended such training and the name,
identity number and competence of the person who provided the training.

4. The contractor shall not allow or permit any employee to enter the site, unless such person has
undergone health and safety induction training pertaining to the hazards prevalent on the site at the
time of entry.

5. The contractor shall ensure that each visitor to a construction site, save where such visitor only
visits the site office and is not in direct contact with the construction work activities:

a. undergoes health and safety instruction pertaining to the hazards prevalent on the site; an

b. is provided with the necessary personal protective equipment.

6. The contractor shall provide suitable on-site signage to alert workers and visitors to health and

safety requirements. Such signage shall include but not be limited to:

a. unauthorized entrance prohibited;
b. signage to indicate what personal protective equipment is to be worn; and

c. activity related signs.

7. The contractor shall not permit any person who is or who appears to be under the influence of

intoxicating liquor or drugs, to enter or remain at a workplace.
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7.8 Design of temporary work

The contractor shall:

a) provide the health and safety agent with the names and contract particulars of the designers involved
in the design of temporary works;

b) issue the designers with a copy of the health and safety specification as well as any pertinent
information contained in the contract; and

c) provide the health and safety agent with certificates issued by the designer of the temporary works that

such works are fit for purpose before such works are used in support construction activities

7.9 Notification of intention to commence construction work

i. The contractor shall on sites where no construction work permit has been issued by the Provincial
Director of the Department of Labour notify such director in writing using a form similar to that
contained in Annexure 2 of the Construction Regulations issued in terms of the Act before
construction work commences and retain proof of such notification in the health and safety file
where the work includes:

a. excavation work;

b. working at height where there is a risk of falling;

c. the demolition of a structure;

d. the use of explosives; or

e. asingle storey dwelling for a client who is going to reside in such dwelling upon completion

ii. The contractor shall ensure that no work commences on an electrical installation which requires a
new supply or an increase in electricity supply before the person who supplies or contracts or
agrees to supply electricity to that electrical installation has been notified of such work.

iii. The contractor shall ensure that no asbestos.

8. SCOPE OF WORK

These specifications are applicable to the specific scope of work pertaining to the above-mentioned project

as detailed in the tender documents, this amongst all includes for example:
e Site clearance,
e Removal of existing fence/boundary and posts,
e Removal of existing gate,
e Erection of posts palisade and gate.
9. PREPARING A HEALTH & SAFETY PLAN
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(a) The level of detail required for a H&S plan will depend on how complex the workplace is (in
particular, the number of contractors at the workplace at any one time) and the risks involved in the
work. The plan must be easily accessible in a construction site and it must be clearly understood by

management, supervisors & workers on construction site.

(b) The plan must be implemented, maintained and kept up to date during the construction of the

project.

(c) The principal contractor should prepare a H&S plan that includes

e project information;

e client requirements for H&S management on the project;
Environmental restrictions and existing on-site risks arrangements, imposed
by others or developed by the principal contractor, to control significant site
H&S risks; H&S file & project H&S review.

(d) The H&S plan should include the following information:

details of the client, that is the person commissioning the construction work, for example their
name, representative and contact details;
details of the principal contractor;
e details of the construction project, for example address of the workplace, anticipated start and
end date and a brief description of the type of construction work that the H&S plan will cover;
e details on how subcontractors will be managed and monitored, including how the principal
contractor intends to implement and ensure compliance with the H&S plan such as checking
on the performance of subcontractors and how non-compliance will be handled; and
o details on how the risks associated with falls, falling objects, moving plant, electrical work and

all high risk construction work that will take place on a construction project will be managed.
(e) The H&S plan should also include information on:

e the provision and maintenance of a hazardous chemicals register, safety data sheets and
hazardous chemicals storage;
e the safe use and storage of plant;

o the development of a construction project traffic management plan;
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e obtaining and providing essential services information — electrical, gas, telecom, water and
similar services;
e workplace security and public safety; and

e ensuring workers have appropriate licences and training to undertake the construction work.

(f) The H&S plan must contain:

e a general description of the type of work activities involved in the project and not just a
description of the facility to be constructed,;

e the project program or schedule details, including start and finish dates, showing principal
activities;

e details of client, design team, principal contractor, subcontractors, and major suppliers; and

o extent and location of relevant existing records, surveys, site investigation and geotechnical

reports, ‘as-built’ plans, H&S files.

10. HEALTH AND SAFETY FILE

a) The H&S file is a document prepared by the principal contractor containing important project H&S
information for use by the owner of the completed structure after construction has been completed.

b) The principal contractor is responsible for producing an H&S file. It contains important project H&S
information for use by the owner of the completed structure after construction has been completed.
It is essential that the process of compiling the file commences as early as possible to ensure

sufficient time to gather the required information.

c) The Principal Contractor must, in terms of Construction Regulation 7(7), keep a Health & Safety File
on site at all times that must include all documentation required in terms of the Act and Regulations
and must also include a list of all Contractors on site that are accountable to the Principal Contractor
and the agreements between the parties and details of work being done. A more detailed list of
documents and other legal requirements that must be kept in the Health & Safety File.

d) The contractor must ensure that the client’s format and layout of the H&S file is adhered to. The
contractor must identify the responsible person that will prepare the H&S file and who will be
responsible for the drafting of as-built drawings. The contractor must establish procedures:

e) The Health and Safety File will remain the property of the Client and/or its Agent on its behalf
throughout the period of the project and shall be consolidated and handed over to the Client and/or

its Agent on its behalf at the time of completion of the project.
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f) The contractor shall establish and maintain on site a health and safety file which contains copies, as
relevant of:
the following documents which shall be placed in the file prior to commencing with physical
construction activities:
e copy of the contraction work permit issued in terms of the Construction Regulations 2014;
e the contractor’s health and safety policy, signed by the chief executive officer, which outlines
the contractor’s objectives and how they will be achieved and implemented by the contractor;
e copies of all risk assessments that were conducted.
o the notification made to the Provincial Director of Labour, and if relevant, the notification of the
person who supplies or contracts or agrees to supply electricity to that electrical installation;
o the letters of appointment, as relevant, together with a brief curricula vita (CV) of:
—  the construction manager and any assistant construction managers;
— the construction health and safety manager
—  the construction health and safety officer
— the risk assessor who is tasked to perform the risk assessments; and
— the registered person responsible for the electrical installation covered by the Electrical
Installations Regulations;
—  the authorised persons responsible for gas appliances, gas system gas reticulation
system covered by the Pressure Equipment Regulations;
g) a copy of the certificate of registration of the registered person responsible for the electrical
installation covered by the Electrical Installations Regulations;
h) the approval of the design of the part of an electrical installation which has a voltage in excess of 1
kV by a person deemed competent in terms of the Electrical Installations Regulations;
i) proof of registration of the electrical contractor who undertakes the electrical installation in terms of
the Electrical Installations Regulations;
j) the preliminary hazard identification undertaken by a competent person;
k) the organogram which outlines the roles of the construction supervisor’s assistants and safety
officers; and
[) the contractor’'s health and safety plan;
m) the emergency procedures;
n) the procedure for the issuing and replacement of lost, stolen, worn or damaged personal protective
clothing and equipment; and
o) proof that the contractor and all the subcontractors are registered and in good standing with the
compensation fund or with a licensed compensation insurer relevant to the type of work performed;
p) the following documents, as relevant, which shall be placed in the file after construction activities
have commenced,;
q) the letters of appointments, if relevant, together with a brief curricula vita (CV) of:
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— persons who are required to assist the construction supervisor;

— construction supervisor for the site in respect of construction work covered by the
Construction Regulations;

— competent persons;

— assistants of construction supervisor; and

— designers of temporary works;

r) any revisions to the organogram which outlines the roles of the construction supervisor’'s
assistants and safety officers;

s) each and every subcontract agreement and each and every subcontractor’'s approved health and
safety plan;

t) proof that every subcontractor is registered and in good standing with the compensation fund or
with a licensed compensation insurer relevant to the type of work performed;

u) proof of all subcontractor’s induction training whenever it is conducted;

v) copies of the minutes of the contractor’'s subcontractors health and safety meetings;

w) copies of each of the contractor’s subcontractors’ health and safety policy, signed by the chief
executive officer, which outlines the contractor’s objectives and how they will be achieved and
implemented by the contractor;

x) the health and safety plans of all the contractor’s subcontractors who are required to provide such
plans;

y) copies of the fall protection plan and each revision thereof;

z) acomprehensive and updated list of all the subcontractors employed on site by the contractor,
indicating the type of work being performed by such sub-contractors;

aa) the outcomes of the monthly audits for compliance with the approved health and safety plan of each
and every sub-contractor working on the site;

bb) any report made to an inspector by the health and safety committee;

cc) the minutes of all health and safety meetings and any recommendations made to the contractor by
the health and safety committee;

dd) the findings of all audit reports made regarding the implementation of the contractor’s or a
subcontractor’s health and safety plan;

ee) the inputs of the safety officer, if any, into the health and safety plan;

ff) details of induction training conducted whenever it is conducted including the list of attendees;

gg) proof of the following where suspended platforms are used:

— a certificate of system design issued by a professional engineer, professional certificated
engineer or a professional engineering technologist;

— proof of competency of erectors, operators and inspectors;
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— proof of compliance of operational design calculations with requirements of the system
design certificate;

— proof of performance test results;

— sketches indicating the completed system with the operational loading capacity of the
platform;

— procedures for and records of inspections having been carried out;

— procedures for and records of maintenance work having been carried out;

— proof that the prescribed documentation has been forwarded to the provincial director;

hh) letters of appointments for competent persons to supervise the activities which law requires to be
SO supervised;

ii) a copy of risk assessments made by competent persons;

jj)  records of the register of inspections made by a competent person immediately before and
during the placement of concrete or any other load on formwork;

kk) the names of the first aiders on site and copies of the first aid certificates of competency;

ll) the names of the persons the persons who are in possession of valid certificate of competency
in first aid and copies of such certificates;

mm)medical certificates of fitness for the contractor’s and subcontractors’ employees specific to the
construction work to be performed and issued by an occupational health and safety practitioner:
a. details of all incidents together with the Contractor’s investigative report on such incident;
b. the record of inspections carried out by the designers of structures to ensure compliance with

designs; and

nn) any other documentation required in terms of regulations issued in terms of the Act including a
record of all drawings, designs, materials used and other similar information concerning the
completed structure;

00) The health and safety file shall be made available for inspection by any inspector, subcontractor,
the contract manager, the employer’s health and safety agent or employee of the contractor upon
the request of such persons.

pp) The health and safety file shall be updated to ensure that its contents always reflect the latest
available information.

qq) The contractor shall hand over a copy of the health and safety file to the employer’s health and
safety agent upon completion of the contract and if relevant, a certificate of compliance
accompanied by a test report for the electrical installation in accordance with the provisions of the

Electrical Installation Regulations.
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11.0H&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING
AND REVIEWING OH&S PERFORMANCE

The Principal Contractor is required to maintain an acceptable disabling incident frequency rate
(DIFR) and report on this to the Client and/or its Agent on its behalf on a monthly basis.

11.1 IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK ASSESSMENTS, STANDARD
WORKING PROCEDURES (SWP) AND METHOD STATEMENTS.

The Principal Contractor is required to develop Risk Assessments, Standard Working Procedures

(SWP) and Method Statements for each activity executed in the contract or project.

The identification of hazards is over and above the hazards identification programme and those
hazards identified during the drafting of the Health and Safety Plan.

11.1.1 Monthly Audit by Client and/or its H&S Agent.

The Client and/or its H&S Agent on its behalf will be conducting Periodic Audits at times agreed
with the Principal Contractor Audit to comply with Construction Regulation 4(1)(d) to ensure that the
principal Contractor has implemented, is adhering to and is maintaining the agreed and approved
OH&S Plan.

a) A representative of the Principal Contractor and the relevant Health and Safety
Representative(s) (SHE-Reps) must accompany the Client and/or its Agent on its behalf on
all Audits and Inspections and may conduct their own audit/inspection at the same time. Each
party will, however, take responsibility for the results of his/her own audit/inspection results.
The Client and/or its Agent on its behalf may require to be handed a copy of the minutes of
the previous Health and Safety Committee meeting reflecting possible recommendations
made by that committee to the Employer for reference purposes.

11.1.2 Health & Safety incident/accident reporting & investigations

a) The Principal Contractor shall report all incidents where an employee is injured on duty to the extent
that he/she:
i. dies
. becomes unconscious

iii. loses a limb or part of a limb
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iv. is injured or becomes ill to such a degree that he/she is likely either to die or to suffer a
permanent physical defect or likely to be unable for a period of at least 14 days either to work
or continue with the activity for which he/she was usually employed

OR where:

a major incident occurred

i. the health or safety of any person was endangered
ii. where a dangerous substance was spilled
iii. the uncontrolled release of any substance under pressure took place
iv. machinery or any part of machinery fractured or failed resulting in flying, falling or
uncontrolled moving objects
V. Machinery ran out of control, to the Provincial Director of the Department of Labour within

seven days and at the same time to the Client and/or its Agent on its behalf.

b) The Principal Contractor is required to provide the Client and/or its Agent on its behalf with copies of

all statutory reports required in terms of the Act and the Regulations.

c) The Principal Contractor is required to provide the Client and/or its Agent on its behalf with a monthly
“SHE Risk Management Report”.

d) The Principal Contractor is required to provide a.s.a.p. the Client and/or its Agent on its behalf with
copies of all internal and external accident/incident investigation reports.
The Principal Contractor is responsible to oversee the investigation of all accidents/incidents where
employees and non-employees were injured to the extent that he/she/they had to receive first aid or
be referred for medical treatment by a doctor, hospital or clinic. (General Administrative Regulation
9)

e) The results of the investigation to be entered into the Accident/Incident Register listed above.

(General Administrative Regulation 9)

f) The Principal Contractor is responsible for the investigation of all non-injury incidents as described
in Section 24 (1) (b) & (c) of the Act and keeping a record of the results of such investigations

including the steps taken to prevent similar incidents in future.

g) The Principal Contractor is responsible for the investigation of all accidents relating to the
construction site and keeping a record of the results of such investigations including the steps taken

to prevent similar accidents in future.
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h) Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be investigated and

reported on in writing, irrespective of whether such incident gave rise to injury or damage.

e Determine the underlying H&S deficiencies and other contributory factors
¢ |dentification of corrective/preventative actions and continual improvement

¢ Communicating the outcome/results and documenting the events of the investigation.

Reporting Of Near-Misses

e Department of Public Works views the reporting of near misses as a critical component in creating
a positive health and safety awareness culture on site.

o  Department of Public Works retains the right to enforce the reporting of near misses within 24
hours of occurrence.

12. Review

The Principal Contractor is to review the Hazard Identification, Risk Assessments and Standard
Work Processes at each Production Planning and Progress Report meeting as the construction
work develops and progresses and each time changes are made to the designs, plans and

construction methods and processes.

The Principal Contractor must provide the Client and/or its Agent on its behalf, other Contractors
and all other concerned parties with copies of any changes, alterations or amendments as

contemplated in the above paragraph.

12.1 Site Rules and other Restrictions

a) Site OH&S Rules

The Principal Contractor must develop a set of site-specific OH&S rules that will be applied to regulate
the Health and Safety Plan and associated aspects of the construction. When required for a site by law,
visitors and non-employees upon entering the site shall be issued with the proper Personal Protective

Equipment (PPE) as and when necessary.
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b) Security Arrangements

The Principal Contractor must establish site access rules and implement and maintain these throughout
the construction period. Access control must include the rule that non-employees shall at all times be
provided with fulltime supervision while on site. The Principal Contractor must develop a set of Security
rules and procedures and maintain these throughout the construction period.

If not already tasked to the H&S Officer appointed in terms of Construction Regulation, the Principal
Contractor must appoint a competent person who must develop contingency plans for any emergency
that may arise on site as indicated by the risk assessments.

12.1.1 Appointment of Health & Safety Representatives

a) H&S Representatives(‘SHE — Reps’)

Where the Principal Contractor employs more than 20 persons (including the employees of other
Contractors (sub-contractors) he has to appoint one H&S Representatives for every 50 employees or
part thereof. (Section 17 of the Act and General Administrative Regulation 6. & 7.)

H&S Representatives must be appointed in writing and the designation shall be in accordance with the
Collective Agreement as concluded between the parties as is required in terms of General
Administration Regulation 6.

12.1.2 Duties and Functions of the H&S Representatives

The contractor shall appoint in writing one health and safety representative for every 50 employees working
on the site, whenever there are more than 20 employees on the site, to:
e conduct at least a weekly inspection of their respective areas of responsibility using a checklist
developed by a Principal Contractor.
e review the effectiveness of health and safety measures;
o identify potential hazards and potential major incidents;

¢ in collaboration with his employer, examine the causes of incidents;
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investigate complaints by any employee of the contractor relating to that employee's health or

safety on the site;

e make representations to the contractor on matters arising from a), b), c) or d) or on general
matters affecting the health or safety of the employees at the workplace;

e inspect the site with a view to, the health and safety of employees, at regular intervals;

e participate in consultations with inspectors at the workplace and accompany inspectors on

inspections of the workplace; and

e participate in any internal health or safety audit.

The report must be consolidated and submitted to the Health & Safety Committee.

H&S Representatives must form part of the incident/accident investigating team.

The contractor shall provide the health and safety representatives with the necessary assistance, facilities

and training to carry out the functions established above.

12.1.3 Establishment of H&S Committee(s)

e The Principal Contractor must establish H&S Committees consisting of designated H&S
Representatives together with a number of Employers Representatives appointed as per Section
19(3) that are not allowed to exceed the number of H&S Representatives on the committee.

e  The persons nominated by the employer on a H&S Committee must be designated in writing for
such period as may be determined by him. The H&S Committee shall co-opt advisory (temporary)

members and determine the procedures of the meetings including the chairmanship.

e The H&S Committee must meet minimum monthly and consider, at least, an agreed Agenda for

the first meeting. Thereafter the H&S Committee shall determine its own procedures.

12.1.4 Training & Awareness

The contents and syllabi of all training required by the Act and Regulations including any other related or
relevant training as required must be included in the Principal Contractor’s Health and Safety Plan and
Health and Safety File.
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a) Training & Induction

All employees performing work or task on site that potentially impact on H&S must be competent &

have the necessary appropriate education, training & experience.

All the training must be closely aligned with the risk profile of the project; procedures must be put in
place to ensure that all workers are aware of the consequences of their work activities & benefits of
improved H&S performance.

All employees of the Principal and other Contractors must be in possession of proof of General

Induction training

b) Site Specific Induction Training

All employees of the Principal and other Contractors must be in possession of Site Specific

Occupational Health and Safety Induction or other qualifying training.

c) Other Training

All operators, drivers and users of construction vehicles, mobile plant and other equipment must be in
possession of valid proof of training.

d) Copy of the Act

The contractor shall ensure that a copy of the Act and relevant regulations is available on site for
inspection by any person engaged in any activity on the site.

13. PROJECT/SITE SPECIFIC REQUIREMENTS
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The following is a list of specific activities and considerations that have been identified for the project and

site and for which Risk Assessments, Standard Working Procedures (SWP), management and control

measures and Method Statements (where necessary) have to be developed by the Principal Contractor:

a)
b)

c)

Clearing & grabbling the area/site

Site establishment

Dealing with existing structures

Location of existing services

Boundary & Access control/Public liability exposures
Protection against heat exhaustion, dehydration, wet & cold conditions
Dealing with HIV & aids other related diseases

Use of portable electrical & explosive tools

Any Excavation work

Any welding work

Loading & offloading of trucks

Driving & operations of Construction vehicles & mobile plant
Temporal works and

Construction work as defined in the construction regulation 2014
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14. OUTLINED DATA, REFERENCES AND INFORMATION ON CERTAIN AND/OR SPECIFIC OBLIGATORY REQUIREMENTS TO ENSURE COMPLIANCE

Administrative & Legal Requirements

(a) OHS Act Section/

(b) Regulation

c) Subject

(1) Requirements

Construction. Regulation

Notice of carrying out Construction work

Department of Labour notified
Copy of Notice available on Site

General Admin. Regulation 4

Copy of OH&S Act (Act 85 of 1993)

Updated copy of Act & Regulations on site.
Readily available for perusal by employees.

COID Act
Section 80

Registration with Compensation Insurer.

Written proof of registration/Letter of good standing available on Site

Construction. Regulation 4 &
5(1)

H&S Specification & Programme

H&S Spec received from Client and/or its Agent on its behalf
OH&S programme developed & Updated regularly

Section 8(2)(d)
Construction. Regulation 7

Hazard Identification & Risk Assessment

Hazard Identification carried out/Recorded

Risk Assessment and — Plan drawn up/Updated
RA Plan available on Site
Employees/Sub-Contractors informed/trained

Section 16(2)

Assigned duties (Managers)

Responsibility of complying with the OH&S Act assigned to other person/s by
CEO.

Construction. Regulation 6(1)

Designation of Person Responsible on
Site

Competent person appointed in writing as
Construction Supervisor with job description

Construction. Regulation 6(2)

Designation of Assistant for above

Competent person appointed in writing as
Assistant Construction Supervisor with job description

Section 17 & 18
General Administrative
Regulations 6 & 7

Designation of Health & Safety
Representatives

More than 20 employees - one H&S Representative, one additional H&S Rep.
for each 50 employees or part thereof.

Designation in writing, period and area of responsibility specified in terms of
GARG6 &7

Meaningful H&S Rep. reports.
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Reports actioned by Management.

Section 19 & 20
General Administrative
Regulations 5

Health & Safety Committee/s

H&S Committee/s established.

All H&S Reps shall be members of H&S Committees
Additional members are appointed in writing.
Meetings held monthly, Minutes kept.

Actioned by Management.

Section 37(1) & (2)

Agreement with Mandatories/
(Sub-)Contractors

Written agreement with (Sub-)Contractors

List of SubContractors displayed.

Proof of Registration with Compensation Insurer/Letter of Good Standing
Construction Supervisor designated

Written arrangements re.

H&S Reps & H&S Committee

Written arrangements re. First Aid

Section 24 &
General Admin. Regulation 8
COID Act Sect.38, 39 & 41

Reporting of Incidents
(Dept. of Labour)

Incident Reporting Procedure displayed.

All incidents in terms of Sect. 24 reported to the Provincial Director, Department
of Labour, within 3 days. (Annexure 1)(WCL 1 or 2) and to the Client and/or its
Agent on its behalf

Cases of Occupational Disease Reported

Copies of Reports available on Site

Record of First Aid injuries kept

General Admin. Regulation 9

Investigation and Recording of Incidents

All injuries which resulted in the person receiving medical treatment other than
first aid, recorded and investigated by investigator designated in writing.
Copies of Reports (Annexure 1) available on Site

Tabled at H&S Committee meeting

Action taken by Site Management.

Construction. Regulation 8

Fall Prevention & Protection

Competent person appointed to draw up the Fall Protection Plan
Proof of appointees competence available on Site

Risk Assessment carried out for work at heights

Fall Protection Plan drawn up/updated

Available on Site

Construction. Regulation
Driven Machinery

Cranes & Lifting Machines Equipment

Competent person appointed in writing to inspect Cranes, Lifting Machines &
Equipment
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Regulations 18 & 19

Written Proof of Competence of above appointee available on Site.
Cranes & Lifting tackle identified/numbered
Register kept for Lifting Tackle
Log Book kept for each individual Crane
Inspection: - All cranes - daily by operator
- Tower Crane/s - after erection/6monthly
- Other cranes - annually by comp. person
- Lifting tackle(slings/ropes/chain slings etc.) - daily or before every new
application

General Safety Regulation

8(1)(@)

Designation of Stacking & Storage
Supervisor.

Competent Person/s with specific knowledge and experience designated to
supervise all Stacking & Storage
Written Proof of Competence of above appointee available on Site

Construction. Regulation
Environmental Regulation 9

Designation of a Person to Co-ordinate
Emergency Planning And Fire Protection

Person/s with specific knowledge and experience designated to co-ordinate
emergency contingency planning and execution and fire prevention measures
Emergency Evacuation Plan developed:

Drilled/Practiced

Plan & Records of Drills/Practices available on Site

Fire Risk Assessment carried out

All Fire Extinguishing Equipment identified and on register.

Inspected weekly. Inspection Register kept

Serviced annually

General Safety Regulation 3

First Aid

Every workplace provided with sufficient number of First Aid boxes. (Required
where 5 persons or more are employed)

First Aid freely available

Equipment as per the list in the OH&S Act.

One qualified First Aider appointed for every 50 employees. (Required where
more than 10 persons are employed)

List of First Aid Officials and Certificates

Name of person/s in charge of First Aid box/es displayed.

Location of First Aid box/es clearly indicated.

Signs instructing employees to report all

Injuries/illness including first aid injuries
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General Safety Regulation 2

Personal Safety Equipment (PSE)

PSE Risk Assessment carried out

Items of PSE prescribed/use enforced

Records of Issue kept

Undertaking by Employee to use/wear PSE

PSE remain property of Employer, not to be removed from premises GSR 2(4)

General Safety Regulation 9

Inspection & Use of Welding/Flame
Cutting Equipment

Competent Person/s with specific knowledge and experience designated to
Inspect Electric Arc, Gas Welding and Flame Cutting Equipment

Written Proof of Competence of above appointee available on Site

All new vessels checked for leaks, leaking vessels NOT taken into stock but
returned to supplier immediately

Equipment identified/numbered and entered into a register

Equipment inspected weekly. Inspection Register kept

Separate, purpose made storage available for full and empty vessels

General Safety Regulation
13A

Inspection of Ladders

Competent person appointed in writing to inspect Ladders

Ladders inspected at arrival on site and weekly thereafter. Inspections register
kept

Application of the types of ladders (wooden, aluminium etc.) regulated by
training and inspections and noted in register

General Safety regulation
13B

Ramps

Competent person appointed in writing to supervise the erection & inspection of
Ramps. Inspection register kept.
Daily inspected and noted in register
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15. THE PRINCIPAL CONTRACTOR’S GENERAL DUTIES

General
The Principal Contractor shall at all times ensure his status of an “employer” as referred to in
the Act, and will abide by his/her responsibilities, duties and functions as per the requirements
of the Act and Regulations with specific reference to Section 8 of the Act.
The Principal Contractor shall keep, and on demand make available, a copy of the Act on site
at all times and in addition to that he/she will introduce and maintain a file titled “Health and
Safety File”, or other record in permanent form, which shall contain all relevant aspects and
information as contemplated in the Construction Regulations. He/she will make this file
available to the client or his representative whenever necessary or on request to an interested
party.
The project under control of the Principal Contractor shall be subject to periodic health and
safety audits that will be conducted by the client at intervals agreed upon between the
Principal Contractor and the client, provided such intervals will not exceed periods of one
month.
The Principal Contractor is to ensure that he/she and all persons under his control on the
construction site shall adhere to the above specifications.
The Principal Contractor should note that he/she shall be held liable for any anomalies
including costs and resulting deficiencies due to delays caused by non-conformance and/or
non-compliance to the above Health and Safety Specifications and the Health and Safety Plan

based on these specifications.

Personal protective equipment and clothing

The contractor shall ensure that:

o all workers are issued with the necessary personal protective clothing;

o all workers are identifiable at all times by having the company for which they work for
printed on the back or front of their overalls; and

e clear procedures are in place for the replacement of lost, stolen, worn or damage
personal protective clothing.

Competent persons

The Principal contractor and other contractors shall appoint in writing competent persons to supervise

or inspect, as relevant, any of the following:

formwork and support work operations;
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e excavation work;

e demolition work;

e scaffolding work operations;

e suspended platform work operations;

e material hoists;

e bulk mixing plants;

e temporary electrical installations;

¢ the stacking and storage of articles on the site; and

o fire equipment.

The contractor shall appoint in writing competent persons to:
e induct employees in health and safety; and
e prepare and update as necessary a fall protection plan and to provide the construction

manager with a copy of the latest version of such plan.

16. THE PRINCIPAL CONTRACTOR’S SPECIFIC DUTIES

The Principal Contractor’s specific duties in terms of these specifications are detailed in the
Construction Regulations as published under government notice 07 August 2014, stipulated in

Section 7.

17. THE PRINCIPAL CONTRACTOR’S SPECIFIC RESPONSIBILITIES WITH
REGARD TO HAZARDOUS ACTIVITIES

The following examples of activities are identifiable as hazardous in terms of the Construction
Regulations. The contractor shall execute the activities in accordance with the following Construction

Regulations and other applicable regulations of the Act:

- Fall protection

- Structures

- Excavation work

- Demolition work

- Scaffolding

- Construction vehicles & mobile plant.

- Water environments
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- Housekeeping on construction sites

- Fire precautions on construction sites.
This list must not be taken to be exclusive or exhaustive! All of the above requirements will be read
in conjunction with the relevant regulations and health and safety standards as required by the Act. All
documents and records required by the Construction Regulations will be kept in the Health and Safety
File and will be made available at any time when required by the client or his representative, or on
request to an interested party.

18. GENERAL NOTES TO THE PRINCIPAL CONTRACTOR

i. Legal Framework

Part of legal obligations

The more important Acts and relevant subordinate/secondary legislation as well as other
(inter alia Local Government) legislation that also apply to the State as well as to State owned

buildings and premises: -

a. The latest issue of SABS 0142: "Code of Practice for the Wiring of Premises"
The Local Government Ordinance 1939 (Ordinance 17 of 1939) as amended and the
municipal by-laws and any special requirements of the local supply authority
The Fire Brigade Services Act 1987, Act 99 of 1987 as amended

d. The National Building Regulations and Building Standards Act 1977 (Act 103 of 1977)
as amended and relevant proclaimed Regulations (SABS 0400)

e. The Post Office Act 1958 (Act 44 of 1958) as amended

f. The Electricity Act 1984, Act 41 of 1984

g. The Regulations of Local Gas Board(s), including Publications of the SABS Standards
and Codes of Practice, with specific reference to GNR 17468 dated 4t October 1997

h. Legislation pertaining to water usage and the environment

i. Legislation governing the use of equipment, which may emit radiation (e.g. X-Rays etc.)

j. Common Law

ii. General requirements
The contractor shall:

a) create and maintain as reasonably practicable a safe and healthy work environment,

3 HO5-21-22-0278 (\)m ;‘R
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b) execute the work in a manner that complies with all the requirements of the Act and
all its associated regulations, and in so doing, minimize the risk of incidents
occurring;

c) conspicuously display any site specific number assigned to the construction site in
terms of the Construction Regulations 2014 at the main entrance to the site; and

d) respond to the notices issued by the employer’s health and safety agent as follows:

¢ Improvement Notice: improve health and safety performance over time so that repeat
notices are not issued;

e Contravention Notice: rectify contravention as soon as possible;

Prohibition Notice: terminate affected activities with immediate effect and only recommence activities

when it is safe to do so

Note: Financial penalties can be applied should Contravention Notices be issued. This should be dealt under the sub
heading “NON-CONFORMANCES” in the same document.

19. HOUSE KEEPING

Good housekeeping will be maintained at all times as per Construction Regulation No. 25. Poor
housekeeping contributes to three major problems, namely, costly or increased accidents, fire or fire

hazards and reduction in production. Good housekeeping will enhance production time.

In promotion of environmental control all waste, rubble, scrap etc., will be disposed of at a registered
dump site and records will be maintained. Where it is found to be impractical to use a registered dump
site or it is not available, the Principal Contractor will ensure that the matter is brought to record with

the client or his representative, after which suitable, acceptable alternatives will be sought and applied.

Dross and refuse from metals, and waste matters or by-products whose nature is such that they are
poisonous or capable of fermentation, putrefaction or constituting a nuisance shall be treated or

disposed of by methods approved of by an inspector.

NOTE: No employer (Principal Contractor) shall require or permit any person to work at night or after hours unless

there is adequate, suitable artificial lighting including support services in respect of Health and Safety.

20. Facilities

The site establishment plan shall make provision for:
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a) Dining room facilities

The contractor shall make provision for adequate dining room facilities for his employees on site.

b) Change rooms

The contractor shall make provision for adequate change rooms for his employees on site.

c) Ablution facilities

The contractor shall make provision for adequate ablution facilities for his employees on site.
These facilities shall be maintained by the contractor.

d) Smoking Areas

Designated smoking areas shall be established by Department of Public Works.
e) Drinking Water Facilities

The provision of drinking water facilities shall be negotiated between the Contractor and

Department of Public Works.
f) Equipment Compliance Certificates

Before equipment is brought on site valid certificates of compliance issued by a competent person
shall be presented. The equipment includes but shall not be limited to:
i.lifting equipment and lifting tackle
ii.power driven machinery
iii.electrical equipment

iv.testing and monitoring equipment

g) Barricading

All barricading shall be of the rigid type unless the use of non-rigid barricading has been approved
in writing by the Department of Public Works Project Manager. The contractors’ barricading

standard shall be included in the Health and Safety Plan.

Where more than one contractor is working on a site, the fixed barricading shall be clearly marked

with the company's name, site contact person as well as the contact number/s.
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h) Erection of Structures for Logistic Support

Prior to site establishment Department of Public Works shall approve the contractor’s site plan.
Department of Public Works shall approve all structures erected for logistical support by the

contractor. These structures include fences, workshops, tool sheds, offices, ablution facilities, etc.
i) Salvage Yard Management

Depending on the site specific arrangements and procedures, Department of Public Works may

provide the salvage yard and the resources to manage it.

The salvage yard management shall conform to safety, health and environmental requirements.

The contractors are required to move the equipment from the place of work to the salvage yard.

j) Fall Arrest and Prevention Equipment

Approved fall prevention equipment shall be used at heights of less than 2.0 metres.
Above heights of 2.0 metres fall prevention equipment shall include fall arrest
Equipment. Users of fall arrest equipment shall, amongst other things be trained in
what an appropriate load bearing point is for connecting fall prevention equipment.
Any deviation from this requirement shall be negotiated and agreed with Department

of Public Works in writing.

k) Hazardous Chemical Substances Waste Removal

Department of Public Works shall provide a facility to collect all hazardous chemical

waste material.

The contractor shall provide adequately marked and sealable containers to transport
The hazardous chemical waste from the source to the approved Department of Public

Works disposal point.

1) Personal Protective Equipment (PPE)

Personal protective equipment issued shall be specific to the risks associated with the
work to be performed and specific to conditions on site and shall comply with South African
National Standards (SANS) or similar.
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20. LOCKOUT SYSTEMS

A system of control shall be established in order that no unauthorized person can energize a circuit,
open a valve, or activate a machine on which people are working or doing maintenance, even if
equipment, plant or machinery is out of commission for any period, thus eliminating injuries and

damage to people and equipment as far as is reasonably practicable.

Physical/mechanical lock-out systems shall be part of the safety system and included in training.

Lockouts shall be tagged and the system tested before commencing with any work or repairs.

21. IMPORTANT LISTS AND RECORDS TO BE KEPT

The following are lists of several records that are to be kept in terms of the Construction Regulations.

The lists are:

i. List of appointments
ii. List of record keeping responsibilities

iii. Inspection checklist

a) Contractor Risk Assessment Process

The risk assessment process shall include:
1) an evaluation of the method of the work to be conducted
2) the method statement on the procedure to be followed in performing the task shall be developed
3) the risk assessment will also include activities like:
i. Transportation of passengers and goods to and from site
. Site establishment
iii. Physical and mental capabilities of employees
iv. Others as may be specified.
4) the hazards as listed in the paragraph — Site Specific Health and Safety Hazards
5) areview plan for risk assessments shall provide for:
i. the quarterly review of all applicable risk assessments
ii. the review of an assessment if there is reason to believe that the previous assessment
is no longer valid, or there has been a change in a process, work methods, equipment
or procedures and working conditions
iii. Risk assessment/s to be reviewed if the outcome of incident investigations and audits

etc. requires such action.
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A pre - task risk assessment shall be conducted in writing on every task and be facilitated by
the team leader. All risk assessments and pre-task risk assessments shall be filed and be

available on site.

b) Risk Profile
All contractors shall submit a risk profile of the work to be conducted with their Health and

Safety Plan.

c) Risk Based Inspection Program
The inspection programme shall be risk based. The inspection plan shall form part of the Health

and Safety Plan.

22.MEASUREMENT AND PAYMENT

The payment items for Occupational Health & Safety are contained in the Bill of Quantities. The
same rules are applicable in respect of the pricing of these items as for every other payment item.

Attention is drawn to the Pricing Instructions in this document.

23.NON-CONFORMANCES

Should, at any time, the works, or part of the works, be stopped due to unsafe acts or non-compliance
with the Clients or PCs H&S Plan; neither the PC nor any other Contractor shall have a claim for

extension of time or any other compensation.

Minor:
Penalty: R50/count

Medium:
Penalty: R500/count and a
non-conformance

Severe
Penalty: R5000/count, a non-
conformance and/or activity
stoppage

Non-use of PPE supplied

Toilets not supplied or regularly
serviced; lack of drinking water

Contractors working without
Health and Safety Plan
approval

Non completion of registers for
plant and equipment on site

Contractors not audited

Workers transported in
contravention of the OHS plan
or legal requirements

Lack of H&S signage at work
areas

Working without training or the
appropriate, approved H&S
method statements

Invalid Letters of Good
Standing

Tools and equipment identified
in poor condition during
inspections

Legal non-conformances
identified during the previous
audit and not addressed within
the agreed time frame

Non-compliance with traffic
accommodation requirements:
layout or physical conditions
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Minor: Medium: Severe
Penalty: R50/count Penalty: R500/count and a Penalty: R5000/count, a non-
non-conformance conformance and/or activity
stoppage
No monthly OHS report at site | Any serious breach of legal
meeting to report on requirements

No certificates of fitness for
workers as required
Working without approved
method statements

4.8 Failure to Comply with Provisions

Failure or refusal on the part of the PC or their Contractors to take the necessary steps to ensure the
safety of workers and the general public in accordance with these specifications or as required by
statutory authorities or ordered by the engineer, shall be sufficient cause for the engineer to apply

penalties as follows:

(i) A penalty as shown in the Table above shall be deducted for each and every occurrence of
non-compliance with any of the requirements of the H&S Specification.

(ii) In addition a time-related penalty of R500,00 per hour over and above the fixed penalty may be
deducted for non-compliance to rectify any non-conformance within the allowable time after a
site instruction to this effect has been given by the Client’s representative. The site instruction
shall state the agreed time, which shall be the time in hours for reinstatement of the defects.
Should the Contractor fail to adhere to this instruction, the time-related penalty shall be applied

from the time the instruction was given.
The payment items for Occupational Health & Safety are contained in the Bill of Quantities. The same

rules are applicable in respect of the pricing of these items as for every other payment item. Attention

is drawn to the Pricing Instructions in this document.

24.INSPECTIONS, FORMAL ENQUIRES AND INCIDENTS

1. The contractor shall inform the relevant safety representative:

i. beforehand of inspections, investigations or formal inquiries of which he has been notified
by an inspector; and

ii. as soon as reasonably practicable of the occurrence of an incident on the site.
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2. The contractor shall record all incidents and notify the employer’s health and safety agent of
any incident, except in the case of a traffic accident on a public road, as soon as possible
after it has occurred and report such incidence to an inspector of the department of labour
and notify the Provincial Director of the Department of Labour of such incident within 7 days
on the prescribed form.

3. The contractor shall investigate all incidents and issue the employer’s health and safety agent
with copies of such investigations.

4. The contractor shall in the event of an incident in which a person dies, or is injured to such an
extent that he is likely to die, or suffered the loss of a limb or part of a limb:

i. notify the Provincial Director of the Department of Labour of such incident by
telephone, facsimile or similar means of communication;

ii. ensure that no person disturbs the site at which the incident occurred or remove any
article or substance involved in the incident therefrom, without the consent of an
inspector, unless an action is necessary to prevent a further incident, to remove the
injured or dead, or to rescue persons from danger;

iii. and provide the Provincial Director of the Department of Labour with a report which
includes the measures that the contractor or his subcontractor intend to implement to

ensure a safe site as reasonably practicable.

5. The contractor shall notify the Provincial Director of the Department of Labour of the death of

any person which results from injuries sustained in an incident.

25. EMERGENCY PROCEDURES

The contractor shall submit for acceptance to the employer’s health and safety agent an emergency
procedure which include but are not limited to fire, spills, accidents to employees, exposure to

hazardous substances, which:

¢ identifies the key personnel who are to be notified of any emergency;
o sets out details including contact particulars of available emergency services; and

e the actions or steps which are to be taken during an emergency.

The contractor shall within 24 hours of an emergency taking place notify the employer’s health and

safety agent in writing of the emergency and briefly outline what happened and how it was dealt with.
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IMPORTANT CONTACT DETIALS

(FOR HEALTH & SAFETY ASPECTS ONLY)

The contractor is to add all the important contact information about essentials services, support and assistance.

SERVICE NUMBER CONTACT PERSON

Hospital

N
— Ambulance
e

¥ \ A Water
Electricity
=

(.) Police

Fire Brigade
@//j Engineer

ADD OTHER IMPORTANT HEALTH & SAFETY CONTACT DETAILS AS MAY BE FOUND

NECESSARY.
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EPWP SPECIFICATION WILL BE APPLICABLE.

e FORAFULL LIST OF THE SPECIFICATIONS, VISIT: www.epwp.qov.za
e LABOUR RATE WILL BE R180
e CONTRACTOR TO PROVIDE PPE FOR ALL GENERL WORKER ON SITE.
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SCOPE OF WORKS IN RESPECT OF WORK RELATING TO THE EXTENDEND
PUBLIC WORKS PROGRAMME (EPWP)

ERECTION OF
Project Name QUEENSTOWN DPW SCMU Number HO5-21-22-0278
DEPOT FENCING

Introductory notes:

1. The works, or parts of the works will be constructed using labour-intensive methods only in terms of
this specification. The use of plant to provide such works, other than plant specifically provided for in
the scope of work, is a variation to the contract. The items marked with the letters LI are not
necessarily an exhaustive list of all the activities which must be done by hand, and this clause does
not over-ride any of the requirements in the generic labour intensive specification in the Scope of
Works.

2. Payment for items which are designated to be constructed labour-intensively (either in this schedule
or in the Scope of Works) will not be made unless they are constructed using labour-intensive
methods. Any unauthorised use of plant to carry out work which was to be done labour-intensively
will not be condoned and any works so constructed will not be certified for payment.

DESCRIPTION OF THE WORKS
Employer's objectives
The employer’s objectives are to deliver public infrastructure using labour-intensive methods.

Labour-intensive works

Labour-intensive works comprise the activities described in the Labour-Intensive Specification. Labour-
intensive works shall be constructed/maintained using local workers who are temporarily employed in terms
of the scope of work.

LABOUR-INTENSIVE COMPETENCIES OF SUPERVISORY AND MANAGEMENT STAFF

Contractors shall only engage supervisory and management staff in labour-intensive works that have
completed the skills programme including Foremen/ Supervisors at NQF level 4 “National Certificate:
Supervision of Civil Engineering Construction Processes” and Site Agent/ Manager at NQF level 5 "Manage
Labour-Intensive Construction Processes" or equivalent QCTO qualifications (See Appendix C). at NQF
outlined in Table 1.

Emerging contractors shall have personally completed, or be registered on a skills programme for the NQF
level 2 unit standard. All other site supervisory staff in the employ of emerging contractors must have
completed, or be registered on a skills programme for the NQF level 2 unit standards or NQF level 4 unit
standards. Table 1: Skills programme for supervisory and management staff.

Table 1: Skills programme for supervisory and management staff

Personnel NQF Unit standard titles Skills programme description
level
Team leader / supervisor 2 Apply Labour-Intensive This unit standard must be completed,
Construction Systems and and

Techniques to Work Activities

Use Labour-Intensive Construction
Methods to Construct and Maintain
Roads and Storm water Drainage
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Use Labour-Intensive Construction any one of these 3 unit standards
Methods to Construct and Maintain

Water and Sanitation Services.
Use Labour-Intensive Construction
Methods to Construct, Repair and
Maintain structures

Personnel NQF Unit standard titles Skills programme description
level
Foreman/supervisor 4 Implement Labour-Intensive
Construction Systems and This unit standard must be completed,
Techniques and
Use Labour-Intensive —
Construction Methods to
Construct and Maintain Roads any one of these 3 unit
and Storm water Drainage standards

Use Labour-Intensive
Construction Methods to

Construct and Maintain Water an —
Sanitation Services
Use Labour-Intensive
Construction Methods to
Construct, Repair and Maintain
structures —
Site Agent /Manager (i.e. the 5 Manage Labour-Intensive Skills Programme against this single
contractor's most senior Construction Processes unit standard
representative that is resident
on the site)

Details of these skills programmes may be obtained from the CETA ETQA manager (e-mail :gerard@ceta.co.za ,
tel: 011-265 5900)

EMPLOYMENT OF UNSKILLED AND SEMI-SKILLED WORKERS IN LABOUR INTENSIVE WORKS

1.1 Requirements for the sourcing and engagement of labour.

1.1.1  Unskilled and semi-skilled labour required for the execution of all labour-intensive works shall be
engaged strictly in accordance with prevailing legislation and SANS 1914-5, Participation of
Targeted Labour.

1.1.2 The rate of pay set for the SPWP per task or per day will be an acceptable rate determined by the
Department of Labour.

1.1.3 Tasks established by the contractor must be such that:
a) the average worker completes 5 tasks per week in 40 hours or less; and
b) the weakest worker completes 5 tasks per week in 55 hours or less.

1.1.4 The contractor must revise the time taken to complete a task whenever it is established that the time
taken to complete a weekly task is not within the requirements of 1.1.3.

1.1.5 The Contractor shall, through all available community structures, inform the local community of the
labour-intensive works and the employment opportunities presented thereby. Preference must be
given to people with previous practical experience in construction and / or who come from

households:

a) where the head of the household has less than a primary school education;
b) that have less than one full time person earning an income;

c) where subsistence-agriculture is the source of income.

d) that who are not in receipt of any social security pension income
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1.1.6 The Contractor shall endeavour to ensure that the expenditure on the employment of unskilled and

1.2

1.3

15

semi-skilled workers is in the following proportions:

a) 55 % women;

b) 55% youth who are between the ages of 18 and 35;
and

c) 2% on persons with disabilities.

Specific provisions pertaining to SANS 1914-5
1.2.1 Definitions
Targeted labour: Unemployed persons who are employed as local labour on the project.

1.2.2  Contract participation goals
1.2.21 There is no specified contract participation goal for the contract. The contract
participation goal shall be measured in the performance of the contract to
enable the employment provided to targeted labour to be quantified.
1.2.2.2 The wages and allowances used to calculate the contract participation goal
shall, with respect to both time-rated and task rated workers, comprise all
wages paid and any training allowance paid in respect of agreed training
programmes.
1.2.3  Terms and conditions for the engagement of targeted labour
Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts
shall be entered into with targeted labour.

1.2.4 Terms and conditions for the engagement of targeted labour
Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts
shall be entered into with targeted labour.

1.2.5 Variations to SANS 1914-5
1.2.5.1 The definition for net amount shall be amended as follows:
Financial value of the contract upon completion, exclusive of any value added
tax or sales tax which the law requires the employer to pay the contractor.

1.25.2 The schedule referred to in 5.2 shall in addition reflect the status of targeted
labour as women, youth and persons with disabilities and the number of days
of formal training provided to targeted labour.

Training of targeted labour

1.3.1  The contractor shall provide all the necessary on-the-job training to targeted labour to enable
such labour to master the basic work techniques required to undertake the work in
accordance with the requirements of the contract in a manner that does not compromise
worker health and safety.

1.3.2 The cost of the formal training of targeted labour, will be funded by the local office of the
Department of Labour. This training will take place as close to the project site as practically
possible. The contractor must access this training by informing the relevant regional office of
the Department of Labour in writing, within 14 days of being awarded the contract, of the
likely number of persons that will undergo training and when such training is required.

1.3.3 The contractor shall do nothing to dissuade targeted labour from participating in training
programmes and shall take all reasonable steps to ensure that each beneficiary is provided
with two days of formal training for every 22 days worked.

1.3.4 An allowance equal to 100% of the task rate or daily rate shall be paid by the contractor to
workers who attend formal training, in terms of the above.

1.3.5 Proof of compliance with the above requirements must be provided by the Contractor to the
Employer prior to submission of the final payment certificate.
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GENERIC LABOUR-INTENSIVE SPECIFICATION

1 Scope

This specification establishes general requirements for activities which are to be executed by hand
involving the following:

a) trenches having a depth of less than 1.5 metres
b) storm water drainage
¢) low-volume roads and sidewalks

2 Precedence

Where this specification is in conflict with any other standard or specification referred to in the Scope
of Works to this Contract, the requirements of this specification shall prevail.

3 Hand excavateable material
Hand excavateable material is material:

a)

Granular materials:

i) whose consistency when profiled may in terms of table 1 be classified as very loose, loose,
medium dense, or dense; or

i) where the material is a gravel having a maximum particle size of 10mm and contains no
cobbles or isolated boulders, no more than 15 blows of a dynamic cone penetrometer is
required to penetrate 100mm;

b) Cohesive materials:

i) whose consistency when profiled may in terms of table 1 be classified as very soft, soft, firm,
stiff and stiff / very stiff; or

i) where the material is a gravel having a maximum particle size of 10mm and contains no
cobbles or isolated boulders, no more than 8 blows of a dynamic cone penetrometer is required
to penetrate 100mm,;

Note: 1) A boulder, a cobble and gravel is material with a particle size greater than
200mm, between 60 and 200mm.
2) A dynamic cone penetrometer is an instrument used to measure the in-situ
shear resistance of a soil comprising a drop weight of approximately 10 kg
which falls through a height of 400mm and drives a cone having a maximum
diameter of 20mm (cone angle of. 60 degrees with respect to the horizontal)
into the material being used.
Table 1: Consistency of materials when profiled
GRANULAR MATERIALS COHESIVE MATERIALS
CONSISTENCY DESCRIPTION CONSISTENCY DESCRIPTION
Very loose Crumbles very | Very soft Geological pick head can
easily when scraped easily be pushed in as far as
with a geological the shaft of the handle.
pick.
Loose Small resistance to | Soft Easily dented by thumb;
penetration by sharp end of a geological

sharp end of a
geological pick.

pick can be pushed in 30-40
mm; can be moulded by
fingers with some pressure.
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Medium dense Considerable Firm Indented by thumb with
resistance to effort; sharp end of
penetration by geological pick can be
sharp end of a pushed in upto 10 mm; very
geological pick. difficult to mould with fingers;

can just be penetrated with
an ordinary hand spade.

Dense Very high stiff Can be indented by thumb-
resistance to nail; slight indentation
penetration by the produced by pushing
sharp end of a geological pick point into
geological pick; soil; cannot be moulded by
requires many fingers.
blows for
excavation.

Very dense High resistance to Very stiff Indented by thumb-nail' with
repeated blows of a difficulty; slight indentation
geological pick. produced by blow of a

geological pick point.

4 Trench excavation
All hand excavateable material in trenches having a depth of less than 1,5 metres shall be
excavated by hand.

5 Compaction of backfilling to trenches (areas not subject to traffic)

Backfilling to trenches shall be placed in layers of thickness (before compaction) not exceeding
100mm. Each layer shall be compacted using hand stampers

a) to 90% Proctor density;

b) such that in excess of 5 blows of a dynamic cone penetrometer (DCP) is required to
penetrate 100 mm of the backfill, provided that backfill does not comprise more than 10%
gravel of size less than 10mm and contains no isolated boulders, or

c) such that the density of the compacted trench backfill is not less than that of the surrounding
undisturbed soil when tested comparatively with a DCP.

6 Excavation
All hand excavateable material including topsoil classified as hand excavateable shall be excavated
by hand. Harder material may be loosened by mechanical means prior to excavation by hand.

The excavation of any material which presents the possibility of danger or injury to workers shall not
be excavated by hand.

7 Clearing and grubbing
Grass and small bushes shall be cleared by hand.

8 Shaping

All shaping shall be undertaken by hand.
9 Loading

All loading shall be done by hand, regardless of the method of haulage.
10 Haul

Excavation material shall be hauled to its point of placement by means of wheelbarrows where the
haul distance is not greater than 150 m.

1 Offloading
All material, however transported, is to be off-loaded by hand, unless tipper-trucks are utilised for
haulage.
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Spreading

All material shall be spread by hand.

Compaction

Small areas may be compacted by hand provided that the specified compaction is achieved.
Grassing

All grassing shall be undertaking by sprigging, sodding, or seeding by hand.

Stone pitching and rubble concrete masonry

All stone required for stone pitching and rubble concrete masonry, whether grouted or dry, must be
collected, loaded, off loaded and placed by hand.

Sand and stone shall be hauled to its point of placement by means of wheelbarrows where the haul
distance is not greater than 150m.

Grout shall be mixed and placed by hand.

Manufactured Elements

Elements manufactured or designed by the Contractor, such as manhole rings and cover slabs,
precast concrete planks and pipes, masonry units and edge beams shall not individually, have a
mass of more than 320kg. In addition, the items shall be large enough so that four workers can
conveniently and simultaneously acquire a proper handhold on them.
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ADDITIONAL SPECIFICATION - EPWP NYS

EMPLOYMENT AND TRAINING OF YOUTH WORKERS ON
THE EXPANDED PUBLIC WORKS PROGRAMME (EPWP)
Infrastructure Projects: NATIONAL YOUTH SERVICE (NYS)

S.01 SCOPE

This project is part of the Expanded Public Works Programme and the National Youth Service
Programme and aims to train young people and provide them with practical work experience as part of
this programme. Youth aged between 18 and 35 will be recruited and trained in skills relevant to the
work to be done on this project. These youths will have to be employed by the contractor as part of this
project so that they can gain their work experience on these projects. The training of the youth will be
coordinated and implemented by a separate service provider. This service provider will provide the
contractor with a list of all the youth and the training each of these youth have received. The Contractor
will be required to employ all of these youth for a minimum period of 6 months. Furthermore, the
Contractor will be required to supervise these youths to ensure that the work they perform is of the
required standard. If necessary, the contractor’s staff will be required to assist and mentor the youth to
ensure that they are able to perform the type of work they need to do to the satisfactory standards
required. The contractor will not be required to employ all youth in the programme at the same time,
but may rotate the youth on the project, as long as all youth are employed for the minimum duration
stated earlier.

This specification contains the standard terms and conditions for workers employed in elementary
occupations and trained on a Special Public Works Programme (SPWP) for the National Youth Services
Programme. These terms and conditions do NOT apply to persons employed in the supervision and
management of a SPWP.

S.02 TERMINOLOGY AND DEFINITIONS
SL 02.01 TERMINOLOGY

(@) SPWP  The Code of Good Practice for Special Public Works Programmes, which
has been gazetted by the Department of Labour, and which provides for
special conditions of employment for these EPWP projects. In terms of the
Code of Good Practice, the workers on these projects are entitled to formal
training, which will be provided by training providers appointed (and funded)
by the Department of Labour. For projects of up to six months in duration,
this training will cover life-skills and information about other education,
training and employment opportunities.

(b) EPWP Expanded Public Works Programme, a National Programme of the
government of South Africa, approved by Cabinet.

(c) UYF Umsobumvu Youth Fund.
(d) DOL Department of Labour.

SL 02.02 DEFINITIONS
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(@) “employer” means the contractor or any party employing the worker / beneficiary under
the EPWP — NYS Programme.

(b) “client’- means the Department of Public Works.

(c) worker/ trainee - means any person working or training in an elementary occupation on a SPWP.
SL 03 APPLICABLE LABOUR LAWS

In line with the Expanded Public Works Programme (EPWP) policies, the Ministerial Determination,
Special Public Works Programmes, issued in terms of the Basic Conditions of Employment Act of
1997 by the Minister of labour in government Notice No. R63 of 25 January 2002, of which extracts
have been reproduced below in clauses SL 04 shall apply to works described in the scope of work
and which are undertaken by unskilled or semi-skilled workers. The Code of Good Practise for
Employment and Conditions of Work for Special Public Works Programmes, issued in terms of the
Basic Conditions of Employment Act of 1997 by the Minister of Labour in Government Notice No. R64
of 25 January 2002 shall apply to works described in the scope of work and which unskilled or semi-

skilled workers undertake.

SL 04 EXTRACTS FROM MINISTERIAL DETERMINATION REGARDING SPWP

SL 04.01 DEFINITIONS

a) “department” means any department of the State, implementing agent or contractor;

b) “employer” means any department that hires workers to work in elementary occupations on a SPWP;
c) “worker” means any person working in an elementary occupation on a SPWP;

d) “elementary occupation” means any occupation involving unskilled or semi-skilled work;

e) “management” means any person employed by a department or implementing agency to administer
or execute a SPWP;

f) “task” means a fixed quantity of work;

g) “task-based work” means work in which a worker is paid a fixed rate for performing a task;
h) “task-rated worker” means a worker paid on the basis of the number of tasks completed;
i) “time-rated worker” means a worker paid on the basis of the length of time worked

j) “Service Provider’” means the consultant appointed by Department to coordinate and arrange the
employment and training of labour on EPWP infrastructure projects.

SL 04.02 TERMS OF WORK

(@) Workers on a SPWP are employed on a temporary basis.
(b) A worker may NOT be employed for longer than 24 months in any five-year cycle on a SPWP.
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(c) Employment on a SPWP does not qualify as employment and a worker so employed does not
have to register as a contributor for the purposes of the Unemployment Insurance Act 30 of
1966.

SL 04.03 NORMAL HOURS OF WORK

a) An employer may not set tasks or hours of work that require a worker to work—

0] more than forty hours in any
week

(ii) on more than five days in
any week; and

(i)  for more than eight hours on
any day.

b) An employer and a worker may agree that the worker will work four days per week. The worker may
then work up to ten hours per day.

c) A task-rated worker may not work more than a total of 55 hours in any week to complete the tasks
(based on a 40-hour week) allocated to him.

Every work is entitled to a daily rest period of at least eight consecutive hours. The daily rest period is
measured from the time the worker ends work on one day until the time the worker starts work on the
next day.

A worker may not work for more than five hours without taking a meal break of at least thirty minutes
duration.

An employer and worker may agree on longer meal breaks.

A worker may not work during a meal break. However, an employer may require a worker to
perform duties during a meal break if those duties cannot be left unattended and cannot be
performed by another worker. An employer must take reasonable steps to ensure that a worker is
relieved of his or her duties during the meal break.

SL 04.04 MEAL BREAKS

(a) A worker may not work for more than five hours without taking a meal
break of at least thirty minutes duration.

(b) An employer and worker may agree on longer meal
breaks.
(c) A worker may not work during a meal break. However, an employer

may require a worker to perform duties during a meal break if those
duties cannot be left unattended and cannot be performed by another
worker. An employer must take reasonable steps to ensure that a
worker is relieved of his or her duties during the meal break.

SL 04.05 SPECIAL CONDITIONS FOR SECURITY GUARDS

(a) A security guard may work up to 55 hours per week and up to eleven
hours per day.
(b) A security guard who works more than ten hours per day must have a

meal break of at least one hour duration or two breaks of at least 30
minutes duration each.
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DAILY REST PERIOD

Every worker is entitled to a daily rest period of at least eight consecutive hours.
The daily rest period is measured from the time the worker ends work on one day
until the time the worker starts work on the next day.

WEEKLY REST PERIOD

Every worker must have two days off every week. A worker may only work on their
day off to perform work which must be done without delay and cannot be performed
by workers during their ordinary hours of work (“emergency work”).

WORK ON SUNDAYS AND PUBLIC HOLIDAYS

(a) A worker may only work on a Sunday or public holiday to perform
emergency or security work.

(b) Work on Sundays is paid at the ordinary rate of pay.
(c) A task-rated worker who works on a public holiday must be paid —
(i) the worker’s daily task rate, if the worker works for less than
four hours;
(ii) double the worker’s daily task rate, if the worker works for

more than four hours.

(d) A time-rated worker who works on a public holiday must be paid —

0] the worker’s daily rate of pay, if the worker works for less
than four hours on the public holiday;

(ii) double the worker’s daily rate of pay, if the worker works for
more than four hours on the public holiday.

SICK LEAVE

(a) Only workers who work four or more days per week have the right to
claim sick-pay in terms of this clause.

(b) A worker who is unable to work on account of iliness or injury is entitled
to claim one day’s paid sick leave for every full month that the worker
has worked in terms of a contract.

(c) A worker may accumulate a maximum of twelve days' sick leave in a
year.

(d) Accumulated sick-leave may not be transferred from one contract to
another contract.

(e) An employer must pay a task-rated worker the worker’s daily task rate

for a day’s sick leave.
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(f) An employer must pay a time-rated worker the worker’s daily rate of
pay for a day’s sick leave.

(9) An employer must pay a worker sick pay on the worker’s usual payday.

(h) Before paying sick-pay, an employer may require a worker to produce
a certificate stating that the worker was unable to work on account of
sickness or injury if the worker is —

(i) absent from work for more than two consecutive
days; or
(ii) absent from work on more than two occasions in any eight-
week period.
(i) A medical certificate must be issued and signed by a medical

practitioner, a qualified nurse or a clinic staff member authorised to
issue medical certificates indicating the duration and reason for
incapacity.

() A worker is not entitled to paid sick-leave for a work-related injury or
occupational disease for which the worker can claim compensation
under the Compensation for Occupational Injuries and Diseases Act.

SL 04.10 MATERNITY LEAVE

(a) A worker may take up to four consecutive months’ unpaid maternity
leave.
(b) A worker is not entitled to any payment or employment-related

benefits during maternity leave.

(c) A worker must give her employer reasonable notice of when she will
start maternity leave and when she will return to work.

(d) A worker is not required to take the full period of maternity leave.
However, a worker may not work for four weeks before the expected
date of birth of her child or for six weeks after the birth of her child,
unless a medical practitioner, midwife or qualified nurse certifies that
she is fit to do so.

(e) A worker may begin maternity
leave —
(i) four weeks before the expected date of birth; or
(ii) on an earlier date —
(1) if a medical practitioner, midwife or certified

nurse certifies that it is necessary for the health
of the worker or that of her unborn child; or
(2) if agreed to between employer and worker; or

(iii) on a later date, if a medical practitioner, midwife or certified
nurse has certified that the worker is able to continue to
work without endangering her health.
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) A worker who has a miscarriage during the third trimester of
pregnancy or bears a stillborn child may take maternity leave for up to
six weeks after the miscarriage or stillbirth.

(9) A worker who returns to work after maternity leave, has the right to

start a new cycle of twenty-four months employment, unless the
SPWP on which she was employed has ended.

FAMILY RESPONSIBILITY LEAVE

(a) Workers, who work for at least four days per week, are entitled to three
days paid family responsibility leave each year in the following
circumstances -

(i) when the employee’s child is born;
(ii) when the employee’s child is sick;
(iii) in the event of the death of —
(1) the employee’s spouse or life partner
(2) the employee’'s parent, adoptive parent,
grandparent, child, adopted child, grandchild or
sibling
STATEMENT OF CONDITIONS
(a) An employer must give a worker a statement containing the following

details at the start of employment —

the employer’'s name and address and the name of the
(i) SPWP;

(ii) the tasks or job that the worker is to perform;

(iii) the period for which the worker is hired or, if this is not
certain, the expected duration of the contract;

(iv) the worker’s rate of pay and how this is to be calculated;

(v) the training that the worker may be entitled to receive during
the SPWP.
(b) An employer must ensure that these terms are explained in a suitable

language to any employee who is unable to read the statement.

(c) An employer must supply each worker with a copy of the relevant
conditions of employment contained in this specification.

(d) An employer must enter into a formal contract of employment with each

employee. A copy of a pro-forma is attached at the end of this
specification.

KEEPING RECORDS

(a) Every employer must keep a written record of at least the following —
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0] the worker’'s name and position;

in the case of a task-rated worker, the number of tasks
completed by the worker;

in the case of a time-rated worker, the time worked by the
(iii) worker;

(ii)

(iv) payments made to each worker.

The employer must keep this record for a period of at least three years

(b) after the completion of the SPWP.

PAYMENT

(a) A task-rated worker will only be paid for tasks that have been
completed.

(b) An employer must pay a task-rated worker within five weeks of the work

being completed and the work having been approved by the manager
or the contractor having submitted an invoice to the employer. Payment
must be made in cash, by cheque or by direct deposit into a bank
account designated by the worker.

(c) A time-rated worker will be paid at the end of each month and payment
must be made in cash, by cheque or by direct deposit into a bank
account designated by the worker.

(d) Payment in cash or by cheque must take place —
0] at the workplace or at a place agreed to by at least 75% of
the workers; and
(ii) during the worker’s working hours or within fifteen minutes of
the start or finish of work;
(e) All payments must be enclosed in a sealed envelope which becomes
the property of the worker.
() An employer must give a worker the following information in writing —
0] the period for which payment is made;
(ii) the number of tasks completed or hours worked;

the worker’s earnings;

(iif)

(iv) any money deducted from the payment;
(v) the actual amount paid to the worker.
(9) If the worker is paid in cash or by cheque, this information must be

recorded on the envelope and the worker must acknowledge receipt of
payment by signing for it.

(h) If a worker’s employment is terminated, the employer must pay all
monies owing to that worker within one month of the termination of
employment.
DEDUCTIONS
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(a) An employer may not deduct money from a worker’'s payment unless
the deduction is required in terms of a law.

(b) An employer must deduct and pay to the SA Revenue Services any
income tax that the worker is required to pay.

(c) An employer who deducts money from a worker’s pay for payment to
another person must pay the money to that person within the time
period and other requirements specified in the agreement law, court
order or arbitration award concerned.

(d) An employer may not require or allow a worker to —

0] repay any payment except an overpayment previously
made by the employer by mistake;

(ii) state that the worker received a greater amount of money
than the employer actually paid to the worker; or

pay the employer or any other person for having been
(iii) employed.

SL 04.16 HEALTH AND SAFETY

(a) Employers must take all reasonable steps to ensure that the working
environment is healthy and safe and that all legal requirements
regarding health and safety are strictly adhered to.

(b) A worker must:

0] work in a way that does not endanger his/her health and
safety or that of any other person;

(ii) obey any health and safety instruction;

obey all health and safety rules of the SPWP;
(iii)

(iv) use any personal protective equipment or clothing issued
by the employer;
(v) report any accident, near-miss incident or dangerous

behaviour by another person to their employer or manager.

SL 04.17 COMPENSATION FOR INJURIES AND DISEASES

(a) It is the responsibility of employers to arrange for all persons employed
on a SPWP to be covered in terms of the Compensation for
Occupational Injuries and Diseases Act, 130 of 1993.

(b) A worker must report any work-related injury or occupational disease to
their employer or manager.

(c) The employer must report the accident or disease to the Compensation
Commissioner.
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(d) An employer must pay a worker who is unable to work because of an
injury caused by an accident at work 75% of their earnings for up to
three months. The employer will be refunded this amount by the
Compensation Commissioner. This does NOT apply to injuries caused
by accidents outside the workplace such as road accidents or accidents
at home.

SL 04.18 TERMINATION

(a) The employer may terminate the employment of a worker provided he
has a valid reason and after following existing termination procedures.

(b) A worker will not receive severance pay on termination.

(c) A worker is not required to give notice to terminate employment.
However, a worker who wishes to resign should advise the employer in
advance to allow the employer to find a replacement.

(d) A worker who is absent for more than three consecutive days without
informing the employer of an intention to return to work will have
terminated the contract. However, the worker may be re-engaged if a
position becomes available for the balance of the 24-month period.

(e) A worker who does not attend required training events, without good
reason, will have terminated the contract. However, the worker may be
re-engaged if a position becomes available for the balance of the 24-
month period.

SL 04.19 CERTIFICATE OF SERVICE

(a) On termination of employment, a worker is entitled to a
certificate stating —
0] the worker’s full name;

(ii) the name and address of the employer;

the SPWP on which the worker worked;
(iii)

(iv) the work performed by the worker;
(v) any training received by the worker as part of the SPWP;
(vi) the period for which the worker worked on the SPWP;
(vii) any other information agreed on by the employer and
worker.
SL 05 EMPLOYER’S RESPONSIBILITIES

The employer shall adhere to the conditions of employment as stipulated in the
Code of Good Practice for Employment and Conditions of Work for Special Public
Works Programmes. Over and above the conditions stipulated above, he shall be
responsible to:
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(a) formulate and design a contract between himself/ herself and each of
the recruited youth workers, ensuring that the contract does not
contravene any of the Acts stipulated in South African Law, e.g. Basic
Conditions of Employment Act, etc. (A copy of a pro-forma contract is
attached at the end of this specification);

(b) screen and select suitable candidates for employment from the priority
list of youth workers provided by the Umsobumvu Youth Fund (UYF);

(c) ensure that the recruited youth workers are made available to receive
basic life skills training which will be conducted and paid for by the
Umsobumvu Youth Fund;

(d) ensure that all youth workers receive instruction on safety on site prior
to them commencing with work on site;

(e) ensure that all youth workers are covered under workmen’s
compensation for as long as they are contracted to the contractor.
Payment to the Compensation Commissioner shall be the responsibility
of the contractor;

(f) assist in the identification and assessment of potential youth workers to
undergo advanced technical training in respective trades;

(9) test and implement strict quality control and to ensure that the health
and safety regulations are adhered to;

(h) provide all youth workers with the necessary protective clothing as
required by law for the specific trades that they are involved in.

(i) provide overall supervision and day-to-day management of youth
workers and/or sub-contractors; and

1)) ensure that all youth workers are paid their wages on time through a
pre-agreed payment method as stipulated in the contract with the youth
worker.

SL 06 PLACEMENT OF RECRUITED YOUTH WORKERS

Employers will be contractually obliged to:

(a) employ youth workers from targeted social groups from the priority list
provided by the Service Provider/ Umsobumvu Youth Fund.

(b) facilitate on-the-job training and skills development programmes for the
youth workers;
(c) achieve the following minimum employment targets:

(i 100% people between the ages of
18 and 35
(ii) 60% women;
2% people with
(iii) disabilities.
(d) brief youth workers on the conditions of employment as specified in sub
clause SL 04.09 above;

(e) enter into a contract with each youth worker, which contract will form
part of the Employment Agreement;

HO5-21-22-0278 (& LI )

PUBLIC WORKS N n p
CONTRIBUTION TO A NATION AT WORK




W7

Province of the

EASTERN CAPE Y

PUBLIC WORKS & INFRASTRUCTURE

Sl &
Semere e,

o

-

) allow youth workers the opportunity to attend life skills training through
DOL. This shall be arranged at the beginning of the contract;

(9) ensure that payments to youth workers are made as set out in
subclasses SL 04.14 and SL 04.15 above.

(h) set up of personal profile files as prescribed by Service Provider and as
set out in sub clause SL 04.13 above.

(i) in addition to (h) - a copy of the |.D;
- qualifications;
- career progress;

- EPWP Employment Agreement, and
- list of small trade tools;

must be included in the youth worker’s personal profile file.

SL 07 TRAINING OF YOUTH WORKERS
Three types of training are applicable, namely
Life skills;
On the job training and

Technical Skills training.

Training will be implemented by training instructors accredited by DOL and/or
CETA:
Youth workers shall be employed on the projects for an average of 6 months.

Youth workers shall be deployed on projects in the vicinity of their homes. The
same

arrangements as for other workers regarding accommodation, subsistence
and travel

shall be applicable to youth workers.
(a) Life skills training

All youth workers are entitled to undergo life skills training. Training of
this module will be flexible enough to meet the needs of the employer.
Training should take place immediately after site hand-over and during
the period of site establishment and pre-planning before actual
construction starts, alternatively this will be spread over the duration of
the contract period. The contractor will be required to work closely with
the person to schedule the training sessions so that the timing of the
training is aligned with the contractors work schedule and his demand
for workers.

(b) On-the job training

The Employer shall provide youth workers with on-the-job training to
enable them to fulfil their employment requirements. The employer
shall also be expected to closely monitor the job performance of youth
workers and shall identify potential youth workers for skills development
programmes.

(c) Technical skills training
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The Employer shall assist in identifying youth workers for further
training. These youth workers will undergo further technical training to
prepare them for opportunities as semi-skilled labourers.

Such training will comprise of an off-site theoretical component and
practical training on-site. The contractor will be responsible for on-site
practical work under his supervision. Youth workers who graduate from
the first phase of the training programme will be identified and given
opportunities to register for skills development programmes. These can
ultimately result in a accredited qualification. The programme will
consist of theoretical instruction away from the construction site as well
as on-site practical work under the supervision of the employer.
Candidates will be entitled to employment to complete all training
modules.

BENEFICIARY (YOUTH WORKERS) SELECTION CRITERIA
PREAMBLE

The Code of Good Practise for Employment and Conditions of Work for Special
Public Works Programmes encourages:

. optimal use of locally-based labour in a Special Public Works Programme
(SPWP);
a focus on targeted groups which consist of namely youth, consisting of
women, female-
headed households, disabled and households coping with HIV/AIDS; and

the empowerment of individuals and communities engaged in a SPWP through

the
provision of training.

BENEFICIARY (YOUTH WORKERS) SELECTION CRITERIA

(a) The youth workers of the programmes should preferably be non-
working individuals from the most vulnerable sections of disadvantaged
communities who do not receive any social security pension income.
The local community must, through all structures available, be informed
of and consulted about the establishment of any EPWP — NYS

(b) In order to spread the benefit as broadly as possible in the community,
a maximum of one person per household should be employed, taking
local circumstances into account.
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(c) Skilled artisans from other areas may be employed if they have skills
that are required for a project and there are not enough persons in the
local communities who have those skills or who could undergo
appropriate skills training. However, this should not result in more than
20% of persons working on a programme not being from local
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(e) The proposed targets as set out in sub clause SL 06 (c)

55% youth from 18 to 35 years of age;
55% women;
2% disabled.

SL 09 CONTRACTUAL OBLIGATIONS IN RELATION TO YOUTH LABOUR

The youth workers to be employed in the programme (EPWP-NYS) shall be directly
contracted to the employer. Over and above the construction and project
management responsibilities, the employer will be expected to perform the tasks
and responsibilities as set out in clause SL 05 above.

SL 10 PROVINCIAL RATES OF PAY

Itis stipulated that youth workers on the EPWP-NYS receive a minimum of R 1 000
per month whilst working and R 600 per month whilst on training in ALL provinces.
Should youth workers be attending training whilst employed by the contractor, the
contractor will still be responsible for payment to the youth worker whilst at training.

SL 11 MEASUREMENTS AND PAYMENT

The number of youth workers specified for this contract that will receive life
skills training is 50 and technical training is 50

SL 11.01 PAYMENT FOR TRAINING OF YOUTH WORKERS
(TARGET:- N/A YOUTH WORKERS)

SL Skills development and Technical training for youth workers for an average of 10
11.01.01 days ...... (Prov.Sum)................... Unit: R/youth worker
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The above item is only applicable if DoL does not fund the Technical Training
PRIOR to site handover.

SL Penalty due to not meeting the target as in
11.01.02 SL 11.01.07T e Unit: Youth
worker

LESS R N/A per youth worker

SL 11.02 PAYMENT FOR TRAVELLING AND ACCOMMODATION DURING OFF-SITE

TRAINING
SL Life skills training for 26 days:
11.02.01
01 Travelling (based on 50 km/youth worker)
........................................... Unit: km
02 Accommodation...........cooiiiiiiii (Prov.Sum).....Unit
R/youth worker
Profit and
03 attendancCe. ... .. ..o
Unit: %
SL Skilled development and Technical training:
11.02.02
01 Travelling (based on 50 km/youth
WOTKET) ., Unit: km
02 Accommodation...........oooiiiii (Prov.Sum)....Unit:
R/youth worker
03 Profit and attendance

....................................................................... Unit: %

The units of measurement for sub items SL 11.02.01 (01) and SL 11.02.02 (01)
above shall be the distance travelled in km by the youth worker trained off site. The
tendered rate shall include full compensation to safely transport the youth workers
to and from the training venue/s.

The unit of measurement for sub items SL 11.02.01 (02) and SL 11.02.02 (02)
above shall be the amounts in Rand expended for accommodation and daily meal
allowances for the youth workers trained off site that must be arranged by the
contractor. Amounts quoted shall be corrected according to re-measurement based
on actual invoices.

The tendered percentages under sub items SL 11.02.01 (03) and SL 11.02.02 (03)
will be paid to the contractor on the value of each payment pertaining to the
accommodation and advance meal allowances to cover his expenses in this
regard.

SL 11.03 ALTERNATIVE WORKERS FOR THE PERIOD OF OFF-SITE
TRAINING

SL Life skills training for 26 days ........coooiiiiiiii Unit:
11.03.01 worker-days
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SL Skilled development and Technical training for youth workers for (....... )
11.03.02 o = Unit: worker-days

The unit of measurement shall be the number of youth workers replaced while in
training multiplied by the number of days absent from the site.

The rates tendered shall include full compensation for additional replacement
labour during periods of off-site training.

SL 11.04 EMPLOYMENT OF YOUTH WORKERS

SL Employment of youth workers...............coooiiiiiiiiiiiin, (Prov.Sum)%a.Unit: R/
11.04.01 worker-month

The unit of measurement shall be the number of youth workers at the statutory
labour rates of R .......... multiplied by the period employed in months and the rate
tendered shall include full compensation for all costs associated with the
employment of youth workers and for complying with the conditions of contract.
The cost for the training shall be excluded from this item. This item is based on
6 months appointment for youth workers.

SL 11.05 PROVISION OF EPWP DESIGNED OVERALLS TO YOUTH
WORKERS

SL Supply EPWP designed overalls to youth workers
11.05.01 (Prov.Sum)................ Unit: R

Youth worker overalls should be orange (top and bottom) as per EPWP
specification with the exception of Correctional Services contracts where the youth
workers top would be blue and the bottom orange.

SL Profit and
11.05.02 AHENAANCE. ... Unit: %

An amount has been provided in the Schedule of Quantities under sub item
SL 10.05.01 for the supply of EPWP designed overalls, as per the specification
provided by the EPWP unit, arranged by the Service Provider. The Engineer will
have sole authority to spend the amounts or part thereof. The tendered percentage
under sub items SL 10.05.02 will be paid to the contractor on the value of each
payment pertaining to the supply of overalls to cover his expenses in this regard.
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PROVISION OF SMALL TOOLS FOR YOUTH
WORKERS

Provide all youth workers with prescribed tools for their respective trades.
Specification for the mentioned tools to be provided by the EPWP-NYS Service
Provider. These tools will become the property of the youth worker after the
completion of the
PrOGramMIME......ccuieiieiieeeeeee e e e e e e e e (Prov.Sum)....Unit: R 500-00
/youth worker

Profit and
AHENAANCE. ... Unit: %

APPOINTMENT OF YOUTH TEAM LEADER/S

Appointment of ( ) youth team leader/s for the duration of the
coNtracCt........cooeiiii i (Prov.Sum)........... Unitt R / team
leader

The Youth Team Leader will act as CLO/PLO to facilitate the project work between
the youth workers and the contractor. Umsobumvu Youth Fund can assist with the
sourcing of Youth Team Leader for employment by the contractor.

LIAISON WITH SERVICE PROVIDER
.......................................................... Unit: hours

The tendered rate shall include full compensation for the cost of liaising with the
Service Provider and Social Facilitators on all issues regarding the works.

HO5-21-22-0278 (\)

/

—

'i 2030

e  \NDP
CONTRIBUTION TO A NATION AT WORK




<5

E’i

Province of the

EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

THE ATTENDANCE REGISTER FOR ON-SITE WORKERS

Reporting month:

Project Name:

Surname:

Cell No:

First
Name:

IDENTITY NUMBER:

Day

Date

Time In

Signature

Time Out

Signature

Report On Any Formal Training
Provided In The Reporting Month

WEEK 1

MONDAY

TUESDAY

WEDNESDAY

THURSDAY

FRIDAY

WEEK 2

MONDAY

TUESDAY

WEDNESDAY

THURSDAY

FRIDAY

WEEK 3

MONDAY

TUESDAY

WEDNESDAY

THURSDAY

FRIDAY

WEEK 4

MONDAY

TUESDAY

WEDNESDAY

THURSDAY

FRIDAY

Total Days worked
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COVID-19 OCCUPATIONAL HEALTH AND SAFETY MEASURES IN WORKPLACES
COVID-19 (C19 OHS), 2020
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SCHEDULE
COVID-19 Direction on Health and Safety in the Workplace issued by the Minister in
terms of Regulation 10(8) of the National Disaster Regulation

PREAMBLE

1.

37

On 17 March 2020, the Department of Employment and Labour issued
guidelines for employers to deal with COVID-19 at workplaces.1 The
Department of Employment and Labour appealed to employers to use the
prescriptions of the OHSA in particular the Hazardous Biological Agents
Regulations governing workplaces in relation to Coronavirus Disease 2019
caused by the SARS-CoV-2 virus.

. In the period since the issuing of the guidelines, a clearer picture has

emerged about COVID-19 and the nature of the hazard and risk in the
workplace and the precautions that should be taken to minimise the risk.
The purpose of these directives is to stipulate measures that must be taken
by employers in order to protect the health and safety of workers and
members of the public who enter their workplaces or are exposed to their
working activities.

These directive seek to ensure that the measures taken by employers under
OHSA are consistent with the overall national strategies and policies to
minimise the spread of COVID-19.

The OHSA, read with its regulations and incorporated standards, requires
the employer to provide and maintain as far as is reasonably practicable a
working environment that is safe and without risks to the health of workers and
to take such steps as may be reasonably practicable to eliminate or mitigate
the hazard or potential hazard.

The OHSA further requires employers, to ensure, as far as is reasonably
practicable, that all persons who may be directly affected by their activities
(such as customers, clients or contractors and their workers who enter their
workplace or come into contact with their employees) are not exposed to
hazards to their health or safety. This obligation also applies to self-employed
persons (for example, plumbers or electricians) whose working activities bring
them into contact with members of the public.
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6. For the purposes of OHSA in the workplaces to which this Directive applies,
their identifiable hazard relating to COVID-19 is that workers face is the
transmission by an infected person to workers in the workplace. In workplaces
to which the public has access, the hazard includes transmission of the virus
by members of the public. Each situation requires special measures to be
implemented by employers in order to prevent the transmission of the virus.

7. Although OHSA requires employers to review and update risk assessments on
a regular basis, the new hazard posed by COVID-19 is clearly identifiable and
the basic measures to eliminate or minimise the risk are now well knownz. The
object of conducting or updating a risk assessment in respect of COVID-19 is
to provide specific focus on COVID-19 and adapt the measures required by this
Directive to specific working environments taking into account the Risk
Assessment Guides published online by the National Department of Health.

8. This Directive is based on infection transmission prevention and specific
occupational hygiene practices that focus on the need for employers to
implement measures to mitigate or eliminate the transmission of the virus in the
workplace.

9. This Directive recognises that there are sector specific measures that need to
be taken into account and accordingly provides for sector guidelines to
supplement this Directive.

10. This Directive does not reduce the existing obligations of the employer in terms
of OHSA nor prevent an employer from implementing more stringent measures
in order to prevent the spread of the virus.

DEFINITIONS

11. In this Directive, unless the context indicates otherwise —

“BCEA” means the Basic Conditions of Employment Act, 1997 (Act No. 75 of
1997)

“COVID-19” means Coronavirus Disease 2019;

“Disaster Management Act” means the Disaster Management Act, 2002 (Act
No.57 of 2002);

“OHSA” means the Occupational Health and Safety Act, 1993 (Act No. 85 of
1993);

“PPE” means personal protective equipment;

“Virus” means the SARS-CoV-2 virus;

“worker” means any person who works in an employer’s workplace including an
employee of the employer or contractor, a self-employed person or volunteers;
“workplace” means any premises or place where a person performs work.
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APPLICATION
12. Subject to clause 13, this Directive applies to employers and workers in respect of-

12.1 The manufacturing, supply or provision of essential goods or essential services, as
defined in Schedule 2 of the Regulations issued in terms of section 27(2) of the Disaster
Management Act;

12.2 Any workplace permitted to continue or commence operations before the expiry of
those Regulations.
13. This Directive does not apply to workplaces-

13.1 excluded from the OHSA in terms of section 1(3) of the OHSA,;

13.2 in which medical and health care services as defined in Schedule 2 in the Regulations
issued in terms of section 27(2) of the Disaster Management Act (other than retail
pharmacies) are performed;

13.3 In respect of which another Minister has issued a directive under those Regulations
dealing with health and safety.

14. Subject to the employer’s obligations under OHSA to conduct a risk assessment,
employers with less than 10 employees need only apply the measures set out in clause
40 of this Directive.

Period of application

15. This Directive remains in force for as long as the declaration of a national disaster
published in Government Gazette 43096 on 15 March 2020 remains in force.
Administrative measures

16. Every employer must establish the following administrative measures:

16.1 It must undertake a risk assessment to give effect to the minimum measures required
by this Directive taking into account the specific circumstances of the workplace.

16.2 If the employer employs more than 500 employees, that employer must submit a
record of its risk assessment together with a written policy concerning the protection of
the health and safety of its employees from COVID-19 as contemplated in section 7(1) of
OHSA to-

16.2.1 Its health and safety committee established in terms of section 19 of OHSA; and
16.2.2 The Department of Employment and Labour.

16.3 It must notify all workers of the contents of this Directive and the manner in which it
intends to implement it;
16.4 It must notify its employees that if they are sick or have symptoms associated with
the COVID-19 that they must not come to work and to take paid sick leave in terms of
section 22 of the BCEA,;
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16.5 It must appoint a manager to address employee or workplace representative
concerns and to keep them informed and, in any workplace in which an health and safety
committee has been elected, consult with that committee on the nature of the hazard in
that workplace and the measures that need to be taken;

16.6 It must ensure that the measures required by this Directive and its risk assessment
plan are strictly complied with through monitoring and supervision;

16.7 It must, as far as practicable, minimize the number of workers on at the workplace at
any given time through rotation, staggered working hours, shift systems, remote working
arrangements or similar measures in order to achieve social distancing, as contemplated
in clause 17;

16.8 It must take measures to minimize contact between workers as well as between
workers and members of the public;

16.9 It must provide workers with information that raises awareness in any form or manner,
including where reasonably practicable leaflets and notices placed in conspicuous places
in the workplace informing workers of the dangers of the virus, the manner of its
transmission, the measures to prevent transmission such as personal hygiene, social
distancing, use of masks, cough etiquette and where to go for screening or testing if
presenting with the symptoms;

16.10 If a worker has been diagnosed with COVID-19, an employer must-

16.10.1.1 inform the Department of Healths and the Department of Employment and
Labour; and

16.10.2 investigate the cause including any control failure and review its risk assessment
to ensure that the necessary controls and PPE requirements are in place; and

16.11 it must give administrative support to any contact-tracing measures implemented
by the Department of Health.

Social distancing measures

17. Every employer must arrange the workplace to ensure minimal contact between
workers and as far as practicable ensure that there is a minimum of one and a half metres
between workers while they are working, for example, at their workstations.

Depending on the circumstances of the workplace or the nature of the sector, the minimum
distance may need to be longer. Reducing the number of workers present in the workplace
at any time in terms of clause 16.5 may assist in achieving the required social distancing.

18. If it is not practicable to arrange work stations to be spaced at least one and a half
metres apart, the employer must-

18.1 arrange physical barriers to be placed between work stations or erected on work
stations to form a solid physical barrier between workers while they are working; or

18.2 if necessary, supply the employee free of charge with appropriate PPE based on a
risk assessment of the working place.

19. Every employer must ensure that social distancing measures are implemented
through supervision both in the workplace and in the common areas outside the immediate
workplace through queue control or within the workplace such as canteens and lavatories.
These measures may include dividing the workforce into groups or staggering break-times
to avoid the concentration of workers in common areas.

Health and safety measures
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20. Every employer must implement the following health and safety measures.
Symptom screening

21. Every employer must take measures to-

21.1 screen any worker, at the time that they report for work, to ascertain whether they
have any of the observable symptoms associated with COVID-19, namely fever, cough,
sore throat, redness of eyes or shortness of breath (or difficulty in breathing);

21.2 require every worker to report whether they suffer from any of the following additional
symptoms: body aches, loss of smell or loss of taste, nausea, vomiting, diarrhea, fatigue,
weakness or tiredness; and

21.3 require workers to immediately inform the employer if they experience any of the
symptoms in sub-clauses 21.1 and 21.2 while at work.

22. Employers must comply with any guidelines issued by the National Department of
Health in consultation with the Department in respect of —

22.1 symptom screening; and

22.2 if in addition required to do so, medical surveillance and testing.

23. If a worker presents with those symptoms, or advises the employer of these symptoms,
the employer must —

23.1 not permit the worker to enter the workplace or report for work; or

23.2 if the worker is already at work immediately-

23.2.1 isolate the worker, provide the worker with a FFP1 surgical mask and arrange for
the worker to be transported in a manner that does not place other workers or members
of the public at risk either to be self-isolated or for a medical examination or testing; and
23.2.2 Assess the risk of transmission, disinfect the area and the worker’s workstation,
refer those workers who may be at risk for screening and take any other appropriate
measure to prevent possible transmission;

23.3 ensure that the worker is tested or referred to an identified testing site;

23.4 place its employee on paid sick leave in terms of section 22 of the BCEA or if the
employee’s sick leave entitlement under the section is exhausted, make application for an
illness benefit in terms of clause 4 of the Directive issued on 25 March 2020 on the COVID-
19 Temporary Employer Relief Scheme under regulation 10(8) of the Regulations
promulgated in terms of section

27(2) of the Disaster Management Act;

23.5 ensure that the employee is not discriminated against on grounds of having tested
positive for COVID-19 in terms of section 6 of the Employment Equity Act, 1998 (Act No.
55 of 1998);

23.6 if there is evidence that the worker contracted COVID-19 as a result of occupational
exposure, lodge a claim for compensation in terms of the Compensation for Occupational
Injuries and Diseases Act, 1993 (Act No. 130 of 1993) in accordance with Notice 193
published on 3 March 2020.

24. If a worker has been diagnosed with COVID-19 and isolated in accordance with the
Department of Health Guidelines, an employer may only allow a worker to return to work
on the following conditions:

24.1 The worker has undergone a medical evaluation confirming that the worker has
been tested negative for COVID-19;

24.2 the employer ensures that personal hygiene, wearing of masks, social distancing,
and cough etiquette is strictly adhered to by the worker; and

24.3 the employer closely monitors the worker for symptoms on return to work.
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Sanitizers, disinfectants and other measures

25. For the purposes of these clauses, a hand sanitizer must be one that has at least 70%
alcohol content and is in accordance with the recommendations of the Department of
Health.

26. Every employer must, free of charge, ensure that —

26.1 there are sufficient quantities of hand sanitizer based on the number of workers or
other persons who access the workplace at the entrance of, and in, the workplace which
the workers or other persons are required to use;

26.2 every employee who works away from the workplace, other than at home, must be
provided with an adequate supply of hand sanitizer.

27. If a worker interacts with the public, the employer must provide the worker with
sufficient supplies of hand-sanitizer at that worker’s workstation for both the worker and
the person with whom the worker is interacting.

28. Every employer must take measures to ensure that-

28.1 all work surfaces and equipment are disinfected before work begins, regularly during
the working period and after work ends;

28.2 all areas such as toilets, common areas, door handles, shared electronic equipment
are regularly cleaned and disinfected;

28.3 disable biometric systems or make them COVID-19-proof

29. The employer must ensure that-

29.1 there are adequate facilities for the washing of hands with soap and clean

water;

29.2 only paper towels are provided to dry hands after washing — the use of fabric
toweling is prohibited,;

29.3 the workers are required to wash their hands and sanitize their hands

regularly while at work;

29.4 the workers interacting with the public are instructed to sanitize their hands

between each interaction with public;

29.5 surfaces that workers and members of the public come into contact with are
routinely cleaned and disinfected.

Cloth masks

30. The main benefit of everyone wearing a cloth mask is to reduce the amount of virus
droplets being coughed up by those with the infection and transmitted to others and to
surfaces that others may touch. Since some persons with the virus may not have
symptoms or may not know they have it, the Department of Health requires that all persons
wear cloth masks when in a public place.

31. For the reasons underlying the Department of Health’s requirement, every employer
must —

31.1 provide each of its employees, free of charge, with a minimum of two cloth masks,
which comply with the requirement set out in the Guidelines issued by the Department of
Trade, Industry and Competition,s for the employee to wear while at work and while
commuting to and from work; and

31.2 require any other worker to wear masks in the workplace.

32. The number and replace ability of cloth masks that must be provided to an employee
or required of other workers must be determined in accordance with any sectoral guideline
and in the light of the employee or worker’s conditions of work, in particular, where these
may result in the mask becoming wet or soiled.
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33. Every employer must ensure that workers are informed, instructed, trained and
instructed as to the correct use of cloth masks.

34. An employer must make appropriate arrangements for the washing, drying and ironing
of cloth masks in accordance with the Guidelines referred in clause 31.1
recommendations.

35. The general requirement for workers to wear masks does not derogate from the fact
that, where a risk assessment indicates that PPE is required, those categories of workers
must be provided with the accredited PPE in accordance with Department of Health
guidelines.

Measures in respect of workplaces to which public have access

36. The principal purpose of the measures contained in the following clause is to protect
workers from being exposed to the virus through their interaction with the public and to
protect members of the public from being exposed to virus through their interaction with
workers or other persons present in such a workplace.

37. Depending on what is reasonably practicable given the nature of the workplace, every
employer must-

37.1 arrange the workplace to ensure that there is a distance at least one and a half metres
between workers and members of the public or between members of the public; or

37.2 put in place physical barriers or provide workers with face shields or visors;

37.3 if appropriate, undertake symptom screening measures of persons other than the
employees entering the workplace with due regard to available technology and any
guidelines issued by the Department of Health;

37.4 if appropriate, display notices advising persons other than employees entering the
workplace of the precautions they are required to observe while in the workplace;

37.5 require members of the public, including suppliers, to wear masks when inside their
premises.

Ventilation

38. Every employer must —

38.1 keep the workplace well ventilated by natural or mechanical means to reduce the
SARS-CoV-2 viral load;

38.2 where reasonably practicable, have an effective local extraction ventilation system
with high-efficiency particulate air HEPA filters, which is regularly cleaned and maintained,
and its vents do not feedback in through open windows;

38.3 ensure that filters are cleaned and replaced in accordance with the manufacturer’s
instructions by a competent person.

Other PPE

39. Every employer must check regularly on the websites of the National Department of
Healths, National Institute of Communicable Diseases1o and the National

Institute for Occupational Health whether any additional PPE is required or recommended
in any guidelines given the nature of the workplace or the nature of a worker’s duties.

SMALL BUSINESSES
40. Employers with less than 10 employees must take the following measures:
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40.1 arrange the workplace to ensure that employees are at least one and half metres
apart or, if not practicable, place physical barriers between them to prevent the possible
transmission of the virus;

40.2 ensure that employees that present with the symptoms set out in clause 21 are not
permitted to work;

40.3 immediately contact the COVID-19 hotline: 0800 02 9999 for instruction and direct
the employee to act in accordance with those instructions;

40.4 provide cloth masks or require an employee to wear some form of cloth covering over
their mouth and nose while at work;

40.5 provide each employee with hand sanitizers, soap and clean water to wash their
hands and disinfectants to sanitize their workstations;

40.6 ensure that each employee while at work washes with soap and sanitizes their hands;
and

40.7 ensure that their workstations are disinfected regularly;

40.8 take any other measures indicated by a risk assessment. Worker obligations

41. In addition to the obligations of employees under the OHSA, every worker is obliged
to comply with measures introduced by their employer as required by this Directive.
Monitoring and enforcing the Directive

42. An inspector designated in terms of section 28 of OHSA may perform any of the
functions in section 29 of OHSA and exercise any of the powers listed in section

30 of OHSA in order to monitor compliance with this Directive.

43. In so far as any contravention of this Directive constitutes a contravention of an
obligation or prohibition under OHSA, the offences and penalties provided for in section
38 of OHSA apply.

44. An inspector, contemplated in clause 42, may for the purpose of promoting, monitoring
and enforcing compliance with the OHSA, advice employees and employers of their rights
and obligations in terms of this Directive in accordance with section 64 of the BCEA.
Sectoral guidelines

45. The Chief Inspector appointed in terms of section 27 the OHSA must facilitate the
development of sector specific guidelines to supplement this Directive by engaging with
the social partners through the offices of the National Economic Development and Labour
Advisory Council.

46. The sector specific guidelines must follow the template attached as Annexure A.
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ANNEXTURE A

SECTORAL GUIDELINES TEMPLATE

1. Risk assessment

1.1. Identification of exposure levels

1.2. Identification of “high contact” activities

1.3. Identification of vulnerable workers and special measures for their protection,
including protection against unfair discrimination or victimization
2. Engineering controls

2.1. Ventilation

2.2. Physical barriers

2.3. Adaptation of workstations to increase social distance

3. Administrative controls

3.1. Screening/ reporting of symptoms/ sick leave

3.2. Minimizing contact

3.3. Rotation and shift work

3.4. Work-at-home strategies

3.5. Communication and information strategies

3.6. Role of health and safety committees and representatives
3.7. Education and training

3.8. Reporting of incidents for regulatory purposes

3.9. Reporting for purposes of public health, contact tracing, screening, testing and
surveillance

4. Healthy and safe work practices

4.1. Disinfectants, sanitizers and personal hygiene

4.2. Other

5. PPE

5.1. Masks

5.2. Gloves

5.3. Facial shields

5.4. Other

6. Provision of safe transport for employees

6.1. Personal hygiene

6.2. Social distancing

6.3. Arrangements to minimize exposure associated with commuting
6.4. Cloth masks (if commuter)

6.5. PPE (driver/conductor of employer-provided transport)
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SPECIFICATION FOR HIV/AIDS AWARENESS
1 Scope

This generic specification contains requirements applicable to the reduction of the risk of transfer of
the HIV virus between and among construction workers and the local community through the
following four strategies:

a)
b)
c)

d)

raising awareness about HIV/AIDS;
providing construction workers with access to condoms;
HIV counselling, testing and referral services; and

Sexually Transmitted Infection diagnosis and treatment.

2 Normative references:

The following standard contains provisions that, through reference in this text, constitute provisions of
this standard:

SANS 4074 ISO 4074, Condom Rubbers

3 Definitions and Abbreviations

31

3.2

Definitions

Construction Worker: all persons in the employ of the contractor or in the employ of any of the
subcontractors contracted by the contractor.

Local Community: the communities local to the site which are most likely to have contact with
the construction worker and, in particular, sex workers in those communities.

Service provider: the natural or juristic person recognised by the South African Department of
Health as specialist in conducting Aids Awareness Programmes.

Abbreviations

STI: Sexually transmitted infection
HIV: Human Immunodeficiency Virus

AIDS: Acquired Immune Deficiency Syndrome

4 Objectives

The objectives are to:

a)

47

reduce the risk of transfer of the HIV virus between and among construction workers and the local
community;

HO5-21-22-0278 (& LI )

PUBLIC WORKS N D p
CONTRIBUTION TO A NATION AT WORK




48

5

<5

Province of the

EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

raise awareness amongst construction workers and the local community of the risk of infection
with the HIV virus;

promote early diagnosis; and

assist affected individuals to access care and counselling.

Regquirements

5.1

5.2

General requirement
The contractor shall, in order to satisfy the objectives stated in 4:

make condoms complying with the requirements of SABS ISO 4074 available to all construction
workers at readily accessible points on the site, suitably protected from the elements, for the
duration of the contract;

either place and maintain HIV/AIDS awareness posters of size of not less than A1 in areas which
are highly trafficked by construction workers, or provide construction workers with a pamphlet, in
languages largely understood by construction workers, which

encourage voluntary HIV/STI testing;

provide information concerning counselling, support and care of those that are infected services;
and

comply with the requirements of 5.2.

The provisions of 5.1 ¢) and d) do not apply to this contract.

HIV awareness programme

521 The contractor shall:

a) engage a qualified service provider as described in the scope of works to conduct
an HIV Awareness Programme which is structured to achieve the outcomes
stated in 5.2.3 for contract workers as soon as a construction workers camp is
established and populated or, where no such camp is established, within two
weeks of the commencement of a significant portion of the works and at
subsequent intervals, if any, provided for in the scope of works; and

b) arrange for, provide a suitable venue, and instruct all construction workers to
attend the HIV Awareness Programme and notify the Employer's Representative
of the date, time and venue whenever a session with construction workers is
conducted.

Note: The National Department of Public Works maintains a list of qualified service providers.
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5.2.2 The contractor shall do nothing to dissuade construction workers from attending such
an HIV Awareness Programme and shall take all reasonable steps to ensure that a
minimum of 90% of construction workers engaged in the works attend such a
programme, when it is conducted.

5.2.3 The outcomes of the HIV Awareness Programme shall as a minimum, result in
contract workers exposed to such a programme being able to:

a) communicate the existence of problems of HIV and be able to outline the
consequences of transmission of HIV to or from the local community;

b) recall and communicate the mode of HIV transmission and preventative
measures including the proper use of the condom.
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Pro-forma reporting format in terms of the SPECIFICATION FOR
HIV/AIDS AWARENESS

SCMU number:

Payment Claim Period covered

number: by payment
claim:

1. Distribution of condoms (briefly describe where and how
condoms are distributed).

2. Posters / pamphlets (briefly describe where posters were
placed / how pamphlets were distributed).

3. Voluntary testing (briefly describe the actions taken / information
provided to promote testing).

4. Counselling, support and care (summarise information provided).

5. HIV awareness programme (briefly describe action).
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6. Schedule of construction workers exposed to the HIV awareness
programme.

Name Identity number Trade / Name of employer
occupati
on

51

| hereby declare the above to be a true reflection of actions taken to ensure
compliance with the specification.

Employer's
For Contractor: representative:
Name: Name:
Signature: Signature:
Date: Date:
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Specification for developing skills that result in nationally accredited outcomes
through infrastructure contracts

1 Scope
This specification establishes a key performance indicator in the form of a contract skills development goal

(CSDQG) relating to the structured work learning component of occupational or professional learning, which
enables learners to make measurable progress towards the attainment of:

a) a part or full occupational qualification registered on the National Qualification Framework,
b) a trade qualification leading to a listed trade (GG No. 35625, 31 August 2012);
c) a national diploma registered on the National Qualification Framework; or

d) registration in a professional category by a recognized professional body or statutory council.

in the delivery, maintenance and operation of infrastructure through the performance of professional service,
service, supply or engineering and construction works contracts or an order associated with such a contract.

This specification sets out the methods by which the key performance indicator is established, measured,
quantified and verified in the performance of the contract or the execution of an order.

NOTE This specification can be applied to contracts or to orders (call-offs) issued in terms of framework agreements. Framework agreements
are well suited to situations in which long term relationships are entered into. They offer flexibility in attaining contract skills development
goals as requirements can be adjusted from one order to another, thus allowing key performance indicators to be improved upon over time.

2 Terms and definitions

For the purposes of this document, the following terms and definitions apply:

allowance
amount provided for in the contract or an order by the employer relating to one or more of the following:

a) the performance by the contractor of work or services that are foreseen but cannot be
accurately specified at the time that the contract was entered into or the order issued;

b) work or services to be performed, or goods provided, by a subcontractor who is either
nominated by the employer or is selected by the employer in consultation with the contractor
after the award of the contract or the issuing of an order;

c) provision for price adjustment for inflation; or

d) other budgetary provisions intended to cover the employer’s contractual risks

artisan
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a person who has been certified as competent to perform a listed trade in accordance with Section 26B
of the Skills Development Act of 1998 (Act No. 97 of 1998)

black people
a generic term which means Africans, Coloureds and Indians and who are citizens of the Republic of South Africa:

a) by birth or descent; or

b) by naturalisation before 27 April 1994 or on or after 27 April 1994 and who would have been
entitled to acquire citizenship by naturalisation prior to that date

candidate
a person who is registered in a category of registration which ultimately leads to registration in a professional
category by a statutory council in terms of their founding legislation

class of construction works

the class of construction works referred to in Schedule 3 of the Construction Industry Development Regulations
2004 as amended and published in terms of the Construction Industry Development Board Act of 2000 (Act 38
0f2000)

contract amount
financial value of the contract at the time of the award of the contract or the issuing of an order, excluding all
allowances and expenses and value added tax

contract skills development goal (CSDG)

the number of hours of skills development opportunities that a contractor contracts to provide in relation to work
directly related to the contract or order up to:

a) completion in the case of a professional service contract;

b) the end of the service period in the case of a service contract;

c) completion (state of readiness for occupation of the whole works although some minor work
may be outstanding) in the case of an engineering and construction works contract; and

d) the delivery date for all the work required in terms of the supply contract

contractor
person or organization that contracts to provide the goods, services or engineering and construction works
covered by the contract

employer
person or organization intending to or entering into the contract with the contractor for the provision of goods,
services, or engineering and construction works

employer's representative
person authorized to represent the employer in terms of the contract

engineering and construction works contract
contract for the provision of a combination of goods and services arranged for the development, extension,

refurbishment, rehabilitation or demolition of a fixed asset, including building and engineering infrastructure

expenses
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costs incurred by the contractor in the performance of the contract or order which are in terms of the contract
recoverable from the employer

framework agreement

an agreement between an organ of state and one or more contractors, the purpose of which is to establish the terms
governing orders to be awarded during a given period, in particular with regard to price and, where appropriate,
the quantity envisaged.

mentor

a qualified, experienced and, in the case of professionals, registered person, designated to guide a learner or
candidate through a structured work experience learning component of a learning programme required for the
acquisition of a part or full qualification or professional designation

occupational qualification
occupational qualification registered on the National Qualifications Framework Act (Act No 67 of 2008)

order
an instruction to provide goods, services or any combination thereof under a framework agreement

part qualification
an assessed unit of learning that is registered on the National Qualifications Framework as part of an occupational
qualification

professional category
a category of registration identified in Table 1 or such other category recognised by the Employer in the

application of this specification

Table 1: Categories of registration

Profession Category of registration Act
Architect, Senior Architectural
Architectural Technologist, Architectural Technologist
or Architectural Draughtsperson

Architectural Profession Act of
2000 (Act No. 44 of 2000)

Construction project management Construction Project Manager Project and Construction
Management Professions Act of
2000 (Act No. 48 of 2000)

Construction management Construction Manager

Engineer , Engineering Technologist,
Engineering Engineering Technician or Certificated
Engineer

Engineering Profession Act of 2000
(Act No. 46 0f 2000)

Landscape Architect, Landscape
Landscape Architectural Technologist, Landscape Technician or
Landscape Assistant

Landscape Architectural Profession
Act 0f 2000 (Act No. 45 0f 2000)

Quantity Surveying Profession Act
0f 2000 (Act No. 49 of 2000)
Natural Scientific Professions Act
(Act No. 27 0f 2003)

Professional and Technical
Surveyors' Act (Act No. 40 of
1984)

Quantity surveying Quantity surveyor

Scientists Natural scientists

Land surveyor, Engineering surveyor or

Surveyin, .. . .
ymg Technician engineering surveyor

professional service contract
contract for the provision of services with the skill and care normally delivered by professionals

Sector Education and Training Authority (SETA)
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an institution established under section 9 of the Skills Development Act, Act 97 of 1998 and which has the
responsibility under this Act to register learners on learning programed

service contract
contract for the provision of labour or work, including knowledge-based expertise, carried out by hand
or with the assistance of equipment and plant

site
means the land or place made available by the employer, for the purposes of the contract or order, on,
under, over, in or through which the works or services are to be executed

skills development agency
an agency which performs some or all of the functions set out in section 4.1.4.

statutory council
a council as established under the

a) South African Council for the Architectural Profession, established by the Architectural
Profession Act of 2000 (Act No. 44 of 2000);

b) South African Council for the Project and Construction Management Professions, established
by the Project and Construction Management Professions Act of 2000 (Act No. 48 of 2000);

c) Engineering Council of South Africa, established by the Engineering Profession Act of 2000 (Act
No. 46 of 2000);

d) South African Council for the Landscape Architectural Profession, established by the Landscape
Architectural Profession Act of 2000 (Act No. 45 of 2000);

e) South African Council for the Quantity Surveying Profession, established by the Quantity
Surveying Profession Act of 2000 (Act No. 49 of 2000);

f) South African Council for Professional and Technical Surveyors, established by the Professional
and Technical Surveyors' of 2000 (Act No. 40 of 1984); or

g) South African Council for Natural Scientific Professions, established by the Natural Scientific
Professions Act (Act No. 27 of 2003):

structured mentorship
mentorship provided by a person who is registered in a suitable category of professional registration by a statutory
council or professional body which leads and directs a candidate towards professional registration

structured work experience learning component

component of learning in an occupational qualification or for professional designation whereby a learner is
mentored by a qualified, and where required, registered mentor in the application and integration of the knowledge
and practical skills learnt, under supervision, in the actual context of a workplace in accordance with the prescripts
set by the relevant qualifying authority, professional body or statutory council.

supervisor
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a supervisor is a person in the particular workplace charged with the responsibility of allocating workplace tasks
to a learner that are aligned to the prescriptions of their learning programme and of overseeing and reporting on
that learning using a formally agreed record keeping system

supply contract
contract for the provision of goods and associated services including design

work integrated learning

the workplace learning component required by learners completing a national diploma at a University of
Technology or Comprehensive University.

3 Requirements

3.1 Contract skills development goal (CSDG)

3.1.1 The contractor shall attain or exceed the contract skills development goal in the performance of the contract
or the execution of an order.

3.1.2 The contract skills development goal shall be not less than:

a) the contract amount in millions of Rand multiplied by:

1) the relevant number of hours per million Rand expenditure contained in Table 2 in the
case of engineering and construction works contracts for the applicable class of
construction works used in the application of the Construction Industry Development
Regulations issued in terms of the Construction Industry Development Board Act of 2000;
or

2) 300 in the case of a service contract; or
3) 100 in the case of a professional service contract or a supply contract; or

b) the hours tendered in the preference schedule or the quantum agreed in the scope of work of
the contract or order.

Example: The contract amount for an engineering and construction works contract in the GB class of construction works is R65,7 million.
The contract skills development goal is 65,7 x 250 = 16 425 hours.

Table 2: Number of hours per million Rand expenditure in an engineering and construction work
contract

Class of construction works as identified in terms of Regulation 25(3) of the Number of hours per million Rand
Construction Industry Regulations 2004 expenditure
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Designation Description

CE Civil engineering 125
CE or GB Civil Engineering or general building 190
EE Electrical engineering works (buildings) 125
EP Electrical engineering works (Infrastructure) 125
GB General building 250
ME Mechanical engineering works 125
SB Specialist 125

3.1.5  Where required in terms of the contract or order, a specified proportion of the learners and candidates
shall be selected from a list of persons in the employ of the state contained in the scope of work of the contract or
order under the terms and conditions embodied therein.

NOTE: The contract skills development goal can be achieved through the direct employment of persons who are developing skills that result
in nationally accredited outcomes, through the engagement of subcontractors who employ such persons or, where specifically required, the
provision of work place opportunities to employees of the state.

3.2  Achieving the contract skills development goal (CSDG)

3.2.1 The contractor shall achieve the measurable contract skills development goal by providing one or a
combination of any of the following in relation to work directly related to the contract or order:

Method 1: structured work experience learning component opportunities for learners towards the attainment of a
part qualification or a full occupational qualification;

Method 2: structured work experience learning component opportunities for apprentices or other artisan learners
towards the attainment of a trade qualification leading to a listed trade (GG No. 35625, 31 August 2012) subject

to at least 60% of the artisan learners being holders of public FET college qualifications;

Method 3: work integrated learning opportunities for University of Technology or Comprehensive University
students completing their national diplomas;

Method 4: structured work experience opportunities for candidates towards registration in a professional category
by a recognized professional body or statutory council.

3.2.2 No single method, except in the case of professional service contracts, shall contribute more than 75
percent of the contract skills development goal, Method 1 shall not contribute to more than 25 percent of the

contract skills development goal in engineering and construction works or service contract and related orders.

3.2.3 Not more than one method may be applied to any individual in the calculation of the contract skills
development goal.

NOTE: The principle is that an individual can only be counted once towards the CSDG.

3.3 Contract skills development goal credits

3.3.1  Credits towards the contract skills development goal shall be granted by summating the hours of
opportunities provided in accordance with this specification.

3.3.2  No more than 8 hours may be claimed for any 24 hour period for any individual.
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3.3.3  Contract skills development goal credits shall be reduced to the extent that they fail to comply with the
requirements of this specification.

3.4 Denial of credits

Credits towards the contract skills development goal shall be denied should:

a) the opportunities not be provided on site or the opportunities cannot be directly linked to the
contract or order;

b) the following not be provided:

1) the required contract compliance baseline plan, an interim contract compliance report or
a final contract compliance report;

2) the required mentorship plan for a candidate;
3) the required training plan for learners;

4) the training reports covering a period; or

5) the required records, specified documents and signatures;

c) the structured mentorship be found not to be in accordance with the requirements of the
applicable professional body, statutory council or qualifying authority;

d) the structured work experience learning component be found not to be in accordance with the
curriculum requirements of the part qualification or qualification or prescription for
professional registration for which the learner is registered;

e) conditions of employment and rates or allowances for learners not be in accordance with
legislative provisions;

f) the contractor does not maintain the required training records or an audit reveals that there is
insufficient information to substantiate claims for credits; and

g) a learner, learner artisan or candidate fails to present their credentials for assessment when
they have, in the opinion of the mentor, sufficient structured work experience or structured
mentorship to do so.

4 Compliance with requirements

4.1 General

4.1.1 The contractor shall submit to the employer’s representative:
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a) within 30 days of the contract coming into effect or the issuing of an order, a contract
compliance base line training plan (see Annex A) taking into account the skills mix and type of
workers that are to be engaged;

b) interim contract compliance training reports (see Annex A) at intervals which do not exceed 3
months;

c) a final contract compliance training report (see Annex A) within 15 days of reaching completion,
final delivery or the end of the service as relevant; and

d) a report which provides a breakdown of the number of hours reported in each interim and in
the final contract compliance report into black people and women and people with
disabilities.

2. NOTE: The Code of Good Practice on Key Aspects of Disability in the Workplace issued in
terms of Employment Equity Act No 55, OF 1998 provides guidance on establishing who are people with disabilities.

4.1.2 The contractor shall keep records of the name and identity number, hours worked, payments made to,
registration particulars towards a part qualification or occupational qualification and particulars of opportunities
offered to persons who are provided with work experience learning component opportunities which contribute to
the contract skills development goal and any other training records required by or which demonstrate compliance
with this specification. The contractor shall allow the employer’s representative to inspect or audit such
training records at any time within working hours.

4.1.3 The employer’s representative shall undertake suitable random audits on records to confirm compliance with
requirements.

4.1.4  Where learners are sourced through a Skills Development Agency (SDA), the contractor shall enter into
a contract agreement with one or more SDAs of their choice that is participating in the implementation of this

specification to, as relevant:

a) facilitate placement of learners for training opportunities;

b) prepare training plans for registered learners, including details of the scope of experiential
work to be covered and expected outcomes;

c) register learners with the appropriate sector Education and Training Authority established in
terms of the Skills Development Act of 2008 (Act 37 of 2008);

d) manage all the employment functions of learners such as payment of stipends, contributions
to the Unemployment Insurance Fund, Workman’s Compensation, provision of personal
protective clothing, trade specific tools, etc.;

e) liaise with the training co-ordinators to monitor onsite training progress of learners;

f) liaise with the training co-ordinators to arrange for summative assessments at appropriate
stages of the training; and
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g) liaise with the training co-ordinators to prepare reports for the employer or employer’s
representative.

4.2 Structured workplace learning opportunities for learners

4.2.1 Structured work experience learning component opportunities shall be aligned to the curriculum
requirements set for the particular part or full occupational qualification or professional designation for which the
learner is registered.

4.2.2 A responsible supervisor shall be appointed to allocate learning tasks, under the guidance of a qualified
person, to learners in line with their training plans

4.2.3 Mentoring associated with structured work experience learning component for artisan learners shall be
undertaken by an artisan qualified in the applicable trade with a minimum of 3 years of trade related experience.
The number of artisan learners mentored by a single mentor shall, unless otherwise permitted by the National
Artisan Moderation Body, not exceed 4 at any one time.

4.2.4 Mentoring associated with structured work experience learning component for learners leading to a part or
an occupational qualification other than artisan learners shall be undertaken by a person qualified in the applicable
discipline with a minimum of 3 years of experience.

4.2.5 The contractor or service provider shall submit to the employer’s representative, in respect of each learner:

a) within one month of commencing work directly related to the contract or order, a workplace
training plan together with name of the learner’s mentor and supervisor

b) within three months of commencing work directly related to the contract or order:
1) proof of registration as a learner with the relevant SETA; and

2) a copy of the mentorship agreement entered into with the learner or the company
mentorship agreement entered into with the relevant qualified agency;

c) within two weeks of updating a workplace training plan, the revised workplace training plan;
and

d) a quarterly progress report and a final report at the end of the structured mentorship period
including a log of exposure and interactions with the mentor in sufficient detail to demonstrate
compliance with requirements, signed off by the mentor, the supervisor and the learner.

4.2.6 Learners shall be required by the mentor to complete training reports required by the relevant qualifying
authority whenever a substantial activity or training period has been completed.

4.2.7 The mentor and supervisor shall sign off all reports and logbooks to allow the learner to move to other
projects or employment and continue on the path towards qualification and, where relevant registration, where the
work related to the contract ends for whatever reason prior to the learner gaining sufficient experience for final
assessment.
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4.3 Structured mentorship opportunities for candidates

4.3.1 Mentoring associated with structured work experience for candidates shall be in accordance with the
prescripts of the relevant professional body or statutory council.

4.3.2 The contractor shall:

a) appoint a supervisor who is actively engaged in work directly associated with the contract to
issue tasks, oversee their implementation and provide input to the candidate on an on-going
basis;

b) identify a suitable mentor for the candidate, if such candidate does not have a mentor, who
shall enter into a mentoring agreement with the candidate or the company as required by the
professional body or statutory council; and

c) issue each candidate with a portfolio of evidence file which is to be kept up to date with all the
documentation issued or prepared including the workplace training plan and all revisions
thereof as well as copies of the logbook entries and training period reports;

4.3.3 The mentor shall provide and update from time to time a workplace training plan for a candidate outlining
the activities in which the candidate will be involved that includes activities required by the relevant statutory
council. The mentor shall require candidates to maintain a logbook issued by the relevant statutory council. The
mentor shall sign off such logbook at quarterly presentations and progress review meetings.

NOTE: The mentor should ensure where the duration of the contract or order exceeds the minimum time to register in a professional category
of registration that candidates are exposed to the full range of activities and work towards assuming the full level of responsibility
recommended by the relevant statutory council. This may require rotations and secondments.

4.3.4 The contractor or service provider shall submit to the employer’s representative, in respect of each candidate:

a) within one month of commencing work directly related to the contract or order:
1) a workplace training plan together with name of the candidate’s mentor and supervisor

2) proof of registration as a candidate with the relevant professional body or statutory
council; and

3) a copy of the mentorship agreement entered into with the candidate or the company
mentorship agreement entered into with a professional body or statutory council;

b) within two weeks of updating a workplace training plan, the revised workplace training plan.

c) a quarterly progress reports and a final report at the end of the structured mentorship period
including a log of exposure and interactions with the mentor in sufficient detail to demonstrate
compliance with requirements, signed off by the mentor, the supervisor and the candidate.

4.3.5 Candidates shall be required by the mentor to complete training reports required by the relevant statutory
council whenever a substantial activity or training period has been completed.
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4.3.6 The mentor and supervisor shall sign off all reports and logbooks to allow the candidate to move to other
projects or employment and continue on the path towards registration where the work related to the contract ends
for whatever reason prior to the candidate gaining sufficient experience for registration.

5 Records

5.1 The contractor shall submit all the documentation required in terms of clause 4 in a timely manner.

5.2 The employer's representative shall certify the value of the credits counted towards the contract skills
development goal, if any, whenever a claim for payment is issued to the employer, and shall notify the contractor
of this amount.

5.3 The contractor shall, upon termination of the opportunities provided in order to satisfy the contract skills
development goal, certify the quantum and nature of the opportunity and submit the certificate, counter-certified
by the relevant individual, to the employer's representative for record-keeping purposes.

6 Sanctions

In the event that the contractor fails to substantiate that any failure to achieve the contract skills development goal
was due to reason beyond the contractor's control which may be acceptable to the employer, the sanctions provided
for in the contract or order shall apply.
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Annex A: Skills compliance plans

(Normative)
Skills compliance base line plan
Name of contractor:
Contact person: Telephone:
Address: Cell phone:
Email:
Contract / order number: Start date for contract / order:

Contract title:

Contract skills development goal (CSDG) (tick appropriate box)
[0 Tendered/ contracted CSDG=............. hours

O Minimum CSDG calculated in accordance with standard

Minimum CSDG calculated in accordance with the standard (complete only if applicable)

Contract type (tick appropriate box): Contract amount
. . excl VAT R

[ professional service

Less expenses (if any) R
L] service Less allowances R
[J engineering and construction works

Contract amount R
CIDB Class of construction works, if applicable . . . . ..
Contract amount expressed in millions of Rand R............. m @

Number of hours per million Rand expenditure from sub-clause 3.1.2 of the Standard for developing skills that result

in nationally accredited outcomes through infrastructure contracts =........... 9

Minimum contract skills development goal which the contractor is required to achieve (Gmin)

I intend achieving the CSDG as follows:

] Method 1: structured work experience learning component opportunities towards a part
or a full occupational qualification

[0 Method 2: structured work experience learning opportunities for apprentices or other
artisan learners

[0 Method 3: work integrated learning opportunities for University of Technology or ... ...

Comprehensive University national diploma students

[J Method 4: structured work experience opportunities for candidates towards registration . . . . ..

in a professional category of registration

Total
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The undersigned, who warrants that he / she is duly authorised to do so on behalf of
the Contractor, confirms that the contents of this plan are within my personal
knowledge and are to the best of my belief both true and correct.

Signed Date

Name Position
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Skills compliance report Date:

(tick appropriate box) O Interim report [ Final report

Name of contractor:

Contact person: Telephone
Address: Cell phone
email
Contract / order number: Start date for contract / order:

Contract title:

Contract skills development goal (CSDG) ............ hours

Method 1: structured workplace experience learning component opportunities towards a part or a full occupational qualification

Employed by contractor

Name | Identity or | Cell or | Part or full | Student SETA with | Dates for engagement on | Total hours

passport telephone occupational number whom work related to contract
number number qualification learner is
NQF ref. no. registered Start End

Employed by subcontractor: (state name)

Name Identity or | Cell or | Part or full | Student SETA with | Dates for engagement on | Total hours

passport telephone occupational number whom work related to contract
number number qualification learner is
NQF ref. no. registered Start End

Method 2: structured work experience learning component opportunities for apprentices or other artisan learners

Employed by contractor

Name | Identity or | Cell or | Listed National artisan | SETA with | Dates for engagement on | Total hours
passport telephone trade learner data base | whom the | works related to contract
number number registration learner is
number (where | registered Start End
available)

Employed by subcontractor: (state name)

Name | Identity or | Cell or | Listed National artisan | SETA with | Dates for engagement on | Total hours
passport telephone trade learner data base | whom the | works related to contract
number number registration learner is
number (where | registered Start End
available)

Method 3: work integrated learning opportunities for University of Technology (UOT) or Comprehensive University (CU)
diploma students

Employed by contractor

Name Diploma UOT/CU Date for engagement on | Total hours
with whom | contract
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Identify  or | Cell or Learner 'the l'earner Start End
passport telephone registration is registered
number number number
Employed by sub-contractor
Name Identify or | Cell or | Diploma Learner UOT/CU Date for engagement on | Total hours
passport telephone registration with whom | contract
number number number the learner
is registered

Method 4: structured work experience opportunities for candidates towards registration in a professional category of registration

Title Registration number

Start

Employed by contractor
Name Identity or | Cell or | Statutory council particulars Dates for engagement on | Total hours
passport telephone work related to contract
number number ] K K
Title Registration number Start End
Employed by subcontractor
Name Identity or | Cell or | Statutory council particulars Dates for engagement on | Total hours
passport telephone work related to contract
number number

End

Signed

Name

Date

Position

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the Contractor, confirms that the
contents of this plan are within my personal knowledge and are to the best of my belief both true and correct.
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Annex B: Incorporating this specification in a procurement document

B1 General

B1.1 The following clause should be added to the scope of work of a contract or order to establish requirements:
Skills development requirements

The contractor shall achieve in the performance of the contract the contract skills development goal established in the
Department of Higher Education and Training’s Standard for developing skills that result in nationally accredited outcomes
through infrastructure contracts (September 2012)

Note: The term contractor may need to be changed to “consultant” or “professional service provider” depending upon the term that is used in the
form of contract that is adopted. The term “performance of the contract” may need to be replaced with “execution of an order” where the scope of
work forms part of an order.

B1.2 Where an employer requires that employees of the state be seconded to the contractor in order to be provided
with work integrated learning opportunities, structured workplace experience opportunities or structured mentorship
opportunities in accordance with the provisions of this standard, the following clause should be included in the scope
of work:

The specified proportion of employees of the state is.. . . . .. %. Work integrated learning opportunities / structured workplace
experience opportunities / structured mentorship opportunities shall be offered to any of the persons identified in Annexure
1. Persons selected by the contractor from the list in Annexure 1 shall be seconded to the contractor under the following
terms and conditions:

NOTE: The annexure should inform the contractor of the opportunities which the named employees of the state require through the contract or order
in order to attain a nationally accredited outcome.

B2 Financial incentives

Financial incentives may be offered to contractors should they exceed a key performance indicator (KPI) in the
performance a contract in the form of a contract skills development goal in accordance with the requirements of this
standard which can be agreed to either through a negotiation process before or after a contract or order is awarded.

Financial incentives should not be confused for preferences for rewarding contactors for offering to achieve a
deliverable and a financial penalty (low performance damages) for failing to deliver on obligations. The intention for
offering financial incentives for the attainment of KPIs is to encourage, rather than coerce, the contractor to meet and
exceed the employer’s objectives.

Financial incentives can be formulated in a number of ways. The most common way is to make them linearly
proportional to increases in contract participation goals. Stepped incentives may also be used. Consideration should be
given to capping the quantum of the financial incentive.

Option X20 (Key Performance Indicators) of the NEC3 Engineering and Construction Contract, NEC3 Professional
Service Contract and the NEC3 Term Service Contract makes provision for a contractor to be paid an amount stated
in an incentive schedule if the target stated for a key performance indicator is improved upon or achieved.

Additional conditions of contact need to be framed and included in the contract data where use is made of other forms
of contract.
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Note: Financial incentives are usually used where tenderers are not invited to tender contract skills development goals, but are
required to accept a minimum contract skills development goal and are rewarded for performance beyond the minimum.

B3 Sanctions

Sanctions should be provided for in the contract in the event that the contractor fails to substantiate that any failure to
achieve the contract participation goal was due to quantitative under runs, the elimination of items, or any other reason
beyond the contractor’s control which may be acceptable to the employer.

Appropriate action should be taken by employers against tenderers who are awarded contracts in preference to others
on a fraudulent basis or against contractors who fail to achieve their contractual obligations relating to the development
of skills. Employers have a number of sanctions and contractual remedies available to address such situations,
including the iimposition of a financial penalty (low performance damages) more severe than the financial preference
calculated at the time when tenders were evaluated or more severe than complying with contractual obligations or not
awarding future orders in terms of framework agreements.
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Where drawings/annexure's are issued, document compilers must insert the following paragraph and list the applicable di
The following drawings/annexure's shall be issued during the bid period to form part of the bid documentation. Where appli
to the Contractor at commencement of the construction phase.

PART 3 - LIST OF DRAWINGS/ANNEXURES

Drawings Numbers Description of drawing | Date Revision
Sheet No.1 Ground Floor plans
Sheet No.2 Elevations
Sheet No.3 Site plan
Sheet No.4 Roof Layout Plan
7
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PART C2: PRICING DATA

C2.1 Pricing Instructions
C2.2 Pricing Schedule
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C2.1 Pricing Instructions

Pricing Instructions mean the criteria as set out below, read together with all Parts of the contract document, which
it will be deemed in the contract that the Tenderer has taken into account when developing his prices.

1. The bid is the refurbishment of an existing building.

2. The contractor shall

3. The rates, sums, percentage fees and prices in the Proposal are to be fully inclusive prices for the work
described under the several items. Such prices and rates are to cover all costs and expenses that may
be required in and for the execution of the work described (design and construct) in accordance with
the provisions of the Scope of Work, and shall cover the cost of all general risks, liabilities, and
obligations set forth or implied in the Contract Data, as well as overhead charges and profit. Where
time-based rates are quoted, such shall include for all payments to administrative, clerical and
secretarial staff used to support professional and technical staff.

4. All other rates, sums, percentage fees or prices (as applicable) tendered in the Proposal shall be final
and binding and shall not be subject to any variation throughout the period of the contract.

5. Payments will be based on the completion of activities provided that reasonable progress towards the
completion of the activity within the estimated budget is demonstrated.
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C2.2 PRICING SCHEDULE

PROJECT: ERECTION OF QUEENSTOWN DPW DEPOT FENCE

The proposal from the service provider shall be deemed to be full compensation for the work as specified.
The offer includes, the health and safety plan, the supply of all materials, labour, supervision, tools,
equipment, services and deliverables necessary to carry out and complete the: Repairs and renovations to
Whittlesea depot phase 1 (one) as specified below.

Further, the offer includes all transport, advertising, accommodation, safety, security, quality control,
overheads, profit, risks, printing and escalation and incidental costs incurred for the successful completion
of the work.
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Item No. Unit Quantity Rate Amount
SECTION 1
BILL NO.1

PRELIMINARIES:

MEANING OF TERMS “TENDER / TENDERER”

Any reference to the words “Tender" or "Tenderer" herein and/or in any other
documentation shall be construed to have the same meaning as the words "Bid" or
"Bidder"

PRELIMINARIES

The JBCC Preliminaries Code 2103, May 2005 edition for use with the JBCC Principal
Building Agreement Edition 4.1 Code 2101, March 2005 is taken to be incorporated
herein. The tenderer is deemed to have referred to these documents for the full intent and
meaning of each clause. These clauses are referred to by number and heading only.
Where standard clauses or options are not applicable to the contract such modifications
or corrections as are necessary are given under each relevant clause. Where an item is
not relevant to this specific contract such item is marked "N/A" signifying "Not Applicable".

PRICING OF PRELIMINARIES

Should Option A, as set out in clause B10.3.1 hereinafter be used for the adjustment of
preliminaries then each item priced is to be allocated to one or more of the three
categories Fixed, Value Related or Time Related and the respective amounts entered in

the spaces provided under each item

Items not priced in these Preliminaries shall be deemed to be included elsewhere in these
Bills of Quantities.

SECTION A: JBCC PRINCIPAL BUILDING AGREEMENT
DEFINITIONS

DEFINITIONS AND INTERPRETATION

Clause 1.0

Clause 1.1 Definition of “Commencement Date” is added:

“COMMENCEMENT DATE” means the date that the agreement, made in terms of the
Form of Offer and Acceptance, comes into effect

Clause 1.1 Definition of “Construction Guarantee” is amended by replacing it with the
following:

‘CONSTRUCTION GUARANTEE” means a guarantee at call obtained by the contractor

Clause 1.1 Definition of “Construction Period” is amended by replacing it with the
following:

“CONSTRUCTION PERIOD" means the period commencing on the commencement
date and ending on the date of practical completion

Clause 1.1 Definition of “Corrupt Practice” is added:

“CORRUPT PRACTICE" means the offering, giving, receiving or soliciting of anything of
value to influence the action of a public official in the procurement process or in contract
execution.

Clause 1.1 Definition of “Fraudulent Practice” is added:

“FRAUDULENT PRACTICE” means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of any tenderer and
includes collusive practice among tenderers (prior to or after the tender submission)
designed to establish tender prices at artificial non-competitive levels and to deprive the
tenderer of the benefits of free and open competition.

Carried to collection

Not Priced
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Item No. Unit Quantity Rate Amount
Clause 1.1 Definition of "Interest" is amended by replacing it with the following:
“INTEREST” means the interest rates applicable on this contract, whether specifically
indicated in the relevant clauses or not, will be the rate as determined by the Minister of
Finance, from time to time, in terms of section 80(1)(b) of the Public Finance
Management Act, 1999 (Act No. 1 of 1999).
Clause 1.1 Definition of “Principal Agent” is amended by replacing it with the following:
“PRINCIPAL AGENT" means the person or entity appointed by the employer and named
in the schedule. In the event of a principal agent not being appointed, then all the duties
and obligations of a principal agent as detailed in the agreement shall be fulfilled by a
representative of the employer as named in the schedule
Clause 1.1 Definition of “Security” is amended by replacing it with the following:
“SECURITY” means the form of security provided by the employer or contractor, as
stated in the schedule, from which the contractor or employer may recover expense or
Clause 1.6 is amended by replacing the words “prepaid registered post, telefax or e-mail”
with “prepaid registered post or telefax”
Clause 1.6.4 is amended by replacing it with the following:
No clause
Fixed: Value related: Time related: Item Not Priced
OBJECTIVE AND PREPARATION
A2.0|OFFER, ACCEPTANCE AND PERFORMANCE
Clause 2.0
Item Not Priced
Fixed: Value related: Time related:,
A3.0|DOCUMENTS
Clause 3.0
Clause 3.2.1 is amended by replacing “14.1” with “14.0"
Clause 3.7 is amended by the addition of the following:
The contractor shall supply and keep a copy of the JBCC Series 2000 Principal Building
Agreement and Preliminaries applicable to this contract on the site, to which the
employer, principal agent and agents shall have access at all times
Clause 3.10 is amended by replacing the second reference to “principal agent” with the
word “employer”
Item
Fixed: Value related: Time related:
A4.0|DESIGN RESPONSIBILITY
Clause 4.0
Clause 4.3 is amended by replacing it with the following:
No clause
Item Not Priced
Fixed: Value related: Time related:,
A5.0|EMPLOYER’S AGENTS
Clause 5.0
Clause 5.1.2 is amended to include clauses 32.6.3, 34.3, 34.4 and 38.5.8
Item Not Priced
Fixed: Value related: Time related:,
A6.0|SITE REPRESENTATIVE
Clause 6.0
Fixed: Value related: Time related:, Item

Carried to collection
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Item No. Unit Quantity Rate Amount
A7.0| COMPLIANCE WITH REGULATIONS
Clause 7.0
Note: The provisions herein include inter alia, compliance with all the requirements set out
in the Construction Regulations, 2003 issued under the Occupational Health and Safety
Act, 1993 (Act No 85 of 1993), and in particular with Regulation 5(1) requiring the
compilation of a health and safety plan, as well as Regulation 6(1) requiring the
appointment of a construction supervisor
See also clause C11 of Section C — Occupational Health and Safety
A8.0| WORKS RISK
Clause 8.0
Fixed: Value related: Time related:, Item Not Priced
A9.0{INDEMNITIES
Clause 9.0
Fixed: Value related: Time related:, Item Not Priced
A10.0| WORKS INSURANCES

Clause 10.0
Clause 10.0 is amended by the addition of the following clauses:

10.5 Damage to the Works

(a) Without in any way limiting the contractor’s obligations in terms of the contract, the
contractor shall bear the full risk of damage to and/or destruction of the works by
whatever cause during construction of the works and hereby indemnifies and holds
harmless the employer against any such damage. The contractor shall take such
precautions and security measures and other steps for the protection and security of the
works as the contractor may deem necessary

(b) The contractor shall at all times proceed immediately to remove or dispose of any
debris arising from damage to or destruction of the works and to rebuild, restore, replace
and/or repair the works

(c) The employer shall carry the risk of damage to or destruction of the works and
material paid for by the employer that is the result of the excepted risks as set out in 10.6

(d) Where the employer bears the risk in terms of this contract, the contractor shall, if
requested to do so, reinstate any damage or destroyed portions of the works and the
costs of such reinstatement shall be measured and valued in terms of 32.0 hereof

10.6 Injury to Persons or loss of or damage to Properties

(a) The contractor shall be liable for and hereby indemnifies the employer against any
liability, loss, claim or proceeding whether arising in common law or by statute,
consequent upon personal injuries to or the death of any person whomsoever arising out
of or in the course of or caused by the execution of the works unless due to any act or
negligence of any person for whose actions the employer is legally liable

(b) The contractor shall be liable for and hereby indemnifies the employer against any
liability, loss, claim or proceeding consequent upon loss of or damage to any moveable or
immovable or personal property or property contiguous to the site, whether belonging to
or under the control of the employer or any other body or person, arising out of or in the
course of or by reason of the execution of the works unless due to any act or negligence
of any person for whose actions the employer is legally liable

(c) The contractor shall, upon receiving a contract instruction from the principal
agent, cause the same to be made good in a perfect and workmanlike manner at his own
cost and in default thereof the employer shall be entitled to cause it to be made good and
to recover the cost thereof from the contractor or to deduct the same from amounts due
to the contractor

(d) The contractor shall be responsible for the protection and safety of such portions of

the premises placed under his control by the employer for the purpose of executing the
works until the issue of the certificate of practical completion

Carried to collection

Not Priced
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Al11.0

A12.0

(e) Where the execution of the works involves the risk of removal of or interference with

support to adjoining properties including land or structures or any structures to be altered
or added to, the contractor shall obtain adequate insurance and will remain adequately

insured or insured to the specific limit stated in the contract against the death of or injury
to persons or damage to such property consequent on such removal or interference with

the support until such portion of the works has been completed

() The contractor shall at all times proceed immediately at his own cost to remove or
dispose of any debris and to rebuild, restore, replace and/or repair such property and to
execute the works

10.7 High risk insurance

In the event of the project being executed in a geological area classified as a “High Risk
Area”, that is an area which is subject to highly unstable subsurface conditions that might
result in catastrophic ground movement evident by sinkhole or doline formation the
following will apply:

10.7.1 Damage to the works

The contractor shall, from the commencement date of the works until the date of the
certificate of practical completion bear the full risk of and hereby indemnifies and holds
harmless the employer against any damage to and/or destruction of the works
consequent upon a catastrophic ground movement as mentioned above. The contractor
shall take such precautions and security measures and other steps for the protection of
the works as he may deem necessary

When so instructed to do so by the principal agent, the contractor shall proceed
immediately to remove and/or dispose of any debris arising from damage to or
destruction of the works and to rebuild, restore, replace and/or repair the works, at the
contractor’s own costs

The contractor shall be liable for and hereby indemnifies and holds harmless the
employer against any liability, loss, claim or proceeding arising at any time during the
period of the contract whether arising in common law or by statute, conseguent upon
personal injuries to or the death of any person whomsoever resulting from, arising out of
or caused by a catastrophic ground movement as mentioned above

The contractor shall be liable for and hereby indemnifies the employer against any and
all liability, loss, claim or proceeding consequent upon loss of or damage to any moveable
or immovable or personal property or property contiguous to the site, whether belonging
to or under the control of the employer or any other body or person whomsoever arising
out of or caused by a catastrophic ground movement, as mentioned above, which
occurred during the period of the contract

10.7.3 It is the responsibility of the contractor to ensure that he has adequate
insurance to cover his risk and liability as mentioned in 10.7.1 and 10.7.2. Without
limiting the contractor’s obligations in terms of the contract, the contractor shall,
within twenty-one (21) calendar days of the commencement date but before
commencement of the works, submit to the employer proof of such insurance
policy, if requested to do so

10.7.4 The employer shall be entitled to recover any and all losses and/or damages of
whatever nature suffered or incurred consequent upon the contractor’s default of his
obligations as set out in 10.7.1; 10.7.2 and 10.7.3. Such losses or damages may be
recovered from the contractor or by deducting the same from any amounts still due
under this contract or under any other contract presently or hereafter existing between the
employer and the contractor and for this purpose all these contracts shall be considered
one indivisible whole

Fixed: Value related: Time related:
LIABILITY INSURANCES
Clause 11.0

Fixed: Value related: Time related:,

EFFECTING INSURANCES
Clause 12.0

Fixed: Value related: Time related:,

Carried to collection
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A13.0(No Clause
A14.0( SECURITY
Clause 14.0

Clauses 14.1 - 14.8 are amended by replacing them with the following:

14.1 In respect of contracts with a contract sum up to R1 million, the security to be
provided by the contractor to the employer will be a payment reduction of five per cent
(5%) of the value certified in the payment certificate (excluding VAT)

14.1.1 The payment reduction of the value certified in a payment certificate shall be
mutatis mutandi in terms of 31.8(A)

14.1.2 The employer shall be entitled to recover expense and loss from the payment
reduction in terms of 33.0 provided that the employer complies with the provisions of
33.4 in which event the employer’s entitlement shall take precedence over his
obligations to refund the payment reduction security or portions thereof to the
contractor

have the right to select the security to be provided in terms of 14.3, 14.4, 14.5, 14.6, or
14.7 as stated in the schedule. Such security shall be provided to the employer within
twenty-one (21) calendar days from commencement date. Should the contractor fail
to select the security to be provided or should the contractor fail to provide the
employer with the selected security within twenty-one (21) calendar days from
commencement date, the security in terms of 14.7 shall be deemed to have been
selected.

14.3 Where security as a cash deposit of ten per cent (10%) of the contract sum
(excluding VAT) has been selected:

14.3.1 The contractor shall furnish the employer with a cash deposit equal in value to
ten per cent (10%) of the contract sum (excluding VAT) within twenty-one (21) calendar
days from commencement date

14.3.2 Within twenty-one (21) calendar days of the date of practical completion of the
works the employer shall reduce the cash deposit to an amount equal to three per cent
(3%) of the contract value (excluding VAT), and refund the balance to the contractor

14.3.3 Within twenty-one (21) calendar days of the date of final completion of the
works the employer shall reduce the cash deposit to an amount equal to one per cent
(1%) of the contract value (excluding VAT) and refund the balance to the contractor

14.3.40On the date of payment of the amount in the final payment certificate, the
employer shall refund the remainder of the cash deposit to the contractor

14.3.5 The employer shall be entitled to recover expense and loss from the cash deposit
in terms of 33.0 provided that the employer complies with the provisions of 33.4 in which
event the 's enti shall take pr over his obligations to refund the
cash deposit security or portions thereof to the contractor

14.3.6 The parties expressly agree that neither the employer nor the contractor shall be
entitled to cede the rights to the deposit to any third party

14.4 Where security as a variable construction guarantee of ten percent (10%) of the
contract sum (excluding VAT) has been selected:

14.4.1 The contractor shall furnish the employer with an acceptable variable
construction guarantee equal in value to ten per cent (10%) of the contract sum
(excluding VAT) within twenty-one (21) calendar days from commencement date

14.4.2 The variable construction guarantee shall reduce and expire in terms  of the
Variable Construction Guarantee form included in the invitation to tender

14.4.3 The employer shall return the variable construction guarantee to the contractor
within fourteen (14) calendar days of it expiring

14.4.4 Where the employer has a right of recovery against the contractor in terms of
33.0, the employer shall issue a written demand in terms of the variable construction

14.5 Where security as a fixed construction guarantee of five per cent (5%) of the
contract sum (excluding VAT) and a five per cent (5%) payment reduction of the value
certified in the payment certificate (excluding VAT) has been selected:

14.5.1 The contractor shall furnish a fixed construction guarantee to the employer
equal in value to five per cent (5%) of the contract sum (excluding VAT)

Carried to collection

Not Priced
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14.5.2 The fixed construction guarantee shall come into force on the date of issue and
shall expire on the date of practical completion
14.5.3 The employer shall return the fixed construction guarantee to the contractor
within fourteen (14) calendar days of it expiring
14.5.4 The payment reduction of the value certified in a payment certificate shall be in
terms of 31.8 (A) and 34.8
14.6 Where security as a cash deposit of five per cent (5%) of the contract sum
(excluding VAT) and a payment reduction of five per cent (5%) of the value certified in the
payment certificate (excluding VAT) has been selected:
14.6.1 The contractor shall furnish the employer with a cash deposit equal in value to
five per cent (5%) of the contract sum (excluding VAT) within twenty-one (21) calendar
days from commencement date
14.6.2 Within twenty-one (21) calendar days of the date of practical completion of the
works the employer shall refund the cash deposit in total to the contractor
14.6.3 The payment reduction of the value certified in a payment certificate shall be
mutatis mutandi in terms of 31.8(A)
14.6.4 Where the employer has a right of recovery against the contractor in terms of
33.0, the employer may issue a written notice in terms of 33.4 or may recover from the
payment reduction or may do both
14.7 Where security as a payment reduction of ten per cent (10%) of the value certified
in the payment certificate (excluding VAT) has been selected:
14.7.1 The payment reduction of the value certified in a payment certificate shall be
mutatis mutandi in terms of 31.8(B)
14.7.2 The employer shall be entitled to recover expense and loss from the payment
reduction in terms of 33.0 provided that the employer complies with the provisions of
33.4 in which event the employer’s entitlement shall take precedence over his
obligations to refund the payment reduction or portions thereof to the contractor
14.8 Payments made by the guarantor to the employer in terms of the fixed or variable
construction guarantee shall not prejudice the rights of the employer or contractor in
terms of this agreement
14.9 Should the contractor fail to furnish the security in terms of 14.2, the employer, in
his sole discretion and without notification to the contractor, is entitled to change the
contractor’s selected form of security to that of a ten per cent (10%) payment reduction
of the value certified in the payment certificate (excluding VAT), whereafter 14.7 shall be
applicable
Fixed: Value related: Time related: Item Not Priced
EXECUTION
A15.0 PREPARATION FOR AND EXECUTION OF THE WORKS

Clause 15.0

Clause 15.1.1 is amended by replacing it with:

No clause

Clause 15.1.2 is amended by replacing it with:

Clause 15.2.1 is amended by replacing it with the following clause:

Give the contractor possession of the site within ten (10) working days of the

contractor complying with the terms of 15.1.4

Fixed: Value related: Time related: Item Not Priced
A16.0| ACCESS TO THE WORKS

Clause 16.0

Fixed: Value related: Time related:, Item Not Priced

Carried to collection

Not Priced
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A17.0| CONTRACT INSTRUCTIONS

Clause 17.0

Clause 17.1.11 is amended by deleting the words “and the appointment of nominated

and selected subcontractors”

Fixed: Value related: Time related: Item Not Priced
A18.0SETTING OUT OF THE WORKS

Clause 18.0

Fixed: Value related: Time related: Item Not Priced
A19.0ASSIGNMENT

Clause 19.0

Fixed: Value related: Time related: Item Not Priced
A20.0[NOMINATED SUBCONTRACTORS

Clause 20.0

Clause 20.1.3 is amended by replacing it with the following:

No clause

Note: See item B9.1 hereinafter for adjustment of attendance on nominated

subcontractors executing work allowed for under provisional sums

Fixed: Value related: Time related: Item Not Priced
A21.0| SELECTED SUBCONTRACTORS

Clause 21.0

Clause 21 is amended by replacing it with:

No clause

Fixed: Value related: Time related: Item Not Priced
A22.0 EMPLOYER’S DIRECT CONTRACTORS

Clause 22.0

Fixed: Value related: Time related: Item Not Priced
A23.0 CONTRACTOR’S DOMESTIC SUBCONTRACTORS

Clause 23.0

Fixed: Value related: Time related: Item Not Priced
A24.0 COMPLETION

PRACTICAL COMPLETION

Clause 24.0

Fixed: Value related: Time related: Item Not Priced

WORKS COMPLETION
A25.0(Clause 25.0

Fixed: Value related: Time related: Item Not Priced

Carried to collection

Not Priced
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Item No. Unit Quantity Rate

FINAL COMPLETION

A26.0|Clause 26.0
Clause 26.1.2 is amended by inserting “#" next to 26.1.2
Fixed: Value related: Time related:, Item
LATENT DEFECTS LIABILITY PERIOD

A27.0Clause 27.0
Fixed: Value related: Time related:, Item
SECTIONAL COMPLETION

A28.0|Clause 28.0
Fixed: Value related: Time related:, Item
REVISION OF DATE FOR PRACTICAL COMPLETION

A29.0|Clause 29.0
Clause 29.2.5 is amended by replacing it with:
No clause
Fixed: Value related: Time related:, Item
PENALTY FOR NON-COMPLETION

A30.0|Clause 30.0
Fixed: Value related: Time related:, Item
PAYMENT

A31.0(INTERIM PAYMENT TO THE CONTRACTOR

Clause 31.0
Clause 31.5.2 is amended by replacing “14.7.1" with “14.0"
Clause 31.8 is amended by replacing it with the following two alternative clauses:

Alternative A

31.8(A) Where a security is selected in terms of 14.1; 14.5 or 14.6, the value of the
works in terms of 31.4.1 and materials and goods in terms of 31.4.2 shall be certified in
full. The value certified shall be subject to the following percentage adjustments:

31.8(A).1 Ninety-five per cent (95%) of such value in interim payment certificates issued
up to the date of practical completion

31.8(A).2 Ninety-seven per cent (97%) of such value in interim payment certificates
issued on the date of practical completion and up to but excluding the date of final
completion

Alternative B

31.8(B) Where security as a payment reduction in terms of 14.7 has been selected, the
value of the works in terms of 31.4.1 and materials and goods in terms of 31.4.2 shall
be certified in full. The value certified shall be subject to the following percentage
adjustments:

31.8(B).1 Ninety per cent (90%) of such value in interim payment certificates issued up
to the date of practical completion

31.8(B).2 Ninety-seven per cent (97%) of such value in interim payment certificates
issued on the date of practical completion and up to but excluding the date of final
completion

31.8(B).3 Ninety-nine per cent (99%) of such value in interim payment certificates
issued on the date of final completion and up to but excluding the final payment
certificate in terms of 34.6

31.8(B).4 One hundred per cent (100%) of such value in the final payment certificate in
terms of 34.6 except where the amount certified is in favour of the employer. In such an
event the payment reduction shall remain at the adjustment level applicable to the final
payment certificate

Carried to collection

Amount

Not Priced

Not Priced

Not Priced

Not Priced

Not Priced

Not Priced




HO5-21-22-0278

Page 9

Item No.

A32.0

A33.0

A34.0

A35.0

A36.0

Clause 31.12 is amended by deleting the following:

Payment shall be subject to the employer giving the contractor a tax invoice for the
amount due

ADJUSTMENT TO THE CONTRACT VALUE
Clause 32.0

Clauses 32.5.1, 32.5.4 and 32.5.7 are amended by the addition of the following at the end
of the sentence:

"due to no fault of the contractor”

Fixed: Value related: Time related:,

RECOVERY OF EXPENSE AND LOSS
Clause 33.0

Fixed: Value related: Time related:,

FINAL ACCOUNT AND FINAL PAYMENT

Clause 34.0

Clause 34.1 is amended by removing “#" next to 34.1

Clause 34.2 is amended by inserting “#" next to 34.2

Clause 34.8 is amended by deleting the words “where security as a fixed construction
guarantee in terms of 14.4 has been selected or where payment reduction has been
applied in terms of 14.7.1"

Clause 34.13 is amended by replacing “seven (7) calendar days” with “thirty (30)
calendar days” and deleting the words “subject to the employer giving the contractor a

tax invoice for the amount due”

Fixed: Value related: Time related:,

PAYMENT TO OTHER PARTIES
Clause 35.0

Fixed: Value related: Time related:,

CANCELLATION

CANCELLATION BY EMPLOYER - CONTRACTOR’S DEFAULT

Clause 36.0

Clause 36.1 is amended by the addition of the following clauses:

36.1.3 refuses or neglects to comply strictly with any of the conditions of contract

36.1.4 estate being sequestrated, liquidated or surrendered in terms of the insolvency
laws in force within the Republic of South Africa

36.1.5 in the judgement of the employer, has engaged in corrupt or fraudulent
practices in competing for or in executing the contract

Clause 36.3 is amended by removing the reference to “No clause” and replacing the
words “principal agent” with “employer”

Clause 36.0 is amended by the addition of the following clause:

36.7 Notwithstanding any clause to the contrary, on cancellation of this agreement either

by the employer or the contractor; or for any reason whatsoever, the contractor shall on
written instruction, discontinue with the works on a date stated and withdraw himself from
the site. The contractor shall not be entitled to refuse to withdraw from the works on the

grounds of any lien or right of retention or on the grounds of any other right whatsoever

Fixed: Value related: Time related:

Carried to collection

Unit

Item

Item

Item

item

Item

Quantity

Rate

Amount

Not Priced

Not Priced

Not Priced

Not Priced

Not Priced

Not Priced
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A37.0| CANCELLATION BY EMPLOYER - LOSS AND DAMAGE
Clause 37.0
Clause 37.3.5 is amended by replacing “ninety (90)" with “one-hundred and twenty (120)"
Clause 37.0 is amended by the addition of the following clause:
37.5 Notwithstanding any clause to the contrary, on cancellation of this agreement either
by the employer or the contractor; or for any reason whatsoever, the contractor shall on
written instruction, discontinue with the works on a date stated and withdraw himself from
the site. The contractor shall not be entitled to refuse to withdraw from the works on the
grounds of any lien or right of retention or on the grounds of any other right whatsoever
Fixed: Value related: Time related: Item Not Priced
A38.0| CANCELLATION BY CONTRACTOR - EMPLOYER’S DEFAULT
Clause 38.0
Clause 38.5.4 is amended by replacing “ninety (90)" with “one-hundred and twenty (120)"
Clause 38.0 is amended by the addition of the following clause:
38.7 Notwithstanding any clause to the contrary, on cancellation of this agreement either
by the employer or the contractor; or for any reason whatsoever, the contractor shall on
written instruction, discontinue with the works on a date stated and withdraw himself from
the site. The contractor shall not be entitled to refuse to withdraw from the works on the
grounds of any lien or right of retention or on the grounds of any other right whatsoever
Fixed: Value related: Time related: Item Not Priced
A39.0| CANCELLATION - CESSATION OF THE WORKS
Clause 39.0
Clause 39.3.5 is amended by the addition of the following at the end of the sentence:
“within one hundred and twenty (120) working days of completion of such a report”
Fixed: Value related: Time related: Item Not Priced
A40.0|DISPUTE
DISPUTE SETTLEMENT
Clause 40.0
Clause 40.2.2 is amended by replacing “one (1) year” with “three (3) years”
Clause 40.6 is amended by removing the reference to:
No clause
Clause 40.7.1 is amended by replacing “(10)” with “(15)” and by the addition of the
following:
Whether or not mediation resolves the dispute, the parties shall bear their own cost
concerning the mediation and equally share the costs of the mediator and related costs
Fixed: Value related: Time related:, Item Not Priced
SUBSTITUTE PROVISIONS
A41.0|STATE CLAUSES
Clause 41.0
Fixed: Value related: Time related:, Item Not Priced
CONTRACT VARIABLES
THE SCHEDULE (C1.2: CONTRACT DATA)
A42.0| PRE-TENDER INFORMATION
Clause 42.0
Tenderers are referred to the document C1.2: Contract Data for variables pertaining to
this contract
Fixed: Value related: Time related:, Item Not Priced
Carried to collection Not Priced
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SECTION B: JBCC PRELIMINARIES
B1.0|DEFINITIONS AND INTERPRETATION
B1.1|Definitions and interpretation

See also clause A1.0 of Section A for additional and/or amended definitions which shall

apply equally to this Section

Fixed: Value related: Time related:, Item Not Priced
B2.0|DOCUMENTS
B2.1|Checking of documents

Fixed: Value related: Time related:, Item Not Priced
B2.2|Provisional bills of quantities

Fixed: Value related: Time related:, Item Not Priced
B2.3|Availability of construction documentation

Fixed: Value related: Time related:, Item Not Priced
B2.4|Interests of agents

Fixed: Value related: Time related:, Item Not Priced
B2.5|Priced documents

Fixed: Value related: Time related:, Item Not Priced
B2.6|Tender submission

Clause 2.6 is amended by replacing “JBCC Form of Tender” with “Form of Offer and

Acceptance (C1.1)"

Fixed: Value related: Time related:, Item Not Priced
B3.0|THE SITE
B3.1|Defined works area

Fixed: Value related: Time related:, Item Not Priced
B3.2|Geotechnical investigation

Fixed: Value related: Time related:, Item Not Priced
B3.3|Inspection of the site

Tenderers shall complete the Site Inspection Certificate (T2.2k) included in the tender

documents and return the same with the tender submission.

Fixed: Value related: Time related:, Item Not Priced
B3.4|Existing premises occupied

Fixed: Value related: Time related:, Item Not Priced
B3.5 ious work — dir i Y

Fixed: Value related: Time related:, Item Not Priced
B3.6 | Previous work — defects

Fixed: Value related: Time related:, Item Not Priced
B3.7 | Services — known

Fixed: Value related: Time related:, Item Not Priced
B3.8 | Services — unknown

Fixed: Value related: Time related:, Item Not Priced

Carried to collection Not Priced




HO5-21-22-0278 Page 12
Item No. Unit Quantity Rate Amount
B3.9 |Protection of trees
Fixed: Value related: Time related: Item Not Priced
B3.10|Articles of value
Fixed: Value related: Time related: Item Not Priced
B3.11|Inspection of adjoining properties
Fixed: Value related: Time related: Item
B4.0|MANAGEMENT OF CONTRACT
B4.1|Management of the works
Fixed: Value related: Time related: Item
B4.2|Programme for the works
Fixed: Value related: Time related: Item Not Priced
B4.3|Progress meetings
Fixed: Value related: Time related: Item Not Priced
B4.4.|Technical meetings
Fixed: Value related: Time related: Item Not Priced
B4.5|Labour and plant records
Fixed: Value related: Time related: Item Not Priced
B5.0| SAMPLES, SHOP DRAWINGS AND MANUFACTURERS’ INSTRUCTIONS
B.1|Samples of materials
Fixed: Value related: Time related: Item Not Priced
B5.2|Workmanship samples
Fixed: Value related: Time related: Item Not Priced
B5.3|Shop drawings
Fixed: Value related: Time related: Item Not Priced
B5.4|Ce i with
Fixed: Value related: Time related: Item Not Priced
B6.0| TEMPORARY WORKS AND PLANT
B6.1|Deposits and fees
Fixed: Value related: Time related: Item Not Priced
B6.2 |Enclosure of the works
Fixed: Value related: Time related: Item Not Priced
B6.3|Advertising
Fixed: Value related: Time related: Item Not Priced
B6.4|Plant, equipment, sheds and offices
Fixed: Value related: Time related: Item
B6.5|Main notice board
Fixed: Value related: Time related: Item
B6.6 | Subcontractors’ notice board
Fixed: Value related: Time related: Item Not Priced
Carried to collection
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Item No.
B7.0

B7.1

B7.

w

B7.4

B9.3

B10.0

B10.1

B10.2

B10.3

B10.4

B11.0

B11.1

B11.2

B11.3

TEMPORARY SERVICES

Location

Fixed: Value related: Time related:,
Water

Fixed: Value related: Time related:,
Electricity

Fixed: Value related: Time related:,
Telecommunication facilities

Fixed: Value related: Time related:,
Ablution facilities

Fixed: Value related: Time related:,
PRIME COST AMOUNTS

Responsibility for prime cost amounts

Fixed: Value related: Time related:,
ATTENDANCE ON N/S SUBCONTRACTORS

General attendance

Fixed: Value related: Time related:,
Special attendance

Fixed: Value related: Time related:,
Commissioning - fuel, water and electricity

Fixed: Value related: Time related:,
FINANCIAL ASPECTS

Statutory taxes, duties and levies

Fixed: Value related: Time related:,
Payment for preliminaries

Fixed: Value related: Time related:,
Adjustment of preliminaries

Clauses B10.3.1 and B10.3.2 are amended by replacing “within fifteen (15) working days
of taking possession of the site” with “in his priced bills of quantities / lump sum

document submitted with his tender offer”

Fixed: Value related: Time related:
Payment certificate cash flow

Fixed: Value related: Time related:,
GENERAL

Protection of the works

Fixed: Value related: Time related:,
Protection / isolation of existing / sectionally occupied works
Fixed: Value related: Time related:,
Security of the works

Fixed: Value related: Time related:,

Carried to collection

Unit

Item

Item

Item

Item

Item

Item

Item

Item

Item

Item

Item

Item

Item

Item

Item

Item

Quantity

Rate

Amount

Not Priced

Not Priced

Not Priced

Not Priced

Not Priced

Not Priced

Not Priced

Not Priced

Not Priced

Not Priced

Not Priced

Not Priced

Not Priced
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B11.4|Notice before covering work
Fixed: Value related: Time related:, Item Not Priced
B11.5|Disturbance
Fixed: Value related: Time related:, Item Not Priced
B11.6|Environmental disturbance
Fixed: Value related: Time related:, Item Not Priced
B11.7|Works cleaning and clearing
Fixed: Value related: Time related:, Item Not Priced
B11.8|Vermin
Fixed: Value related: Time related:, Item Not Priced
B11.9|Overhand work
Fixed: Value related: Time related:, Item Not Priced
B11.10|Instruction manuals and guarantees
Fixed: Value related: Time related:, Item Not Priced
B11.11|As built information
Fixed: Value related: Time related:, Item Not Priced
B11.12|Tenant installations
Fixed: Value related: Time related:, Item Not Priced
B12.0|SCHEDULE OF VARIABLES
B12.1|Schedule of variables
Fixed: Value related: Time related:, Item Not Priced
B12.1.1| This schedule contains all variables referred to in this document and is divided into pre-
tender and post-tender categories. The pre-tender category must be completed in full and
included in the tender documents. Both the pre-tender and post-tender categories form
part of these Preliminaries.
B12.1.2 Spaces requiring information must be filled in, shown as “not applicable” or deleted and
not left blank. Where choices are offered, the non-applicable items are to be deleted.
Where insufficient space is provided the information should be annexed hereto and cross-
d to the clause of the schedule. Key cross clauses are
italicised in [ ] brackets
B12.1.3|PRE-TENDER INFORMATION
Provisional bills of quantities
The quantities are provisional YES
B12.1.4|Availability of construction documentation
Construction documentation is complete YES
B12.1.5|Interests of agents
Details:
B12.1.6|Defined works area
Details:
The work area will be pointed out by the principal agent to the contractor who will sign
written acknowledgement thereof before commencing operations.
B12.1.7|Geotechnical investigation
Details:
A detailed geotechnical investigation has been carried out.
Carried to collection Not Priced
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B12.1.8|Existing premises occupied
Specific requirements:
Portions of the site will remain in use by the occupants throughout the construction period.
B12.1.9 work - dil it Yy
Details:
The contractor shall, after taking possesion of site and before commencing the work,
check the existing levels, lines, profiles and the like and satisfy himself as to the
dimensional accuracy of all the executed under any previous contract which may affect
his work. Should any innaccurate or defective work be found the contractor shall
immediately notify the principal agent in writing requesting his instruction with regards
thereto and afford every facility to those rectifying such innacurate or defective work.
B12.1.10|Previous work - defects
Details:
None known
B12.1.11|Services - known
Details:
Should the contractor encounter any existing services such as underground cables, pipes
or sewer during the execution of the works, he shall notify the principal agent immediately
and suspend all affected work in the immediate vicinity until instruction to proceed has
been given by the principal agent.
B12.1.12|Protection of trees
Specific requirements:
Only those trees and shrubs indicated as such on the drawings shall be removed or cut
down. The remainder of the trees and shrubs shall be left undamaged.
B12.1.13|Inspection of adjoining properties
Specific requirements:
N/A
B12.1.14|Enclosure of the works
Specific requirements:
The contractor shall enclose the areas of work, corndon off, mark and restrict access to
the site with suitable barriers, all in compliance with the Occupational Health and Safety
Act No. 85 of 1993 and the Construction Regulations of February 2014.
B12.1.15|Offices
Specific requirements:
The contractor shall provide, maintain and remove on completion of the works an office
for the exclusive use of the principal agent, minimum size 4 x 3 x 3m high internally,
suitably insulated and ventilated, provided with electric lighting and fitted with boarded
floor, desk, chair, drawing stool, drawing board and lock-up drawers for drawings. The
office shall be kept clean and fit for use at all times.
B12.1.16 |Main notice board
Specific requirements:
The contractor shall supply, erect where directed, maintain and remove on completion of
the works, an EPWP compliant notice board as detailed on the enclosed drawings.
B12.1.17| Subcontractors’ notice board
A notice board is required: NO
Specific requirements:
B12.1.18|Water
Option A (by contractor) YES
Option B (by employer - free of charge) NO
Option C (by employer - metered) NO
B12.1.19|Electricity
Option A (by contractor) YES
Option B (by employer - free of charge) NO
Option C (by employer - metered) NO
Carried to collection Not Priced
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Item No.
B12.1.20

B12.1.21

B12.1.22

B12.1.23

B12.1.24

B12.1.25

B12.1.26

B12.2.0
B12.2.1

B12.2.2

B12.2.3

Ci1

Telecommunications
Telephone YES

Facsimile YES
Email YES

Ablution facilities
Option A (by contractor) YES

Option B (by employer) NO

Protection of existing/sectionally occupied works
Protection is required

Special attendance
Subcontractor (1) details:

Subcontractor (2) details:
Subcontractor (3) details:
Subcontractor (4) details:

Protection of the works
Specific requirements:

Disturbance
Specific requirements:

The contractor shall keep the site, structures, etc well watered during operations to
prevent dust and shall provide and erect and remove on completion of the works all

necessary temporary dust screens all to the satisfaction of the principal agent

Environmental disturbance
Specific requirements:

POST-TENDER INFORMATION
Payment of preliminaries

Option A (prorated) YES/NO
Option B (calculated) YES/NO
Adjustment of preliminaries

Option A (three categories) YES/NO
Option B (detailed breakdown) YES/NO

Additional agreed preliminaries
Details:

SECTION C: SPECIFIC PRELIMINARIES

Section C contains specific preliminary items which apply to this contract except where
N/A (Not Applicable) appears against an item

CONTRACT DRAWINGS

The drawings issued with the tender documents do not comprise the complete set but
serve as a guide only for tendering purposes and for indicating the scope of the work to
enable the tenderer to acquaint himself with the nature and extent of the works and the
manner in which they are to be executed

Should any part of the drawings not be clearly understood by the tenderer he shall, before
submitting his tender, obtain clarification in writing from the principal agent

Fixed: Value related: Time related:

GENERAL PREAMBLES

The document “Specification of Materials and Methods to be used (PW371)" is obtainable
on request from the head office and all regional offices of the Department, and shall be
read in conjunction with the bills of quantities / lump sum document and be referred to

for the full descriptions of work to be done and materials to be used

Fixed: Value related: Time related:

Carried to collection

Unit

N/A

Item

Quantity

Rate

Amount

Not Priced

Not Priced
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C1.2| TRADE NAMES

Wherever a trade name for any product has been described in the bills of quantities /

lump sum document, the tenderer’s attention is drawn to the fact that any other product

of equal quality may be used subject to the written approval of the principal agent being

obtained prior to the closing date for submission of tenders

If prior written approval for an alternative product is not obtained, the product described

shall be deemed to have been tendered for

Fixed: Value related: Time related: Item Not Priced
C1.2.|IMPORTED MATERIALS AND EQUIPMENT

Where imported items are listed in the tender documents, the tenderer shall provide all

the information called for, failing which the price of any such item, materials or equipment

shall be excluded from currency fluctuations. (refer to Schedule of Imported Materials and

Equipment (T2.2q) to be completed by tenderer)

Notwithstanding any provisions elsewhere regarding the adjustment of contract prices, the

price of any item, material or equipment listed in terms of this clause shall be excluded

from the Contract Price Adjustment Provisions (if applicable)

Fixed: Value related: Time related:, N/A
C1.3|VIEWING THE SITE IN SECURITY AREAS

The site is situated in a security area and the tenderer must arrange with the unit

commander or other responsible officer to obtain permission to enter the site for tendering

purposes

Fixed: Value related: Time related:, N/A
C1.4|ENTRANCE PERMITS TO SECURITY AREAS

As the works falls within a security area the contractor shall obtain entrance permits for

his personnel and workmen entering the area and shall comply with all regulations and

instructions which may be issued from time to time regarding the protection of persons

and property under the control of the Defence Force, Police or chief security officer

Fixed: Value related: Time related:, N/A
C1.5SECURITY CHECK OF PERSONNEL

The principal agent may require the contractor to have his personnel and workmen, or a

certain number of them, security classified

In the event of the principal agent requesting the removal of a person or persons from

the works for security reasons, the contractor shall do so forthwith and shall thereafter

ensure that such person or persons are denied access to the works and the site and/or to

any document or information relating to the works

Fixed: Value related: Time related: N/A
C1.6|PROHIBITION ON TAKING OF PHOTOGRAPHS

In terms of article 119 of the Defence Act, 44 of 1957, it is prohibited to sketch or to take

photographs of any military site or installation or any building or civil works thereon or to

be in possession of a camera or other apparatus used for taking of photographs except

when authorized thereto by or on behalf of the Minister

The same prohibition is also applicable to all correctional institutions in terms of article

44.1(e) of the Correctional Services Act 8 of 1958

Fixed: Value related: Time related: N/A

Carried to collection Not Priced
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Item No. Unit Quantity Rate Amount
C1.7 [HIV/IAIDS AWARENESS

It is required of the contractor to thoroughly study the HIV/AIDS Specification (PW 1544)
of the Department that must be read together with and is deemed to be incorporated
under this Section of the bills of quantities / lump sum document. Provision for pricing
of HIV/AIDS awareness is made under items C10.1 to C10.5 hereafter and it is explicitly
pointed out that all requirements of the aforementioned specification are deemed to be
priced hereunder, as the said items represent the only method of measurement and no
additional items or extras to the contract in this regard shall be entertained

The contractor must take note that compliance with the HIV/AIDS Specification is
compulsory. In the event of partial or total non-compliance, the principal agent,
notwithstanding the provisions of Clause A 31 of “Section 1: Preliminaries (Section A)” or
any other clause to the contrary, reserves the right to delay issuing any progress payment
certificate until the contractor provides satisfactory proof of compliance. The
contractor shall not be entitled to any compensation of whatsoever nature, including
interest, due to such delay of payment

Fixed: Value related: Time related: Item Not Priced
C1.7.1|AWARENESS CHAMPION

Selection, appointment, briefing and making available of an Awareness Champion
including provision of all relevant services, all in accordance with the HIV/AIDS

Specification

Fixed: Value related: Time related: Item Not Priced

C1.7.2| AWARENESS WORKSHOPS

Selection and appointment of a competent Service Provider approved by the principal
agent, provision of a Service Provider Workshop Plan and a suitable venue, conducting of
awareness workshops by means of traditional and/or modern multi-media techniques,
including follow-up courses, making available all tuition material and performing
assessment procedures, all in accordance with the HIV/AIDS Specification

Fixed: Value related: Time related:, Item Not Priced

C1.7.3|POSTERS, BOOKLETS, VIDEOS, ETC.
Provision, displaying, maintaining and replacing when necessary of four plastic laminated
posters, booklets and educational videos, etc. for the duration of the construction period,

all in accordance with the HIV/AIDS Specification

Fixed: Value related: Time related:, Item Not Priced

C1.7.4|ACCESS TO CONDOMS

Provision and maintenance of condom dispensers fixed in position, including male and
female condoms, replenishing male and female condoms on a daily basis as required for
the duration of the construction period, all in accordance with the HIV/AIDS Specification

Fixed: Value related: Time related: Item Not Priced

C1.8 MONITORING

Monitoring HIV/AIDS awareness of workers, providing the principal agent with access to
information including making available all reports, thoroughly completed and reflecting the
correct information, for the duration of the construction period and close out, all in
accordance with the HIV/AIDS Specification

Fixed: Value related: Time related: Item Not Priced

C1.9| OCCUPATIONAL HEALTH AND SAFETY ACT

Bidders are to allow for costs to ensure and maintain compliance with the Occupational
Health and Safety Act No. 85 of 1993 and Construction Regulations of February 2014. For
client specific requirements please see the clients’ project specific health and safety

Provision for pricing of the Occupational Health and Safety Act, Construction Regulations
and Health and Safety Specification is explicitly pointed out that all requirments of the
aforementioned are deemed to be priced hereunder and no additional claims in this regard
shall be entertained.

Fixed: Value related: Time related: Item Not Priced

C1.9.1|HEALTH AND SAFETY PLAN

Preparation of Contractor's site specific Health and Safety Plan Item

Carried to collection
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Item No.
C1.9.2

C1.9.3

C1.9.4

N

N

w

IS

C1.9.5

N

C1.9.6

N

N

w

C1.9.7

C1.9.8

N

N

C1.9.9

C1.9.10

C1.9.11

C1L.10

ClL11

Cl.12

FIXED OBLIGATIONS

regulations

TIME RELATED OBLIGATION

Regulation

PROVISIONFOR PERSONAL PROTECTIVE EQUIPMENT & PROTECTIVE CLOTHING
Reflective Bibs

Hard hats

Earplugs

Dust masks

HEALTH AND SAFETY OFFICER

Provision of full time Construction Health and Safety Officer
COST OF MEDICAL CERTIFICATES AND MEDICAL SURVEILLANCE
Initial (baseline) medical examinations

Periodic examinations

Exit examinations

TRAINING

Induction training

NOISE MONITORING

Establishment of noise

Audiograms

SIGNAGE

Occupational health and Safety Signange

FIRST AID

Provision of Fist Aid Boxes

SUBMISSIONS

Submission of Health and Safety File

REPORTING BY THE CONTRACTOR

The contractor is required to complete the Contractors Monthly Report together with the
contractors payment claim

Fixed: Value related: Time related:

LOCAL LABOUR AND LOCAL BUILDING MATERIALS

The Contractor's attention is drawn to the Labour Intensive Methods and requirements

All requirements of the aforementioned are to be priced hereunder. No additional claims
or extras in the contract in this regard will be entertained

It is a general requirement of this contract that persons normally resident in the locality of
the works (local labour) be given preference for employment on the contract. Provided,
however, that should adequate and appropriate labour not be available within the locality,
other may be employed subject to satisfactory proof being provided that every reasonable
endeavour has been made to employ local labour. The Contractor shall identify the local
community leaders with the purpose of negotiating with them regarding the utilization of
local labour in the construction process. In this regard, the Contractor shall furthermore
give preference, wherever possible to the employment of single heads of households,
women and youth. The Contractor shall, in general, maximize the involvement of the local
community

Fixed: Value related: Time related:

LOCAL BUILDING MATERIALS

Preferences shall be given to the supply of materials produced or manufactured in
Eastern Cape Province provided that:

(a) Such materials comply in all respects with respect with the specific requirements
of PW371 AB
(b) The availability of such materials shall not adversely affect the desired progress

of the specific works

(c) The use of such materials shall not constitute grounds for any claim for increased
cost in material thereof
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Item No.

SECTION 1

BILL NO.1

COLLECTION:
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Brought forward from page
Brought forward from page
Brought forward from page
Brought forward from page
Brought forward from page
Brought forward from page
Brought forward from page
Brought forward from page
Brought forward from page
Brought forward from page
Brought forward from page
Brought forward from page
Brought forward from page
Brought forward from page

Brought forward from page

Carried to final summary page

Page No.

10
11
12
13
14
15
16
17
18

19

Amount

Not Priced

Not Priced

Not Priced

Not Priced

Not Priced

Not Priced

Not Priced

Not Priced

Not Priced

Not Priced




HO5-21-22-0278

Page 21

Item No.

11

1.2

SECTION NO. 2

BILL NO.1

SITE CLEARANCE, BULK EARTHWORKS, ETC

NOTE:

For Preambles, see "Specification of materials and methods to be
used - PW371 A and PW371 B"

Details or schedules reffered to in this document must be viewed
on the architectural and engineering drawings.

SUPPLEMENTARY PREAMBLES

Proprietary products in descriptions:

Proprietary products shall be used as specified. Substitute
products of similar quality and specification may only be used
with prior approval by the Principal Agent.

View site

Before submitting his tender, the contractor shal visit the site
and satisfy himself as to the nature and extent of the work to

be done and the value of the materials contained in the buildings
or portions of the buildings to be demolished. No claim for any
variations of the contract sum in respect of the nature and extent
of the work or of inferior or damaged materials will be entertained.

Explosives

No explosives whatsoever may be used for demolition purposes
unless otherwise stated.

General

The contractor shall carry out the whole of the works with as
litle mess and noise as possible and with minimum of disturbance
to adjoining premises and their tenants. He shall provide proper
protection and provide, erect and remoe when directed, any
temporary tarpaulins that may be necessary during the progress
of the works, all to the satisfaction of the principal agent.

Water supply pipes and other piping that may be encountered
and found necessary to disconnect or cut, shall be effectually
stopped off or grubbed up and removed, and any new connections
that may be necessary shall be made with proper fittings, to the
satisfaction of the principal agent.

Nature of ground:

A sails has been bya
engineer. It indicates that the site is underlain by two
distinguishable layers of imported fill, consisting of superficial
gravel and underlying clay, which is then underlain by fine
alluvium, consisting of a mixture of clay, silt sand and gravel
size particles, which will all be classified as "earth” with little
to no “soft rock" and/or "hard rock”

Carting away of excavated material:

Descriptions of carting away of excavated material shall be deemed
to include loading excavated material onto trucks directly from
excavations, or alternatively, from stock piles situated on the
building site.

DEMOLISH, REMOVE AND REPLACE

Taking down and removing of existing fence, etc.
Carefully take down and remove existing fence, including all poles, etc.
SITE CLEARANCE

Clear site by digging up and removing rubbish, debris, vegetation,
hedges, shrubs and trees not exceeding 200mm girth, etc.

Carried to collection page
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SECTION NO. 2

BILL NO.1

SITE CLEARANCE, BULK EARTHWORKS, ETC

COLLECTION

Brought forward from page

Total Carried To Final Summary Page

Pg No.
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Item No. Unit Quantity Rate Amount
SECTION NO. 2
BILL NO. 2
EARTHWORKS (Provisional
NOTE:
For Preambles, see "Specification of materials and methods to be
used - PW371 A and PW371 B"
Details or schedules reffered to in this document must be viewed
on the architectural and engineering drawings.
SUPPLEMENTARY PREAMBLES
Proprietary products in descriptions:
Proprietary products shall be used as specified. Substitute
products of similar quality and specification may only be used
with prior approval by the Principal Agent.
Nature of ground:
A soils investigation has been conducted by a geotechnical
engineer. It indicates that the site is underlain by two
distinguishable layers of imported fill, consisting of superficial
gravel and underlying clay, which is then underlain by fine
alluvium, consisting of a mixture of clay, silt sand and gravel
size particles, which will all be classified as "earth” with little
to no "soft rock" and/or "hard rock"
Carting away of d material:
Descriptions of carting away of excavated material shall be deemed
to include loading excavated material onto trucks directly from
excavations, or alternatively, from stock piles situated on the
building site.
Dewatering of excavations:
The Contractor shall allow for removing seepage and other
water from subterranean sources from excavations by
pumping, bailing or otherwise.
Accurate records of all such dewatering shall be kept to
determine the total volume of
Subterranean water:
No subterranean water is expected
Density testing on filling:
Rates for filling, etc. shall include for all density and soil type
testing to prove that the specified compaction is achieved.
When additional testing is done upon instruction from the
Principal Agent and these tests are succesful, they will be
paid for additionally.
Filling
Filling and bedding to trenches etc. to be in compliance with
SANS 1200 D and related SANS specifications
Nothwithstanding the reference to multiple handling in the
Standard System for Measuring Building Work, prices for filling
and backfilling shall include for all selection and any necessary
multiple handling.
Removal of services:
Rates for excavations for trenches, holes etc. shall include
the removal of disused drains, pipes, cables etc encountered
during excavations and shall include cutting and stopping
off.
1.1|EXCAVATIONS , ETC

1.1.1|Excavations in earth not exceeding 2m deep and et asite for carting away
Excavate for trenches size 1 310 X 1 310 x 700mm (labour Intensive) m3 5.00
Excavate for holes size 400mm X 400mm x 600mm (labour Intensive) m3 7.00
Excavate for trenches size 6 000mm X 800mm x 700mm (labour Intensive) m3 4.00

1.1.2|Extra over hole excavations in earth for excavations in;
Hard Rock m3 1.00
Soft Rock m3 1.00

Carried to collection page
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121

Extra over all excavations for carting away

Surplus excavated material to a dumping site selected by contractor (labour Intensive)

Keeping excavations free from water

Keep excavations free from mud and all waters including subterranean sources

EARTH FILLING, ETC

Earth filling with material

t0 98% Mod AASHTO density

Backfilling to trenches, holes, etc.

Carried to collection page

Item

m3
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SECTION NO. 2
BILL NO.2

EARTHWORKS (PROVISIONAL

COLLECTION

1|Total Brought Forward From Page No.

2|Total Brought Forward From Page No.

Total Carried To Final Summary Page

Pg No.
23
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Item No. Unit Quantity Rate Amount
SECTION NO. 2
BILL NO. 3
CONCRETE WORKS
NOTE:
Cost of Tests
The costs of making, storing nd testing of concrete test cubes as required under clause 7
"test” of SANS 1200 G shall include the cost of providing cubes moulds necessary for the
purpose, for testing costs and for submitting reports on the test to the Principle agent. the
testing shall be undertaken by an independent firm or institution norminated by the
Contractor to the approval of the Principle agent.
3.1|CONCRETE CAST AGAINST EXCAVATED SURFACES

3.1.1{25 Mpa/ 19mm stone concrete
Footings m3 5.00

3.1.2|15 Mpa/ 19mm stone concrete
Footings m3 9.00

3.1.3|15 Mpa/ 19mm stone concrete
Pillar Filling m3 1.00

3.2| CONCRETE TEST

3.2.1|Test Blocks

Making and testing 150 x 150 x 150mm concrete strength test cubes No. 3.00
R

Carried to collection page
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SECTION NO. 2
BILL NO.3
CONCRETE WORKS

COLLECTION
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Item No.

4.1.2

4.2

44

4.5

4.3

44

SECTION NO. 2
BILL NO. 4
EENCING
NOTE:

FENCING PANELS

Panel size 3050 x 2000mm high. Panel fence to be heavy high security welded panel
fence, with rectangular mesh. Core wire diameter to be 3mm horizontal and 3mm
vertical. Panel shall receive PVC Coating, Anthracite RAL 721 or Green RAL 6005,
including 100mm high x 2.5mm x 3046mm saw tooth top rail. The top rail saw tooth shall
be pre-drilled to fix top section of the panel with M8 x 30mm cup square bolts. All bolts
and washers required shall be of grade 304 stainless steel

Ditto, but Panel size 1100 x 2000mm high, Ditto

POST

2600mm long Taper Locking profile Secure post to be hot dipped galvanised and coated
with PVC coated Anthracite RAL7021 or Green RAL6005. Holes are pre-drilled before
PVC coating. The system must be a bolted system utilizing security nuts, bolts and
washers. All bolts, nuts and washers required will be of grade 304 stainless steel.
Fixators required will be of grade 304 stainles steel. Posts embedded in 400 x 400 x 600
mm mass concrete (15 MPa) base including excavations and backfilling

70 x 44mm x 2mm x 2600 Square Posts, Ditto
PILLAR

110mm Brick wall 440mm x 440mm brick pillars, filled with concrete (elsewhere
measured)

PILLAR CAPPING

540mm x 540mm pre cast pillar capping

SPIKES

100mm x 1.65m length galvanised shark toot spike-Coated, bolted 50mm
Single leaf sliding gate

40 x 2 x 2100 Palisade fencing sliding gate, with a length 6m complete with all the
necessary componets as per architects specification

Single leaf padestrian gate

40 x 2 x 2100mm Palisade fencing padestrian gate, 1.1m wide complete with all the
necessary componets as per architects specification

Carried to collection page
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SECTION NO. 2
BILL NO.4
EENCING

COLLECTION
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SECTION NO. 3
BILL NO. 1
PROVISIONAL SUMS
OMMUNI LY LIAISON OFFICER (CLO:
Provide the sum of R15 000.00 (Fifteen Thousand Rand) for the

employment of a CLO. (R5000.00 per month x contract period
allowance)

LAND SURVEYOUR

Allow a provisional amount of R10 000,00 (Ten Thousand Rand Only) for the
Surveying of the boundary points.

AIIOW TOT Frofit (1U%)

Allow Tor Attendance (2.5%)

Carried to collection page
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ltem No.
FINAL SUMMARY
Page Ho. Amount
Tatal bsought forward from page number
1|Preliminaries n
2|Site Clearance, Bulk Earihworks. el 22
3| Eartiworks {Provisional} 25
4|Concrete works 5
5|Fencing 26
&|Provisional Sums H
Sub-Total
& COMTINGENCIES
Allow 10% of the abave subtowal g imi for ies 10 be used oF
deducted of deducted in full at the Principle Agents discretion hem
Sub-Total

Add: Value Added Tax (15%}

Any specification related enquiries may be directed to Loyisokati Xanywa

Tel No.:045 BOT 6785, Email: loyisokati.xanywa@ecdpw.gov.ia

Specification

Signature:

Date: ,2’ ZJ‘)L\

Carriad Forward to offer and accaplance




Province of the

Vx50 EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

C3 SCOPE OF WORK (TERMS OF REFERENCE)

C3 Scope of Work (Terms of Reference)

Renovate existing structure, parking area, Landscaping, Perimeter fence and gates, erection of a new
guardhouse, Electrical work, Mechanical works.

1.1 EMPLOYERS OBJECTIVES
To DPW&I Queenstown Depot.

1.2 OVERVIEW OF THE WORKS
Renovate an existing structure.

1.3 EXTENT OF THE WORKS
Renovate existing structure, parking area, Landscaping, Perimeter fence and gates, erection of a new
guardhouse, Electrical work, Mechanical works.

1.4 LOCATION OF THE WORKS
DPW&I Queenstown Depot

1.5 TEMPORARY WORKS
All temporary work to comply with the Occupational Health and safety Act (Act 85 of 1993) and its regulations

21 EMPLOYER'S DESIGN
Refer to Architects designs

2.2 DESIGN BRIEF
Refer to Architects designs

2.3 DRAWINGS
Refer to Architects designs
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PUBLIC WORKS & INFRASTRUCTURE

PART C4. SITE INFORMATION
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EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

(2

4

C4.1 SITE INFORMATION

Project title: ERECTION OF QUEENSTOWN DPW DEPOT FENCING
Project Number: HO5-21-22-0278
GENERAL

Refer to architect’s drawings.

GEOTECHNICAL INVESTIGATION REPORT
N/A
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