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Qty: 4 No Treated timber posts R

SUB TOTAL R

SUB TOTAL FOR CLAUSE 12.4 SHALL BE CARRIED OVER TO SUMMARY PAGE.

12.5 Supply and fit galvanized sliding gate rail

Manufacture, supply and install new heavy duty hot dipped galvanized steel flat bar
size 150mm wide x 8mm thick x 16 meters long to match existing and new steel
square bar size 20mm x 20mmx 16 meters long. Steel bar to be tact welded for
100mm wide in 400mm centers

Note: Steel flat bar and steel square bar to be hot dipped galvanised after being
manufactured. (See attached drawing 01)

Supply and fit new chemical anchored bolts to 18mm diameter predrilled holes to
receive new chemical anchored bolts sizes 16mm diameter x 190mm long fixed
through concrete surface in 500mm centers.

Note: Samples to be approved by DPWI representative prior to commencement
of work.

Qty: 2 No 8mm x 150mm x 16 meters long galvanised flat bar R

Qty: 2 No 20mm x 20mm dia x 16 meters long galvanised steel bar R

Qty: 160 Nol6mm dia x 190mm long chemical anchored bolts R

SUB TOTAL R

SUB TOTAL FOR CLAUSE 12.5 SHALL BE CARRIED OVER TO SUMMARY PAGE.

12.6 Provisional Sum

The sum of R20 000.00 (Twenty thousand Rand) has been allowed for materials and labour to repair
motorized sliding gate installation and motors, to break down existing concrete, compaction and cast
reinforced or mass concrete in accordance with building PW371 and structural engineer specification
to the satisfaction of the DPWI representative. This item is subject to re-measurement on a proven
cost basis. On the commencement of the contract this amount will be omitted and actual costs added
back on approval by the Department of such expenditure.

PROVISIONAL AMOUNT FOR MECHANICAL & BUILDING WORK  R20 000.00

PROVISIONAL AMOUNT IS ALREADY CARRIED OVER TO SUMMARY PAGE

45
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QUOTATION

SUPPLY, DELIVERY AND INSTALLATION OF
TWO (2) HEAVY DUTY GATE MOTORS, TWO
GROUND RAILS AND SERVICE & REPAIRS OF
FOUR (4) MOTORIZED GATES FOR THE
DEPARTMENT OF SOCIAL DEVELOPMENT AT
EARNEST MALGAS TREATMENT CENTRE IN
GQEBERHA.

NMM5-23/24/0018

NAME OF COMPANY:

CSD Nr:

CRS Nr (CIDB):

CLOSING DATE: 02 NOVEMBER 2023 TIME: 11:00 AM

Department of PUBLIC WORKS &
INFRASTRUCTURE

Old Ford House Building

55 Albany Road

Central

Ggeberha

6001
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T1.1 Tender Notice and Invitation to Tender

The Eastern Cape Department Public Works & Infrastructure invites Contractors with a CIDB Grading of IME/1IME PE
ONLY in the following Class of works (ME) tenders SUPPLY, DELIVERY AND INSTALLATION OF TWO (2) HEAVY
DUTY GATE MOTORS, TWO GROUND RAILS AND SERVICE & REPAIRS OF FOUR (4) MOTORIZED GATES
FOR THE DEPARTMENT OF SOCIAL DEVELOPMENT AT EARNEST MALGAS TREATMENT CENTRE IN
GQEBERHA.

The contract will be based on GCC and Standard Bidding Document 7.1/ 7.2.

Documents may be obtained from the offices of the Department of Public Works & Infrastructure, Ground Floor, Old
Ford House Building, 55 Albany Road, Ggeberha from the 19 OCTOBER 2023 or on the departmental website:
www.ecdpw.gov.za/tenders.

Non-compulsory site briefing on the 24t October 2023 at 11:00am on site at EARNEST MALGAS
TREATMENT CENTRE IN New Brighton GQEBERHA.

Queries relating to the issue of these documents may be addressed in writing to Mr. Alex Hitzeroth - email:
Alex.Hitzeroth@ecdpw.gov.za. Technical enquiries: may be addressed in writing to John Janse Van Rensburg —
email: john.jansevanrensburg@ecdpw.gov.za.

The closing time for receipt of tenders by the ECDPWI is 11:00am on 02 NOVEMBER 2023, facsimile, e-mail and late
tenders will not be accepted. Bids must be submitted in sealed envelopes clearly marked “NMM5-23/24/0018:
SUPPLY, DELIVERY AND INSTALLATION OF TWO (2) HEAVY DUTY GATE MOTORS, TWO GROUND RAILS
AND SERVICE & REPAIRS OF FOUR (4) MOTORIZED GATES FOR THE DEPARTMENT OF SOCIAL
DEVELOPMENT AT EARNEST MALGAS TREATMENT CENTRE IN GQEBERHA, must be deposited in the bid box,
Ground Floor, Department of Public Works & Infrastructure, Old Ford House Building, Albany Road, Central, Ggeberha.

It is the responsibility of the tenderer/s to ensure that bid documents /proposals are submitted on or before closing time
and the correct location as the department will not take responsibility of wrong delivery. Tenderers using courier
services for delivery of their bid documents must ensure the delivery is at the correct place / location and time as the
department will not be held responsible for wrong delivery.

Tenders must use only the documents issued by the employer. Tenderers must be registered on the National Treasury

Central Supplier Data Base prior the award. (https://secure.csd.gov.za).

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender Data.
B. BID EVALUATION:
This bid will be evaluated in Two (2) Phases as follows:

Phase One: Compliance, responsiveness to the bid rules and conditions, thereafter.
Phase Two: Bidders passing phase one will therefore be evaluated on PPPFA and specific goals.

PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT (PPPFA) POINTS WILL BE AWARDED AS
FOLLOWS:

Maximum points on Price - 80 points
Maximum points for Specific goals - 20 points
Maximum points - 100 points

C. BID SPECIFICATIONS, CONDITIONS AND RULES
2|Page
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The minimum specifications, other bid conditions and rules are detailed in the bid document under Tender Data
The specifications, rules, special conditions of bid, evaluation criteria, and other bid conditions are detailed in the
document.

The Department of Public Works & Infrastructure SCM policy applies.
Tender validity period is 60 days.
D. TENDER SUBMISSIONS:

Bids must be submitted in sealed envelopes clearly marked “NMM5-23/24/0018: SUPPLY, DELIVERY AND
INSTALLATION OF TWO (2) HEAVY DUTY GATE MOTORS, TWO GROUND RAILS AND SERVICE & REPAIRS
OF FOUR (4) MOTORIZED GATES FOR THE DEPARTMENT OF SOCIAL DEVELOPMENT AT EARNEST
MALGAS TREATMENT CENTRE IN GQEBERHA, must be deposited in the bid box, Ground Floor, Department of
Public Works & Infrastructure, Old Ford House Building, Albany Road, Central, Ggeberha.

E. ENQUIRIES WITH REGARD TO THIS ADVERT MAY BE DIRECTED TO:

e SCM RELATED ENQUIRIES
Mr A. Hitzeroth
Tel No: 041 390 9067/ 079 520 4510 (during office hours)
Email Address: Alex.Hitzeroth@ecdpw.gov.za

e TECHNICAL ENQURIES
Mr. J.P. Janse Van Rensburg
Tel No.: 041 390 9084/083 651 2037
Email Address: john.jansevanrensburg@ecdpw.gov.za

e OCCUPATIONAL HEALTH & SAFETY
Mrs. Z Ncanywa
Tel No: 041 390 9178/ 079 883 3946 (during office hours)
Email Address: zintle.ncanywa@ecdpw.gov.za

FOR COMPLAINTS, FRAUD, & TENDER ABUSE:
Call: 0800 701 701

3|Page
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T1.2 Tender Data

The conditions of tender are the latest edition of SANS 10845-3, Standard conditions of tender.

SANS 10845-3 makes several references to the Tender Data for details that apply specifically to this tender.
The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and
the provisions of SANS 10845-3 and as contained in Annexure F of Standard for Uniformity in
Construction Procurement (Board Notice 136 Government Gazette No 38960 of 10 July 2015),

Each item of data given below is cross-referenced to the clause in SANS 10845-3 to which it mainly applies.

Clause

number Tender Data

3.1 The Employer is Department of Public Works & Infrastructure

3.2 The tender documents issued by the employer comprise the following documents:
THE TENDER
Part T1: Tendering procedures

T1.1 - Tender notice and invitation to tender

T1.2 - Tender data

T2.1 - Check list of returnable documents (checklist)

THE CONTRACT
Part C1: Agreements and Contract data

C1.1 - Form of offer and acceptance

C1.2 - Contract data

Part C2: Pricing data

C2.2 - Pricing Schedules/ Activity Schedule or Bill of Quantities
Part C3 — Scope of Work

Part C4 — Site Information.

3.3 The employer’s agent is:
Name: John Janse Van Rensburg

Department of PUBLIC WORKS & INFRASTRUCTURE
Old Ford House Building,

Tel: 041 390 9084/083 651 2037

Fax: 041 390 2066

E-mail: john.jansevanrensburg@ecdpw.gov.za

34 The language for communications is English.

35 Cancellation and re-invitation of tenders
An organ of state may, prior to the award of the tender, cancel the tender if-

(a) due to changed circumstances, there is no longer a need for the services, works or goods requested; or
(b) funds are no longer available to cover the total envisaged expenditure; or

(c) no acceptable tenders are received.

(d) Tender validity period has expired.

(e) Gross irregularities in the tender process and/or tender documents.

Where applicable, the decision to cancel the tender will be published in the CIDB website and in the Tender
Bulletin or the media in which the original tender invitation as advertised.

3.6.1 Wherever a brand name is specified in this document (i.e. specifications, pricing schedule, bill
of quantities or anywhere), the department requires an item similar/equivalent or better.

4|Page
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Tender’s obligations

4.1

Only those tenderers who satisfy the following eligibility criteria and who provide the required evidence
in their tender submissions are eligible to submit tenders and have their tenders evaluated:

41.1

Only those tenderers who are registered with the CIDB, or are capable of being so prior to the

evaluation of submissions, in a contractor grading designation equal to or higher than a contractor

grading designation determined in accordance with the sum tendered, or a value determined in

accordance with Regulation 25 (1B) or 25(7A) of the Construction Industry Development Regulations,

for a CIDB Grade 1IME/ 1IME PE ONLY class of construction work, are eligible to have their tenders

evaluated.

Joint ventures are eligible to submit tenders provided that:

1. every member of the joint venture is registered with the CIDB,;

2. the lead partner has a contractor grading designation in the CIDB Grade 1ME/ 1IME PE ONLY
class of construction work; and

3. the combined contractor grading designation calculated in accordance with the Construction
Industry Development Regulations is equal to or higher than a contractor grading designation
determined in accordance with the sum tendered for a CIDB Grade 1ME/ 1IME PE ONLY class
of construction work or a value determined in accordance with Regulation 25 (1B) or 25(7A) of the
Construction Industry Development Regulations.

4.3

It is the responsibility of the tenderer to check the tender documents on receipt for completeness and
notify the employer of any discrepancy or omission.

4.4

Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the tender. Use and copy the documents
issued by the employer only for the purpose of preparing and submitting a tender offer in response to
the invitation.

4.5

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards,
specifications, conditions of contract and other publications, which are incorporated into the tender
documents by reference.

4.7

The arrangements for a compulsory clarification meeting are as stated in the Tender Notice and
Invitation to Tender.

Tenderers must sign the attendance list in the name of the tendering entity. Addenda will be issued
to and tenders will be received only from those tendering entities appearing on the attendance list.
Tender documents will not be made available at the clarification meeting

4.8

Seek clarification
Request clarification of the tender documents, if necessary, by notifying the employer at least 3
(Three) working days before the closing time stated in the tender data.

4.9

Tenderers are required to state the rates and currencies in Rands.

Include in the rates, prices, and the tendered total of the prices (if any), all duties, taxes which the
law requires to be paid [except value added tax (VAT)], and other levies payable by the successful
tenderer, that are applicable up to 14 days before the closing time stated in the tender data. Show
the VAT payable by the employer separately as an addition to the tendered total of the prices.
Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment
except as provided for in the conditions of contract identified in the contract data.

State the rates and prices in monetary value of the contract unless otherwise instructed in the tender
data.

5|Page
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4.10 If the offer (any of the items quoted for) is “Vat Inclusive”, the VAT registration number of service
provider must be indicated. Bidders are not entitled to claim the VAT if they are not VAT registered.
If a bidder claims VAT but is not VAT registered, the bidder will be required to register for VAT within
21 days of award.

4.11 Alteration to documents
Do not make any alterations or additions to the tender documents, except to comply with instructions
issued by the employer or to correct errors made by the tenderer and ensure that all signatories to
the tender offer initial all such alterations.
Do not make erasures using masking fluid.

4.12 Alternative tender offers
Only one offer per item per bidder is allowed and alternative offers will not be considered. If more than
one offer per item is received, none of the offers will be considered. Bidders are also not allowed to
submit a bid/ quotation whilst they are in agreements with other bidders in the form of joint ventures or
consortiums

4.12.1 Parts of each tender offer communicated on paper shall be submitted as an original.

Submit

a) the parts of the tender offer communicated on paper as an original

b) the parts communicated electronically by the employer of its agents on paper format with the
tender.

4.12.2 Sign the original tender offer where required in terms of the tender data.

State in the case of a joint venture which of the signatories is the lead partner whom the employer
shall hold liable for the purpose of the tender offer.
NOTE The employer holds all authorized signatories liable on behalf of the tenderer.

4124 The employer’s details and address for delivery of tender offers and identification details that are to

be shown on each tender offer package are:

Location of tender box: Ground Floor, Old Ford House Building,

Physical address: 55 Albany Road, Central, Ggeberha 6001

Identification details: NMM5-23/24/0018: SUPPLY, DELIVERY AND INSTALLATION OF TWO
(2) HEAVY DUTY GATE MOTORS, TWO GROUND RAILS AND SERVICE & REPAIRS OF FOUR
(4) MOTORIZED GATES FOR THE DEPARTMENT OF SOCIAL DEVELOPMENT AT EARNEST
MALGAS TREATMENT CENTRE IN GQEBERHA.

Closing date: 02 November 2023 at 11:00am

4.12.5 The tenderer is required to complete with his tender the following registration numbers:

1) CSD number. In the case of a Joint Venture/Consortium/Sub -contractors each party must submit a
separate CSD numbers

2) CIDB Grading or CRS number. In the case of a Joint Venture/Consortium/Sub-contractors each
party must submit a separate CIDB Grading or CRS numbers.

4.12.6 Facsimile or e-mailed tender offers will not be accepted. The tenderer accepts that the employer
does not assume any responsibility for the misplacement or premature opening of the tender offer if
the outer package is not sealed and marked as stated.

413 The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to
Tender.
6|Page
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Ensure that the employer receives the tender offer at the address specified in the tender data not
later than the closing time stated in the tender data. Proof of posting shall not be accepted as proof
of delivery.

Accept that, if the employer extends the closing time stated in the tender data for any reason, the
requirements of the standard conditions of tender in this part of SANS 10845 apply equally to the
extended deadline.

4.14.1

The tender offer validity period is 60 days.

Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period
stated in the tender data after the closing time stated in the tender data. If requested by the
employer, consider extending the validity period stated in the tender data for an agreed additional
period, with or without any conditions attached to such extension. Extend the period of the tender
security, if any, to cover any agreed extension requested by the employer.

4.14.2

Placing of contractors under restrictions / withdrawal of tenders

If any tenderer who has submitted a tender offer or a contractor who has concluded a contract has,
as relevant: withdrawn such tender or quotation after the advertised closing date and

time for the receipt of submissions; after having been notified of the acceptance of his tender, failed
or refused to commence the contract; had their contract terminated for reasons within their control
without reasonable cause; offered, promised or given a bribe in relation to the obtaining or the
execution of such contract; acted in a fraudulent, collusive or anti-competitive or improper manner or
in bad faith towards the Provincial Government; or, made any incorrect statement in any affidavit or
declaration with regard to a preference claimed and is unable to prove to the satisfaction of the
Provincial Government that the statement was made in good faith or reasonable steps were taken to
confirm the correctness of the statements, such tenderer/s may be placed under restriction from
tendering with the state.

Procedures are outlined in the EC SCM Policy for Infrastructure procurement and Delivery
Management and also on cidb Inform Practice Note #30.. Excerpts of the policy can be availed on
request of any interested tenderer.

4.14.3

Canvassing and obtaining of additional information by tenderers

The Tenderer shall not make any attempt either directly or indirectly to canvass any of the Employer’s
officials or the Employer’s agent in respect of his tender, after the opening of the tenders but prior to
the Employer arriving at a decision thereon.

The Tenderer shall not make any attempt to obtain particulars of any relevant information, other than
that disclosed at the opening of tenders.

Employer’s undertakings

51

The Employer will respond to requests for clarification received up to Three (3) working days before
the tender closing time.

If, as a result of the issuing of addenda, it is necessary to extend the closing time stated in the tender
data, grant such extension and notify all respondents accordingly.

52

The employer shall issue addenda until Three (3) working days before tender closing time.

54

Tenders will be opened immediately after the closing time of tenders at 11:00am hours.

5.6

Do not disclose to tenderers, or to any person not officially concerned with such processes,
information relating to the evaluation and comparison of tender offers, the final evaluation price and
recommendations for the award of a contract, until after the award of the contract to the successful
tenderer.

5.9

Arithmetical errors, omission and discrepancies

7|Page
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Check responsive tenders for discrepancies between amounts in words and amounts in figures.
Where there is a discrepancy between the amounts in figures and the amount in words, the amount
in words shall govern.

For Vat related discrepancies, National and Provincial Treasury prescripts in relation to VAT
procedures apply.

5.11.1 The financial offer will be reduced to a comparative basis using the Tender Assessment Schedule.
Table F.1: Formulae for calculating the value of A
Formula | Comparison aimed at achieving Option 1* Option 2*
1 Highest price or discount (P -pP '}\
— m = F
A= [1 +TJ 4a=F4
2 Lowest price or percentage commission / fee (P—P )
— —_— m s = P?!!
A [1 > ] A=
2 P"w is the comparative offer of the most favourable comparative offer.
P is the comparative offer of the tender offer under consideration.

If the offer is believed not to be market related, the department through its Supply Chain
Management bid committees will attempt to negotiate the offer with identified tenderer(s) to a
reasonable amount. Tenderers are not allowed to increase their tender offers during this
process.

The department reserves the right not to award the bid to the most favourable tenderer, if any of
the situations occur: if it is not assisting in the advancement of designated groups; risk profile of
the favourable firm is too high; the tenderer has been awarded a considerable number of
projects by the department; has performed unsatisfactorily in the past. The department reserves
the right to verify any information provided by the tender prior award.

5.115 The procedure for the evaluation of responsive tenders is Method 2:

Phase One: Administrative requirements: Compliance, responsiveness to the bid rules and
conditions

Phase Two: Bidders passing all phases above will thereafter be evaluated on PPPFA for Price
and specific goals (80/20 system)

1. PHASE ONE: RESPONSIVENESS TO THE BID REQUIREMENTS AND RULES

A. Bidders’ proposals must meet the following minimum requirements and supporting
documents must be submitted with the completed bid document in a sealed envelope
in the bid box at the closing date and time. Failure to comply will automatically eliminate
the bid for further consideration:

1. The bid Document must be completed and submitted in its original format

2. Bids which are late, unsigned or submitted by facsimile or electronically, will not be
accepted.

3. Bidder must be registered with CIDB grading of IME/ 1IME PE ONLY in the following
class of works (ME) as per the tender notice and requirements. It is the responsibility

8|Page
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10.

of the bidder to keep the status on CIDB active throughout bidding process from

advert till award stage.

Bidders must be a legal entity or sole proprietor or partnership or joint venture or

consortia.

Form of offer and Acceptance: The amount reflected on the Form of Offer and
Acceptance takes precedence over any other total amount indicated elsewhere

in tenderer’s tender submission. If the Form of Offer and Acceptance has no

value or figure, the tenderer will be regarded as having made no offer.

SBD 4- Declaration of Interest. (In the event that prospective bidders are directors

in other companies, they must ensure that they disclose such information on

SBD4 - 2.3 and 2.3.1 failing which the bid will be rejected)

In the event of a consortia/joint ventures, a signed agreement and Certificate of Authority for
Joint Ventures must submitted with the bid. In the case of a joint venture state which of the
signatories is the lead partner whom the employer shall hold liable for the purpose of the
tender offer. NOTE The employer holds all authorized signatories liable on behalf of the
tenderer. (Only if applicable)

A Resolution of signatory form must be completed and signed by director/s or a letter
bearing a letterhead of the tenderer must be attached (specific to this bid) to the bid
submission; it must be duly signed by all directors and submitted with the bid. Only a duly
authorized official can sign the bid. — (Only if applicable).

The tenderer or any of its directors/shareholders is not listed on the Register of Tender
Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a
person prohibited from doing business with the public sector; abused the Employer’s Supply
Chain Management System; or failed to perform on any previous contract and has been
given a written notice to this effect and there are no conflicts of interest which may impact
on the tenderer’s ability to perform the contract in the best interests of the employer or
potentially compromise the tender process and persons in the employ of the state are
permitted to submit tenders or participate in the contract.

Schedule of Particulars of the Specification must be completed.

VAT COMPLIANCE

If a bidder is a VAT vendor/registered, the bidder is required to explicitly state the VAT
amount on the price schedule or Bill of Quantities and Vat vendors must include VAT at
15% on their bid offer.

Non-VAT vendors do not have to include VAT in their bid prices.

Non-VAT vendors who submit bids for contracts that would, if they are successful, take their
annual turnover above the threshold of R1 million, must include VAT in their prices quoted
and must therefore within 21 days of a provisional award of the contract, register with the
South African Revenue Service (SARS) as VAT vendors.

The award of contract would be (for Non-VAT vendors who included VAT in their prices)
conditional pending the successful bidder submitting proof of registration as VAT vendor
with SARS within 21 days of award.

Failure to comply within 21 days (as a Non-VAT vendor), after being notified to do so will
lead to the automatic withdrawal of the letter of the provisional letter of award and
elimination of the bidder’s offer.

In all instances where bidders have excluded VAT from the prices quoted, if the bidder is
successful, the letter of award will clearly state that the price at which the contract is
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awarded is exclusive of VAT and that VAT will not be added on at any stage after the
contract has been signed.

7. If a Non-VAT vendor is contracted with the Department Vat Excluded and becomes a VAT
vendor after award or alternatively becomes a VAT vendor due to a cumulative number of
awards, the contracted bidder will have to absorb the adverse financial implications of not
including VAT in their price quoted. VAT cannot be claimed from the Department for any
payments already made or from any future payments.

NON-ELIMINATION CONDITIONS:

1. The bidder must be registered on the Central Supplier Database (CSD) prior the award

2. All bidders’ tax matters must be in order prior award. Bidders’ tax matters will be verified
through CSD. Preferred tenderer/s will be afforded an opportunity to rectify their tax affairs
within 7 working days. A tenderer that fails to rectify its tax matters with SARS will be
eliminated.

3. Returnable Schedule: SBD 1- Invitation to bid should be completed and signed.

4. This tender will be awarded as a whole. All trades listed in the Bills of Quantities or
Pricing schedule must be priced for (except provisional sums and allowances which
also need to be added to the total), failure to do so will increase commercial risk of the
bid and may lead to elimination or passing over of the bidder.

5. The tenderer undertakes to maximize the sourcing of building material or infrastructure input

material from Eastern Cape based suppliers or manufacturers.

6. Occupational Health and Safety specification will be completed on award of the bid by the
successful bidder, but all health and safety requirements as per the OHS specification must
be priced on the pricing schedule summary.

PHASE TWO: EVALUATION POINTS ON PRICE AND SPECIFIC GOALS

The 80/20 preference point system shall be applied for the purposes of this bid as
per the requirements of the Preferential Procurement Policy Framework Act, 2000

Criteria Points
POINTS ON PRICE 80
SPECIFIC GOALS 20
TOTAL 100

PLEASE NOTE:

1. Bidders need to complete and sign SBD 6.1 to claim points for specific goals.

2. Failure on the part of a bidder to write the correct points in numbers/figures for each
specific goal, it will be interpreted to mean that preference points for specific goals are
not claimed. Therefore, the bidder will be awarded zero points.

3. Number of points claimed for each specific goal will be verified through the Central Supplier
Database (CSD).

4. The Department intends to award this to the highest point scorer as a whole, unless
circumstances justifies otherwise
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The 80/20 preference point system for acquisition of services, works or goods up to Rand value
of R50 million:
(&) The following formula must be used to calculate the points for price in respect of tenders
(including price quotation) with a Rand value equal to, or above R 30 000 and up to Rand
value of R 50 000 000 (all applicable taxes included):

The financial offer will be scored using the following formula:
A=(1-(P-Pm))

Pm
The value of value of W1 is:

1) 90 where the financial value inclusive of VAT of all responsive tenders received have a value in
excess of R50 000 000 or

2) 80 where the financial value inclusive of VAT of one or more responsive tender offers have a value
that equals or is less than R 50 000 000.

5.17

The number of paper copies of the signed contract to be provided by the employer is 1.

Dispute resolution mechanism will be done as stipulated in clause 28 of the GCC.
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SBD 1

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE DEPARTMENT OF PUBLIC WORKS & INFRASTRUCTURE

CLOSING
BID NUMBER: NMM5-23/43/0018 CLOSING DATE: 02 November 2023 | TIME: 11H00am
SUPPLY, DELIVERY AND INSTALLATION OF TWO (2) HEAVY DUTY GATE MOTORS, TWO
GROUND RAILS AND SERVICE & REPAIRS OF FOUR (4) MOTORIZED GATES FOR THE
DEPARTMENT OF SOCIAL DEVELOPMENT AT EARNEST MALGAS TREATMENT CENTRE IN
DESCRIPTION GQEBERHA.

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

Ground Floor, Department of Public Works & Infrastructure, Old Ford House Building, Albany Road, Ggeberha

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO

TECHNICAL ENQUIRIES MAY BE DIRECTED TO:

Mr. John Van
CONTACT PERSON Mr. Alex Hitzeroth CONTACT PERSON Rensburg
041 390 9084/
TELEPHONE NUMBER 041 390 9067 TELEPHONE NUMBER 083 651 2037
FACSIMILE NUMBER 041 390 2066 FACSIMILE NUMBER 041 390 2066
John.jansevan
rensburg@ecd
E-MAIL ADDRESS Alex.hitzeroth@ecdpw.gov.za | E-MAIL ADDRESS pw.gov.za
SUPPLIER INFORMATION
NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS
TELEPHONE NUMBER CODE | | NUMBER |
CELLPHONE NUMBER
FACSIMILE NUMBER CODE | | NUMBER |
E-MAIL ADDRESS
VAT REGISTRATION NUMBER
SUPPLIER COMPLIANCE TAX COMPLIANCE CENTRAL
STATUS SYSTEM PIN: OR SUPPLIER
DATABASE No: MAAA
[ IYes [ INo
a) ARE YOU THE ACCREDITED [Yes h) ARE YOU A FOREIGN BASED
REPRESENTATIVE IN SOUTH SUPPLIER FOR THE GOODS [IF YES, COMPLETE
AFRICA FOR THE GOODS [INo ISERVICES /WORKS OFFERED? THE
JSERVICES WORKS OFFERED? QUESTIONNAIRE
[IF YES ENCLOSE PROOF] BELOW |

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS
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IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?
DOES THE ENTITY HAVE A BRANCH IN THE RSA?

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?
DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS SYSTEM PIN CODE

FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.

(] YES [INO
[ ] YES [INO
1 YES [INO
1 YES [INO
[ ] YES [INO
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PART B

TERMS AND CONDITIONS FOR BIDDING

BID SUBMISSION:

1.1.

BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE
ACCEPTED FOR CONSIDERATION.

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR IN THE
MANNER PRESCRIBED IN THE BID DOCUMENT.

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE
PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND,
IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7).

2. TAXCOMPLIANCE REQUIREMENTS

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY
SARS TO ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER'S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS
WEBSITE WWW.SARS.GOV.ZA.

24 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST
SUBMIT A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

26 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE
(CSD), A CSD NUMBER MUST BE PROVIDED.

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH

DIRECTORS WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH
MEMBERS PERSONS IN THE SERVICE OF THE STATE.”

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.

SIGNATURE OF BIDDER: e

CAPACITY UNDERWHICH THISBID IS SIGNED: e
(Proof of authority must be submitted e.g. company resolution)

DATE:
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SBD 4

BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation to
bid. In line with the principles of transparency, accountability, impartiality, and ethics as
enshrined in the Constitution of the Republic of South Africa and further expressed in
various pieces of legislation, it is required for the bidder to make this declaration in respect
of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid process.

2. Bidder’s declaration

2.1

211

Is the bidder, or any of its directors / trustees / shareholders / members / partners or any
person having a controlling interestl in the enterprise,

employed by the state? YES/NO

If so, furnish particulars of the names, individual identity numbers, and, if applicable, state
employee numbers of sole proprietor/ directors / trustees / shareholders / members/
partners or any person having a controlling interest in the enterprise, in table below.

Full Name Identity Number Name of State
institution

1 the

power, by one person or a group of persons holding the majority of the equity of an

enterprise, alternatively, the person/s having the deciding vote or power to influence or to direct
the course and decisions of the enterprise.
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Do you, or any person connected with the bidder, have a relationship with any person
who is employed by the procuring institution? YES/NO

If so, furnish particulars:

Does the bidder or any of its directors / trustees / shareholders / members / partners or any person
having a controlling interest in the enterprise have any interest in any other related enterprise
whether or not they are bidding for this contract? YES/NO

If so, furnish particulars:

3 DECLARATION

3.1
3.2

3.3

3.4

3.4

3.5

3.6

[, the undersigned, (NAME).......cuiuiiii e in
submitting the accompanying bid, do hereby make the following statements that | certify to be true
and complete in every respect:

| have read and | understand the contents of this disclosure;

I understand that the accompanying bid will be disqualified if this disclosure is found not to be true
and complete in every respect;

The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication
between partners in a joint venture or consortium2 will not be construed as collusive bidding.

In addition, there have been no consultations, communications, agreements or arrangements with
any competitor regarding the quality, quantity, specifications, prices, including methods, factors or
formulas used to calculate prices, market allocation, the intention or decision to submit or not to
submit the bid, bidding with the intention not to win the bid and conditions or delivery particulars of
the products or services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly
or indirectly, to any competitor, prior to the date and time of the official bid opening or of the
awarding of the contract.

There have been no consultations, communications, agreements or arrangements made by the
bidder with any official of the procuring institution in relation to this procurement process prior to
and during the bidding process except to provide clarification on the bid submitted where so
required by the institution; and the bidder was not involved in the drafting of the specifications or
terms of reference for this bid.

| am aware that, in addition and without prejudice to any other remedy provided to combat any

2 Joint venture or Consortium means an association of persons for the purpose of combining their
expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a
contract.
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restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in
terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National
Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting
business with the public sector for a period not exceeding ten (10) years in terms of the Prevention
and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS
CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF
PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND
COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS
DECLARATION PROVE TO BE FALSE.

Position Name of bidder
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SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS

2022

This preference form must form part of all tenders invited. It contains general information and
serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS,
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND PREFERENTIAL
PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS

11 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes
included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes
included).

1.2 To be completed by the organ of state
a) The applicable preference point system for this tender is the 80/20 preference point system.

b) The lowest acceptable tender will be used to determine the accurate system once tenders are received.

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded for:

(@) Price;and
(b) Specific Goals.
1.4 To be completed by the organ of state:
The maximum points for this tender are allocated as follows:
PRICE 80
SPECIFIC GOALS 20
Total points for Price and SPECIFIC GOALS

15 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim
points for specific goals with the tender, will be interpreted to mean that preference points for specific goals
are not claimed.

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at any
time subsequently, to substantiate any claim in regard to preferences, in any manner required by the organ
of state.
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2. DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in response to an invitation to
provide goods or services through price quotations, competitive tendering process or any other method
envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and includes all applicable taxes
less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation,
and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form determined by an organ of
state in response to an invitation for the origination of income-generating contracts through any method
envisaged in legislation that will result in a legal agreement between the organ of state and a third party that
produces revenue for the organ of state, and includes, but is not limited to, leasing and disposal of assets and
concession contracts, excluding direct sales and disposal of assets through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES
3.1 POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—P min Pt—P min
Ps=80(1- 200 ) or Ps=90 (12220 )
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender
3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING
PROCUREMENT
3.2.1. POINTS AWARDED FOR PRICE
A maximum of 80 or 90 points is allocated for price on the following basis:
80/20 or 90/10
Pt—P max Pt—P max
Ps =80 (1+27 0 ) or Ps =90 (1+25 1)
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

4. POINTS AWARDED FOR SPECIFIC GOALS

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference points
must be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer will be
19|Page
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allocated points based on the goals stated in table 1 below as may be supported by proof/ documentation
stated in the conditions of this tender:

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is
unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender
documents, stipulate in the case of—

(a) aninvitation for tender for income-generating contracts, that either the 80/20 or 90/10 preference
point system will apply and that the highest acceptable tender will be used to determine the
applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply
and that the lowest acceptable tender will be used to determine the applicable preference point
system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20
preference point system.

Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable,
corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference point
system.)

Number of Number of points
points claimed (80/20
allocated system)
The specific goals allocated points in terms of EEEI/POESEIGIN)] (To be completed by

this tender (To be the tenderer)
completed by
the organ of
state)

Historically Disadvantaged Individual:-

(a) 100% black ownership 6

(b) 51% to 99% black ownership 4

(c) Less than 51% black ownership 0

Black women ownership:-

(a) 100% black women ownership

(b) 30% to 99% black women ownership

OIN(A~

(c) Less than 30% black women
ownership

Black youth ownership:-

(a) 100% black youth ownership

(b) 30% to 99% black youth ownership

OIN(A~

(c) Less than 30% black youth
ownership

People with disability:-

(a) 20% or more disabled people 4
ownership

(b) Less than 20% disabled people 0
ownership
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Locality:-
(a) Within the Eastern Cape 2
(b) Outside the Eastern Cape 0
DECLARATION WITH REGARD TO COMPANY/FIRM
4.3. Name of CoMPaNY/firm. .. ..o e
4.4, Company registration NUMDEr: ... .. e

4.5, TYPE OF COMPANY/ FIRM

U
U
U
W
[l
[l
[l
]

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation

Public Company

Personal Liability Company

(Pty) Limited

Non-Profit Company

State Owned Company

[TICK APPLICABLE BOX]

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify
that the points claimed, based on the specific goals as advised in the tender, qualifies
the company/ firm for the preference(s) shown and | acknowledge that:

i)
i)
ii)

iv)

21|Page

The information furnished is true and correct;

The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

In the event of a contract being awarded as a result of points claimed as shown in
paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary
proof to the satisfaction of the organ of state that the claims are correct;

If the specific goals have been claimed or obtained on a fraudulent basis or any of
the conditions of contract have not been fulfilled, the organ of state may, in addition
to any other remedy it may have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a
result of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as
a result of having to make less favourable arrangements due to such
cancellation;

(d) recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
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fraudulent basis, be restricted from obtaining business from any
organ of state for a period not exceeding 10 years, after the audi
alteram partem (hear the other side) rule has been applied; and
forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME:

DATE:
ADDRESS:
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Form of Offer and Acceptance

Cl1
FORM OF OFFER AND ACCEPTANCE

Project title SUPPLY, DELIVERY AND INSTALLATION OF TWO (2) HEAVY DUTY GATE
MOTORS, TWO GROUND RAILS AND SERVICE & REPAIRS OF FOUR (4)
MOTORIZED GATES FOR THE DEPARTMENT OF SOCIAL DEVELOPMENT
AT EARNEST MALGAS TREATMENT CENTRE IN GQEBERHA.

Quotation number NMM5-23/24/0018

OFFER
The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

SUPPLY, DELIVERY AND INSTALLATION OF TWO (2) HEAVY DUTY GATE MOTORS, TWO GROUND RAILS AND SERVICE
& REPAIRS OF FOUR (4) MOTORIZED GATES FOR THE DEPARTMENT OF SOCIAL DEVELOPMENT AT EARNEST MALGAS
TREATMENT CENTRE IN GQEBERHA. The tenderer, identified in the offer signature block, has examined the
documents listed in the tender data and addenda thereto as listed in the returnable schedules, and by submitting
this offer has accepted the conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor under the
contract including compliance with all its terms and conditions according to their true intent and meaning for an
amount to be determined in accordance with the conditions of contract identified in the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS

R s (in figures)

This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance
and returning one copy of this document to the tenderer before the end of the period of validity stated in the tender
data, whereupon the tenderer becomes the party named as the contractor in the conditions of contract identified in
the contract data.

Signature(s)

Tender's Name(s)

Authorized Person
(Names

Address of the
Tenderer:

Witnesses (Signatures):

1. Date:
2. Date:
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ACCEPTANCE

By signing this part of this form of offer and acceptance, the employer identified below accepts the
tenderer’s offer. In consideration thereof, the employer shall pay the contractor the amount due in
accordance with the conditions of contract identified in the contract data. Acceptance of the tenderer’s
offer shall form an agreement between the employer and the tenderer upon the terms and conditions
contained in this agreement and in the contract that is the subject of this agreement.
The terms of the contract, are contained in:

Part C1 Agreements and contract data, (which includes this agreement)

Part C2 Pricing data

Part C3 Site information and drawings and documents or parts thereof, which may be

incorporated by reference into the above listed Parts.
Deviations from and amendments to the documents listed in the tender data and any addenda thereto
as listed in the returnable schedules as well as any changes to the terms of the offer agreed by the
tenderer and the employer during this process of offer and acceptance, are contained in the schedule
of deviations attached to and forming part of this form of offer and acceptance. No amendments to or
deviations from said documents are valid unless contained in this schedule.
The tenderer shall within 3 weeks after receiving a completed copy of this agreement, including the
schedule of deviations (if any), contact the employer’s agent (whose details are given in the contract
data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other
documentation to be provided in terms of the conditions of contract identified in the contract data.
Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of
this agreement.
Notwithstanding anything contained herein, this agreement comes into effect on the date when the
tenderer receives one fully completed original copy of this document, including the schedule of
deviations (if any). Unless the tenderer (now contractor) within five working days of the date of such
receipt notifies the employer in writing of any reason why he cannot accept the contents of this
agreement, this agreement shall constitute a binding contract between the parties.*

SIgNALUIE o
NaME e
CAPACIY e e
for the

EM D Oy e
(Name and address of organization)

Name and signature

Of WItNESS oo Date ......covvvveinennnn.

Schedule of Deviations

1 Subject
Details

2 Subject
Details

3 Subject
Details
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1As an alternative, the following wording may be used:

Notwithstanding anything contained herein, this agreement comes into effect two working days after the submission by the employer of one
fully completed original copy of this document including the schedule of deviations (if any), to a courier-to-

counter delivery / counter-to-counter delivery / door-to-counter delivery /door-to-door delivery /courier service (delete that

which is not applicable), provided that the employer notifies the tenderer of the tracking number within 24 hours of such submission. Unless
the tenderer (now contractor) within seven working days of the date of such submission notifies the

employer in writing of any reason why he cannot accept the contents of this agreement, this agreement shall constitute a binding contract
between the parties
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RECORD OF ADDENDA TO BID DOCUMENTS

PROJECT TITLE SUPPLY, DELIVERY AND INSTALLATION OF TWO (2) HEAVY DUTY
GATE MOTORS, TWO GROUND RAILS AND SERVICE & REPAIRS OF
FOUR (4) MOTORIZED GATES FOR THE DEPARTMENT OF SOCIAL
DEVELOPMENT AT EARNEST MALGAS TREATMENT CENTRE IN
GQEBERHA.

QUOTATION NMM5-23/24/0018

NUMBER

this bid offer: (Attach additional pages if more space is required)

I / We confirm that the following communications received from the Department of Public Works & Infrastructure
before the submission of this tender offer, amending the tender documents, have been taken into account in

Item Date Title or Details

No. of Pages

1

5

6

Attach additional pages if more space is required.

Signed Date

Name Position

Tenderer
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RESOLUTION FOR SIGNATORY

A: CERTIFICATE OF AUTHORITY FOR SIGNATORY

Signatory for companies shall confirm their authority hereto by attaching a duly signed and dated copy of the
relevant resolution of the board of directors to this form or on company letter head.

An example is given below:
"By resolution of the board of directors passed at a meeting held on

Mr./Ms. , Whose signature appears below, has been duly authorized to

sign all documents in connection with the tender for Contract No.

and any Contract which may arise there from on behalf of (Block Capitals)

SIGNED ON BEHALF OF THE COMPANY:

IN HIS/HER CAPACITY AS:

DATE:

SIGNATURE OF SIGNATORY:

WITNESSES:

DIRECTOR SIGNATURE
(NAMES)

DIRECTOR SIGNATURE
(NAMES)

DIRECTOR SIGNATURE
(NAMES)

DIRECTOR SIGNATURE
(NAMES)

DIRECTOR SIGNATURE
(NAMES)

DIRECTOR SIGNATURE
(NAMES)

If you cannot complete this form, attach a separate sheet (in a company letter head, project specific and signed by all directors):
If you cannot complete this form, attach a separate sheet (in a company letter head, project specific and signed by all directors):

IMPORTANT NOTICE: RESOLUTION TO SIGN

1. Inthe event that a resolution to sign is not completed by all directors/ members of the enterprise, the signature of any one of
the directors or members to this bid will bind all the directors/ members of the enterprise and will therefore render the bid valid.
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2. Inthe event that a non- member / non-director to the enterprise sign this declaration, and no authority is granted, it will
automatically invalidate the bid.

3. Inthe case of a joint venture or consortium, at least one director/ members of each of the parties need to sign the joint venture
or consortium agreement.

4. Furthermore, in the case of a joint venture or consortium at least one director/ member of each party to the joint venture or
consortium must give consent to give authorization for signatory to this bid.
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CERTIFICATE OF AUTHORITY FOR JOINT VENTURES

This Returnable Schedule is to be completed by joint ventures.

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise Mr/Ms . . . ... ...
.............................. , authorised signatory of the company . .. .......... ... . ... ... .. ...
...................................... , acting in the capacity of lead partner, to sign all documents in
connection with the tender offer and any contract resulting from it on our behalf.

PROJECT TITLE SUPPLY, DELIVERY AND INSTALLATION OF TWO (2) HEAVY DUTY GATE
MOTORS, TWO GROUND RAILS AND SERVICE & REPAIRS OF FOUR (4)
MOTORIZED GATES FOR THE DEPARTMENT OF SOCIAL DEVELOPMENT AT
EARNEST MALGAS TREATMENT CENTRE IN GQEBERHA.

QUOTATION NMM5-23/24/0018
NUMBER

NAME OF FIRM ADDRESS DULY AUTHORISED SIGNATORY

Lead partner: Signature. . ...
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PROJECT NAME

SUPPLY, DELIVERY AND INSTALLATION OF TWO (2) HEAVY DUTY
GATE MOTORS, TWO GROUND RAILS AND SERVICE & REPAIRS OF
FOUR (4) MOTORIZED GATES FOR THE DEPARTMENT OF SOCIAL
DEVELOPMENT AT EARNEST MALGAS TREATMENT CENTRE IN
GQEBERHA.

PROJECT DESCRIPTION
(SCOPE)

SUPPLY, DELIVERY AND INSTALLATION

QUOTATION NUMBER

NMM5-23/24/0018

CONTRACTOR NAME:

1. Building material must be sourced from Eastern Cape based suppliers, manufacturers or

accredited agents.

2.  On monthly basis, the contractor will report the purchasing of any of this material.
3. The report will then be communicated to PT & OTP on quarterly basis or in whichever
intervals, as prescribed by PT & OTP.

A. CONFIRMATION

...................................................................... (Contractor

name) acknowledge and confirm the above mentioned material will be sourced in the Eastern
Cape Province, from Eastern Cape based material suppliers and manufacturers.

2. | confirm that on monthly basis | will produce a proof of purchase of this material used or to
be used, either in the form of delivery notes, tax invoices or any formal document which
verifies that the material or goods were sourced from an Eastern Cape based supplier or

manufacturer.

Representative of the Contractor (Name) Sighature Date
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C1.3. GENERAL CONDITIONS OF CONTRACT

TABLE OF CLAUSES

CoNoo~wWDE

Definitions

Application
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Standards

Use of contract documents and information; inspection
Patent rights

Performance security
Inspections, tests and analysis
Packing

Delivery and documents
Insurance

Transportation

Incidental services

Spare parts

Warranty

Payment

Prices

Contract amendments
Assignment

Subcontracts

Delays in the provider’s performance
Penalties

Termination for defaults
Dumping and countervailing duties
Force Majeure

Termination for insolvency
Settlement of disputes
Limitation of liability
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Notices
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GENERAL CONDITIONS OF CONTRACT

1.

11

1.2

13

1.4

15

1.6

1.7

1.8

1.9

1.10

111

1.12

1.13

1.14

1.15

1.16

Definitions
The following terms shall be interpreted as indicated:
“Closing time” means the date and hour specified in the bidding documents for the receipt of bids.

“Contract” means the written agreement entered into between the purchaser and the provider, as recorded in
the contract form signed by the parties, including all attachments and appendices thereto and all documents
incorporated by reference therein.

“Contract price” means the price payable to the provider under the contract for the full and proper performance
of his contractual obligations.

“Corrupt practice” means the offering, giving, receiving, or soliciting of any thing of the value to influence the
action of a public official in the procurement process or in contract execution.

“Countervailing duties” are imposed in cases where an enterprise abroad is subsidized by its government and
encouraged to market its products internationally.

“Country of origin” means the place where the goods were mined, grown or produced or from which the
services are supplied. Goods are produced when, through manufacturing, processing or substantial and major
assembly of components, a commercially recognized new product results that is substantially different in basic
characteristics or in purpose or utility from its components.

“Day” means calendar day.
“Delivery” means delivery in compliance of the conditions of the contract or order.
“Delivery ex stock” means immediate delivery directly from stock actually on hand.

“Delivery into consignees store or to his site” means delivered and unloaded in the specified store or depot
or on the specified site in compliance with the conditions of the contract or order, the provider bearing all risks
and charges involved until the supplies are so delivered and a valid receipt is obtained.

“Dumping” occurs when a private enterprise abroad market its goods on own initiative in the RSA at lower
prices than that of the country of origin and which have the potential to harm the local industries in the RSA.

“Force majeure” means an event beyond the control of the provider and not involving the provider’s fault or
negligence and not foreseeable. Such events may include, but is not restricted to, acts of the purchaser in its
sovereign capacity, wars or revolutions, fires, floods, epidemics, quarantine restrictions and freight embargoes.

“Fraudulent practice” means a misrepresentation of facts in order to influence a procurement process or the
execution of a contract to the detriment of any tenderer, and includes collusive practice among tenderers (prior
to or after bid submission) designed to establish bid prices at artificial non-competitive levels and to deprive the
tenderer of the benefits of free and open competition.

“GCC” means the General Conditions of Contract.

“Goods” means all of the equipment, machinery, and/or other materials that the provider is required to supply
to the purchaser under the contract.

“Imported content” means that portion of the bidding price represented by the cost of components, parts or
materials which have been or are still to be imported (whether by the provider or his subcontractors) and which
costs are inclusive of the costs abroad, plus freight and other direct importation costs such as land costs, dock
dues, import duty, sales duty or other similar tax or duty at the South African place of entry as well as
transportation and handling charges to the factory in the Republic where the supplies covered by the bid will be
manufactured.
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“Local content” means that portion of the bidding price which is not included in the imported content provided
that local manufacture does take place.

“Manufacture” means the production of products in a factory using labour, materials, components and
machinery and includes other related value-adding activities.

“Order” means an official written order issued for the supply of goods or works or the rendering of a service.
“Project site,” where applicable, means the place indicated in bidding documents.

“Purchaser” means the organization purchasing the goods.

“Republic” means the Republic of South Africa.

“SCC” means the Special Conditions of Contract.

“Services” means those functional services ancillary to the supply of the goods, such as transportation and any
other incidental services, such as installation, commissioning, provision of technical assistance, training,
catering, gardening, security, maintenance and other such obligations of the provider covered under the contract.
“Written” or “in writing” means hand-written in ink or any form of electronic or mechanical writing.

Application

These general conditions are applicable to all bids, contracts and orders including bids for functional and
professional services (excluding professional services related to the building and construction industry), sales,
hiring, letting and the granting or acquiring of rights, but excluding immovable property, unless otherwise in the
bidding documents.

Where applicable, special conditions of contract are also laid down to cover specific supplies, services or
works.

Where such special conditions of contract are in conflict with these general conditions, the special conditions
shall apply.

General

Unless otherwise indicated in the bidding documents, the purchaser shall not be liable for any expense
incurred in the preparation and submission of a bid. Where applicable a non-refundable fee for documents
may be charged.

Invitations to bid are usually published in locally distributed news media and in the institution’s webisite.

Standards
The goods supplied shall conform to the standards mentioned in the bidding documents and specifications.
Use of contract documents and information; inspection

The provider shall not, without the purchaser’s prior written consent, disclose the contract, or any provision
thereof, or any specification, plan, drawing, pattern, sample, or information furnished by or on behalf of the
purchaser in connection therewith, to any person other than a person employed by the provider in the
performance of the contract. Disclosure to any such employed person shall be made in confidence and shall
extend only so far as may be necessary for purposes of such performance.

The provider shall not, without the purchaser’s prior written consent, make use of any document or information
mentioned in GCC clause 5.1 except for purposes of performing the contract.

Any document, other than the contract itself mentioned in GCC clause 5.1 shall remain the property of the
purchaser and shall be returned (all copies) to the purchaser on completion of the provider’'s performance under
the contract if so required by the purchaser.
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54 The provider shall permit the purchaser to inspect the provider’s records relating to the performance of the
provider and to have them audited by auditors appointed by the purchaser, if so required by the purchaser.

6. Patent rights

Il 6.1 The provider shall indemnify the purchaser against all third-party claims of infringement of patent, trademark, or
industrial design rights arising from use of goods or any part thereof by the purchaser.

6.2 When a provider developed documentation/projects for the department or PROVINCIAL entity, the intellectual,
copy and patent rights or ownership or such documents or projects will vest in the department or PROVINCIAL
entity.

7. Performance security

7.1 Within thirty (30) days of receipt of the notification of contract award, the success tenderer shall furnish to the

purchaser the performance security of the amount specified in SCC. (Not Applicable)

7.2 The proceeds of the performance security shall be payable to the purchaser as compensation for any loss
resulting from the provider’s failure to complete his obligations under the contract.

7.3 The performance security shall be denominated in the currency of the contract, or in a freely convertible currency
acceptable to the purchaser and shall be in one of the following forms:

@) a bank guarantee or an irrevocable letter of credit issued by a reputable bank located in the purchaser’s
country or abroad, acceptable to the purchaser, in the form provided in the bidding documents or
another form acceptable to the purchaser; or

(b) a cashier’s or certified cheque.

7.4 The performance security will be discharged by the purchaser and returned to the provider not later than thirty
(30) days following the date of completion of the provider’s performance obligations under the contract, including
any warranty obligations, unless otherwise specified.

8. Inspections, tests and analyses
8.1 All pre-bidding testing will be for the account of the tenderer.
8.2 If it is a bid condition that supplies to be produced or services to be rendered should at any stage during

production or execution or on completion be subject to inspection, the premises of the tenderer or contractor
shall be open, at all reasonable hours, for inspection by a representative of the purchaser or an organization
acting on behalf of the purchaser.

8.3 If there are no inspection requirements indicated in the bidding documents and no mention is made in the
contract, but during the contract period it is decided that inspections shall be carried out, the purchaser shall
itself make the necessary arrangements, including payment arrangements with the testing authority concerned.

8.4 If the inspections, tests and analyses referred to in clause 8.2 & 8.3 show the supplies to be in accordance with
the contract requirements, the cost of the inspections, tests and analyses shall be defrayed by the purchaser.

8.5 Where the supplies or services referred to in clauses 8.2 and 8.3 do not comply with the contract requirements,
irrespective of whether such supplies or services are accepted or not, the cost in connection with these
inspections, tests or analyses shall be defrayed by the provider.

8.6 Supplies and services which are referred to in clauses 8.2 and 8.3 and which do not comply with the contract
requirements may be rejected.

8.7 Any contract supplies may on or after delivery be inspected, tested or analysed and may be rejected if found not
to comply with the requirements of the contract. Such rejected supplies shall be held at the cost and risk of the
provider who shall, when called upon, remove them immediately at his own cost and forthwith substitute them
with supplies which do not comply with the requirements of the contract. Failing such removal the rejected
supplies shall be returned at the providers cost and risk. Should the provider fail to provide the substitute
supplies forthwith, the purchaser may, without giving the provider further opportunity to substitute the rejected
supplies, purchase such supplies as may be necessary at the expense of the provider.

34



2 Province of the

'EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

NMM5-23/24/0018

8.8 The provisions of clauses 8.4 to 8.7 shall not prejudice the right of the purchaser to cancel the contract on
account of a breach of the conditions thereof, or to act in terms of Clause 23 of GCC.

9. Packaging

9.1 The provider shall provide such packaging of the goods as is required to prevent their damage or deterioration
during transit to their final destination, as indicated in the contract. The packaging shall be sufficient to withstand,
without limitation, rough handling during transit and exposure to extreme temperatures, salt and precipitation
during transit, and open storage. Packaging, case size and weights shall take into consideration, where
appropriate, the remoteness of the good’s final destination and the absence of heavy handling facilities at all
points in transit.

9.2 The packaging, marking and documentation within and outside the packages shall comply strictly with such
special requirements as shall be expressly provided for in the contract, including additional requirements, if any,
and in any subsequent instructions ordered by the purchaser.

10. Delivery and documents

10.1 Delivery of the goods and arrangements for shipping and clearance obligations, shall be made by the provider
in accordance with the terms specified in the contract.

11. Insurance

11.1 The goods supplied under the contract shall be fully insured in a freely convertible currency against loss or
damage incidental to manufacture or acquisition, transportation, storage and delivery in the manner specified.

12. Transportation

12.1 Should a price other than an all-inclusive delivered price be required, this shall be specified.
1.

V.
V. 13. Incidental services
VI.

131 The provider may be required to provide any or all of the following services, including additional services, if any:
VII.

(@) performance or supervision of on-site assembly and/or commissioning of the supplied goods;

(b) furnishing of tools required for assembly and/or maintenance of the supplied goods;

(c) furnishing of a detailed operations and maintenance manual for each appropriate unit of the supplied
goods;

(d) performance or supervision or maintenance and/or repair of the supplied goods, for a period of time

agreed by the parties, provided that this service shall not relieve the provider of any warranty obligations
under this contract; and
(e) training of the purchaser’s personnel, at the provider's plant and/or on-site, in assembly, start-up,
operation, maintenance, and/or repair of the supplied goods.
VIII.

13.2 Prices charged by the provider for incidental services, if not included in the contract price for the goods, shall be
agreed upon in advance by the parties and shall not exceed the prevailing rates charged to other parties by the
provider for similar services.

IX.

X. 14. Spare parts

141 As specified, the provider may be required to provide any or all of the following materials, notifications, and
information pertaining to spare parts manufactured or distributed by the provider:
XI.

1) such spare parts as the purchaser may elect to purchase from the provider, provided that this election shall not
relieve the provider of any warranty obligations under the contract, and
2) inthe event of termination of production of the spare parts:
a) Advance natification to the purchaser of the pending termination, in sufficient time to permit the purchaser to
procure needed requirements; and
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b) Following such termination, furnishing at no cost to the purchaser, the blueprints, drawings, and specifications
of the spare parts, if requested.

XII.
Xl 15. Warranty

XIV.

151 The provider warrants that the goods supplied under the contract are new, unused, of the most recent or current
models, and that they incorporate all recent improvements in design and materials unless provided otherwise in
the contract. The provider further warrants that all goods supplied under this contract shall have no defect,
arising from design, materials, or workmanship (except when the design and/or material is required by the
purchaser’s specifications) or from any act or omission of the provider, that may develop under normal use of
the supplied goods in the conditions prevailing in the country of final destination.

XV.

15.2 This warranty shall remain valid for twelve (12) months after the goods, or any portion thereof as the case may
be, have been delivered to and accepted at the final destination indicated in the contract, or for eighteen (18)
months after the date of shipment from the port or place of loading in the source country, whichever period
concludes earlier, unless specified otherwise.

XVI.

15.3 The purchaser shall promptly notify the provider in writing of any claims arising under this warranty.
XVII.

154 Upon receipt of such notice, the provider shall, within the period specified and with all reasonable speed, repair
or replace the defective goods or parts thereof, without costs to the purchaser.

XVIII.

15.5 If the provider, having been notified, fails to remedy the defect(s) within the period specified, the purchaser may
proceed to take such remedial action as may be necessary, at the provider's risk and expense and without
prejudice to any other rights which the purchaser may have against the provider under the contract.

XIX.

XX. 16. Payment

XXI.

16.1 The method and conditions of payment to be made to the provider under this contract shall be specified
XXII.

16.2 The provider shall furnish the purchaser with an invoice accompanied by a copy of the delivery note and upon
fulfilment of other obligations stipulated in the contract.
XXII.

16.3 Payments shall be made promptly by the purchaser, but in no case later than thirty (30) days after submission
of an invoice or claim by the provider.

16.4 A once off payment will be made after the submission of a close out report and other relevant information required
by Project leader

16.5 Payment will be made in Rand unless otherwise stipulated.

XXIV.

XXV. 17. Prices
XXVI.

171 Prices charged by the provider for goods delivered and services performed under the contract shall not vary
from the prices quoted by the provider in his bid, with the exception of any price adjustments authorized or in
the purchaser’s request for bid validity extension, as the case may be.

XXVII.

XXVIII. 18. Increase/decrease of quantities

18.1 In cases where the estimated value of the envisaged changes in purchase does not exceed 15% of the total
value of the original contract, the contractor may be instructed to deliver the revised quantities. The contractor
may be approached to reduce the unit price, and such offers may be accepted provided that there is no
escalation in price.

XXIX.

XXX. 19. Contract amendments

19.1 No variation in or modification of the terms of the contract shall be made except by written amendment signed
by the parties concerned.
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20. Assignment

The provider shall not assign, in whole or in part, its obligations to perform under the contract, except with the
purchaser’s prior written consent.

21. Subcontracts

The provider shall notify the purchaser in writing of all subcontracts awarded under this contracts if not already
specified in the bid. Such notification, in the original bid or later, shall not relieve the provider from any liability
or obligation under the contract.

22. Delays in the provider’s performance

Delivery of the goods and performance of services shall be made by the provider in accordance with the time
schedule prescribed by the purchaser in the contract.

If at any time during performance of the contract, the provider or its subcontractor(s) should encounter conditions
impeding timely delivery of the goods and performance of services, the provider shall promptly notify the
purchaser in writing of the fact of the delay, its likely duration and its cause(s). As soon as practicable after
receipt of the provider’s notice, the purchaser shall evaluate the situation and may at his discretion extend the
provider’s time for performance, with or without the imposition of penalties, in which case the extension shall be
ratified by the parties by amendment of contract.

The right is reserved to procure outside of the contract small quantities or to have minor essential services
executed if any emergency arises, the provider’s point of supply is not situated at or near the place where the
supplies are required, or the provider’s services are not readily available.

Except as provided under GCC Clause 25, a delay by the provider in the performance of its delivery obligations
shall render the provider liable to the imposition of penalties, pursuant to GCC Clause 22, unless an extension
of time is agreed upon pursuant to GCC Clause 21.2 without the application of penalties.

Upon any delay beyond the delivery period in the case of a supplies contract, the purchaser shall, without
canceling the contract, be entitled to purchase supplies of a similar quality and up to the same quantity in
substitution of the goods not supplied in conformity with the contract and to return any goods delivered later at
the provider’'s expense and risk, or to cancel the contract and buy such goods as may be required to complete
the contract and without prejudice to his other rights, be entitled to claim damages from the provider.

Penalties

Subject to GCC Clause 25, if the provider fails to deliver any or all of the goods or to perform the services
within the period(s) specified in the contract, the purchaser shall, without prejudice to its other remedies under
the contract, deduct from the contract price, (please refer to clause 7.1 of the detailed technical
specification), which is calculated on the delivered price of the delayed good or unperformed services using
the current prime interest rate calculated for each day of the delay until actual delivery or performance. The
purchaser may also consider termination of the contract pursuant to GCC Clause 23.

Termination For Default

The purchaser, without prejudice to any other remedy for breach of contract, by written notice of default sent
to the provider, may terminate this contract in whole or in part:

(a) if the provider fails to deliver any or all of the goods within the period(s) specified in the contract, or within
any extension thereof granted by the purchaser pursuant to GCC Clause 21.2;

(b) if the provider fails to perform any other obligation(s) under the contract; or

(c) if the provider, in the judgement of the purchaser, has engaged in corrupt or fraudulent practices in
competing for or in executing the contract.

In the event the purchaser terminates the contract in whole or in part, the purchaser may procure, upon such

terms and in such manner as it deems appropriate, goods, works or services similar to those undelivered, and

the provider shall be liable to the purchaser for any excess costs for such similar goods, works or services.

However, the provider shall continue performance of the contract to the extent not terminated.
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Anti-Dumping And Counter-Vailing Duties And Rights

When, after the date of bid, provisional payments are required, or anti-dumping or countervailing duties are
imposed, or the amount of a provisional payment or anti-dumping or countervailing right is increased in
respect of any dumped or subsidized import, the State is not liable for any amount so required or imposed, or
for the amount of any such increase. When, after the said date, such a provisional payment is no longer
required or any such anti-dumping or countervailing right is abolished, or where the amount of such
provisional payment or any such right is reduced, any such favourable difference shall on demand be paid
forthwith by the provider to the purchaser or the purchaser may deduct such amounts from moneys (if any)
which may otherwise be due to the provider in regard to supplies or services which he delivered or rendered,
or is to deliver or render in terms of the contract or any other contract or any other amount which may be due
to him.

Force Majeure

Notwithstanding the provisions of GCC Clauses 22 and 23, the provider shall not be liable for forteiture of its
performance security, damages, or termination for default if and to the extent that hi delay in performance or
other failure to perform his obligations under the contract is the result of an event of force majeure.

If a force majeure situation arises, the provider shall promptly notify the purchaser in writing of such condition
and the cause thereof. Unless otherwise directed by the purchaser in writing, the provider shall continue to
perform its obligations under the contract as far as is reasonably practical, and shall seek all reasonable
alternative means for performance not prevented by the force majeure event.

Termination For Insolvency

The purchaser may at any time terminate the contract by giving written notice to the provider if the provider
becomes bankrupt or otherwise insolvent. In this event, termination will be without compensation to the
provider, provided that such termination will not prejudice or affect any right of action or remedy which has
accrued or will accrue thereafter to the purchaser,

Settlement Of Disputes

If any dispute or difference of any kind whatsoever arises between the purchaser and the provider in
connection with or arising out of the contract, the parties shall make every effort to resolve amicably such
dispute or difference by mutual consultation.

If, after thirty (30) days, the parties have failed to resolve their dispute or difference by such mutual
consultation, then either the purchaser or the provider may give notice to the other party of his intention to
commence with mediation. No mediation in respect of this matter may be commenced unless such notice is
given to the other party.

Should it not be possible to settle a dispute by means of mediation, it may be settled in a South African court
of law.

Notwithstanding any reference to mediation and / or court proceedings herein,

(@ the parties shall continue to perform their respective obligations under the contract unless they
otherwise agree; and
(b) the purchaser shall pay the provider any monies due to the provider for goods delivered and / or

services rendered according to the prescripts of the contract.
Limitation Of Liability

Except in cases of criminal negligence or wilful misconduct, and in the case of infringement pursuant to
Clause 6;

(a) the provider shall not be liable to the purchaser, whether in contract, tort, or otherwise, for any indirect or
consequential loss or damage, loss of use, loss of production, or loss of profits or interest costs, provided
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that this exclusion shall not apply to any obligation of the provider to pay penalties and / or damages to the
purchaser; and

(b) the aggregate liability of the provider to the purchaser, whether under the contract, in tort or otherwise, shall
not exceed the total contract price, provided that this limitation shall not apply to the cost of repairing or
replacing defective equipment.

Governing Language

The contract shall be written in English. All correspondence and other documents pertaining to the contract
that is exchanged by the parties shall also be written in English.

Applicable Law

The contract shall be interpreted in accordance with South African laws, unless otherwise specified.

Notices

Every written acceptance of a bid shall be posted to the provider concerned by registered or certified mail and
any other notice to him shall be posted by ordinary mail to the address furnished in his bid or to the address
notified later by him in writing and such posting shall be deemed to be proper service of such notice.

The time mentioned in the contract documents for performing any act after such aforesaid notice has been given,
shall be reckoned from the date of posting of such notice.

TAXES AND DUTIES

A foreign provider shall be entirely responsible for all taxes, stamp duties, license fees, and other such levies
imposed outside the purchaser’s country.

A local provider shall be entirely responsible for all taxes, duties, license fees, etc, incurred until delivery of the
contracted goods to the purchaser.

No contract shall be concluded with any tenderer whose tax matters are not in order. Prior to the award of a
bid SARS must have certified that the tax matters of the preferred tenderer are in order.

Transfer Of Contracts

The contractor shall not abandon, transfer, assign or sublet a contract or part thereof without the written
permission of the purchaser.

Amendment Of Contracts

No agreement to amend or vary a contract or order or the conditions, stipulations or provisions thereof shall be
valid and of any force unless such agreement to amend or vary is entered into in writing and signed by the
contracting parties. Any waiver of the requirement that the agreement to amend or vary shall be in writing,
shall also be in writing.

Duration

The contract duration is Thirteen (13) Weeks.
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TECHNICAL SPECIFICATION

PART A: MECHANICAL

1. KNOWLEDGE

1.1 The installation shall be completed in a satisfactory manner. The contractor shall be
responsible for the proper functioning of the installation and any claims on
the grounds for want of knowledge in such respect or otherwise will not be
entertained by the Department.

1.2 Tenderers are required to visit the site and satisfy themselves to the nature and extent of the
work to be done and make allowances for any items omitted from the

specification, but obviously intended and necessary for the completion of the work

and must check all sizes and measurements.

2. TENDER DOCUMENT

2.1  The quotation must be clearly marked: Quotation NMM5-23/24/0018
Gqeberha: Earnest Malgas Treatment Centre: Supply, delivery and installation of two
heavy duty gate motors, two ground rails, service and repairs of four (4) motorized
gates.

3. WARRANTY

3.1  The tenderer is to guarantee his workmanship and equipment installed under
this contract for a period of twelve (12) months against any defects (From date
of Practical Completion).

3.2 This warranty is applicable on workmanship & the supply, delivery and installation of
new additional parts & equipment only.

4. SITE

4.1  The site for this service is Ggeberha: Earnest Malgas Treatment Centre:
Singapi Street, New Brighton 2, Ibhayi.

o, MAKING GOOD TO TRADES AND CLEARING OF SITE

5.1  The mechanical contractor will be held fully responsible for the making good of all trades
damaged or disturbed during the course of the contract.
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5.2  All making good to damage must be done to match the existing and to the
entire satisfaction of the Works Inspector (Mechanical).

5.3  After making good to all trades the contractor shall be held responsible for the
clearing of the site and any off-cut materials, etc., caused by him during the
course of this contract.

6. SCOPE OF WORK

6.1  This specification is for the replacement of two heavy duty gate motors, replacement of
four (4) gate wheels, two (2) ground rails, service and repairs of four (4) motorized gates at
Gqeberha: Earnest Malgas Treatment Centre, as specified hereunder.

7. SUPPLY, DELIVER AND INSTALL

7.1  Two (2) x heavy duty gate motors as specified.
7.2  Two (2) x stainless steel lockable anti-theft brackets to suite the new installations.
7.3 Four (4) x 100mm diameter matching wheels complete as specified.

7.4  All ancillary equipment to complete the installation.

R

SUB TOTAL FOR CLAUSE 7 SHALL BE CARRIED OVER TO SUMMARY PAGE.

8. CHECK, REPAIR AND MATERIALS REPLACE LIST SCHEDULE OF
MOTORIZED GATES (EXISTING EQUIPMENT LIST)

8.1 Main Entrance: Earnest Malgas Treatment Centre: Two (2) x motorized gates.
8.2  Secondary Entrance: Earnest Malgas Treatment Centre: Two (2) x motorized gates.

9. GATE MOTORS

9.1  The gate motor specifications shall be as per the following specification tables:

A. Motor specification table

Input Voltage 90 - 240V AC +10%, 50 Hz (Single phase)
Motor Power Supply Battery-driven — Standard Capacity —
2x 12V 7.2Ah
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Motor Voltage 24V DC

Push force - rated 30kgf

Gate speed (varies with load)4 Up to 26m/min4

Operations in standby with 2x 7Ah Power saving (15m/min 15kgf)
batteries Normal (26m/min 15kgf)
Collision Sensing Automatic

Duty cycle — Mains present2.3 45 %

Gate mass - maximum 1000 kg

10. HEAVY DUTY GATE WHEELS

10.1 The new heavy duty gate wheels shall have a 100 mm diameter and match the gate
profile and new ground rail track.

10.2  The bearings shall be minimum 6201 ZZ.
10.3  The wheels shall have a minimum width of 40 mm.
10.4  The maximum load gate kg with two gate wheels shall be 1100 kg.

11. CHECK/REPAIR AND MATERIALS REPLACE LIST FOR SERVICING AND
REPAIRS OF MOTORIZED GATES (EXISTING EQUIPMENT)

11.1Remove all redundant motor equipment, razz racks etc. from site to enable
replacement of heavy duty gate motors and razz racks.

11.2 Do fault finding on complete motor installations.
11.3 Adjustable speed modes from 16 to 30m/min. Open and closing speed must be
programmed independently. Check closing time interval between fully open and

normal automatic closing.

11.4 Remote gate status indicator (gate position, multiple collision detection, over
temperature and light status).

11.5 Check safety beams for correct operation.

11.6 The complete installations shall be checked for proper operation, ensuring correct
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clearances, correct meshing of drive gear and rack, and proper alignment of gate and
rack and drive gear.

11.7 Check motors are properly anchored.

11.8 Reprogram motors for correct opening and closure.

11.9 Check all guide rollers for correct operation and excessive wear and tear.

11.10 Clean all ground beam, ground rail, track running and surrounding surface areas.

11.11 Check all electrical switchgear for loose connections and tighten.

SUB TOTAL R

SUB TOTAL FOR CLAUSE 11 SHALL BE CARRIED OVER TO SUMMARY PAGE.
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PART B: BUILDING:

12. METAL WORK:

12.1Remove existing steel gates and set aside for re-use- Entrance gates

Carefully remove existing 3meters high steel entrance sliding gate without damaging
any components of the gate and set aside for re-use.

To remove: 2 No steel sliding gates R

12.2 Remove existing gate track and cart away from site

Carefully remove existing 16 meters long steel gate track including all bolts and cart
away from site.
Note: DPWI representative to check prior to installation of new gate rail.

To remove: 2 No 16 meters long steel gate tracks R

12.3  Conduct Schmidt hammer test

Conduct a Schmidt hammer test on existing concrete surface.
Testing results to be submitted to DPWI prior to commencement of work

Qty: 4 No Schmidt hammer tests R

12.4  Allow for temporal access to the premises

Allow for temporal access using new steel diamond mesh double leaf gate and razor
double security wire, size 8meters long x 2.4meters high, size (32mm x 50mm square
tubing), including two (2) dig in treated timber posts size 2.40 hi x 100mm diam, and
pad lockable slide latch, trow drop bolts and 4 Number adjustable hinges.

Allow for 180 degrees swing.

Allow for new diamond welded mesh fence size 2.4 meters high x 10 meters

(50mm x 50mm hole size and 2mm wire thickness) fixed to two (2) treated timber
posts size 2.40 meters x100mm. Note to allow for 1.5 working space from the existing
gate to the temporary access.

Note: This temporal access will be for the duration of the contract.
(See attached photo 1)

Qty: 1 No steel mesh double leaf gate R

Qty: 1 No 15m diamond wire mesh R
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Qty: 4 No Treated timber posts R

SUB TOTAL R

SUB TOTAL FOR CLAUSE 12.4 SHALL BE CARRIED OVER TO SUMMARY PAGE.

12.5 Supply and fit galvanized sliding gate rail

Manufacture, supply and install new heavy duty hot dipped galvanized steel flat bar
size 150mm wide x 8mm thick x 16 meters long to match existing and new steel
square bar size 20mm x 20mmx 16 meters long. Steel bar to be tact welded for
100mm wide in 400mm centers

Note: Steel flat bar and steel square bar to be hot dipped galvanised after being
manufactured. (See attached drawing 01)

Supply and fit new chemical anchored bolts to 18mm diameter predrilled holes to
receive new chemical anchored bolts sizes 16mm diameter x 190mm long fixed
through concrete surface in 500mm centers.

Note: Samples to be approved by DPWI representative prior to commencement
of work.

Qty: 2 No 8mm x 150mm x 16 meters long galvanised flat bar R

Qty: 2 No 20mm x 20mm dia x 16 meters long galvanised steel bar R

Qty: 160 Nol6mm dia x 190mm long chemical anchored bolts R

SUB TOTAL R

SUB TOTAL FOR CLAUSE 12.5 SHALL BE CARRIED OVER TO SUMMARY PAGE.

12.6 Provisional Sum

The sum of R20 000.00 (Twenty thousand Rand) has been allowed for materials and labour to repair
motorized sliding gate installation and motors, to break down existing concrete, compaction and cast
reinforced or mass concrete in accordance with building PW371 and structural engineer specification
to the satisfaction of the DPWI representative. This item is subject to re-measurement on a proven
cost basis. On the commencement of the contract this amount will be omitted and actual costs added
back on approval by the Department of such expenditure.

PROVISIONAL AMOUNT FOR MECHANICAL & BUILDING WORK  RZ20000.00

PROVISIONAL AMOUNT IS ALREADY CARRIED OVER TO SUMMARY PAGE
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Re- install existing two sliding steel gate back into position

Carefully fit back into position existing two gates without damaging the gates,
Frame and all other moving components. Leave the gates in a good working
condition

Qty: 2 No sliding steel gates R
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13. SUMMARY PAGE

SUMMARY DESCRIPTION

PART A: MECHANICAL

7. Supply, deliver and install

11. Check, repair and materials replace list for
servicing and repairs of motorized gates

PART B: BUILDING

12.1 Remove existing steel gates and set aside
for re-use- Entrance gates

12.2 Remove existing gate track and cart away from site

12.3 Conduct Schmidt hammer test

12.4 Allow for temporal access to the premises

12,5 Supply and fit galvanized sliding gate rail

12.6  Provisional Sum

12.7 Re- install existing two sliding steel gate back

into position

COMPREHENSIVE HEALTH AND SAFETY
SUB TOTAL
VAT 15%

TOTAL

AMOUNT

NMM5-23/24/0018

Pyl

20 000.00

TOTAL SHALL BE CARRIED OVER TO THE FORM OF OFFER
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ANNEXURE 1:

PHOTO NO. 1
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- OCCUPATIONAL HEALTH AND SAFETY SPECIFICATION

- FOR

GQEBERHA: EARNEST MALGAS TREATMENT CENTRE:

SUPPLY, DELIVERY AND INSTALLATION OF TWO (2) HEAVY DUTY
GATE MOTORS, TWO GROUND RAILS, SERVICE AND REPAIRS OF
FOUR (4) MOTORIZED GATES

PROJECT NO: NMM5-23/24/0018

IMPLEMENTED BY

- THE DEPARTMENT OF PUBLIC WORKS & INFRASTRUCTURE
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1. PREAMBLE

In terms of Construction Regulation 4(1)(a) of the Occupational Health and Safety Act, 1993 (Act 85 of 1993), and 5(1)
construction regulation of 2014, the Department of Public Works & Infrastructure, as the Client and/or its Agent on its
behalf, shall be responsible to prepare Health & Safety Specifications for any intended construction project and provide
any Principal Contractor who is making a bid or appointed to perform construction work for the Client and/or its Agent on

its behalf with the same.

The Client’s further duties are as described in The Act and the Regulations made there-under. The Principal Contractor
shall be responsible for the Health & Safety Policy for the site in terms of Section 7 of the Act and in line with Construction
Regulation 5 as well as the Health and Safety Plan for the project.

This ‘Health and Safety Specifications’ document is governed by the “Occupational Health and Safety Act, 1993 (Act No.
85 of 1993), hereinafter referred to as ‘The Act’. Notwithstanding this, cognizance should be taken of the fact that no
single Act or its set of Regulations can be read in isolation. Furthermore, although the definition of Health and Safety
Specifications stipulates ‘a documented specification of all health and safety requirements pertaining to associated works
on a construction site, so as to ensure the health and safety of persons’, it is required that the entire scope of the Labour
legislation, including the Basic Conditions of Employment Act be considered as part of the legal compliance system. With
reference to this specification document this requirement is limited to all health, safety and environmental issues
pertaining to the site of the project as referred to here-in. Despite the foregoing it is reiterated that environmental
management shall receive due attention.

Due to the wide scope and definition of construction work, every construction activity and site will be different, and
circumstances and conditions may change even on a daily basis. Therefore, due caution is to be taken by the Principal
Contractor when drafting the Health and Safety Plan based on these Health and Safety Specifications. Prior to drafting
the Health and Safety Plan, and in consideration of the information contained here-in, the contractor shall set up a Risk
Assessment Program to identify and determine the scope and details of any risk associated with any hazard at the
construction site, in order to identify the steps needed to be taken to remove, reduce or control such hazard. This Risk
Assessment and the steps identified will be the basis or point of departure for the Health and Safety Plan. The Health and
Safety Plan shall include documented ‘Methods of Statement’ (see definitions under Construction Regulations) detailing

the key activities to be performed in order to reduce as far as practicable, the hazards identified in the Risk Assessment.

In this a high premium is to be placed on the health and safety of the most valuable assets of the Department of Public
Works & Infrastructure. These are its personnel, the personnel of its Clients and the physical assets of which it is the
custodian and may also include the public as well. The responsibilities the Department and relevant stakeholders have
toward its employees and other people present in the facilities or on the sites are captured further in this specification
document. These responsibilities stem from both moral, civil and a variety of legal obligations. The Principal Contractor

is to take due cognisance of the above statement.

Every effort has been made to ensure that this specification document is accurate and adequate in all respects. Should
it however, contain any errors or omissions they may not be considered as grounds for claims under the contract for
additional reimbursement or extension of time, or relieve the Principal Contractor from his responsibilities and
accountability in respect of the project to which this specification document pertains. Any such inaccuracies,

inconsistencies and/or inadequacies must immediately be brought to the attention of the Agent and/or Client.
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2. SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT

These Specifications should be read in conjunction with the Act, the Construction Regulations and all other Regulations
and Safety Standards which were or will be promulgated under the Act or incorporated into the Act and be in force or
come into force during the effective duration of the project. The stipulations in this specification, as well as those contained
in all other documentation pertaining to the project, including contract documentation and technical specifications shall
not be interpreted, in any way whatsoever, to countermand or nullify any stipulation of the Act, Regulations and Safety
Standards which are promulgated under, or incorporated into the Act.

This health and safety specification in respect of a construction work contract:

a) provides the overarching framework within which the contractor is required to demonstrate compliance with
certain requirements for occupation health and safety established by the Occupational Health and Safety Act of
1993 and the regulations that make reference to Pressure Equipment during this project;

b) establishes the manner in which the contractor is to manage the risk of health and safety incidents in during the
construction; and

C) establishes the manner in which the employer’s health and safety agent will interact with the contractor.

Note 1  This specification establishes generic requirements to enable the employer and the contractor to satisfy aspects of the
Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) and the Construction Regulations, 2014. The contractor is required
to develop, implement and maintain package specific health and safety plans. The employer is required to provide certain package
specific information to the contractor or a health and safety specification for the works to enable such plans to be formulated.
Accordingly, this generic specification on its own cannot ensure compliance with the requirements of the aforementioned Act (See
Annexure A).

Note 2: The Construction Regulations, 2014, require an employer to stop any contractor from executing construction work which is
not in accordance with the contractor’s health and safety plan for the site or which poses to be a threat to the health and safety of
persons. Note 3: This specification establishes generic health and safety requirements. Site specific requirements for health and
safety are stated in the scope of work associated with a contract (see Annexure A).

Note 4: The South African Council for the Project and Construction Management Professions has established the following specified
categories of registration in terms of the Project and Construction Management Professions Act of 2000 (Act No. 48 of 2000):

a) aConstruction Health and Safety Agent who may be appointed by an employer to act as his agent in terms of the Occupational
Health and Safety Act of 1993 and the Construction Regulations issued in terms of that Act;

b) a Construction Health and Safety Manager who may be appointed by an employer to complement his professional team or
by a contractor to manage company or project health and safety performance and compliance in accordance with the
Occupational Health and Safety Act and Regulations; and a Construction Health and Safety Officers who may be appointed
by an employer to mitigate the risk on a project or by a contractor to monitor and assist on-site health and safety performance
and compliance in accordance with the Occupational Health and Safety Act and Regulations and services.

3. PURPOSE

The Department is obligated to implement measures to ensure the health and safety of all people and properties affected
under its custodianship or contractual commitments, and is further obligated to monitor that these measures are structured

and applied according to the requirements of these Health and Safety Specifications.

The purpose of this specification document is to provide the relevant Principal Contractor (and his / her contractor) with
any information other than the standard conditions pertaining to construction sites which might affect the health and safety
of persons at work and the health and safety of persons in connection with the use of plant and machinery; and to protect
persons other than persons at work against hazards to health and safety arising out of or in connection with the activities

of persons at work during the carrying out of construction work for the Department of Public Works & Infrastructure. The
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Principal Contractor (and his /her contractor) is to be briefed on the significant health and safety aspects of the project

and to be provided with information and requirements on inter alia:

a) Safety considerations affecting the site of the project and its environment;

b) Health and safety aspects of the associated structures and equipment;

C) submissions on health and safety matters required from the Principal Contractor (and his /her contractor); and
d) the Principal Contractor’s (and his /her contractor) health & safety plan.

To serve to ensure that the Principal Contractor (and his /her contractor) is fully aware of what is expected from him/her
with regard to the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) and the Regulations made there-under
including the applicable safety standards, and in particular in terms of Section 6, 7 and 8 of the construction regulation
(2014).

To inform the Principal Contractor that the Occupational Health and Safety Act, 1993 (Act 85 of 1993) in its entirety shall
apply to the contract to which this specification document applies. The Construction Regulations promulgated on 07
February 2014.

- CREATING AND MAINTAINING A SAFE AND HEALTHY WORK ENVIRONMENT
- General

The contractor shall with respect to the site and the construction work that are contemplated:

1. cause a preliminary hazard identification to be performed by a competent person before commencing any
physical construction activity;

2. evaluate the risks associated with the identified hazard to the health and safety of such employees and the
steps that need to be taken to comply with the Act; and

3. asfarasis reasonably practicable, prevent the exposure of such employees to the hazards concerned or,
where prevention is not reasonably practicable, minimize such exposure.

4. Adhere to the consolidated COVID — 19 directions on health and safety in the workplace issued by the
Minister in terms of the Regulation 4(10) of the National Disaster Regulations as well as the COID act.
Ensure that you provide the Department with proof that the requirements stipulated on these

Regulations as the Employer have been met.

The contractor shall ensure that:

e all reasonably practicable steps are taken to prevent the uncontrolled collapse of any new or existing structure
or any part thereof, which may become unstable or is in a temporary state of weakness or instability due to the
carrying out of construction work; no structure or part of a structure is loaded in a manner which would render
it unsafe; and

e account of information, if any, provided by the designer of the structure is taken into account in the risk
assessment;

e Adhere to the consolidated COVID — 19 directions on health and safety in the workplace issued by the Minister

in terms of the Regulation 4(10) of the National Disaster Regulations as well as the COID act. Ensure that you
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provide the Department with proof that the requirements stipulated on these Regulations as the Employer have

been met.

Note: The information provided by the designer should outline known or anticipated dangers or hazards relating to the work and
make available all information required for the safe execution of the work. It should provide as relevant, geotechnical information
(or make reference to reports provided in the site information), the loading the structure is designed to withstand, the methods and
sequence of construction.

The contractor shall carry out regular inspections and audits to ensure that the work is being performed in accordance
with the requirements of this specification.

4. DEFINITIONS
The most important definitions in the Act and Regulations pertaining to this specification document are hereby
extracted.

Act: the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993)
Accident — means unplanned occurrence that happens due to the unsafe condition and may cause injury to a person,

damage to the property, material, plant, equipment and the environment.

Agent — means any person who acts as a representative for a client. The word agent, in some instances, may be used
interchangeable with the Construction Health and Safety Agent, the distinguishing factor will be on the role expected to
be played by the agent mentioned. For example, all H&S related issues (audits, inspections, and/or reports) are done by
the Construction Health and Safety Agent, whilst the accountability of overall project success or portions of the work is
done by the Agent i.e. Principal Agent or Project Manager or Engineer.

Client means Department of Public Works & Infrastructure and Infrastructure.

Competent person means a person who-

(@) has in respect of the work or task to be performed the required knowledge, training and experience and, where
applicable, qualifications, specific for that work or task: Provided that where appropriate qualifications and
training are registered in terms of the provisions of the National Qualifications Framework Act, 2000 (Act No.67
of 2000), those qualifications and that training must be regarded as the required qualifications and training; and

(b) Is familiar with the OHS Act, Act 85 of 1993 and with the applicable regulations made under the Act;

Construction Health & Safety Agent (SACPCMP) — The person or entity appointed by the client through the Agent and
who has a full authority and obligation to act on the client’s behalf in terms of the construction regulations. Pr.CHSA
means a competent person who acts as a representative for a Client in terms of regulation (5)5.

Contract Amount” Financial value of the contract at the time of the award of the contract, exclusive of all allowance and
any value added tax or sales tax which the law requires the employer to pay to the contractor.

contractor: person or organization that contracts to provide the work covered by the contract
contract manager: person appointed by the employer to administer the contract on his behalf
competent person: any person who:

a) has in respect of the work or task to be performed the required knowledge, training and experience and, where
applicable, qualifications specific to that work or task; and
b) is familiar with the Act and applicable regulations made in terms of the Act

Note: The Regulations stipulate that where appropriate qualifications and training are registered in terms of the provisions of the
National Qualification Framework Act of 2000.those qualifications and training must be regarded as the required qualifications and
training.

danger: anything which may cause injury or damage to persons or property

employer: person or organisation that enters into a contract with the contractor for the provision of the work covered by
the contract

54



2 Province of the

'EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

NMM5-23/24/0018
employer’s health and safety agent: the person appointed as agent by the employer in terms of Regulation 4(5) of the

Construction regulations and named in the contract data as the being the employer’s agent responsible for health and
safety matters. This is a Construction Health & Safety Agent (SACPCMP)” — The person or entity appointed by the
client through the Agent and who has a full authority and obligation to act on the client’s behalf in terms of the construction
regulations;
"Construction Manager (Site Agent)" means a competent person responsible for the management of the physical
construction processes and the coordination, administration and management of resources on a construction site;
Construction Site means a work place where construction work is being performed;
Construction Supervisor means a competent person responsible for supervising construction activities on a
construction site;
Construction Vehicle means a vehicle used as a means of conveyance for transporting persons or material, or persons
and material, on and off the construction site for the purposes of performing construction work;
Construction work means any work in connection with —
a) The construction, erection, alteration, renovation, repair, demolition or dismantling of or addition to a building or
any similar structure; or
b) the construction, erection, maintenance, demolition or dismantling of any bridge, dam, canal, road, railway,
runway, sewer or water reticulation system; or the moving of earth, clearing of land, the making of excavation,
piling, or any similar civil engineering structure or type of work.
Construction Work Permit means a document issued in terms of regulation 3 of the Construction Regulations 2014.
CR refers to the Construction Regulations 2014.
Demolition Work means a method to dismantle, wreck, break, pull down or knock down of a structure or part thereof
by way of manual labour, machinery, or the use of explosives.
ergonomics: the application of scientific information concerning humans to the design of objects, systems and the
environment for human use in order to optimise human well-being and overall system performance.
Fall Protection Plan means a documented plan, which includes and provides for-
e Allrisks relating to working from a fall risk position, considering the nature of work undertaken;
e The procedures and methods to be applied in order to eliminate the risk of falling; and
e Arescue plan and procedures.
H&S — health and safety.
hazard: a source of or exposure to danger.

hazard identification: the identification and documenting of existing or expected hazards to the health and safety of

persons, which are normally associated with the type of construction work being executed or to be executed.

Health and Safety File — means a file, or other record in permanent form, containing the information required a

contemplated in the regulations.

health and safety plan: a documented plan which addresses hazards identified and includes safe work procedures to

mitigate, reduce or control the hazards identified.

health and safety specification: a site, activity or project specific document pertaining to all health and safety

requirements related to construction work which is included in the contractor’s contract with the employer or an order

issued in terms of framework agreement.

healthy: free from illness or injury attributable to occupational causes.

incident: an event or occurrence occurring at work or arising out of or in connection with the activities of persons at

work, or in connection with the use of plant or machinery, in which, or in consequence of which:

a) any person dies, becomes unconscious, suffers the loss of a limb or part of a limb or is otherwise injured or
becomes ill to such a degree that he is likely either to die or to suffer a permanent physical defect or likely to be
unable for a period of at least 14 days either to work or to continue with the activity for which he was employed
or is usually employed;

b) a major incident occurred; or
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C) the health or safety of any person was endangered and where:
i) a dangerous substance was spilled,;
ii) the uncontrolled release of any substance under pressure took place;

iii) machinery or any part thereof fractured or failed resulting in flying, falling or uncontrolled moving objects;
or machinery ran out of control.
inspector: a person designated as such under section 28 the Act.
major incident: an occurrence of catastrophic proportions, resulting from the use of plant or machinery, or from
activities at a workplace.
Medical Certificate of Fitness means a certificate contemplated in regulation 7(8) of Construction Regulations 2014.
Practical Completion Certificates- A certificates issued in terms of a contract by the employer, signifying that the
whole of the construction works have reached a state of readiness for occupation or use for the purposes intended,
although some minor work may be outstanding.
"Professional Engineer or Professional Certificated Engineer" means a person holding registration as either a
Professional Engineer or Professional Certificated Engineer in terms of the Engineering Profession Act, 2000 (Act No.
46 of 2000).
reasonably practicable: practicable having regard to:
a) the severity and scope of the hazard or risk concerned;
b) the state of knowledge reasonably available concerning that hazard or risk and of any means of removing or
mitigating that hazard or risk;
C) the availability and suitability of means to remove or mitigate that hazard or risk; and
d) the cost of removing or mitigating that hazard or risk in relation to the benefits deriving therefrom.
risk — means the likelihood that harm will occur and the subsequent consequences.
“Risk assessment” — means a process to determine any risk associated with any hazard at a construction site in order
to identify the steps needed to be taken to mitigate, reduce or control such hazards.
safe: free from any hazard.

Safety Officer — a person deemed competent by SACPCMP under the relevant category of registration.

scaffold: any temporary elevated platform and supporting structure used for providing access to and supporting

workmen or materials or both.

structure:

a) any building, steel or reinforced concrete structure (not being a building), railway line or siding, bridge,
waterworks, reservoir, pipe or pipeline, cable, sewer, sewage works, fixed vessels, road, drainage works,
earthworks, dam, wall, mast, tower, tower crane, bulk mixing plant, pylon, surface and underground tanks, earth
retaining structure or any structure designed to preserve or alter any natural feature, and any other similar
structure;

b) any false work, scaffold or other structure designed or used to provide support or means of access during
construction work; or

C) any fixed plant in respect of construction work which includes installation, commissioning, decommissioning or
dismantling and where any construction work involves a risk of a person falling.

substance: any solid, liquid, vapour, gas or aerosol, or combination thereof.

suitable: capable of fulfilling or having fulfilled the intended function or fit for its intended purpose.

temporary works: any false work, formwork, support work, scaffold, shoring or other temporary structure designed to

provide support or means of access during construction.

workplace: any premises or place where a person performs work in the course of his employment.

5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT

5.1 Structure and Organization of OH&S Responsibilities
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Overall Supervision and Responsibility for OH&S

The Client and/or its Agent on its behalf to ensure that the Principal Contractor, appointed in terms of
Construction Regulation 4(1)(c), implements and maintains the agreed and approved H&S Plan. Failure on the
part of the Client or Agent to comply with this requirement will not relieve the Principal Contractor from any one
or more of his/her duties under the Act and Regulations.

The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of the Act to ensure that the
Employer (as defined in the Act) complies with the Act. The pro forma Legal Compliance Audit may be used for
this purpose by the Principal Contractor or his/her appointed contractor.

All OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her/their respective appointment forms to
regularly, in writing, report to their principals on matters of health and safety per routine and ad hoc inspections
and on any deviations as soon as observed, regardless of whether the observation was made during any routine
or ad hoc inspection and to ensure that the reports are made available to the principal Contractor to become
part of site records (Health & Safety File).

The Construction Supervisor and Assistant Construction Supervisor/s appointed in terms of Construction
Regulation 6 to regularly, in writing, report to their principals on matters of health and safety per routine and ad
hoc inspections and on any deviations as soon as observed, regardless of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made available to the principal
Contractor to become part of site records (Health & Safety File).

All Health and Safety Representatives (SHE-Reps) shall act and report as per Section 18 of the Act.

5.12 Required appointments as per the Construction Regulations: -

Iltem Regulation Appointment Responsible
Person

1. 3. Application Construction work permit (N/A) Client

2. 5(2)(k) Principal contractor for each phase or project Client

3. 5(6) Construction Health & Safety Agent (N/A) Client

4. 7(1)(c) Contractor Principal
Contractor

5. 7(3) Contractor Contractor

6. 8(1) Construction manager Contractor

7. 8(2) Assistance Construction manager Contractor

8. 6(1) Construction supervisor Contractor

9. 6(2) Construction supervisor sub-ordinates Contractor

10. 8(5) Construction Safety Officer Contractor

11. 8(8) Responsible employee

12. 9(2) Person to carry out risk assessment Contractor

13. 10(1) Fall protection planner Contractor
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14. 12(1) Temporal work designer (N/A)

15. 12(2) Supervisor of temporal work operation(N/A)

16. 13(1) Excavation supervisor (N/A) Contractor
17. 13(2)(k) Competent person in the use of explosive for excavations (N/A) Contractor
18. 14(11) Explosives expert Contractor
19. 14(1) Supervisor demolition work(N/A) Contractor
20. 14(2) Scaffold supervisor Contractor
21. 16(1) Suspended platform supervisor Contractor
22. 18(1)a Rope access Contractor
23. 19(8)(a) Material hoist inspector Contractor
24. 20(1) Bulk mixing plant supervisor(N/A) Contractor
25. 21(2) Explosive actuated fastening device inspector Contractor
26. 21(2)(9) Explosive actuated fastening device cartridge, nails and studs: issuer & | Contractor

collector

27. 23(1) Operator : construction vehicle and mobile plant(N/A) Contractor
28. 28 (a) Stacking and storage supervisor Contractor
29. 29 (h) Fire equipment inspector Contractor

5.2 Communication, Participation & Consultation

5.2.1  Occupational Health & Safety matters/issues shall be communicated between the Employer, the Principal
Contractor, the other Contractors, the Designer and other concerned parties shall be through the H&S
Committee or other means determined by the client.

5.2.2  In addition to the above, communication may be directly to the Client or his appointed Agent, verbally or in
writing, as and when the need arises.

5.2.3  Consultation with the workforce on OH&S matters will be through their Supervisors and H&S Representatives
(‘SHE — Reps’)

5.2.4  The Principal Contractor will be responsible for the dissemination of all relevant OH&S information to the other
Contractors e.g. design changes agreed with the Client and/or its Agent on its behalf and the Designer,
instructions by the Client and/or his/her agent, exchange of information between Contractors, the reporting of
hazardous/dangerous conditions/situations etc.

5.2.5  Adhere to the consolidated COVID — 19 directions on health and safety in the workplace issued by the Minister
in terms of the Regulation 4(10) of the National Disaster Regulations as well as the COID act.

6. INTERPRETATION

a) The Act and its associated regulations shall have precedence in the interpretation of any ambiguity or
inconsistency between it and this specification.

b) Compliance with the requirements of this specification does not necessarily result in compliance with the
provisions of the Act.

c) The Occupational Health and Safety Act and all its Regulations, with the exception of the Construction

Regulations, distinguish between the roles, responsibiliies and functions of employers and employees
respectively. It views consultants and contractors as employees of the “owner” of a construction or operational
project, the “owner” being regarded as the employer.
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The position taken by the Construction Regulations is that the “owner”, in terms of its instructions, operates (has
to operate) in the role of client as per relevant definition. The contractors working for the “client” are seen to be
in two categories, i.e. the Principal Contractor and Contractors.

The Principal Contractor has to take full responsibility for the health and safety on the site of the relevant project
/ contract. This includes monitoring health and safety conditions and overseeing administrative measures
required by the Construction Regulations from all contractors on the project site.

The words Principal Contractor and Contractor in this document are used interchangeable, unless clearly
expressed otherwise to mean something else e.g. when used to describe roles, responsibilities, functions, acts
or omissions of the sub-contractor(s).

Adhere to the consolidated COVID — 19 directions on health and safety in the workplace issued by the Minister
in terms of the Regulation 4(10) of the National Disaster Regulations as well as the COID act. Ensure that you
provide the Department with proof that the requirements stipulated on these Regulations as the Employer have
been met.

RESPONSIBILITIES

Client

The Client or his appointed Agent on his behalf will appoint each Principal Contractor for this project or
phase/section of the project in writing for assuming the role of Principal Contractor as intended by the
Construction Regulations.

The Client or his appointed Agent on his behalf shall discuss and negotiate with the Principal Contractor the
contents of the health and safety plan of the both Principal Contractor and Contractor for approval.

The Client or his appointed Agent on his behalf will take reasonable steps to ensure that the health and safety
plan of both the Principal Contractor and Contractor is implemented and maintained. The steps taken will include
periodic audits at intervals of at least once every month.

The Client or his appointed Agent on his behalf, will prevent the Principal Contractor and/or the Contractor from

commencing or continuing with construction work should the Principal Contractor and/or the Contractor at any

stage in the execution of the works be found to:

¢ have failed to have complied with any of the administrative measures required by the Construction Regulations
in preparation for the construction project or any physical preparations necessary in terms of the Act;

¢ have failed to implement or maintain their health and safety plan;

¢ have executed construction work which is not in accordance with their health and safety plan; or

e act in any way which may pose a threat to the health and safety of any person(s) present on the site of the
works or in its vicinity, irrespective of him/them being employed or legitimately on the site of the works or in

its vicinity.

Principal Contractor

The Principal Contractor shall accept the appointment under the terms and Conditions of Contract. The Principal
Contractor shall sign and agree to those terms and conditions and shall, before commencing work, notify the
Department of Labour of the intended construction. Annexure 2 of this construction regulation contains a
“Notification of Construction Work” form. The Principal Contractor shall submit the notification in writing prior to
commencement of work and inform the Client or his Agent accordingly.

The Principal Contractor shall ensure that he is fully conversant with the requirements of this Specification and
all relevant health and safety legislation.
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c) The Principal Contractor will in no manner or means be absolved from the responsibility to comply with all
applicable sections of the Act, the Construction Regulations or any Regulations proclaimed under the Act or
which may perceivable be applicable to this contract.

d) The Principal Contractor shall provide and demonstrate to the Client a suitable and sufficiently documented
health and safety plan based on this Specification, the Act and the Construction Regulations, which shall be
applied from the date of commencement of and for the duration of execution of the works. This plan shall, as
appendices, include the health and safety plans of all Sub-contractors for which he has to take responsibility in
terms of this contract.

e) The Principal Contractor shall provide proof of his registration and good standing with the Compensation Fund
or with a licensed compensation insurer prior to commencement with the works.

f)  The Potential Principal Contractor shall, in submitting his tender, demonstrate that he has made provision for
the cost of compliance with the specified health and safety requirements, the Act and Construction Regulations.
(Note: This shall have to be contained in the conditions of tender upon which a tenderer’s offer is based.)

g) The Principal Contractor shall consistently demonstrate his competence and the adequacy of his resources to
perform the duties imposed on the Principal Contractor in terms of this Specification, the Act and the Construction
Regulations.

h) The Principal Contractor shall ensure that a copy of his health and safety plan is available on site and is
presented upon request to the Client, an Inspector, Employee or Sub-contractor.

i)  The Principal Contractor shall ensure that a health and safety file, which shall include all documentation required
in terms of the provisions of this Specification, the Act and the Construction Regulations, is opened and kept on
site and made available to the Client or Inspector upon request. Upon completion of the works, the Principal
Contractor shall hand over a consolidated health and safety file to the Client.

j)  The Principal Contractor shall, throughout execution of the contract, ensure that all conditions imposed on his
Sub-contractors in terms of the Act and the Construction Regulations are complied with as if they were the
Principal Contractor.

k) The Principal Contractor shall from time to time evaluate the relevance of the Health and Safety Plan and revise
the same as required, following which revised plan shall be submitted to the Client and/or his/her Agent for
approval.

) The Principal contractor shall ensure compliance with the regulations pertaining to pressure equipment
throughout the execution of the project.

m) The Principal Contractor shall adhere to the consolidated COVID — 19 directions on health and safety
in the workplace issued by the Minister in terms of the Regulation 4(10) of the National Disaster
Regulations as well as the COID act. Ensure that you provide the Department with proof that the
requirements stipulated on these Regulations as the Employer have been met. Ensure that training is
conducted on the requirements on health and safety in relation to COVID-19 in the work place. Provide
the appropriate PPE such as cloth face masks minimum of x 2 per employee on site and ensure
continuous hands sanitisers are provided and social distance in maintained throughout the work
process. Lastly, ensure that medical screening is conducted every morning before workers access the
construction site. This should be done to everybody that accesses the site premises.

7.3 Contractor / sub-contractor

The contractor must demonstrate to the Principal Contractor that he has the necessary competencies and resources to
perform the construction work safely.

Acceptance by the Principal Contractor of the contract with Public Works shall constitute acknowledgement that the
Principal Contractor has familiarised him/herself with the contents of the OHSE Spec and that he/she will comply with all
its obligations in respect thereof.

Due to fact that this document is based on legislative requirements, the Client requires that all Contractors comply with
the requirements of this document and all other relevant legislative requirements not covered by this document.

The Client or its duly appointed Construction H&S Agent reserves the right to stop any Principal Contractor or Sub-
Contractors from working whenever Safety, Health or Environmental requirements are being violated as required by
regulation 5(1)(q). Any resultant costs of such work stoppages will be for the relevant Contractor’s account.
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The requirements as specified by the Client in this document must not be deemed to be exhaustive and the Client reserves
the right to make changes as and when the Client deems fit to address issue of OHSE Compliance.

The Client will not entertain any claim of any nature whatsoever which arises as a result of costs incurred or delays being
experienced due to the Contractor not complying with the requirements of this document and/or any other applicable
legislative requirements imposed on the Contractor.

The contractor may only subcontract work in terms of a written subcontract and shall only appoint a subcontractor should
he be reasonably satisfied that such a subcontractor has the necessary competencies and resources to safely perform
the work falling within the scope of the contract. Such a subcontract shall require that the subcontractor:

e co-operate with the contractor as far as is necessary to enable both the contractor and sub-contractor to
comply with the provisions of the Act; and

e asfar asis reasonably practicable, promptly provide the contractor with any information which might affect
the health and safety of any person at work carrying out work or any person who might be affected by the
work of such a person at work or which might justify a review of the health and safety plan.

The contractor shall provide any sub-contractor who is submitting a tender or appointed to perform a sub-contract falling
within the scope of the contract, with the relevant sections of this specification and the health and safety specification.

The contractor shall discuss and negotiate with each subcontractor performing construction work the subcontractor’s
health and safety plan and approve that plan for implementation.

The contractor shall take reasonable steps as are necessary to ensure that:

e potential contractors submitting tenders have made sufficient provision for health and safety measures
during the construction process;

e each subcontractor is registered and in good standing with the compensation fund or with a licensed
compensation insurer prior to their performance of work on site;

e all the subcontractor's employees have a valid medical certificate of fitness specific to the construction work
which are to be performed which is issued by an occupational health and safety practitioner;

¢ all sub-contractors co-operate with each other to enable each of those sub-contractors to comply with the
requirements of the Act and associated regulations;

e each subcontractor performing construction work has and maintains a health and safety file containing the
relevant information described in 4.2.5; and

e each sub-contractor’s health and safety plan is implemented and maintained.

The contractor shall conduct periodic document verifications and audits for compliance with the approved health and
safety plan of each and every sub-contractor working on the site at intervals agreed upon with such subcontractors, but
at least once per month.

The contractor shall stop any subcontractor from executing construction work which is not in accordance with the
contractor’s or subcontractor’s health and safety plan for the site or which poses a threat to the health and safety of
persons.

The contractor shall ensure that where changes to the works occur including design changes, sufficient health and safety
information and appropriate resources are made available to subcontractor to execute the work safely.

The contractor shall ensure that:
e every subcontractor is registered and in good standing with the compensation fund or with a licensed
compensation insurer prior to work commencing on site;

e potential subcontractors submitting tenders have made provision for the cost of health and safety measures
during the construction process; and
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e every subcontractor has in place a documented health and safety plan prior to commencing any work on
site which falls within the scope of the contract.

The contractor shall receive, discuss and approve health and safety plans submitted by subcontractors.

The contractor shall ensure that all subcontractors are informed regarding any hazard as stipulated in the risk assessment
before any work commences, and thereafter at such times as may be determined in the risk assessment.

The contractor shall reasonably satisfy himself that all employees of subcontractors are informed, instructed and trained
by a competent person regarding any hazard and the related work procedures before any work commences, and
thereafter at such times as may be determined in the risk assessment.

The contractor shall satisfy himself and ensure that all subcontractor employees deployed in the site are:

e informed, instructed and trained by a competent person regarding any hazard and the related work procedures
before any work commences, and thereafter at such times as may be determined in the risk assessment; and
e issued with proof of health and safety induction training issued by a competent person and carry proof such
induction when working on site.

The contractor shall undertake a risk assessment together with subcontractors whenever subcontractors are working in
close proximity to other subcontractors particularly
activiies  involve  excavations, the moving of earth, the movement of heavy machinery
and working at heights

7.4 Construction supervisors

The construction manager shall in writing appoint construction supervisors responsible for construction activities and
ensuring occupational health and safety compliance on the construction site.

A contractor shall after considering the size of the project and if considered necessary, appoint in writing one or more
competent employees for different sections of the work to assist the construction supervisor.

7.5 Competent persons
The contractor shall appoint in writing competent persons to supervise or inspect, as relevant, any of the following:

formwork and support work operations;

excavation work(N/A);

demolition work(N/A);

scaffolding work operations;

e suspended platform work operations;

e material hoists;

e bulk mixing plants(N/A);

e temporary electrical installations(N/A);

e the stacking and storage of articles on the site; and
o fire equipment.

The contractor shall appoint in writing competent persons to:

e induct employees in health and safety; and
e prepare and update as necessary a fall protection plan and to provide the construction manager with a copy of
the latest version of such plan.

6. Appointment of a Fulltime/ Part time Safety Officer

The Principal Contractors will have to appoint a competent Construction H&S Officer as per the following criteria;
i. Number of employees onsite between 3 but below 20 — Part Time Safety Officer shall be appointed and will
be onsite at least 2 days a week.
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Further to the above criteria, should the Client or its Representative having considered the risks present and lack of
compliance to the Occupational Health and Safety Act, Act 85 of 1993 and its applicable Regulations the Client or its
Representative may issue an instruction that a Part/ Full Time Construction Health and Safety Officer must be appointed,
such a requirement will have to be met. Taking the Risk associated with this project into consideration it is deemed that
a full time Safety Officer needs to be appointed and be present on site at all times.

7.6 Construction Health & Safety Agent (SACPCMP)

The construction Health & Safety Agent act as a link between the client, Principal Contractor and the project team

members with respect to health & Safety, they are required to ensure that the client carry out its H&S responsibilities in

terms of legislations as well as to co-ordinate and ensure good H&S practices are maintained throughout the duration of

the project. In many cases this role starts from project initiation to project close-out.

a) H&S competence: In the event that the client is unable to satisfy the requirements of the Construction Regulations
for whatever reasons, the construction H&S agent may be appointed to perform these functions on behalf of the
client. Given the need to appoint a registered construction H&S agent that is competent and adequately resourced
with respect to H&S matters.

b) H&S goals: It is important that the construction H&S agents demonstrate clearly to clients how they are going to
contribute to the achievement of any client H&S goals and objectives. They should also set their own H&S goals.

c) H&S responsibilities: Prior to accepting the H&S agent appointment from clients, H&S agents need to ensure that
they brief clients fully on the client’s particular responsibilities in terms of the OH&SA of 1993 and Construction
Regulations as amended from time to time. In the absence of acceptance by clients of these responsibilities, H&S
agents will not be able to adequately meet their own H&S responsibilities and duties.

e) H&S information: H&S agents must provide the designer or design team with all H&S information to enable them
to conduct a design HIRA to identify the significant hazards that need to be included in the H&S specification.
This information may be gathered from multiple sources such as, for example, discussion with the client, previous
historical use of the site or facility, previous surveys and investigations and past H&S files.

f) The employer’s health and safety agent shall:

a.
b.
c.
d.

e.

audit the contractor’s compliance with the requirements of this specification prior to the commencement
of any physical construction activities on the site;

accept or reject the contractor’s health and safety plans, giving reasons for rejecting such plans;
monitor the effective implementation of all safety plans;

conduct periodic and random audits on the health and safety file to establish compliance with the
requirements of this specification;

visit the site at regular intervals to conduct site inspections, and based upon such visits issue, wherever
necessary, Improvement Notices, Contravention Notices and Prohibition Notices, to the contractor or
any of the contractor’s subcontractors with a copy to the contract manager and, where relevant, to the
contractor.

g) The contractor shall invite the employer’s health and safety agent to audit compliance with the requirements of
this specification before commencing with any physical construction activity on the site.

h) Other duties of a H&S is to ensure that, where applicable, the following is attended to:

1. Tenderer’s responsibility:

The tenderer (meeting the above criteria) must ensure that they attach a certified copy of the SACPCMP
Certificate for a Registered Construction Manager together with their OHSE Plans.

7.6 Responsibilities towards employees and visitors

1. The contractor shall as far as reasonably practicable, cause every employee to be made conversant with the
hazards to his health and safety attached to any work which he has to perform, any article or substance which
he has to produce, process, use, handle, store or transport and any plant or machinery which he is required or
permitted to use, as well as with the precautionary measures which should be taken and observed with respect
to those hazards or safe work procedures.

63



2 Province of the

'EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

NMM5-23/24/0018

2. The contractor shall ensure that all employees under his or her control and the employees of his
subcontractors who are performing construction work are:

e informed, instructed and trained by a competent person regarding any hazard and the related work procedures
before any work commences, and thereafter at such times as may be determined in the risk assessment; and

e issued with proof of health and safety induction training issued by a competent person and carry proof of such
induction when working on site.

3. The contractor shall cause a record of training to be kept which indicates the training dates, the names, identity
numbers and job description of all those who attended such training and the name, identity number and
competence of the person who provided the training.

4. The contractor shall not allow or permit any employee to enter the site, unless such person has undergone
health and safety induction training pertaining to the hazards prevalent on the site at the time of entry.

5. The contractor shall ensure that each visitor to a construction site, save where such visitor only visits the site
office and is not in direct contact with the construction work activities:

a. undergoes health and safety instruction pertaining to the hazards prevalent on the site; an
b. is provided with the necessary personal protective equipment.

6. The contractor shall provide suitable on-site signage to alert workers and visitors to health and safety
requirements. Such signage shall include but not be limited to:

a. unauthorized entrance prohibited;
b. signage to indicate what personal protective equipment is to be worn; and
c. activity related signs.

7. The contractor shall not permit any person who is or who appears to be under the influence of intoxicating
liquor or drugs, to enter or remain at a workplace.

7.8 Design of temporary work
The contractor shall:

a) provide the health and safety agent with the names and contract particulars of the designers involved in the design
of temporary works;

b) issue the designers with a copy of the health and safety specification as well as any pertinent information contained
in the contract; and

c) provide the health and safety agent with certificates issued by the designer of the temporary works that such works
are fit for purpose before such works are used in support construction activities

2. Notification of intention to commence construction work

i. The contractor shall on sites where no construction work permit has been issued by the Provincial Director of
the Department of Labour notify such director in writing using a form similar to that contained in Annexure 2 of
the Construction Regulations issued in terms of the Act before construction work commences and retain proof
of such notification in the health and safety file where the work includes:

a. excavation work;

b. working at height where there is a risk of falling;

c. the demolition of a structure;

d. the use of explosives; or

e. asingle storey dwelling for a client who is going to reside in such dwelling upon completion

ii. The contractor shall ensure that no work commences on an electrical installation which requires a new supply
or an increase in electricity supply before the person who supplies or contracts or agrees to supply electricity
to that electrical installation has been notified of such work.

iii. The contractor shall ensure that no asbestos.

8. SCOPE OF WORK

See attached building specification.
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9. PREPARING A HEALTH & SAFETY PLAN

@

(b)
(©

(d)

(€

®

The level of detail required for a H&S plan will depend on how complex the workplace is (in particular, the
number of contractors at the workplace at any one time) and the risks involved in the work. The plan must be
easily accessible in a construction site and it must be clearly understood by management, supervisors &
workers on construction site.

The plan must be implemented, maintained and kept up to date during the construction of the project.
The principal contractor should prepare a H&S plan that includes

e  project information;

e client requirements for H&S management on the project;
Environmental restrictions and existing on-site risks arrangements, imposed
by others or developed by the principal contractor, to control significant site
H&S risks; H&S file & project H&S review.

The H&S plan should include the following information:

e details of the client, that is the person commissioning the construction work, for example their name,
representative and contact details;

details of the principal contractor;

e details of the construction project, for example address of the workplace, anticipated start and end date
and a brief description of the type of construction work that the H&S plan will cover;

e details on how subcontractors will be managed and monitored, including how the principal contractor
intends to implement and ensure compliance with the H&S plan such as checking on the performance of
subcontractors and how non-compliance will be handled; and

e details on how the risks associated with falls, falling objects, moving plant, electrical work and all high
risk construction work that will take place on a construction project will be managed.

The H&S plan should also include information on:

e the provision and maintenance of a hazardous chemicals register, safety data sheets and hazardous
chemicals storage;

e the safe use and storage of plant;

o the development of a construction project traffic management plan;

e obtaining and providing essential services information — electrical, gas, telecom, water and similar
services;

o workplace security and public safety; and

e ensuring workers have appropriate licences and training to undertake the construction work.

The H&S plan must contain:

e ageneral description of the type of work activities involved in the project and not just a description of the
facility to be constructed,;

e the project program or schedule details, including start and finish dates, showing principal activities;

e details of client, design team, principal contractor, subcontractors, and major suppliers; and

o extent and location of relevant existing records, surveys, site investigation and geotechnical reports, ‘as-
built’ plans, H&S files.

10. HEALTH AND SAFETY FILE

a)

b)

The H&S file is a document prepared by the principal contractor containing important project H&S information
for use by the owner of the completed structure after construction has been completed.

The principal contractor is responsible for producing an H&S file. It contains important project H&S information
for use by the owner of the completed structure after construction has been completed. It is essential that the
process of compiling the file commences as early as possible to ensure sufficient time to gather the required
information.
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The Principal Contractor must, in terms of Construction Regulation 7(7), keep a Health & Safety File on site at
all times that must include all documentation required in terms of the Act and Regulations and must also include
a list of all Contractors on site that are accountable to the Principal Contractor and the agreements between the
parties and details of work being done. A more detailed list of documents and other legal requirements that must
be kept in the Health & Safety File.

The contractor must ensure that the client’s format and layout of the H&S file is adhered to. The contractor
must identify the responsible person that will prepare the H&S file and who will be responsible for the drafting
of as-built drawings. The contractor must establish procedures:

The Health and Safety File will remain the property of the Client and/or its Agent on its behalf throughout the
period of the project and shall be consolidated and handed over to the Client and/or its Agent on its behalf at the
time of completion of the project.

The contractor shall establish and maintain on site a health and safety file which contains copies, as relevant of:

the following documents which shall be placed in the file prior to commencing with physical construction activities:

e the contractor’s health and safety policy, signed by the chief executive officer, which outlines the
contractor’s objectives and how they will be achieved and implemented by the contractor;
e  Technical method statements;
e copies of all risk assessments that were conducted and their safe working procedures;
e the notification made to the Provincial Director of Labour, and if relevant, the notification of the person who
supplies or contracts or agrees to supply electricity to that electrical installation;
e the letters of appointment, as relevant, together with a brief curricula vita (CV) of:
— the construction manager and any assistant construction managers;
— the construction health and safety manager
— the construction health and safety officer
. the risk assessor who is tasked to perform the risk assessments; and
the preliminary hazard identification undertaken by a competent person;
the organogram which outlines the roles of the construction supervisor’s assistants and safety officers; and
the contractor’s health and safety plan;
the emergency procedures;
the procedure for the issuing and replacement of lost, stolen, worn or damaged personal protective clothing
and equipment; and
proof that the contractor and all the subcontractors are registered and in good standing with the compensation
fund or with a licensed compensation insurer relevant to the type of work performed;
the following documents, as relevant, which shall be placed in the file after construction activities have
commenced;
the letters of appointments, if relevant, together with a brief curricula vita (CV) of:

— persons who are required to assist the construction supervisor;

— construction supervisor for the site in respect of construction work covered by the Construction
Regulations;

— competent persons;

— assistants of construction supervisor; and

— designers of temporary works.

any revisions to the organogram which outlines the roles of the construction supervisor’s assistants and safety
officers;

each and every subcontract agreement and each and every subcontractor’s approved health and safety plan;
proof that every subcontractor is registered and in good standing with the compensation fund or with a
licensed compensation insurer relevant to the type of work performed;

proof of all subcontractor’s induction training whenever it is conducted;

copies of the minutes of the contractor’s subcontractor’s health and safety meetings;

copies of each of the contractor’s subcontractors’ health and safety policy, signed by the chief executive
officer, which outlines the contractor’s objectives and how they will be achieved and implemented by the
contractor;

the health and safety plans of all the contractor’s subcontractors who are required to provide such plans;
copies of the fall protection plan and each revision thereof;

a comprehensive and updated list of all the subcontractors employed on site by the contractor, indicating the
type of work being performed by such sub-contractors;
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e the outcomes of the monthly audits for compliance with the approved health and safety plan of each and every
sub-contractor working on the site;
e any report made to an inspector by the health and safety committee;
e the minutes of all health and safety meetings and any recommendations made to the contractor by the health
and safety committee;
o the findings of all audit reports made regarding the implementation of the contractor’s or a subcontractor’s
health and safety plan;
e the inputs of the safety officer, if any, into the health and safety plan;
e details of induction training conducted whenever it is conducted including the list of attendees;
e proof of the following where suspended platforms are used:
— a certificate of system design issued by a professional engineer, professional certificated engineer
or a professional engineering technologist;
— proof of competency of erectors, operators and inspectors;
— proof of compliance of operational design calculations with requirements of the system design
certificate;
— proof of performance test results;
— sketches indicating the completed system with the operational loading capacity of the platform;
— procedures for and records of inspections having been carried out;
— procedures for and records of maintenance work having been carried out;
— proof that the prescribed documentation has been forwarded to the provincial director;

. letters of appointments for competent persons to supervise the activities which law requires to be so
supervised;

. a copy of risk assessments made by competent persons;

. records of the register of inspections made by a competent person immediately before and during the
placement of concrete or any other load on formwork;

. the names of the first aiders on site and copies of the first aid certificates of competency;

. the names of the persons the persons who are in possession of valid certificate of competency in first aid
and copies of such certificates;

. medical certificates of fithness for the contractor’'s and subcontractors’ employees specific to the
construction work to be performed and issued by an occupational health and safety practitioner:

o details of all incidents together with the Contractor’s investigative report on such incident;
othe record of inspections carried out by the designers of structures to ensure compliance with designs;
and

. any other documentation required in terms of regulations issued in terms of the Act including a record of all
drawings, designs, materials used and other similar information concerning the completed structure;

. The health and safety file shall be made available for inspection by any inspector, subcontractor, the
contract manager, the employer’s health and safety agent or employee of the contractor upon the request
of such persons.

. The health and safety file shall be updated to ensure that its contents always reflect the latest available
information.

. The contractor shall hand over a copy of the health and safety file to the employer’s health and safety
agent upon completion of the contract and if relevant, a certificate of compliance accompanied by a test
report for the electrical installation in accordance with the provisions of the Electrical Installation
Regulations.

11. OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING AND REVIEWING OH&S
PERFORMANCE

The Principal Contractor is required to maintain an acceptable disabling incident frequency rate (DIFR) and report on this

to the Client and/or its Agent on its behalf on a monthly basis.

111 IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK ASSESSMENTS, STANDARD WORKING
PROCEDURES (SWP) AND METHOD STATEMENTS

The Principal Contractor is required to develop Risk Assessments, Standard Working Procedures (SWP) and
Method Statements for each activity executed in the contract or project.
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The identification of hazards is over and above the hazards identification programme and those hazards
identified during the drafting of the Health and Safety Plan.

11.1.1 Monthly Audit by Client and/or its H&S Agent.

The

Client and/or its H&S Agent on its behalf will be conducting Periodic Audits at times agreed with the Principal

Contractor Audit to comply with Construction Regulation 4(1)(d) to ensure that the principal Contractor has

implemented, is adhering to and is maintaining the agreed and approved OH&S Plan.

a) A representative of the Principal Contractor and the relevant Health and Safety Representative(s)
(SHE-Reps) must accompany the Client and/or its Agent on its behalf on all Audits and Inspections and
may conduct their own audit/inspection at the same time. Each party will, however, take responsibility
for the results of his/her own audit/inspection results. The Client and/or its Agent on its behalf may
require to be handed a copy of the minutes of the previous Health and Safety Committee meeting
reflecting possible recommendations made by that committee to the Employer for reference purposes.

11.1.2 Health & Safety incident/accident reporting & investigations

a) The

Principal Contractor shall report all incidents where an employee is injured on duty to the extent that he/she:
dies
becomes unconscious

loses a limb or part of a limb

iv. is injured or becomes ill to such a degree that he/she is likely either to die or to suffer a permanent
physical defect or likely to be unable for a period of at least 14 days either to work or continue with the
activity for which he/she was usually employed

OR where:
i. a major incident occurred

ii. the health or safety of any person was endangered

iii. where a dangerous substance was spilled

iv. the uncontrolled release of any substance under pressure took place

V. machinery or any part of machinery fractured or failed resulting in flying, falling or uncontrolled moving
objects

Vi. Machinery ran out of control, to the Provincial Director of the Department of Labour within seven days

and at the same time to the Client and/or its Agent on its behalf.

b) The Principal Contractor is required to provide the Client and/or its Agent on its behalf with copies of all statutory
reports required in terms of the Act and the Regulations.

c) The Principal Contractor is required to provide the Client and/or its Agent on its behalf with a monthly “SHE Risk
Management Report”.

d) The Principal Contractor is required to provide a.s.a.p. the Client and/or its Agent on its behalf with copies of all
internal and external accident/incident investigation reports.
The Principal Contractor is responsible to oversee the investigation of all accidents/incidents where employees
and non-employees were injured to the extent that he/she/they had to receive first aid or be referred for medical
treatment by a doctor, hospital or clinic. (General Administrative Regulation 9)
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(@) The results of the investigation to be entered into the Accident/Incident Register listed above. (General
Administrative Regulation 9)

(b) The Principal Contractor is responsible for the investigation of all non-injury incidents as described in Section
24 (1) (b) & (c) of the Act and keeping a record of the results of such investigations including the steps taken to
prevent similar incidents in future.

(c) The Principal Contractor is responsible for the investigation of all accidents relating to the construction site and
keeping a record of the results of such investigations including the steps taken to prevent similar accidents in
future.

(d) Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be investigated and reported on
in writing, irrespective of whether such incident gave rise to injury or damage.

e Determine the underlying H&S deficiencies and other contributory factors
e Identification of corrective/preventative actions and continual improvement
e Communicating the outcome/results and documenting the events of the investigation.

(e) Reporting of Near-Misses
e Department of Public Works & Infrastructure views the reporting of near misses as a critical component in
creating a positive health and safety awareness culture on site.
. Department of Public Works & Infrastructure retains the right to enforce the reporting of near misses within
24 hours of occurrence.

Review

The Principal Contractor is to review the Hazard Identification, Risk Assessments and Standard Work Processes
at each Production Planning and Progress Report meeting as the construction work develops and progresses
and each time changes are made to the designs, plans and construction methods and processes.

The Principal Contractor must provide the Client and/or its Agent on its behalf, other Contractors and all other
concerned parties with copies of any changes, alterations or amendments as contemplated in the above
paragraph.

Site Rules and other Restrictions
a) Site OH&S Rules

The Principal Contractor must develop a set of site-specific OH&S rules that will be applied to regulate the Health
and Safety Plan and associated aspects of the construction. When required for a site by law, visitors and non-
employees upon entering the site shall be issued with the proper Personal Protective Equipment (PPE) as and when
necessary.

b) Security Arrangements

The Principal Contractor must establish site access rules and implement and maintain these throughout the
construction period. Access control must include the rule that non-employees shall at all times be provided with
fulltime supervision while on site. The Principal Contractor must develop a set of Security rules and procedures and
maintain these throughout the construction period.

If not already tasked to the H&S Officer appointed in terms of Construction Regulation, the Principal Contractor must
appoint a competent person who must develop contingency plans for any emergency that may arise on site as
indicated by the risk assessments.

.1 Appointment of Health & Safety Representatives

a) H&S Representatives (‘SHE — Reps’)

Where the Principal Contractor employs more than 20 persons (including the employees of other Contractors (sub-
contractors) he has to appoint one H&S Representatives for every 50 employees or part thereof. (Section 17 of the

Act and General Administrative Regulation 6. & 7.)

H&S Representatives must be appointed in writing and the designation shall be in accordance with the Collective
Agreement as concluded between the parties as is required in terms of General Administration Regulation 6.
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12.1.2 Duties and Functions of the H&S Representatives

The contractor shall appoint in writing one health and safety representative for every 50 employees working on the site,
whenever there are more than 20 employees on the site, to:
e conduct at least a weekly inspection of their respective areas of responsibility using a checklist developed
by a Principal Contractor.
review the effectiveness of health and safety measures;
identify potential hazards and potential major incidents;
in collaboration with his employer, examine the causes of incidents;
investigate complaints by any employee of the contractor relating to that employee's health or safety on
the site;
e make representations to the contractor on matters arising from a), b), c) or d) or on general matters
affecting the health or safety of the employees at the workplace;
e inspect the site with a view to, the health and safety of employees, at regular intervals;
e participate in consultations with inspectors at the workplace and accompany inspectors on inspections of
the workplace; and
e participate in any internal health or safety audit.

The report must be consolidated and submitted to the Health & Safety Committee.
H&S Representatives must form part of the incident/accident investigating team.

The contractor shall provide the health and safety representatives with the necessary assistance, facilities and training
to carry out the functions established above.
12.1.3 Establishment of H&S Committee(s)

e The Principal Contractor must establish H&S Committees consisting of designated H&S Representatives
together with a number of Employers Representatives appointed as per Section 19(3) that are not allowed
to exceed the number of H&S Representatives on the committee.

. The persons nominated by the employer on a H&S Committee must be designated in writing for such period
as may be determined by him. The H&S Committee shall co-opt advisory (temporary) members and

determine the procedures of the meetings including the chairmanship.

e The H&S Committee must meet minimum monthly and consider, at least, an agreed Agenda for the first
meeting. Thereafter the H&S Committee shall determine its own procedures.

12.1.4 Training & Awareness

The contents and syllabi of all training required by the Act and Regulations including any other related or relevant training
as required must be included in the Principal Contractor’s Health and Safety Plan and Health and Safety File.

a) Training & Induction

All employees performing work or task on site that potentially impact on H&S must be competent & have the
necessary appropriate education, training & experience.

All the training must be closely aligned with the risk profile of the project; procedures must be put in place to ensure
that all workers are aware of the consequences of their work activities & benefits of improved H&S performance.

All employees of the Principal and other Contractors must be in possession of proof of General Induction training
b) Site Specific Induction Training

All employees of the Principal and other Contractors must be in possession of Site Specific Occupational Health and
Safety Induction or other qualifying training.

c) Other Training
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All operators, drivers and users of construction vehicles, mobile plant and other equipment must be in possession of
valid proof of training.

d) Copy of the Act

The contractor shall ensure that a copy of the Act and relevant regulations is available on site for inspection by any
person engaged in any activity on the site.

13. PROJECT/SITE SPECIFIC REQUIREMENTS

The following is a list of specific activities and considerations that have been identified for the project and site and for
which Risk Assessments, Standard Working Procedures (SWP), management and control measures and Method
Statements (where necessary) have to be developed by the Principal Contractor:

a) Clearing & grabbling the area/site

b) Site establishment

c) Location of existing services

d) Boundary & Access control/Public liability exposures

e) Protection against heat exhaustion, dehydration, wet & cold conditions

f)  Dealing with HIV & aids other related diseases

g) Use of portable electrical & explosive tools

h)  Any welding work

i) Loading & offloading of trucks

j) Driving & operations of Construction vehicles & mobile plant

k) Temporal works and

[)  Construction work as defined in the construction regulation 2014
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14. OUTLINED DATA, REFERENCES AND INFORMATION ON CERTAIN AND/OR SPECIFIC OBLIGATORY
REQUIREMENTS TO ENSURE COMPLIANCE

Administrative & Legal Requirements

OHS Act Section/

- Subject

- Requirements

- Regulation

Construction. Notice of carrying out e Department of Labour notified

Regulation Construction work e Copy of Notice available on Site

General Admin. Copy of OH&S Act (Act 85 of e Updated copy of Act & Regulations on site.
Regulation 4 1993) e Readily available for perusal by employees.

COID Act Registration with e Written proof of registration/Letter of good standing
Section 80 Compensation Insurer. available on Site

Construction. H&S Specification & e H&S Spec received from Client and/or its Agent on its

Regulation 4 & 5(1)

Programme

behalf
OH&S programme developed & Updated regularly

Hazard Identification & Risk

Section 8(2)(d) e Hazard Identification carried out/Recorded
Construction. Assessment e Risk Assessment and — Plan drawn up/Updated
Regulation 7 e RAPlan available on Site
e  Employees/Sub-Contractors informed/trained
Section 16(2) Assigned duties (Managers) e Responsibility of complying with the OH&S Act assigned
to other person/s by CEO.
Construction. Designation of Person e Competent person appointed in writing as
Regulation 6(1) Responsible on Site e Construction Supervisor with job description
Construction. Designation of Assistant for e  Competent person appointed in writing as
Regulation 6(2) above e Assistant Construction Supervisor with job description
Section 17 & 18 Designation of Health & Safety [ e  More than 20 employees - one H&S Representative, one
General Representatives additional H&S Rep. for each 50 employees or part
Administrative thereof.
Regulations 6 & 7 e Designation in writing, period and area of responsibility
specified in terms of GAR 6 & 7
e  Meaningful H&S Rep. reports.
e Reports actioned by Management.
Section 19 & 20 Health & Safety Committee/s e H&S Committee/s established.
General e Al H&S Reps shall be members of H&S Committees
Administrative e  Additional members are appointed in writing.
Regulations 5 e Meetings held monthly, Minutes kept.
e Actioned by Management.
Section 37(1) & (2) Agreement with Mandatories/ e Written agreement with (Sub-)Contractors
(Sub-)Contractors e List of Subcontractors displayed.
e  Proof of Registration with Compensation Insurer/Letter of
Good Standing
e Construction Supervisor designated
e  Written arrangements re.
e H&S Reps & H&S Committee
o  Written arrangements re. First Aid
Section 24 & Reporting of Incidents e Incident Reporting Procedure displayed.
General Admin. (Dept. of Labour) e Allincidents in terms of Sect. 24 reported to the Provincial
Regulation 8 Director, Department of Labour, within 3 days. (Annexure
COID Act Sect.38, 39 1) (WCL 1 or 2) and to the Client and/or its Agent on its
& 41 behalf
e Cases of Occupational Disease Reported
e Copies of Reports available on Site
e Record of First Aid injuries kept
L]

General Admin.
Regulation 9

Investigation and Recording of
Incidents

All injuries which resulted in the person receiving medical
treatment other than first aid, recorded and investigated
by investigator designated in writing.
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Copies of Reports (Annexure 1) available on Site
Tabled at H&S Committee meeting
Action taken by Site Management.

Construction.
Regulation 8

Fall Prevention & Protection

Competent person appointed to draw up the Fall
Protection Plan

Proof of appointee’s competence available on Site
Risk Assessment carried out for work at heights
Fall Protection Plan drawn up/updated

Available on Site

General Safety

Regulation 8(1)(a)

Designation of Stacking &
Storage Supervisor.

Competent Person/s with specific knowledge and

experience designated to supervise all Stacking &
Storage

Written Proof of Competence of above appointee

available on Site

Construction.
Regulation
Environmental
Regulation 9

Designation of a Person to
Co-ordinate Emergency
Planning

And Fire Protection

Person/s with specific knowledge and experience
designated to co-ordinate emergency contingency
planning and execution and fire prevention measures
Emergency Evacuation Plan developed:
Drilled/Practiced

Plan & Records of Drills/Practices available on Site
Fire Risk Assessment carried out

All Fire Extinguishing Equipment identified and on
register.

Inspected weekly. Inspection Register kept
Serviced annually

General Safety
Regulation 3

First Aid

Every workplace provided with sufficient number of First
Aid boxes. (Required where 5 persons or more are
employed)

First Aid freely available

Equipment as per the list in the OH&S Act.

One qualified First Aider appointed for every 50
employees. (Required where more than 10 persons are
employed)

List of First Aid Officials and Certificates

Name of person/s in charge of First Aid box/es displayed.
Location of First Aid box/es clearly indicated.

Signs instructing employees to report all

Injuries/iliness including first aid injuries

General Safety
Regulation 2

Personal Safety Equipment
(PSE)

PSE Risk Assessment carried out

Items of PSE prescribed/use enforced

Records of Issue kept

Undertaking by Employee to use/wear PSE

PSE remain property of Employer, not to be removed
from premises GSR 2(4)

General Safety
Regulation 9

Inspection & Use of
Welding/Flame Cutting
Equipment

Competent Person/s with specific knowledge and
experience designated to Inspect Electric Arc, Gas
Welding and Flame Cutting Equipment

Written Proof of Competence of above appointee
available on Site

All new vessels checked for leaks, leaking vessels NOT
taken into stock but returned to supplier immediately
Equipment identified/numbered and entered into a
register

Equipment inspected weekly. Inspection Register kept
Separate, purpose made storage available for full and
empty vessels

General Safety

Inspection of Ladders

Competent person appointed in writing to inspect Ladders
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Regulation 13A e Ladders inspected at arrival on site and weekly thereafter.
Inspections register kept

e Application of the types of ladders (wooden, aluminium
etc.) regulated by training and inspections and noted in

register
General Safety Ramps e Competent person appointed in writing to supervise the
regulation 13B erection & inspection of Ramps. Inspection register kept.
o Daily inspected and noted in register
Pressure Equipment High pressure equipment e Compliance with pressure equipment requirements.

Regulations

15. THE PRINCIPAL CONTRACTOR’S GENERAL DUTIES
i. General

e The Principal Contractor shall at all times ensure his status of an “employer” as referred to in the Act, and will
abide by his/her responsibilities, duties and functions as per the requirements of the Act and Regulations with
specific reference to Section 8 of the Act.

e The Principal Contractor shall keep, and on demand make available, a copy of the Act on site at all times and
in addition to that he/she will introduce and maintain a file titled “Health and Safety File”, or other record in
permanent form, which shall contain all relevant aspects and information as contemplated in the Construction
Regulations. He/she will make this file available to the client or his representative whenever necessary or on
request to an interested party.

e The project under control of the Principal Contractor shall be subject to periodic health and safety audits that
will be conducted by the client at intervals agreed upon between the Principal Contractor and the client,
provided such intervals will not exceed periods of one month.

e The Principal Contractor is to ensure that he/she and all persons under his control on the construction site
shall adhere to the above specifications.

e The Principal Contractor should note that he/she shall be held liable for any anomalies including costs and
resulting deficiencies due to delays caused by non-conformance and/or non-compliance to the above Health
and Safety Specifications and the Health and Safety Plan based on these specifications.

ii. Personal protective equipment and clothing
The contractor shall ensure that:
all workers are issued with the necessary personal protective clothing and 2 or more face masks;
e all workers are identifiable at all times by having the company for which they work for printed on the
back or front of their overalls; and
e clear procedures are in place for the replacement of lost, stolen, worn or damage personal protective

clothing.
e Allworkers have all covid-19 required equipment to ensure that all workers are protected at work.

iii. Competent persons

The contractor shall appoint in writing competent persons to supervise or inspect, as relevant, any of the following:
e formwork and support work operations;
e scaffolding work operations;
e suspended platform work operations;
e the stacking and storage of articles on the site; and

o fire equipment and pressure equipment.

The contractor shall appoint in writing competent persons to:

e induct employees in health and safety & covid-19 requirements; and
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e prepare and update as necessary a fall protection plan and to provide the construction manager with a copy of

the latest version of such plan.
16. THE PRINCIPAL CONTRACTOR’S SPECIFIC DUTIES

The Principal Contractor’s specific duties in terms of these specifications are detailed in the Construction Regulations as

published under government notice 07 August 2014, stipulated in Section 7.

17. THE PRINCIPAL CONTRACTOR’S SPECIFIC RESPONSIBILITIES WITH
REGARD TO HAZARDOUS ACTIVITIES

The following examples of activities are identifiable as hazardous in terms of the Construction Regulations. The contractor
shall execute the activities in accordance with the following Construction Regulations and other applicable regulations of
the Act:

- Fall protection

- Structures

- Scaffolding

- Construction vehicles & mobile plant.

- Water environments

- Housekeeping on construction sites

- Fire precautions on construction sites.
This list must not be taken to be exclusive or exhaustive! All of the above requirements will be read in conjunction with
the relevant regulations and health and safety standards as required by the Act. All documents and records required by
the Construction Regulations will be kept in the Health and Safety File and will be made available at any time when
required by the client or his representative, or on request to an interested party.

18. GENERAL NOTES TO THE PRINCIPAL CONTRACTOR

i. Legal Framework
Part of legal obligations

The more important Acts and relevant subordinate/secondary legislation as well as other (inter alia Local
Government) legislation that also apply to the State as well as to State owned buildings and premises: -

a. The latest issue of SABS 0142: "Code of Practice for the Wiring of Premises”

b. The Local Government Ordinance 1939 (Ordinance 17 of 1939) as amended and the municipal by-laws
and any special requirements of the local supply authority

c. The Fire Brigade Services Act 1987, Act 99 of 1987 as amended

d. The National Building Regulations and Building Standards Act 1977 (Act 103 of 1977) as amended and
relevant proclaimed Regulations (SABS 0400)

e. The Post Office Act 1958 (Act 44 of 1958) as amended

f.  The Electricity Act 1984, Act 41 of 1984

g. The Regulations of Local Gas Board(s), including Publications of the SABS Standards and Codes of
Practice, with specific reference to GNR 17468 dated 4™ October 1997

h. Legislation pertaining to water usage and the environment

i. Legislation governing the use of equipment, which may emit radiation (e.g. X-Rays etc.)

j Common Law

k. Disaster Management Act

ii. General requirements

The contractor shall:
a) create and maintain as reasonably practicable a safe and healthy work environment,
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b) execute the work in a manner that complies with all the requirements of the Act and all its associated
regulations, and in so doing, minimize the risk of incidents occurring;

c) conspicuously display any site specific number assigned to the construction site in terms of the Construction
Regulations 2014 at the main entrance to the site; and

d) respond to the notices issued by the employer’s health and safety agent as follows:
1) Improvement Notice: improve health and safety performance over time so that repeat notices are not
issued;
2) Contravention Notice: rectify contravention as soon as possible;
Prohibition Notice: terminate affected activities with immediate effect and only recommence activities when it is

safe to do so
Note: Financial penalties can be applied should Contravention Notices be issued. This should be dealt under the sub heading
“NON-CONFORMANCES” in the same document.

19. HOUSE KEEPING

Good housekeeping will be maintained at all times as per Construction Regulation No. 25. Poor housekeeping
contributes to three major problems, namely, costly or increased accidents, fire or fire hazards and reduction in
production. Good housekeeping will enhance production time.

In promotion of environmental control all waste, rubble, scrap etc, will be disposed of at a registered dump site
and records will be maintained. Where it is found to be impractical to use a registered dump site or it is not
available, the Principal Contractor will ensure that the matter is brought to record with the client or his
representative, after which suitable, acceptable alternatives will be sought and applied.

Dross and refuse from metals, and waste matters or by-products whose nature is such that they are poisonous
or capable of fermentation, putrefaction or constituting a nuisance shall be treated or disposed of by methods
approved of by an inspector.

NOTE: No employer (Principal Contractor) shall require or permit any person to work at night or after hours

unless there is adequate, suitable artificial lighting including support services in respect of Health and Safety.
a) Facilities

The site establishment plan shall make provision for:

b) Eating area facilities
The contractor shall make provision for adequate dining room facilities for his employees on site.

¢) Changerooms
The contractor shall make provision for adequate change rooms for his employees on site.

d) Ablution facilities
The contractor shall make provision for adequate ablution facilities for his employees on site.

These facilities shall be maintained by the contractor.
e) Smoking Areas
Designated smoking areas shall be established by Department of Public Works & Infrastructure.
f)  Drinking Water Facilities
The provision of drinking water facilities shall be negotiated between the Contractor and Department of Public Works
& Infrastructure.
g) Equipment Compliance Certificates
Before equipment is brought on site valid certificates of compliance issued by a competent person shall be presented.
The equipment includes but shall not be limited to:

h) Barricading

All barricading shall be of the rigid type unless the use of non-rigid barricading has been approved in writing by the
Department of Public Works & Infrastructure Project Manager. The contractors’ barricading standard shall be
included in the Health and Safety Plan.

Where more than one contractor is working on a site, the fixed barricading shall be clearly marked with the company's
name, site contact person as well as the contact number/s.
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i) Erection of Structures for Logistic Support

Prior to site establishment Department of Public Works & Infrastructure shall approve the contractor’s site plan.
Department of Public Works & Infrastructure shall approve all structures erected for logistical support by the
contractor. These structures include fences, workshops, tool sheds, offices, ablution facilities, etc.

j) Salvage Yard Management

Depending on the site specific arrangements and procedures, Department of Public Works & Infrastructure may
provide the salvage yard and the resources to manage it.

The salvage yard management shall conform to safety, health and environmental requirements. The contractors are
required to move the equipment from the place of work to the salvage yard.
k) Fall Arrest and Prevention Equipment
Approved fall prevention equipment shall be used at heights of less than 2.0 metres.
Above heights of 2.0 metres fall prevention equipment shall include fall arrest
Equipment. Users of fall arrest equipment shall, amongst other things be trained in
what an appropriate load bearing point is for connecting fall prevention equipment.
Any deviation from this requirement shall be negotiated and agreed with Department
of Public Works in writing.
) Hazardous Chemical Substances Waste Removal
Department of Public Works & Infrastructure shall provide a facility to collect all hazardous chemical
waste material.

The contractor shall provide adequately marked and sealable containers to transport
The hazardous chemical waste from the source to the approved Department of Public
Works disposal point.

m) Personal Protective Equipment (PPE)

Personal protective equipment issued shall be specific to the risks associated with the
work to be performed and specific to conditions on site and shall comply with South
African National Standards (SANS) or similar.

20.

21.

LOCKOUT SYSTEMS
A system of control shall be established in order that no unauthorized person can energize a circuit, open a
valve, or activate a machine on which people are working or doing maintenance, even if equipment, plant or
machinery is out of commission for any period, thus eliminating injuries and damage to people and equipment
as far as is reasonably practicable.
Physical/mechanical lock-out systems shall be part of the safety system and included in training. Lockouts shall
be tagged and the system tested before commencing with any work or repairs.

IMPORTANT LISTS AND RECORDS TO BE KEPT

The following are lists of several records that are to be kept in terms of the Construction Regulations. The lists are:

i List of appointments
ii. List of record keeping responsibilities
iii. Inspection checklist

a) Contractor Risk Assessment Process
The risk assessment process shall include:
1) an evaluation of the method of the work to be conducted
2) the method statement on the procedure to be followed in performing the task shall be developed
3) the risk assessment will also include activities like:
i Transportation of passengers and goods to and from site
ii. Site establishment
iii. Physical and mental capabilities of employees
iv. Others as may be specified.
4) the hazards as listed in the paragraph — Site Specific Health and Safety Hazards
5) areview plan for risk assessments shall provide for:
i the quarterly review of all applicable risk assessments
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ii. the review of an assessment if there is reason to believe that the previous assessment is no longer
valid, or there has been a change in a process, work methods, equipment or procedures and working
conditions

iii. Risk assessment/s to be reviewed if the outcome of incident investigations and audits etc. requires
such action.

A pre - task risk assessment shall be conducted in writing on every task and be facilitated by the team leader.
All risk assessments and pre-task risk assessments shall be filed and be available on site.
b) Risk Profile
All contractors shall submit a risk profile of the work to be conducted with their Health and Safety Plan.

c) Risk Based Inspection Program
The inspection programme shall be risk based. The inspection plan shall form part of the Health and Safety Plan.

22. MEASUREMENT AND PAYMENT

The payment items for Occupational Health & Safety are contained in the Bill of Quantities. The same rules are
applicable in respect of the pricing of these items as for every other payment item. Attention is drawn to the Pricing
Instructions in this document.

23. NON-CONFORMANCES

Should, at any time, the works, or part of the works, be stopped due to unsafe acts or non-compliance with the Clients or
PCs H&S Plan; neither the PC nor any other Contractor shall have a claim for extension of time or any other

compensation.
Minor: Medium: Severe
Penalty: R50/count Penalty: R500/count and a non- Penalty: R5000/count, a non-
conformance conformance and/or activity

stoppage

Non-use of PPE supplied

Toilets not supplied or regularly
serviced; lack of drinking water

Contractors working without Health
and Safety Plan approval

Non completion of registers for
plant and equipment on site

Contractors not audited

Workers transported in
contravention of the OHS plan or
legal requirements

Lack of H&S signage at work
areas

Working without training or the
appropriate, approved H&S
method statements

Invalid Letters of Good Standing

Tools and equipment identified in
poor condition during inspections

Legal non-conformances identified
during the previous audit and not
addressed within the agreed time
frame

Non-compliance with traffic
accommodation requirements:
layout or physical conditions

No monthly OHS report at site
meeting to report on

Any serious breach of legal
requirements

No certificates of fitness for
workers as required

Working without approved method
statements

4.8 Failure to Comply with Provisions

Failure or refusal on the part of the PC or their Contractors to take the necessary steps to ensure the safety of workers
and the general public in accordance with these specifications or as required by statutory authorities or ordered by the
engineer, shall be sufficient cause for the engineer to apply penalties as follows:

0] A penalty as shown in the Table above shall be deducted for each and every occurrence of non-
compliance with any of the requirements of the H&S Specification.
(i) In addition a time-related penalty of R500,00 per hour over and above the fixed penalty may be

deducted for non-compliance to rectify any non-conformance within the allowable time after a site
instruction to this effect has been given by the Client’s representative. The site instruction shall state
the agreed time, which shall be the time in hours for reinstatement of the defects. Should the Contractor
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fail to adhere to this instruction, the time-related penalty shall be applied from the time the instruction
was given.

The payment items for Occupational Health & Safety are contained in the Bill of Quantities. The same rules are applicable
in respect of the pricing of these items as for every other payment item. Attention is drawn to the Pricing Instructions in
this document.

24. INSPECTIONS, FORMAL ENQUIRES AND INCIDENTS

1. The contractor shall inform the relevant safety representative:

i. beforehand of inspections, investigations or formal inquiries of which he has been notified by an inspector;
and
ii.  assoon as reasonably practicable of the occurrence of an incident on the site.

2. The contractor shall record all incidents and notify the employer’s health and safety agent of any incident,
except in the case of a traffic accident on a public road, as soon as possible after it has occurred and report
such incidence to an inspector of the department of labour and notify the Provincial Director of the Department
of Labour of such incident within 7 days on the prescribed form.

3. The contractor shall investigate all incidents and issue the employer’s health and safety agent with copies of
such investigations.

4. The contractor shall in the event of an incident in which a person dies, or is injured to such an extent that he is
likely to die, or suffered the loss of a limb or part of a limb:

i. notify the Provincial Director of the Department of Labour of such incident by telephone, facsimile or
similar means of communication;

ii. ensure that no person disturbs the site at which the incident occurred or remove any article or
substance involved in the incident therefrom, without the consent of an inspector, unless an action is
necessary to prevent a further incident, to remove the injured or dead, or to rescue persons from
danger;

iii. and provide the Provincial Director of the Department of Labour with a report which includes the
measures that the contractor or his subcontractor intend to implement to ensure a safe site as
reasonably practicable.

5. The contractor shall notify the Provincial Director of the Department of Labour of the death of any person
which results from injuries sustained in an incident.

25. EMERGENCY PROCEDURES

The contractor shall submit for acceptance to the employer’s health and safety agent an emergency procedure which
include but are not limited to fire, spills, accidents to employees, exposure to hazardous substances, which:

¢ identifies the key personnel who are to be notified of any emergency;
e sets out details including contact particulars of available emergency services; and
e the actions or steps which are to be taken during an emergency.

The contractor shall within 24 hours of an emergency taking place notify the employer’s health and safety agent in
writing of the emergency and briefly outline what happened and how it was dealt with.
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IMPORTANT CONTACT DETIALS

(FOR HEALTH & SAFETY ASPECTS ONLY)

The contractor is to add all the important contact information about essentials services, support and assistance.

SERVICE NUMBER CONTACT PERSON
Hospital
Ambulance
80
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Water
Electricity
) Police
Q
[@% 2,
\\7
Fire Brigade
”‘(”x) -5 Engineer

ADD OTHER IMPORTANT HEALTH & SAFETY CONTACT DETAILS AS MAY BE FOUND NECESSARY.

SECTION 37(2) AGREEMENTS
CONCLUDED BETWEEN
DEPARTMENT OF PUBLIC WORKS & INFRASTRUCTURE

(Hereinafter referred to as Department of Public Works & Infrastructure)

(Name of contractor/supplier/Agent/)
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PP PP UPUPPRPR [ (name)representing

......................................................................................... [Insert name of contractor/supplier], do hereby acknowledge
that o, [insert name of contractor/supplier] is an employer in his/her own
right, with duties as prescribed in the Occupational Health and Safety Act No. 85 of 1993 (“the Act”), as amended, and
agree to ensure that all work will be performed and/or machinery or plant used in accordance with the provisions of the
Act.

l undertake that ... [insert name of contractor/supplier] shall strictly adhere to,
and ensure that his/her employees adhere to, the provisions of the Occupational Health and Safety Act, 1993 (Act 85 of

1993).
| have been provided with SHE specifications for project/service ..............ccccoiiiiiiiniian.. [insert brief details of
project/service, for example, name, contract/project number] ..................ccoiiinnn. and will comply with the

requirements set out in these.

| accept and agree that the SHE specifications constitute arrangements and procedures between
.................................................................... [Insert name of contractor/supplier/Agent Safety Manager/Safety
Officer] and Department of Public Works & Infrastructure, which will ensure compliance by
............................................................. [Insert name of contractor/supplier] with the provisions of the Act, as

contemplated in section 37(2) of the Act.

This agreement constitutes the sole agreement between the parties, and no variation, modification, or waiver of any of
the provisions of this agreement or consent to any departure from these shall, in any manner, be of any force or effect,
unless confirmed in writing and signed by both parties, and such variation, modification, waiver, or consent shall be
effective only in the specific instance and for the specific purpose and to the extent for which it was made or given

This agreement is signed on behalf of the parties, each signatory to this warranting that he/she has the requisite authority

to do so.

Signed this ... dayof ..o 20 . at
...................................................... (Place)

(FUll Name).........ooiiiii e (Signature) ..o on

behalf of ... (Supplier/contractor/Agent)

Contractor Responsible Manager (responsible for signing the Department of Public Works & Infrastructure’ contract

on behalf of the contractor)

Witnesses
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TR PPPP
Signed this ...l dayof ..o 20 i
A (Place)
(Fullname...........ccooooiiiiiiiii e, (Signature)........cccoocoeiiiiiiiiiiiiiiiiian on

Behalf of Department of Public Works & Infrastructure.

(Contracts and/or Project Manager or Department of Public Works & Infrastructure representative)

Witnesses
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PROJECT:

(full name AND site address of project)
(and full or proper description of project)

SCMU NO:

SUPERVISION BY THE DEPARTMENT OF PUBLIC WORKS & INFRASTRUCTURE:

Mr /Ms/Me - CONSTRUCTION PROJECT MANAGER
(add full details of the project manager)

Mr /Ms/Me - CONSTRUCTION MANAGER
(add full details )

Mr /IMs/Me PRINCIPAL AGENT:
- (full particulars of agent)

SUPERVISION BY THE PRINCIPAL CONTRACTOR:

- PRINCIPAL CONTRACTOR: (full particulars of principle contractor / contractor)

Mr /Ms/Me - CONSTRUCTION HEALTH & SAFETY OFFICER
(add full details and contact of this officer)

Mr /Ms/Me - CONSTRUCTION HEALTH & SAFETY MANAGER
(add full details of this officer)

Mr /Ms/Me - CONSTRUCTION HEALTH & SAFETY AGENT
(add full details of this officer)

Mr /Ms/Me - CONSTRUCTION MANAGER
(add full details of the head of the project)
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