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QUOTATION 
 
 

MINOR BUILDING REPAIRS AT HOUSE NO.1 & 
5, 2ND AVENUE AND HOUSE NO.8 3RD AVENUE 

HEUWELKRUIN DESPATCH. 
 

NMM5-22/23/0012 
 
 
 

 

NAME OF COMPANY: 
______________________________________________________________ 
 
 

CSD Nr: 
____________________________________________________________________________ 
 

CRS Nr (CIDB): 
____________________________________________________________________________ 
 
 

CLOSING DATE: 14 FEBRUARY 2023                                                TIME: 11:00 am       

 
 

 

 

 

T1.1 Tender Notice and Invitation to    

 

 

 

 

 

 

 

 

 

Department of PUBLIC WORKS & 
INFRASTRUCTURE 
Old Ford House Building 
55 Albany Road 
Central 
Gqeberha 
6001 
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T1.1 Tender Notice and Invitation to Tender 

 
The Eastern Cape Department Public Works & Infrastructure invites Contractors with a CIDB Grading of 1GB/1GB PE 
ONLY in the following Class of works (GB) tenders MINOR BUILDING REPAIRS AT HOUSE NO.1 & 5, 2ND AVENUE 
AND HOUSE NO.8, 3RD AVENUE HEUWELKRUIN DESPATCH. 
 

The contract will be based on GCC and Standard Bidding Document 7.1/ 7.2. 
 
Documents may be obtained from the offices of the Department of Public Works & Infrastructure, Ground Floor, Old 

Ford House Building, 55 Albany Road, Gqeberha from the 06 FEBRUARY 2023 or on the departmental website: 

www.ecdpw.gov.za/tenders. 

Queries relating to the issue of these documents may be addressed in writing to Mr. Alex Hitzeroth - email:  
Alex.Hitzeroth@ecdpw.gov.za.  Technical enquiries: may be addressed in writing to Mkuseli Ntantiso – email:  

mkuseli.ntantiso@ecdpw.gov.za. 
 
 
The closing time for receipt of tenders by the ECDPWI is 11:00am on 14 FEBRUARY 2023, facsimile, e-mail and late 
tenders will not be accepted. Bids must be submitted in sealed envelopes clearly marked “NMM5-22/23/0012: MINOR 
BUILDING REPAIRS AT HOUSE NO.1 & 5, 2ND AVENUE AND HOUSE NO.8, 3RD AVENUE HEUWELKRUIN 
DESPATCH, must be deposited in the bid box, Ground Floor, Department of Public Works & Infrastructure, Old Ford 

House Building, Albany Road, Central, Gqeberha. 

It is the responsibility of the tenderer/s to ensure that bid documents /proposals are submitted on or before closing time 
and the correct location as the department will not take responsibility of wrong delivery. Tenderers using courier 
services for delivery of their bid documents must ensure the delivery is at the correct place / location and time as the 
department will not be held responsible for wrong delivery.   

Tenders must use only the documents issued by the employer. Tenderers must be registered on the National Treasury 

Central Supplier Data Base prior the award. (https://secure.csd.gov.za).  

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender Data. 
 
B. BID EVALUATION: 
 
This bid will be evaluated in Two (2) Phases as follows: 

 
Phase One: Compliance, responsiveness to the bid rules and conditions, thereafter. 
Phase Two: Bidders passing phase one will therefore be evaluated on PPPFA and specific goals. 

 
PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT (PPPFA) POINTS WILL BE AWARDED AS 
FOLLOWS: 
Maximum points on Price  -           80 points 
Maximum points for Specific goals  -           20 points 
Maximum points   -           100 points 
 
 
 
 
 
 

http://www.ecdpw.gov.za/tenders
mailto:Alex.Hitzeroth@ecdpw.gov.za
mailto:mkuseli.ntantiso@ecdpw.gov.za
https://secure.csd.gov.za/
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C. BID SPECIFICATIONS, CONDITIONS AND RULES 
 

The minimum specifications, other bid conditions and rules are detailed in the bid document under Tender Data  
The specifications, rules, special conditions of bid, evaluation criteria, and other bid conditions are detailed in the 
document.  
 
The Department of Public Works & Infrastructure SCM policy applies. 
 
Tender validity period is 60 days. 
 
D. TENDER SUBMISSIONS:  

 
Bids must be submitted in sealed envelopes clearly marked “NMM5-22/23/0012: MINOR BUILDING REPAIRS AT 
HOUSE NO.1 & 5, 2ND AVENUE AND HOUSE NO.8, 3RD AVENUE HEUWELKRUIN DESPATCH must be 

deposited in the bid box, Ground Floor, Department of Public Works & Infrastructure, Old Ford House Building, Albany 
Road, Central, Gqeberha. 
 
E. ENQUIRIES WITH REGARD TO THIS ADVERT MAY BE DIRECTED TO:  

 

 SCM RELATED ENQUIRIES 

Mr A. Hitzeroth 

Tel No: 041 390 9067/ 079 520 4510 (during office hours) 

Email Address: Alex.Hitzeroth@ecdpw.gov.za 

 

 TECHNICAL ENQURIES 

Mr. M.A. Ntantiso 

Tel No.: 041 390 9169/ 063 686 8380 (during office hours) 

Email Address: mkuseli.ntantiso@ecdpw.gov.za 

 

 OCCUPATIONAL HEALTH & SAFETY 

Mrs. Z Ncanywa 

Tel No: 041 390 9178/ 079 883 3946 (during office hours) 

Email Address: zintle.ncanywa@ecdpw.gov.za  

FOR COMPLAINTS, FRAUD, & TENDER ABUSE: 
Call: 0800 701 701 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

mailto:Alex.Hitzeroth@ecdpw.gov.za
mailto:mkuseli.ntantiso@ecdpw.gov.za
mailto:zintle.ncanywa@ecdpw.gov.za
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T1.2 Tender Data 

The conditions of tender are the latest edition of SANS 10845-3, Standard conditions of tender. 
SANS 10845-3 makes several references to the Tender Data for details that apply specifically to this tender. 
The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and 
the provisions of SANS 10845-3 and as contained in Annexure F of Standard for Uniformity in 
Construction Procurement (Board Notice 136 Government Gazette No 38960 of 10 July 2015), 
Each item of data given below is cross-referenced to the clause in SANS 10845-3 to which it mainly applies. 

Clause 
number 

Tender Data 

3.1 The Employer is Department of Public Works & Infrastructure 

3.2 The tender documents issued by the employer comprise the following documents: 
THE TENDER 
Part T1: Tendering procedures 

  T1.1  -  Tender notice and invitation to tender 
  T1.2  -  Tender data 
  T2.1  -  Check list of  returnable documents (checklist) 
            
THE CONTRACT 
Part C1:  Agreements and Contract data  

  C1.1  -  Form of offer and acceptance 
  C1.2  -  Contract data 
  Part C2:  Pricing data 

  C2.2  -  Pricing  Schedules/ Activity Schedule  or Bill of Quantities  
 Part C3 – Scope of Work 
  Part C4 – Site Information. 

3.3 The employer’s agent is: 

Name:  Mkuseli Ntantiso 

Department of PUBLIC WORKS & INFRASTRUCTURE 

Old Ford House Building, 

Tel: 041 390 9169 

Fax: 041 390 2066 

E-mail: mkuseli.ntantiso@ecdpw.gov.za 

3.4 The language for communications is English.  

3.5 Cancellation and re‐invitation of tenders  

An organ of state may, prior to the award of the tender, cancel the tender if‐  
  

(a) due to changed circumstances, there is no longer a need for the services, works or goods requested; or 

(b) funds are no longer available to cover the total envisaged expenditure; or  

(c) no acceptable tenders are received.  

(d) Tender validity period has expired. 

(e) Gross irregularities in the tender process and/or tender documents. 

  

mailto:mkuseli.ntantiso@ecdpw.gov.za
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Where applicable, the decision to cancel the tender will be published in the CIDB website and in the Tender 

Bulletin or the media in which the original tender invitation as advertised.  

3.6.1 Wherever a brand name is specified in this document (i.e. specifications, pricing schedule, bill 
of quantities or anywhere), the department requires an item similar/equivalent or better. 
 

4 Tender’s obligations 

4.1 Only those tenderers who satisfy the following eligibility criteria and who provide the required evidence 
in their tender submissions are eligible to submit tenders and have their tenders evaluated: 

4.1.1 Only those tenderers who are registered with the CIDB, or are capable of being so prior to the 
evaluation of submissions, in a contractor grading designation equal to or higher than a contractor 
grading designation determined in accordance with the sum tendered, or a value determined in 
accordance with Regulation 25 (1B) or 25(7A) of the Construction Industry Development Regulations, 
for a CIDB Grade 1GB/ 1GB PE ONLY class of construction work, are eligible to have their tenders 

evaluated. 
Joint ventures are eligible to submit tenders provided that: 
1. every member of the joint venture is registered with the CIDB; 
2. the lead partner has a contractor grading designation in the CIDB Grade 1GB/ 1GB PE ONLY 

class of construction work; and 
3.  the combined contractor grading designation calculated in accordance with the Construction 

Industry Development Regulations is equal to or higher than a contractor grading designation 
determined in accordance with the sum tendered for a CIDB Grade 1GB/ 1GB PE ONLY class of 

construction work or a value determined in accordance with Regulation 25 (1B) or 25(7A) of the 
Construction Industry Development Regulations. 

4.3 It is the responsibility of the tenderer to check the tender documents on receipt for completeness and 
notify the employer of any discrepancy or omission. 

4.4 Confidentiality and copyright of documents 

Treat as confidential all matters arising in connection with the tender. Use and copy the documents 
issued by the employer only for the purpose of preparing and submitting a tender offer in response to 
the invitation. 

4.5 Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, 
specifications, conditions of contract and other publications, which are incorporated into the tender 
documents by reference. 

 4.7 The arrangements for a compulsory clarification meeting are as stated in the Tender Notice and 
Invitation to Tender.  
Tenderers must sign the attendance list in the name of the tendering entity. Addenda will be issued 
to and tenders will be received only from those tendering entities appearing on the attendance list.  
Tender documents will not be made available at the clarification meeting  

4.8 Seek clarification  
Request clarification of the tender documents, if necessary, by notifying the employer at least 3 
(Three) working days before the closing time stated in the tender data. 

4.9 Tenderers are required to state the rates and currencies in Rands. 
Include in the rates, prices, and the tendered total of the prices (if any), all duties, taxes which the 
law requires to be paid [except value added tax (VAT)], and other levies payable by the successful 
tenderer, that are applicable up to 14 days before the closing time stated in the tender data. Show 
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the VAT payable by the employer separately as an addition to the tendered total of the prices. 
Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment 
except as provided for in the conditions of contract identified in the contract data. 
State the rates and prices in monetary value of the contract unless otherwise instructed in the tender 
data. 

4.10  If the offer (any of the items quoted for) is “Vat Inclusive”, the VAT registration number of service 
provider must be indicated. Bidders are not entitled to claim the VAT if they are not VAT registered.  
If a bidder claims VAT but is not VAT registered, the bidder will be required to register for VAT within 
21 days of award. 
 
 

4.11 Alteration to documents 

Do not make any alterations or additions to the tender documents, except to comply with instructions 
issued by the employer or to correct errors made by the tenderer and ensure that all signatories to 
the tender offer initial all such alterations. 
Do not make erasures using masking fluid. 

4.12 Alternative tender offers 

Only one offer per item per bidder is allowed and alternative offers will not be considered. If more than 
one offer per item is received, none of the offers will be considered.  Bidders are also not allowed to 
submit a bid/ quotation whilst they are in agreements with other bidders in the form of joint ventures or 
consortiums 

 
4.12.1 

 
Parts of each tender offer communicated on paper shall be submitted as an original.  
Submit 
a) the parts of the tender offer communicated on paper as an original  
b) the parts communicated electronically by the employer of its agents on paper format with the 
tender. 

4.12.2 Sign the original tender offer where required in terms of the tender data. 
State in the case of a joint venture which of the signatories is the lead partner whom the employer 
shall hold liable for the purpose of the tender offer. 
NOTE The employer holds all authorized signatories liable on behalf of the tenderer. 

4.12.4 
         
        

The employer’s details and address for delivery of tender offers and identification details that are to 
be shown on each tender offer package are:  
 
Location of tender box:   Ground Floor, Old Ford House Building, 
Physical address:      55 Albany Road, Central, Gqeberha 6001       

Identification details: NMM5-22/23/0012:    MINOR BUILDING REPAIRS AT HOUSE NO.1 & 5, 

2ND AVENUE AND HOUESE NO.8, 3RD AVENUE HEUWELKRUIN DESPATCH  
Closing date: 14 FEBRUARY 2023 at 11:00 

4.12.5 The tenderer is required to complete with his tender the following registration numbers: 
1) CSD number. In the case of a Joint Venture/Consortium/Sub‐contractors each party must submit a 
separate CSD numbers  
2) CIDB Grading or CRS number.  In the case of a Joint Venture/Consortium/Sub‐contractors each 
party must submit a separate CIDB Grading or CRS numbers. 

4.12.6 Facsimile or e-mailed tender offers will not be accepted. The tenderer accepts that the employer 
does not assume any responsibility for the misplacement or premature opening of the tender offer if 
the outer package is not sealed and marked as stated. 
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4.13 The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to 
Tender. 
Ensure that the employer receives the tender offer at the address specified in the tender data not 
later than the closing time stated in the tender data. Proof of posting shall not be accepted as proof 
of delivery. 
Accept that, if the employer extends the closing time stated in the tender data for any reason, the 
requirements of the standard conditions of tender in this part of SANS 10845 apply equally to the 
extended deadline. 

4.14.1 The tender offer validity period is 60 days.  

Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period 
stated in the tender data after the closing time stated in the tender data. If requested by the 
employer, consider extending the validity period stated in the tender data for an agreed additional 
period, with or without any conditions attached to such extension. Extend the period of the tender 

security, if any, to cover any agreed extension requested by the employer. 

4.14.2 Placing of contractors under restrictions / withdrawal of tenders 

If any tenderer who has submitted a tender offer or a contractor who has concluded a contract has, 
as relevant: withdrawn such tender or quotation after the advertised closing date and 
time for the receipt of submissions; after having been notified of the acceptance of his tender, failed 
or refused to commence the contract; had their contract terminated for reasons within their control 
without reasonable cause; offered, promised or given a bribe in relation to the obtaining or the 
execution of such contract; acted in a fraudulent, collusive or anti-competitive or improper manner or 
in bad faith towards the Provincial Government; or, made any incorrect statement in any affidavit or 
declaration with regard to a preference claimed and is unable to prove to the satisfaction of the 
Provincial Government that the statement was made in good faith or reasonable steps were taken to 
confirm the correctness of the statements, such tenderer/s may be placed under restriction from 
tendering with the  state.  
Procedures are outlined in the EC SCM Policy for Infrastructure procurement and Delivery 
Management and also on cidb Inform Practice Note #30.. Excerpts of the policy can be availed on 

request of any interested tenderer. 

4.14.3 Canvassing and obtaining of additional information by tenderers  

The Tenderer shall not make any attempt either directly or indirectly to canvass any of the Employer’s 
officials or the Employer’s agent in respect of his tender, after the opening of the tenders but prior to 
the Employer arriving at a decision thereon.  
The Tenderer shall not make any attempt to obtain particulars of any relevant information, other than 
that disclosed at the opening of tenders. 

5 Employer’s undertakings 

5.1 The Employer will respond to requests for clarification received up to Three (3) working days before 

the tender closing time.  
If, as a result of the issuing of addenda, it is necessary to extend the closing time stated in the tender 
data, grant such extension and notify all respondents accordingly. 

5.2 The employer shall issue addenda until Three (3) working days before tender closing time. 

5.4 Tenders will be opened immediately after the closing time of tenders at 11:00am hours.  

5.6 Do not disclose to tenderers, or to any person not officially concerned with such processes, 
information relating to the evaluation and comparison of tender offers, the final evaluation price and 
recommendations for the award of a contract, until after the award of the contract to the successful 
tenderer. 

5.9 Arithmetical errors, omission and discrepancies 
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Check responsive tenders for discrepancies between amounts in words and amounts in figures. 
Where there is a discrepancy between the amounts in figures and the amount in words, the amount 
in words shall govern. 
For Vat related discrepancies, National and Provincial Treasury prescripts in relation to VAT 
procedures apply. 

5.11.1 The financial offer will be reduced to a comparative basis using the Tender Assessment Schedule. 

 
 
 

If the offer is believed not to be market related, the department through its Supply Chain 
Management bid committees will attempt to negotiate the offer with identified tenderer(s) to a 
reasonable amount.  Tenderers are not allowed to increase their tender offers during this 
process. 
The department reserves the right not to award the bid to the most favourable tenderer, if any of 
the situations occur: if it is not assisting in the advancement of designated groups; risk profile of 
the favourable firm is too high; the tenderer has been awarded a considerable number of 
projects by the department; has performed unsatisfactorily in the past. The department reserves 
the right to verify any information provided by the tender prior award. 

 

5.11.5 The procedure for the evaluation of responsive tenders is Method 2:  

 
 

Phase One: Administrative requirements: Compliance, responsiveness to the bid rules and 

conditions  
Phase Two:  Bidders passing all phases above will thereafter be evaluated on PPPFA for Price 

and specific goals (80/20 system) 
 
 
 

1. PHASE ONE: RESPONSIVENESS TO THE BID REQUIREMENTS AND RULES 

 

A. Bidders’ proposals must meet the following minimum requirements and supporting 

documents must be submitted with the completed bid document in a sealed envelope 

in the bid box at the closing date and time. Failure to comply will automatically eliminate 

the bid for further consideration: 

1. The bid Document must be completed and submitted in its original format 

2. Bids which are late, unsigned or submitted by facsimile or electronically, will not be 

accepted. 

3. Bidder must be registered with CIDB grading of 1GB/ 1GB PE ONLY in the following 

class of works (GB) as per the tender notice and requirements. It is the responsibility 
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of the bidder to keep the status on CIDB active throughout bidding process (advert 

till award stage). 

4. Bidders must be a legal entity or sole proprietor or partnership or joint venture or 

consortia. 

5. Form of offer and Acceptance: The amount reflected on the Form of Offer and 

Acceptance takes precedence over any other total amount indicated elsewhere 

in tenderer’s tender submission. If the Form of Offer and Acceptance has no 

value or figure, the tenderer will be regarded as having made no offer. 

6. SBD 4- Declaration of Interest. (In the event that prospective bidders are directors 

in other companies, they must ensure that they disclose such information on 

SBD4 – 2.3 and 2.3.1 failing which the bid will be rejected) 

7. In the event of a consortia/joint ventures, a signed agreement and Certificate of Authority for 

Joint Ventures must submitted with the bid.  In the case of a joint venture state which of the 

signatories is the lead partner whom the employer shall hold liable for the purpose of the 

tender offer. NOTE The employer holds all authorized signatories liable on behalf of the 

tenderer (Only if applicable)  

8. A Resolution of signatory form must be completed and signed by director/s or a letter 

bearing a letterhead of the tenderer must be attached (specific to this bid) to the bid 

submission; it must be duly signed by all directors and submitted with the bid. Only a duly 

authorized official can sign the bid. – (Only if applicable). 

9. The tenderer or any of its directors/shareholders is not listed on the Register of Tender 

Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a 

person prohibited from doing business with the public sector; abused the Employer’s Supply 

Chain Management System; or failed to perform on any previous contract and has been 

given a written notice to this effect and there are no conflicts of interest which may impact 

on the tenderer’s ability to perform the contract in the best interests of the employer or 

potentially compromise the tender process and persons in the employ of the state are 

permitted to submit tenders or participate in the contract. 

10. Schedule of Particulars of the Specification must be completed. 

 

VAT COMPLIANCE 

1. If a bidder is a VAT vendor/registered, the bidder is required to explicitly state the VAT 

amount on the price schedule or Bill of Quantities and Vat vendors must include VAT at 

15% on their bid offer. 

2. Non-VAT vendors do not have to include VAT in their bid prices.  

3. Non-VAT vendors who submit bids for contracts that would, if they are successful, take their 

annual turnover above the threshold of R1 million, must include VAT in their prices quoted 

and must therefore within 21 days of a provisional award of the contract, register with the 

South African Revenue Service (SARS) as VAT vendors. 

4. The award of contract would be (for Non-VAT vendors who included VAT in their prices) 

conditional pending the successful bidder submitting proof of registration as VAT vendor 

with SARS within 21 days of award. 

5. Failure to comply within 21 days, after being notified to do so will lead to the automatic 

withdrawal of the letter of the provisional letter of award and elimination of the bidder’s offer. 

6. In all instances where bidders have excluded VAT from the prices quoted, if the bidder is 

successful, the letter of contract will clearly state that the price at which the contract is 

awarded is exclusive of VAT and that VAT will not be added on at any stage after the 

contract has been signed.   
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7. If a Non-VAT vendor is contracted with the Department Vat Excluded and becomes a VAT 

vendor after award or alternatively becomes a VAT vendor due to a cumulative number of 

awards, the contracted bidder will have to absorb the adverse financial implications of not 

including VAT in their price quoted. VAT cannot be claimed from the Department for any 

payments already made or from any future payments. 

 
NON-ELIMINATION CONDITIONS: 

1. The bidder must be registered on the Central Supplier Database (CSD) prior the award 

2. All bidders’ tax matters must be in order prior award. Bidders’ tax matters will be verified 

through CSD. Preferred tenderer/s will be afforded an opportunity to rectify their tax affairs 

within 7 working days. A tenderer that fails to rectify its tax matters with SARS will be 

eliminated.    
3. Returnable Schedule: SBD 1- Invitation to bid should be completed and signed. 

4. This tender will be awarded as a whole.  All trades listed in the Bills of Quantities or 
Pricing schedule must be priced for (except provisional sums and allowances which 
also need to be added to the total), failure to do so will increase commercial risk of the 
bid and may lead to elimination or passing over of the bidder. 

5. The tenderer undertakes to maximize the sourcing of building material or infrastructure input 

material from Eastern Cape based suppliers or manufacturers. 

6. Occupational Health and Safety specification will be completed on award of the bid by the 

successful bidder, but all health and safety requirements as per the OHS specification must 

still be priced for on the pricing schedule summary. 

 
 
PHASE TWO: EVALUATION POINTS ON PRICE AND SPECIFIC GOALS  
 

The 80/20 preference point system shall be applied for the purposes of this bid as 
per the requirements of the Preferential Procurement Policy Framework Act, 2000 
 

Criteria Points 

POINTS ON  PRICE 80 

SPECIFIC GOALS  20 

TOTAL 100 

 
 

PLEASE NOTE: 

1. Bidders need to complete and sign SBD 6.1 to claim points for specific goals.  Failure 

will lead in non-awarding of points for specific goals. 

2. The Department intends to award this to the highest point scorer as a whole, unless 

circumstances justifies otherwise. 

3. All information for specific goals will be verified through the Central Supplier Database 

(CSD). 

 

 

 

The 80/20 preference point system for acquisition of services, works or goods up to Rand value 

of R50 million:  
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(a) The following formula must be used to calculate the points for price in respect of tenders 

(including price quotation) with a Rand value equal to, or above R 30 000 and up to Rand 

value of R 50 000 000 (all applicable taxes included):  

 

 

 

The financial offer will be scored using the following formula:  

A = (1 - (P - Pm)) 

                Pm 

The value of value of W1 is: 

1) 90 where the financial value inclusive of VAT of all responsive tenders received have a value in 

excess of R50 000 000 or 

2) 80 where the financial value inclusive of VAT of one or more responsive tender offers have a value 

that equals or is less than R 50 000 000. 

5.17 The number of paper copies of the signed contract to be provided by the employer is 1. 

 

Dispute resolution mechanism will be done through the Adjudication route. 
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PART A 

INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE DEPARTMENT OF PUBLIC WORKS & INFRASTRUCTURE 

BID NUMBER: NMM5-22/23/0012 CLOSING DATE: 
14  FEBRUARY 
2023 

CLOS
ING 
TIME: 11H00 

DESCRIPTION 
MINOR BUILDING REPAIRS AT HOUSE NO.1 & 5, 2ND AVENUE AND HOUSE NO.8, 3RD 
AVENUE HEUWELKRUIN DESPATCH 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS) 

Ground Floor, Department of Public Works & Infrastructure, Old Ford House Building, Albany Road, Gqeberha 

 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO: 

CONTACT PERSON Mr. Alex Hitzeroth  CONTACT PERSON 
Mr. Mkuseli 
Ntantiso 

TELEPHONE NUMBER 041 390 9067 TELEPHONE NUMBER 041 390 9169 

FACSIMILE NUMBER 041 390 2066 FACSIMILE NUMBER 041 390 2066 

E-MAIL ADDRESS Alex.hitzeroth@ecdpw.gov.za E-MAIL ADDRESS 
Mkuseli.ntantiso@
ecdpw.gov.za 

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION NUMBER  

SUPPLIER COMPLIANCE 
STATUS 

TAX COMPLIANCE 
SYSTEM PIN: 

 
OR 

CENTRAL 
SUPPLIER 
DATABASE No:  MAAA 

B-BBEE STATUS LEVEL 
VERIFICATION CERTIFICATE 

TICK APPLICABLE BOX] 
 

 Yes                   No 

B-BBEE STATUS LEVEL 
SWORN AFFIDAVIT   
 

[TICK APPLICABLE BOX] 
 

 Yes                   No 
[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN 
ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE] 

SBD 1 
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a) ARE YOU THE ACCREDITED 
REPRESENTATIVE IN SOUTH 
AFRICA FOR THE GOODS 
/SERVICES /WORKS OFFERED? 

 
Yes    

                      
 No  
 
[IF YES ENCLOSE PROOF] 

b) ARE YOU A FOREIGN BASED 
SUPPLIER FOR THE GOODS 
/SERVICES /WORKS OFFERED? 
 

Yes No 
 
[IF YES, COMPLETE 
THE 
QUESTIONNAIRE 
BELOW ] 

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                                      YES   NO 

DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                                      YES   NO 

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                                                        YES   NO 

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                                         YES   NO 

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                                                    YES   NO  
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS SYSTEM PIN CODE 
FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW. 

 



  NMM5-22/23/0012 
 

14 | P a g e                                                       

  

PART B 

TERMS AND CONDITIONS FOR BIDDING 
  

1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE 
ACCEPTED FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) OR IN THE 
MANNER PRESCRIBED IN THE BID DOCUMENT. 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE 
PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, 
IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT. 

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7). 

 
2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY 
SARS TO ENABLE   THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS 
WEBSITE WWW.SARS.GOV.ZA. 

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST 
SUBMIT A SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.6 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE 
(CSD), A CSD NUMBER MUST BE PROVIDED.  

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH 
DIRECTORS WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH 
MEMBERS PERSONS IN THE SERVICE OF THE STATE.” 

 

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 
 

SIGNATURE OF BIDDER:     …………………………………………… 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED:  …………………………………………… 
(Proof of authority must be submitted e.g. company resolution) 
 
DATE:        …………………………………………... 

 

 

 

 
 

 

http://www.sars.gov.za/
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BIDDER’S DISCLOSURE 

 
1. PURPOSE OF THE FORM 

Any person (natural or juristic) may make an offer or offers in terms of this invitation to 
bid. In line with the principles of transparency, accountability, impartiality, and ethics as 
enshrined in the Constitution of the Republic of South Africa and further expressed in 
various pieces of legislation, it is required for the bidder to make this declaration in respect 
of the details required hereunder. 
 
Where a person/s are listed in the Register for Tender Defaulters and / or the List of 
Restricted Suppliers, that person will automatically be disqualified from the bid process.  

 
 
2. Bidder’s declaration 
2.1  Is the bidder, or any of its directors / trustees / shareholders / members / partners or any 

person having a controlling interest1 in the enterprise,  
 employed by the state?      YES/NO  
2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state 

employee numbers of sole proprietor/ directors / trustees / shareholders / members/ 
partners or any person having a controlling interest in the enterprise, in table below. 

  

 
 
  
 

                                                           
1 the power, by one person or a group of persons holding the majority of the equity of an 
enterprise, alternatively, the person/s having the deciding vote or power to influence or to direct 
the course and decisions of the enterprise. 
 
 

Full Name Identity Number Name of State 
institution 

   

   

   

   

   

   

   

   

   

   

 

SBD 4 
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2.2 Do you, or any person connected with the bidder, have a relationship with any person 

who is employed by the procuring institution? YES/NO    

                                            

2.2.1     If so, furnish particulars: 
…………………………………………………………………………………… 
…………………………………………………………………………………… 
 

 
2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners or any person 

having a controlling interest in the enterprise have any interest in any other related enterprise 
whether or not they are bidding for this contract?    YES/NO 

 
2.3.1 If so, furnish particulars: 

……………………………………………………………………………. 
……………………………………………………………………………. 

 
3 DECLARATION 

 
I, the undersigned, (name)……………………………………………………………………. in 
submitting the accompanying bid, do hereby make the following statements that I certify to be true 
and complete in every respect: 
 

3.1  I have read and I understand the contents of this disclosure; 
3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to be true 

and complete in every respect; 
3.3  The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However, communication 
between partners in a joint venture or consortium2 will not be construed as collusive bidding. 

3.4  In addition, there have been no consultations, communications, agreements or arrangements with 
any competitor regarding the quality, quantity, specifications, prices, including methods, factors or 
formulas used to calculate prices, market allocation, the intention or decision to submit or not to 
submit the bid, bidding with the intention not to win the bid and conditions or delivery particulars of 
the products or services to which this bid invitation relates. 

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly 
or indirectly, to any competitor, prior to the date and time of the official bid opening or of the 
awarding of the contract. 

 
3.5  There have been no consultations, communications, agreements or arrangements made by the 

bidder with any official of the procuring institution in relation to this procurement process prior to 
and during the bidding process except to provide clarification on the bid submitted where so 
required by the institution; and the bidder was not involved in the drafting of the specifications or 
terms of reference for this bid. 

 
3.6 I am aware that, in addition and without prejudice to any other remedy provided to combat any 

                                                           
2 Joint venture or Consortium means an association of persons for the purpose of combining their 
expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a 
contract. 
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restrictive practices related to bids and contracts, bids that are suspicious will be reported to the 
Competition Commission for investigation and possible imposition of administrative penalties in 
terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National 
Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting 
business with the public sector for a period not exceeding ten (10) years in terms of the Prevention 
and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation. 

 
I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS 
CORRECT.  
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF 
PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND 
COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS 
DECLARATION PROVE TO BE FALSE.   

 
 

………………………………  ..……………………………………………   
 Signature                           Date 
 

……………………………… ……………………………………………… 

 Position  Name of bidder 
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SBD 6.1 
 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS 
2022 

 
This preference form must form part of all tenders invited.  It contains general information and 
serves as a claim form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, 

DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND PREFERENTIAL 
PROCUREMENT REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes 

included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes 

included). 

1.2 To be completed by the organ of state 

  
a) The applicable preference point system for this tender is the 80/20 preference point system. 

 
b) The lowest acceptable tender will be used to determine the accurate system once tenders are received. 

 

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded for:  

(a) Price; and 

(b) Specific Goals. 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS  100 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim 

points for specific goals with the tender, will be interpreted to mean that preference points for specific goals 

are not claimed. 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at any 

time subsequently, to substantiate any claim in regard to preferences, in any manner required by the organ 

of state. 
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2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response to an invitation to 

provide goods or services through price quotations, competitive tendering process or any other method 

envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes all applicable taxes 

less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation, 

and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form determined by an organ of 

state in response to an invitation for the origination of income-generating contracts through any method 

envisaged in legislation that will result in a legal agreement between the organ of state and a third party that 

produces revenue for the organ of state, and includes, but is not limited to, leasing and disposal of assets and 

concession contracts, excluding direct sales and disposal of assets through public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).   

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

3.1. POINTS AWARDED FOR PRICE 

 
3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
  80/20 or 90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 −
𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) or 𝑷𝒔 = 𝟗𝟎 (𝟏 −

𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) 

  
Where 
 Ps = Points scored for price of tender under consideration 
 Pt = Price of tender under consideration 
 Pmin = Price of lowest acceptable tender 
 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING 

PROCUREMENT 

 
3.2.1. POINTS AWARDED FOR PRICE 

A maximum of 80 or 90 points is allocated for price on the following basis: 

  
              80/20                or             90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 +
𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) or 𝑷𝒔 = 𝟗𝟎 (𝟏 +

𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) 

  

Where 
 Ps = Points scored for price of tender under consideration 
 Pt = Price of tender under consideration 
 Pmax = Price of highest acceptable tender 
 
4. POINTS AWARDED FOR SPECIFIC GOALS  

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference points 
must be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer will be 
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allocated points based on the goals stated in table 1 below as may be supported by proof/ documentation 
stated in the conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is 
unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender 
documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 preference 

point system will apply and that the highest acceptable tender will be used to determine the 

applicable preference point system; or 

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply 

and that the lowest acceptable tender will be used to determine the applicable preference point 

system,   

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20 
preference point system.  

 

Table 1: Specific goals for the tender and points claimed are indicated per the table below.  
(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, 
corresponding points must also be indicated as such.  
Note to tenderers: The tenderer must indicate how they claim points for each preference point 
system.)   

The specific goals allocated points in terms of 
this tender 

Number of 
points 

allocated 
(80/20 system) 

(To be 
completed by 
the organ of 

state) 

Number of points 
claimed (80/20 

system) 
(To be completed by 

the tenderer) 

Historically Disadvantaged Individual:-  

 (a) 100% black ownership 6  

(b) 51% to 99% black ownership 4  

(c) Less than 51% black ownership 0  

Black women ownership:-  

 (a) 100% black women ownership 4  

(b) 30% to 99% black women ownership 2  

(c) Less than 30% black women 
ownership 

0  

Black youth ownership:-  

 (a) 100% black youth ownership 4  

(b) 30% to 99% black youth ownership 2  

(c) Less than 30% black youth 
ownership 

0  

People with disability:- 

 (a) 20% or more disabled people 
ownership 

4  

(b) Less than 20% disabled people 
ownership 

0  
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Locality:- 

 (a) Within the Eastern Cape 2  

(b) Outside the Eastern Cape 0  

    

 DECLARATION WITH REGARD TO COMPANY/FIRM 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 
[TICK APPLICABLE BOX] 

 
4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify 

that the points claimed, based on the specific goals as advised in the tender, qualifies 

the company/ firm for the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as 

indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in 

paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary 

proof to the satisfaction of the organ of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of 

the conditions of contract have not been fulfilled, the organ of state may, in addition 

to any other remedy it may have – 

 
(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a 

result of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as 

a result of having to make less favourable arrangements due to such 

cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and 

directors, or only the shareholders and directors who acted on a 
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fraudulent basis, be restricted from obtaining business from any 

organ of state for a period not exceeding 10 years, after the audi 

alteram partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 
 
 
 

  

 
………………………………………. 

SIGNATURE(S) OF TENDERER(S) 

 
SURNAME AND NAME:  ………………………………………………………. 
DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 
  ……………………………………………………… 
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C1.1 
FORM OF OFFER AND ACCEPTANCE 

Project title MINOR BUILDING REPAIRS AT HOUSE NO.1 & 5, 2ND AVENUE AND 
HOUSE NO.8, 3RD AVENUE HEUWELKRUIN DESPATCH 

Quotation number NMM5-22/23/0012 

 
OFFER 

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the 
procurement of: 

 
MINOR BUILDING REPAIRS AT HOUSE NO.1 & 5, 2ND AVENUE AND HOUSE NO.8, 3RD AVENUE HEUWELKRUIN 

DESPATCH. The tenderer, identified in the offer signature block, has examined the documents listed in the tender 
data and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the 
conditions of tender. 

 
By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and  
acceptance, the  tenderer offers  to  perform  all  of  the  obligations and  liabilities of  the contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for an 
amount to be determined in accordance with the conditions of contract identified in the contract data. 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS 

 

R ……………………………………………………………………………………..…..…….(in figures) 

This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance 
and returning one copy of this document to the tenderer before the end of the period of validity stated in the tender 
data, whereupon the tenderer becomes the party named as the contractor in the conditions of contract identified in 
the contract data. 

Signature(s)___________________________________________________ 

Tender’s Name(s)_______________________________________________________________________ 

 

Authorized Person 

(Names____________________________________________________________________________________

__________________________________________________ 

Address of the 

Tenderer:_____________________________________________________________________________________

_____________________________________________________________________ 

Witnesses (Signatures): 

1. ___________Date:__________________ 

 

2. ____________ Date:__________________ 

 

 

 

ACCEPTANCE 

Form of Offer and Acceptance 
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By signing this part of this form of offer and acceptance, the employer identified below accepts the 
tenderer’s offer.  In consideration thereof, the employer shall pay the contractor the amount due in 
accordance with the conditions of contract identified in the contract data. Acceptance of the tenderer’s 
offer shall form an agreement between the employer and the tenderer upon the terms and conditions 
contained in this agreement and in the contract that is the subject of this agreement. 
The terms of the contract, are contained in: 

Part C1 Agreements and contract data, (which includes this agreement)  
Part C2 Pricing data 
Part C3 Site information and drawings and documents or parts thereof, which may be 
incorporated by reference into the above listed Parts. 

Deviations from and amendments to the documents listed in the tender data and any addenda thereto 
as listed in the returnable schedules as well as any changes to the terms of the offer agreed by the 
tenderer and the employer during this process of offer and acceptance, are contained in the schedule 
of deviations attached to and forming part of this form of offer and acceptance. No amendments to or 
deviations from said documents are valid unless contained in this schedule. 
The tenderer shall within 3 weeks after receiving a completed copy of this agreement, including the 
schedule of deviations (if any), contact the employer’s agent (whose details are given in the contract 
data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other 
documentation to be provided in terms of the conditions of contract identified in the contract data. 
Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of 
this agreement. 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the 
tenderer receives one fully completed original copy of this document, including the schedule of 
deviations (if any).  Unless the tenderer (now contractor) within five working days of the date of such 
receipt notifies the employer in writing of any reason why he cannot accept the contents of this 

agreement, this agreement shall constitute a binding contract between the parties.
1

 

 
Signature         …………………………………………………………………… 
Name               …………………………………………………………………… 
Capacity           …………………………………………………………………… 
for the 
Employer          ……………………………………………………………………… 

(Name and address of organization) 
Name and signature 
of witness        ………………………………………….. Date  …………………..     
 
Schedule of Deviations 

 
1 Subject _______________________________________________________________ 
Details  
_______________________________________________________________ 
2 Subject _______________________________________________________________ 
Details 
 _______________________________________________________________ 
3 Subject _______________________________________________________________ 
Details 
_______________________________________________________________ 

1
As an alternative, the following wording may be used: 

Notwithstanding anything contained herein, this agreement comes into effect two working days after the submission by the employer of one 

fully completed original copy of this document including the schedule of deviations (if any), to a courier-to- 

counter delivery / counter-to-counter delivery / door-to-counter delivery /door-to-door delivery /courier service (delete that 
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which is not applicable), provided that the employer notifies the tenderer of the tracking number within 24 hours of such submission. Unless 

the tenderer (now contractor) within seven working days of the date of such submission notifies the 

employer in writing of any reason why he cannot accept the contents of this agreement, this agreement shall constitute a binding contract 

between the parties
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RECORD OF ADDENDA TO BID DOCUMENTS 

 

PROJECT TITLE 
MINOR BUILDING REPAIRS AT HOUSE NO.1 & 5, 2ND AVENUE AND 
HOUSE NO.8, 3RD AVENUE HEUWELKRUIN DESPATCH 

QUOTATION 
NUMBER 

NMM5-22/23/0012 

I / We confirm that the following communications received from the Department of Public Works & Infrastructure 
before the submission of this tender offer, amending the tender documents, have been taken into account in 
this bid offer:  (Attach additional pages if more space is required) 

Item Date Title or Details No. of Pages 

1    

2    

3    

4    

5    

6    

Attach additional pages if more space is required. 

 

Signed 

  

Date 

 

 

Name 

  

Position 

 

 

Tenderer 
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RESOLUTION FOR SIGNATORY 

 

A: CERTIFICATE OF AUTHORITY FOR SIGNATORY 

 
Signatory for companies shall confirm their authority hereto by attaching a duly signed and dated copy of the 

relevant resolution of the board of directors to this form or on company letter head. 
 

An example is given below: 

 
“By resolution of the board of directors passed at a meeting held on    

 
Mr./Ms.    , whose signature appears below, has been duly authorized to  

 
sign all documents in connection with the tender for Contract No.      

 

and any Contract which may arise there from on behalf of (Block Capitals)   
 

             
 

             

 
SIGNED ON BEHALF OF THE COMPANY:        

 
IN HIS/HER CAPACITY AS:          

 
DATE:             

 

SIGNATURE OF SIGNATORY:          
 

WITNESSES: 

DIRECTOR 
(NAMES) 

 SIGNATURE  

DIRECTOR 
(NAMES) 

 SIGNATURE  

DIRECTOR 
(NAMES) 

 SIGNATURE  

DIRECTOR 
(NAMES) 

 SIGNATURE  

DIRECTOR 
(NAMES) 

 SIGNATURE  

DIRECTOR 
(NAMES) 

 SIGNATURE  

If you cannot complete this form, attach a separate sheet (in a company letter head, project specific and signed by all directors): 
If you cannot complete this form, attach a separate sheet (in a company letter head, project specific and signed by all directors): 
 
IMPORTANT NOTICE: RESOLUTION TO SIGN 
1. In the event that a resolution to sign is not completed by all directors/ members of the enterprise, the signature of any one of 

the directors or members to this bid will bind all the directors/ members of the enterprise and will therefore render the bid valid.  
2. In the event that a non- member / non-director to the enterprise sign this declaration, and no authority is granted, it will 

automatically invalidate the bid. 
3. In the case of a joint venture or consortium, at least one director/ members of each of the parties need to sign the joint venture 

or consortium agreement. 
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4. Furthermore, in the case of a joint venture or consortium at least one director/ member of each party to the joint venture or 
consortium must give consent to give authorization for signatory to this bid. 
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CERTIFICATE OF AUTHORITY FOR JOINT VENTURES  
 

This Returnable Schedule is to be completed by joint ventures.  
We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise Mr/Ms . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . ...., authorised signatory of the company . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. , acting in the capacity of lead partner, to sign all documents in 
connection with the tender offer and any contract resulting from it on our behalf. 

PROJECT TITLE MINOR BUILDING REPAIRS AT HOUSE NO.1 & 5, 2ND AVENUE AND HOUSE 
NO.8, 3RD AVENUE HEUWELKRUIN DESPATCH 

QUOTATION 
NUMBER 

NMM5-22/23/0012 

NAME OF FIRM ADDRESS DULY AUTHORISED SIGNATORY 

Lead partner: 

………………………………… 

. 

 
 
Signature. . ……….. . . . . . . . . . .  
 
Name ………………………………....  

Designation……………………………… 

 

 

………………………………… 

 

 
 
Signature. . ……….. . . . . . . . . . .  
 
Name ………………………………....  

Designation……………………………… 

 

 

………………………………… 

 

 
 
Signature. . ……….. . . . . . . . . . .  
 
Name ………………………………....  

Designation……………………………… 

 

 

………………………………… 

 

 
 
Signature. . ……….. . . . . . . . . . .  
 
Name ………………………………....  

Designation……………………………… 
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EASTERN CAPE INFRASTRUCTURE INPUT MATERIAL 

PROJECT NAME MINOR BUILDING REPAIRS AT HOUSE NO.1 & 5, 2ND AVENUE AND 
HOUSE NO.8, 3RD AVENUE HEUWELKRUIN DESPATCH 

PROJECT DESCRIPTION 
(SCOPE) 

MINOR BUILDING REPAIRS 

QUOTATION NUMBER NMM5-22/23/0012 

CONTRACTOR NAME:  

1. Building material must be sourced from Eastern Cape based suppliers, manufacturers or 

accredited agents.  

2. On monthly basis, the contractor will report the purchasing of any of this material.  

3. The report will then be communicated to PT & OTP on quarterly basis or in whichever 

intervals, as prescribed by PT & OTP. 

 
 

A. CONFIRMATION 

 

1. I………………………………………………………………………………………(Contractor 

name) acknowledge and confirm the above mentioned material will be sourced in the Eastern 

Cape Province, from Eastern Cape based material suppliers and manufacturers.  

2. I confirm that on monthly basis I will produce a proof of purchase of this material used or to 

be used, either in the form of delivery notes, tax invoices or any formal document which 

verifies that the material or goods were sourced from an Eastern Cape based supplier or 

manufacturer. 

 

-------------------------------------   --------------------------  ------------------------- 
Representative of the Contractor (Name) Signature   Date 
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C1.3 GENERAL CONDITIONS OF CONTRACT 

 

 

 

 

 

 

C1.3. GENERAL CONDITIONS OF CONTRACT  
 

  
TABLE OF CLAUSES 

 
1. Definitions 
2. Application 
3. General  
4. Standards 
5. Use of contract documents and information; inspection 
6. Patent rights 
7. Performance security 
8. Inspections, tests and analysis 
9. Packing 
10. Delivery and documents 
11. Insurance 
12. Transportation 
13. Incidental services 
14. Spare parts 
15. Warranty 
16. Payment 
17. Prices 
18. Contract amendments 
19. Assignment 
20. Subcontracts 
21. Delays in the provider’s performance 
22. Penalties 
23. Termination for defaults 
24. Dumping and countervailing duties 
25. Force Majeure 
26. Termination for insolvency 
27. Settlement of disputes 
28. Limitation of liability 
29. Governing language 
30. Applicable law 
31. Notices 
32. Taxes and duties 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



  

  
 

32 

 
GENERAL CONDITIONS OF CONTRACT 
 
1. Definitions 

 
The following terms shall be interpreted as indicated: 

 
1.1 “Closing time” means the date and hour specified in the bidding documents for the receipt of bids. 

 
1.2 “Contract” means the written agreement entered into between the purchaser and the provider, as recorded in 

the contract form signed by the parties, including all attachments and appendices thereto and all documents 
incorporated by reference therein. 

 
1.3 “Contract price” means the price payable to the provider under the contract for the full and proper performance 

of his contractual obligations. 
 
1.4 “Corrupt practice” means the offering, giving, receiving, or soliciting of any thing of the value to influence the 

action of a public official in the procurement process or in contract execution. 
 
1.5 “Countervailing duties” are imposed in cases where an enterprise abroad is subsidized by its government and 

encouraged to market its products internationally. 
 
1.6 “Country of origin” means the place where the goods were mined, grown or produced or from which the 

services are supplied.  Goods are produced when, through manufacturing, processing or substantial and major 
assembly of components, a commercially recognized new product results that is substantially different in basic 
characteristics or in purpose or utility from its components. 

 
1.7 “Day” means calendar day. 

 
1.8 “Delivery” means delivery in compliance of the conditions of the contract or order. 

 
1.9 “Delivery ex stock” means immediate delivery directly from stock actually on hand. 

 
1.10 “Delivery into consignees store or to his site” means delivered and unloaded in the specified store or depot 

or on the specified site in compliance with the conditions of the contract or order, the provider bearing all risks 
and charges involved until the supplies are so delivered and a valid receipt is obtained. 

 
1.11 “Dumping” occurs when a private enterprise abroad market its goods on own initiative in the RSA at lower 

prices than that of the country of origin and which have the potential to harm the local industries in the RSA. 
 
1.12 “Force majeure” means an event beyond the control of the provider and not involving the provider’s fault or 

negligence and not foreseeable.  Such events may include, but is not restricted to, acts of the purchaser in its 
sovereign capacity, wars or revolutions, fires, floods, epidemics, quarantine restrictions and freight embargoes. 

 
1.13 “Fraudulent practice” means a misrepresentation of facts in order to influence a procurement process or the 

execution of a contract to the detriment of any tenderer, and includes collusive practice among tenderers (prior 
to or after bid submission) designed to establish bid prices at artificial non-competitive levels and to deprive the 
tenderer of the benefits of free and open competition. 

 
1.14 “GCC” means the General Conditions of Contract. 

 
1.15 “Goods” means all of the equipment, machinery, and/or other materials that the provider is required to supply 

to the purchaser under the contract.   
 
1.16 “Imported content” means that portion of the bidding price represented by the cost of components, parts or 

materials which have been or are still to be imported (whether by the provider or his subcontractors) and which 
costs are inclusive of the costs abroad, plus freight and other direct importation costs such as land costs, dock 
dues, import duty, sales duty or other similar tax or duty at the South African place of entry as well as 
transportation and handling charges to the factory in the Republic where the supplies covered by the bid will be 
manufactured. 

 
1.17 “Local content” means that portion of the bidding price which is not included in the imported content provided 

that local manufacture does take place. 
 
1.18 “Manufacture” means the production of products in a factory using labour, materials, components and 

machinery and includes other related value-adding activities. 
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1.19 “Order” means an official written order issued for the supply of goods or works or the rendering of a service. 

 
1.20 “Project site,” where applicable, means the place indicated in bidding documents. 

 
1.21 “Purchaser” means the organization purchasing the goods. 

 
1.22 “Republic” means the Republic of South Africa. 

 
1.23 “SCC” means the Special Conditions of Contract. 

 
1.24 “Services” means those functional services ancillary to the supply of the goods, such as transportation and any 

other incidental services, such as installation, commissioning, provision of technical assistance, training, 
catering, gardening, security, maintenance and other such obligations of the provider covered under the contract. 

1.25 “Written” or “in writing” means hand-written in ink or any form of electronic or mechanical writing. 

 
2. Application 
 

2.1 These general conditions are applicable to all bids, contracts and orders including bids for functional and 
professional services (excluding professional services related to the building and construction industry), sales, 
hiring, letting and the granting or acquiring of rights, but excluding immovable property, unless otherwise in the 
bidding documents. 

2.2 Where applicable, special conditions of contract are also laid down to cover specific supplies, services or 
works. 

 

2.3 Where such special conditions of contract are in conflict with these general conditions, the special conditions 
shall apply. 

 

3. General 

 

3.1 Unless otherwise indicated in the bidding documents, the purchaser shall not be liable for any expense 
incurred in the preparation and submission of a bid.  Where applicable a non-refundable fee for documents 
may be charged. 

 

3.2 Invitations to bid are usually published in locally distributed news media and in the institution’s webisite. 

 
4. Standards 
 

4.1 The goods supplied shall conform to the standards mentioned in the bidding documents and specifications. 
 
5. Use of contract documents and information; inspection 
 
5.1 The provider shall not, without the purchaser’s prior written consent, disclose the contract, or any provision 

thereof, or any specification, plan, drawing, pattern, sample, or information furnished by or on behalf of the 
purchaser in connection therewith, to any person other than a person employed by the provider in the 
performance of the contract.  Disclosure to any such employed person shall be made in confidence and shall 
extend only so far as may be necessary for purposes of such performance. 

 
5.2 The provider shall not, without the purchaser’s prior written consent, make use of any document or information 

mentioned in GCC clause 5.1 except for purposes of performing the contract. 
 
5.3 Any document, other than the contract itself mentioned in GCC clause 5.1 shall remain the property of the 

purchaser and shall be returned (all copies) to the purchaser on completion of the provider’s performance under 
the contract if so required by the purchaser. 

 
5.4 The provider shall permit the purchaser to inspect the provider’s records relating to the performance of the 

provider and to have them audited by auditors appointed by the purchaser, if so required by the purchaser. 
 
6. Patent rights 
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II. 6.1 The provider shall indemnify the purchaser against all third-party claims of infringement of patent, trademark, or 
industrial design rights arising from use of goods or any part thereof by the purchaser. 

 
6.2 When a provider developed documentation/projects for the department or PROVINCIAL entity, the intellectual, 

copy and patent rights or ownership or such documents or projects will vest in the department or PROVINCIAL 
entity. 

 
7. Performance security 
 

7.1 Within thirty (30) days of receipt of the notification of contract award, the success tenderer shall furnish to the 
purchaser the performance security of the amount specified in SCC. (Not Applicable) 

 
7.2 The proceeds of the performance security shall be payable to the purchaser as compensation for any loss 

resulting from the provider’s failure to complete his obligations under the contract. 
 
7.3 The performance security shall be denominated in the currency of the contract, or in a freely convertible currency 

acceptable to the purchaser and shall be in one of the following forms: 
 
(a) a bank guarantee or an irrevocable letter of credit issued by a reputable bank located in the purchaser’s 

country or abroad, acceptable to the purchaser, in the form provided in the bidding documents or 
another form acceptable to the purchaser; or 

(b) a cashier’s or certified cheque. 
 
7.4 The performance security will be discharged by the purchaser and returned to the provider not later than thirty 

(30) days following the date of completion of the provider’s performance obligations under the contract, including 
any warranty obligations, unless otherwise specified. 

 
8. Inspections, tests and analyses 
 

8.1 All pre-bidding testing will be for the account of the tenderer. 
 
8.2 If it is a bid condition that supplies to be produced or services to be rendered should at any stage during 

production or execution or on completion be subject to inspection, the premises of the tenderer or contractor 
shall be open, at all reasonable hours, for inspection by a representative of the purchaser or an organization 
acting on behalf of the purchaser. 

 
8.3 If there are no inspection requirements indicated in the bidding documents and no mention is made in the 

contract, but during the contract period it is decided that inspections shall be carried out, the purchaser shall 
itself make the necessary arrangements, including payment arrangements with the testing authority concerned. 

 
8.4 If the inspections, tests and analyses referred to in clause 8.2 & 8.3 show the supplies to be in accordance with 

the contract requirements, the cost of the inspections, tests and analyses shall be defrayed by the purchaser. 
 
8.5 Where the supplies or services referred to in clauses 8.2 and 8.3 do not comply with the contract requirements, 

irrespective of whether such supplies or services are accepted or not, the cost in connection with these 
inspections, tests or analyses shall be defrayed by the provider. 

 
8.6 Supplies and services which are referred to in clauses 8.2 and 8.3 and which do not comply with the contract 

requirements may be rejected. 
 
8.7 Any contract supplies may on or after delivery be inspected, tested or analysed and may be rejected if found not 

to comply with the requirements of the contract.  Such rejected supplies shall be held at the cost and risk of the 
provider who shall, when called upon, remove them immediately at his own cost and forthwith substitute them 
with supplies which do not comply with the requirements of the contract.  Failing such removal the rejected 
supplies shall be returned at the providers cost and risk.  Should the provider fail to provide the substitute 
supplies forthwith, the purchaser may, without giving the provider further opportunity to substitute the rejected 
supplies, purchase such supplies as may be necessary at the expense of the provider. 

 
8.8 The provisions of clauses 8.4 to 8.7 shall not prejudice the right of the purchaser to cancel the contract on 

account of a breach of the conditions thereof, or to act in terms of Clause 23 of GCC. 
 
9. Packaging 

 
9.1 The provider shall provide such packaging of the goods as is required to prevent their damage or deterioration 

during transit to their final destination, as indicated in the contract.  The packaging shall be sufficient to withstand, 
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without limitation, rough handling during transit and exposure to extreme temperatures, salt and precipitation 
during transit, and open storage.  Packaging, case size and weights shall take into consideration, where 
appropriate, the remoteness of the good’s final destination and the absence of heavy handling facilities at all 
points in transit. 

 
9.2 The packaging, marking and documentation within and outside the packages shall comply strictly with such 

special requirements as shall be expressly provided for in the contract, including additional requirements, if any, 
and in any subsequent instructions ordered by the purchaser. 

 
10. Delivery and documents 
 

10.1 Delivery of the goods and arrangements for shipping and clearance obligations, shall be made by the provider 
in accordance with the terms specified in the contract. 

 
11. Insurance 

 
11.1 The goods supplied under the contract shall be fully insured in a freely convertible currency against loss or 

damage incidental to manufacture or acquisition, transportation, storage and delivery in the manner specified. 
 
12. Transportation 

 
12.1 Should a price other than an all-inclusive delivered price be required, this shall be specified. 
III.  

IV.  

V. 13. Incidental services 

VI.  

13.1 The provider may be required to provide any or all of the following services, including additional services, if any: 
VII.  

(a) performance or supervision of on-site assembly and/or commissioning of the supplied goods; 
(b) furnishing of tools required for assembly and/or maintenance of the supplied goods; 
(c) furnishing of a detailed operations and maintenance manual for each appropriate unit of the supplied 

goods; 
(d) performance or supervision or maintenance and/or repair of the supplied goods, for a period of time 

agreed by the parties, provided that this service shall not relieve the provider of any warranty obligations 
under this contract; and 

(e) training of the purchaser’s personnel, at the provider’s plant and/or on-site, in assembly, start-up, 
operation, maintenance, and/or repair of the supplied goods. 

VIII.  

13.2 Prices charged by the provider for incidental services, if not included in the contract price for the goods, shall be 
agreed upon in advance by the parties and shall not exceed the prevailing rates charged to other parties by the 
provider for similar services. 

IX.  

X. 14. Spare parts 

14.1 As specified, the provider may be required to provide any or all of the following materials, notifications, and 
information pertaining to spare parts manufactured or distributed by the provider: 

XI.  

1) such spare parts as the purchaser may elect to purchase from the provider, provided that this election shall not 
relieve the provider of any warranty obligations under the contract, and  

2) in the event of termination of production of the spare parts: 
a) Advance notification to the purchaser of the pending termination, in sufficient time to permit the purchaser to 

procure needed requirements; and 
b) Following such termination, furnishing at no cost to the purchaser, the blueprints, drawings, and specifications 

of the spare parts, if requested. 
XII.  

XIII. 15. Warranty 

XIV.  

15.1 The provider warrants that the goods supplied under the contract are new, unused, of the most recent or current 
models, and that they incorporate all recent improvements in design and materials unless provided otherwise in 
the contract.  The provider further warrants that all goods supplied under this contract shall have no defect, 
arising from design, materials, or workmanship (except when the design and/or material is required by the 
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purchaser’s specifications) or from any act or omission of the provider, that may develop under normal use of 
the supplied goods in the conditions prevailing in the country of final destination. 

XV.  

15.2 This warranty shall remain valid for twelve (12) months after the goods, or any portion thereof as the case may 
be, have been delivered to and accepted at the final destination indicated in the contract, or for eighteen (18) 
months after the date of shipment from the port or place of loading in the source country, whichever period 
concludes earlier, unless specified otherwise. 

XVI.  

15.3 The purchaser shall promptly notify the provider in writing of any claims arising under this warranty. 
XVII.  

15.4 Upon receipt of such notice, the provider shall, within the period specified and with all reasonable speed, repair 
or replace the defective goods or parts thereof, without costs to the purchaser. 

XVIII.  

15.5 If the provider, having been notified, fails to remedy the defect(s) within the period specified, the purchaser may 
proceed to take such remedial action as may be necessary, at the provider’s risk and expense and without 
prejudice to any other rights which the purchaser may have against the provider under the contract. 

XIX.  

XX. 16. Payment 

XXI.  

16.1 The method and conditions of payment to be made to the provider under this contract shall be specified 
XXII.  

16.2 The provider shall furnish the purchaser with an invoice accompanied by a copy of the delivery note and upon 
fulfilment of other obligations stipulated in the contract. 

XXIII.  

16.3 Payments shall be made promptly by the purchaser, but in no case later than thirty (30) days after submission 
of an invoice or claim by the provider. 

16.4 A once off payment will be made after the submission of a close out report and other relevant information required 
by Project leader 

16.5 Payment will be made in Rand unless otherwise stipulated. 
XXIV.  

XXV. 17. Prices 

XXVI.  

17.1 Prices charged by the provider for goods delivered and services performed under the contract shall not vary 
from the prices quoted by the provider in his bid, with the exception of any price adjustments authorized or in 
the purchaser’s request for bid validity extension, as the case may be. 

XXVII.  

XXVIII. 18. Increase/decrease of quantities 

18.1 In cases where the estimated value of the envisaged changes in purchase does not exceed 15% of the total 
value of the original contract, the contractor may be instructed to deliver the revised quantities.  The contractor 
may be approached to reduce the unit price, and such offers may be accepted provided that there is no 
escalation in price. 

XXIX.  

XXX. 19. Contract amendments 

19.1 No variation in or modification of the terms of the contract shall be made except by written amendment signed 
by the parties concerned. 

XXXI.  

XXXII. 20. Assignment 

20.1 The provider shall not assign, in whole or in part, its obligations to perform under the contract, except with the 
purchaser’s prior written consent. 

XXXIII.  

XXXIV. 21. Subcontracts 

21.1 The provider shall notify the purchaser in writing of all subcontracts awarded under this contracts if not already 
specified in the bid.  Such notification, in the original bid or later, shall not relieve the provider from any liability 
or obligation under the contract. 
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XXXV.  

XXXVI. 22. Delays in the provider’s performance 

22.1 Delivery of the goods and performance of services shall be made by the provider in accordance with the time 
schedule prescribed by the purchaser in the contract. 

XXXVII.  

22.2 If at any time during performance of the contract, the provider or its subcontractor(s) should encounter conditions 
impeding timely delivery of the goods and performance of services, the provider shall promptly notify the 
purchaser in writing of the fact of the delay, its likely duration and its cause(s).  As soon as practicable after 
receipt of the provider’s notice, the purchaser shall evaluate the situation and may at his discretion extend the 
provider’s time for performance, with or without the imposition of penalties, in which case the extension shall be 
ratified by the parties by amendment of contract. 

XXXVIII.  

22.3 The right is reserved to procure outside of the contract small quantities or to have minor essential services 
executed if any emergency arises, the provider’s point of supply is not situated at or near the place where the 
supplies are required, or the provider’s services are not readily available. 

 
22.4 Except as provided under GCC Clause 25, a delay by the provider in the performance of its delivery obligations 

shall render the provider liable to the imposition of penalties, pursuant to GCC Clause 22, unless an extension 
of time is agreed upon pursuant to GCC Clause 21.2 without the application of penalties. 

 
22.5 Upon any delay beyond the delivery period in the case of a supplies contract, the purchaser shall, without 

canceling the contract, be entitled to purchase supplies of a similar quality and up to the same quantity in 
substitution of the goods not supplied in conformity with the contract and to return any goods delivered later at 
the provider’s expense and risk, or to cancel the contract and buy such goods as may be required to complete 
the contract and without prejudice to his other rights, be entitled to claim damages from the provider. 

 
23. Penalties 

 
23.1 Subject to GCC Clause 25, if the provider fails to deliver any or all of the goods or to perform the services 

within the period(s) specified in the contract, the purchaser shall, without prejudice to its other remedies under 
the contract, deduct from the contract price, (please refer to clause 1.12 of the detailed technical 
specification), which is calculated on the delivered price of the delayed good or unperformed services using 

the current prime interest rate calculated for each day of the delay until actual delivery or performance.  The 
purchaser may also consider termination of the contract pursuant to GCC Clause 23.  

 

24. Termination For Default 

24.1 The purchaser, without prejudice to any other remedy for breach of contract, by written notice of default sent 
to the provider, may terminate this contract in whole or in part: 

 

(a) if the provider fails to deliver any or all of the goods within the period(s) specified in the contract, or within 
any extension thereof granted by the purchaser pursuant to GCC Clause 21.2; 

(b) if the provider fails to perform any other obligation(s) under the contract; or  
(c) if the provider, in the judgement of the purchaser, has engaged in corrupt or fraudulent practices in 

competing for or in executing the contract. 
24.2 In the event the purchaser terminates the contract in whole or in part, the purchaser may procure, upon such 

terms and in such manner as it deems appropriate, goods, works or services similar to those undelivered, and 
the provider shall be liable to the purchaser for any excess costs for such similar goods, works or services.  
However, the provider shall continue performance of the contract to the extent not terminated. 

 

25. Anti-Dumping And Counter-Vailing Duties And Rights 

25.1 When, after the date of bid, provisional payments are required, or anti-dumping or countervailing duties are 
imposed, or the amount of a provisional payment or anti-dumping or countervailing right is increased in 
respect of any dumped or subsidized import, the State is not liable for any amount so required or imposed, or 
for the amount of any such increase.  When, after the said date, such a provisional payment is no longer 
required or any such anti-dumping or countervailing right is abolished, or where the amount of such 
provisional payment or any such right is reduced, any such favourable difference shall on demand be paid 
forthwith by the provider to the purchaser or the purchaser may deduct such amounts from moneys (if any) 
which may otherwise be due to the provider in regard to supplies or services which he delivered or rendered, 
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or is to deliver or render in terms of the contract or any other contract or any other amount which may be due 
to him. 

 

 

26. Force Majeure 

 

26.1 Notwithstanding the provisions of GCC Clauses 22 and 23, the provider shall not be liable for forteiture of its 
performance security, damages, or termination for default if and to the extent that hi delay in performance or 
other failure to perform his obligations under the contract is the result of an event of force majeure. 

26.2 If a force majeure situation arises, the provider shall promptly notify the purchaser in writing of such condition 
and the cause thereof.  Unless otherwise directed by the purchaser in writing, the provider shall continue to 
perform its obligations under the contract as far as is reasonably practical, and shall seek all reasonable 
alternative means for performance not prevented by the force majeure event. 

 

27. Termination For Insolvency 

27.1 The purchaser may at any time terminate the contract by giving written notice to the provider if the provider 
becomes bankrupt or otherwise insolvent.  In this event, termination will be without compensation to the 
provider, provided that such termination will not prejudice or affect any right of action or remedy which has 
accrued or will accrue thereafter to the purchaser, 

28. Settlement Of Disputes 

28.1 If any dispute or difference of any kind whatsoever arises between the purchaser and the provider in 
connection with or arising out of the contract, the parties shall make every effort to resolve amicably such 
dispute or difference by mutual consultation. 

28.2 If, after thirty (30) days, the parties have failed to resolve their dispute or difference by such mutual 
consultation, then either the purchaser or the provider may give notice to the other party of his intention to 
commence with mediation.  No mediation in respect of this matter may be commenced unless such notice is 
given to the other party. 

28.3 Should it not be possible to settle a dispute by means of mediation, it may be settled in a South African court 
of law. 

28.4 Notwithstanding any reference to mediation and / or court proceedings herein, 

(a) the parties shall continue to perform their respective obligations under the contract unless they 
otherwise agree; and  

(b) the purchaser shall pay the provider any monies due to the provider for goods delivered and / or 
services rendered according to the prescripts of the contract. 

 

29. Limitation Of Liability 

29.1 Except in cases of criminal negligence or wilful misconduct, and in the case of infringement pursuant to 
Clause 6; 

 

(a) the provider shall not be liable to the purchaser, whether in contract, tort, or otherwise, for any indirect or 
consequential loss or damage, loss of use, loss of production, or loss of profits or interest costs, provided 
that this exclusion shall not apply to any obligation of the provider to pay penalties and / or damages to the 
purchaser; and  

(b) the aggregate liability of the provider to the purchaser, whether under the contract, in tort or otherwise, shall 
not exceed the total contract price, provided that this limitation shall not apply to the cost of repairing or 
replacing defective equipment. 

 

30. Governing Language 

30.1 The contract shall be written in English.  All correspondence and other documents pertaining to the contract 
that is exchanged by the parties shall also be written in English. 

 

31. Applicable Law 
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31.1 The contract shall be interpreted in accordance with South African laws, unless otherwise specified. 

 

32. Notices 

32.1 Every written acceptance of a bid shall be posted to the provider concerned by registered or certified mail and 
any other notice to him shall be posted by ordinary mail to the address furnished in his bid or to the address 
notified later by him in writing and such posting shall be deemed to be proper service of such notice. 

32.2 The time mentioned in the contract documents for performing any act after such aforesaid notice has been given, 
shall be reckoned from the date of posting of such notice. 

 

33. TAXES AND DUTIES 

33.1 A foreign provider shall be entirely responsible for all taxes, stamp duties, license fees, and other such levies 
imposed outside the purchaser’s country. 
 

33.2 A local provider shall be entirely responsible for all taxes, duties, license fees, etc, incurred until delivery of the 
contracted goods to the purchaser. 

 

33.3 No contract shall be concluded with any tenderer whose tax matters are not in order.  Prior to the award of a 
bid SARS must have certified that the tax matters of the preferred tenderer are in order. 

34. Transfer Of Contracts 

34.1 The contractor shall not abandon, transfer, assign or sublet a contract or part thereof without the written 
permission of the purchaser. 

 

35. Amendment Of Contracts 

35.1 No agreement to amend or vary a contract or order or the conditions, stipulations or provisions thereof shall be 
valid and of any force unless such agreement to amend or vary is entered into in writing and signed by the 
contracting parties.  Any waiver of the requirement that the agreement to amend or vary shall be in writing, 
shall also be in writing. 

 

 

36.          Duration 

               The contract duration is Two (2) Months.  
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GQEBERHA: HOUSE NO. 1 & 5, 2ND AVENUE, HOUSE NO. 8, 3RD AVENUE: DESPATCH 
(ROADS CAMP)  

 
WORK TO BE DONE 

 
1. General 
 
1.1  Visit the site  
 

Bidders are advised to visit the site to satisfy themselves as to the exact nature and extent 
of the work to be done. 

 
1.2 Removal of rubble   
 
 The removal of the rubble is to be executed in a workmanlike, practical and a safe 
 manner under the continuous supervision of a competent foreman. All old materials  
 and debris shall be collected and carted away and the site left clean and unencumbered  
 before commencing operations on the new work.          
 
1.3 Dimensions  
 
 The contractor is advised to check all dimensions affecting any replacement to the  
 building on the site as he / she will be held solely responsible for all the new work  
 being of the correct size or quantity.   
 
1.4 Interference to wires, etc. 
 
 Special care is to be taken not to unnecessarily interfere with any electric light, bell,  
 power on telephone wires and fittings that may be encountered, and notice is to be  
 given to the Representative of DPWI when any disconnection’s or removals of wires,  
 etc., are necessary. 
 
1.5 Protection from damages 
 
 All light fittings, switchgear, ceilings, doors, windows, furniture, and equipment, 
 etc. must be adequately protected from damage during the progress of the works  
 and any damage, resulting from the repairs and renovations work, must be made  
 good by the contractor at his own expense. 
 
1.6.   Responsibility for injury, etc. 
 

The Contractor will be held solely responsible for any injury to persons, damage  to 
property, and for the safety of the structure throughout the duration of the contract and 
must make good at his own expense any damage that may occur. 

 
1.7. Old materials     
 

All old materials resulted from minor building repairs and renovations are to become the 
property of the Contractor. Old materials described to be re-used are to be carefully 
removed, stored and re-fixed, the remainder of the old materials and rubbish is to be 
carted away and the site left clean and unencumbered. 
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 Note: None of the old material is to be reused for new work.    
 
1.8 Making good to all trades 
 

Any existing work damaged or disturbed through the work specified in this specification, 
etc., shall be made good with all necessary new materials to match existing and left 
complete and perfect in every respect to the satisfaction of the Department of Public 
Works and Infrastructure representative. 

 
1.9 Screens and barriers  
 

All temporary tarpaulins, dust and weather proof screens, safety nets and barriers that 
may be necessary for the protection of the works and occupants, must be supplied, 
erected and maintained during the program of the works, all to the satisfaction of the 
Department of Public Works Representative works. The cost of all required protection 
must be allowed for in the tendered price even if not specified 
 

1.10 Contractors to verify all Dimensions on site before handing in this bid. 
 
1.11 All work referred to hereunder shall conform to the GENERAL TRADING PREAMBLES 

FOR BUILDING SERVICES PW 371 
 
1.12 All building material to be sourced in Eastern Cape manufactures and suppliers  
 
1.13 Contract period 
 

The contract period shall be eight (8) weeks from date of site hand over to the contractor. 
 
1.14  Defect liability period  
 

 Defects liability period shall be three (3) months (90 Calendar days) from date of 
practical completion 
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HOUSE NUMBER 1, 2ND AVENUE: DESPATCH 

2.   
 

2.1 Repair faulty lock at lounge main door  
 
The lounge main door can’t look from outside. Adjust and align existing door lock handle with 
mortice door lock keyhole. Before re-fitting the door handle, the existing screw holes must be filled 
with sawdust in order to tighten the door handle. On completion the door lock must be able to 
open/lock from outside, and the door handle must be tight.  
 
Qty: 1 no. door lock to be serviced      R________ 
 
2.2 Remove and replace ceiling in the passage, bathroom and bedroom no 1 

 

Remove and replace damaged ceiling with new rhino board ceiling, cover strip and cornice in the 

passage and bedroom 1 area, sizes 2.60m x 110mm, and 2.80m x 1.70m,  and  2number  3.20m 

x 1.20m respectively.   

 

Rhino board shall be 6,4 mm thick complying with the requirements of SABS Specification. The 

boards shall be nailed to the brandering with 2 mm diameter galvanised clout nails, 40mm long, 

spaced at not more than 100mm centres at edges of boards and 150mm centres along the 

intermediate brandering.  

 

Cover strips to joints shall be of rhino board ceiling, 50mm wide, with smooth matched edges, 

neatly jointed and fixed with 2mm diameter galvanised clout nails, 40mm long, spaced at not more 

than 150mm centres.  

Rhino board cove cornices to ceilings shall be 76mm girth, all nails through the ceiling boards to 

the brandering and to walls at not exceeding 300mm centres with 2mm diameter steel nails, 

40mm long, driven into the brickwork with heads flush with surface.   

 

Qty: 15m² rhino board ceiling to be installed      R________ 

Qty: 4kg of clout nails         R________ 
 

2.3 Paint new ceiling in passage, bathroom and bedroom no 1 
 
Before painting newly fitted ceilings in the passage, bathroom & bedroom 1 areas, wipe ceiling 
with a wet cloth to remove dust. Apply 1 coat of undercoat or primer, and apply two final coats of 
an approved washable P.V.A. paint and allow for each coat of paint to dry properly before 
applying the next coat.  

 
Qty: 15m² ceilings, cornices & cover strips to be repainted   R________ 
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2.4 Remove and replace bath tap head parts 
 
Remove and replace leaking bath tap head parts with new to match the existing. The taps must 
be cobra or equivalent, and be SABS approved.  
 
Qty: 2 number tap head parts       R________ 

 
2.5 Fix loose waste PVC pipes in the kitchen cupboard sink 
 
Secure loose and leaking joints of PVC waste pipe underneath the built in kitchen cupboard sink. 
The pipes must be watertight   

 
Qty 1 number leaking PVC pipe       R__________ 

 
2.6 Fix leaking copper pipe outside 
 
Fix leaking copper pipe outside. Allow for removing and replacing of 1.5m x 16mm diameter 
copper pipe, T-piece, elbow and brackets.  
 
Qty: 1 number leaking pipe        R__________ 

 
2.7 Remove faulty 150 liters geyser and drip tray 
 
Isolate the water and electricity supply, drain, drip tray, disconnect and remove the faulty geyser 
complete with drip tray and fittings. Make good to all trades 
 
To remove: 1 number 150 liters geyser and drip tray    R________ 
 
2.8 Supply and install drip tray 
 
Supply and fit a new polyethylene geyser drip tray which complies to SANS 11848 drip tray 
specifications complete with a 1 year guarantee from date of installation. The drip tray must be 
sloped to the outlet end and rigidly maintained in that position.  
 
To install: 1 number drip tray        R________ 
 
2.9 Supply and install 150 liters geyser  
  
Supply and fit a new 150 liters geyser in a horizontal position in compliance with SANS 10254 
complete with a 5 year guarantee from date of installation. The new unit must include temperature 
and Pressure Valve (Safety Valve), Drain Cock, Pressure Control Valve, and Vacuum Breakers 
(geyser to be strictly installed as per attached drawing/photo no.1).  
 
Install the new unit strictly to manufacturer’s instructions and coupled to existing water supply 
complete with new stainless steel ball cock and the hot water feed from geyser in 22 mm class 2 
copper pipes. Geyser to be equal or equivalent to Kwikkot. Note: Product warranty: 
 
The newly installed geyser is to carry at least the following warranty:  
Five year on the element, thermostat, isolator switch, flange assembly plate and gasket. 

 
Qty: 1 no 150 liters geyser       R________ 
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2.10 Repair toilet cistern  
 
No water running to the toilet cistern. Service toilet cistern, and where necessary allow for the 
removing and replacing of all faulty parts in or around the toilet cistern i.e. internal flushing 
mechanism and copper pipe that supplies water to the cistern. On completion the toilet cistern 
must operate in a good working manner  
 
Qty: 1 number toilet cistern to be repaired      R________ 
 
2.11 Fix leaking toilet 
 
Fix leaking pan connector with pan sealer and denso tape that is applied all around the pan collar. 
On finishing the pan connector must be watertight.  

 
Qty: 1 number pan connector        R________ 
 
2.12 Fix leaking roof 
 
Securely fix loose concrete roof tiles. Allow broken branderings, tiles and undercover plastic to be 
replaced to match the existing. Re-tighten tiles that had started to shift from their original 
positions. Supply and securely fit pap and lap to areas where roof leaks are.  
 
Qty: 10m² roof area to be attended       R________ 
   

 

 

 

Total amount for house number 1, 2nd avenue to be carried forward to summary page  
 

R________ 
 

 

 
HOUSE NUMBER 5, 2nd AVENUE: DESPATCH 

 
3. 
 
3.1 Remove and replace faulty 150 liters geyser and drip tray 
 
Isolate the water and electricity supply, drain, drip tray, disconnect and remove the faulty geyser 
complete with drip tray and fittings. Make good to all trades 
 
To remove: 1 number 150 liters geyser and drip tray    R________ 

 
3.2 Supply and install drip tray 
    
Supply and fit a new polyethylene geyser drip tray which complies to SANS 11848 drip tray 
specifications complete with a 1 year guarantee from date of installation. The drip tray must be 
sloped to the outlet end and rigidly maintained in that position.  

 
To install: 1 number drip tray        R________ 
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3.3 Supply and install 150 liters geyser  
  
Supply and fit a new 150 liters geyser in a horizontal position in compliance with SANS 10254 
complete with a 5 year guarantee from date of installation. The new unit must include temperature 
and Pressure Valve (Safety Valve), Drain Cock, Pressure Control Valve, and Vacuum Breakers 
(geyser to be strictly installed as per attached drawing/photo no.1).  
 
Install the new unit strictly to manufacturer’s instructions and coupled to existing water supply 
complete with new stainless steel ball cock and the hot water feed from geyser in 22 mm class 2 
copper pipes. Geyser to be equal or equivalent to Kwikkot. Note: Product warranty: 
 
The newly installed geyser is to carry at least the following warranty:  
Five year on the element, thermostat, isolator switch, flange assembly plate and gasket. 

 
Qty: 1 no 150 liters geyser       R________ 
 
3.4 Remove and replace damaged ceiling  
 
Remove and replace damaged ceiling with new rhino board ceiling, cover strip and cornice in the 
bedroom and passage.   
 
Rhino board shall be 6,4 mm thick complying with the requirements of SABS Specification. The 
boards shall be nailed to the brandering with 2 mm diameter galvanised clout nails, 40mm long, 
spaced at not more than 100mm centres at edges of boards and 150mm centres along the 
intermediate brandering.  
 
Cover strips to joints shall be of rhino board ceiling, 50mm wide, with smooth matched edges, 
neatly jointed and fixed with 2mm diameter galvanised clout nails, 40mm long, spaced at not more 
than 150mm centres.  
  
Rhino board cove cornices to ceilings shall be 76mm girth, all nails through the ceiling boards to 
the brandering and to walls at not exceeding 300mm centres with 2mm diameter steel nails, 
40mm long, driven into the brickwork with heads flush with surface.   
 
Qty: 38m² ceiling required        R________ 
 
Qty: 1kg of clout nails         R________ 
 
3.5 Paint ceiling  
 
Before painting newly fitted ceiling in the bedroom and passage, wipe ceiling with a wet cloth to 
remove dust. Apply 1 coat of undercoat or primer, and apply two final coats of an approved 
washable P.V.A. paint and allow for each coat of paint to dry properly before applying the next 
coat.  
 
Qty: 38m² ceilings, cornices & cover strips to be repainted   R________ 
 
 
 
Total amount for house number 5, 2nd avenue to be carried forward to summary page  
 

R________ 
 



  

  
 

46 

 
 

HOUSE NUMBER 8, 3rd AVENUE: DESPATCH 
 

4.  
 
4.1 Remove and replace faulty 150 liters geyser and drip tray 
 
Isolate the water and electricity supply, drain, drip tray, disconnect and remove the faulty geyser 
complete with drip tray and fittings. Make good to all trades 
 
To remove: 1 number 150 liters geyser and drip tray    R________ 

 
4.2 Supply and install drip tray 
    
Supply and fit a new polyethylene geyser drip tray which complies to SANS 11848 drip tray 
specifications complete with a 1 year guarantee from date of installation. The drip tray must be 
sloped to the outlet end and rigidly maintained in that position.  

 
To install: 1 number drip tray        R________ 

 
4.3 Supply and install 150 liters geyser  
  
Supply and fit a new 150 liters geyser in a horizontal position in compliance with SANS 10254 
complete with a 5 year guarantee from date of installation. The new unit must include temperature 
and Pressure Valve (Safety Valve), Drain Cock, Pressure Control Valve, and Vacuum Breakers 
(geyser to be strictly installed as per attached drawing/photo no.1).  
 
Install the new unit strictly to manufacturer’s instructions and coupled to existing water supply 
complete with new stainless steel ball cock and the hot water feed from geyser in 22 mm class 2 
copper pipes. Geyser to be equal or equivalent to Kwikkot. Note: Product warranty: 
 
The newly installed geyser is to carry at least the following warranty:  
Five year on the element, thermostat, isolator switch, flange assembly plate and gasket. 

 
Qty: 1 no 150 liters geyser       R________ 
 
4.4 Remove and replace faulty taps for the bath and WHB 
 
Remove and replace dripping bath and WHB taps with new to match the existing. The taps must 
be cobra or equivalent, and be SABS approved.  
 
Qty: 2 number taps for the bath       R________ 
 
Qty: 2 number taps for the WHB      R________ 
 
4.5 Fix leaks on the roof 
 
Securely fix loose concrete roof tiles. Allow broken branderings, tiles and undercover plastic to be 
replaced to match the existing. Re-tighten tiles that had started to shift from their original 
positions. Supply and securely fit pap and lap to areas where roof leaks are.  

 
Qty: 10m² roof area to be attended        R________ 
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4.6 Remove and replace ceiling  
 
Remove and replace damaged ceiling with new rhino board ceiling, cover strip and cornice in the 
lounge, dining room and passage.   
 
Rhino board shall be 6,4 mm thick complying with the requirements of SABS Specification. The 
boards shall be nailed to the brandering with 2 mm diameter galvanised clout nails, 40mm long, 
spaced at not more than 100mm centres at edges of boards and 150mm centres along the 
intermediate brandering.  
 
Cover strips to joints shall be of rhino board ceiling, 50mm wide, with smooth matched edges, 
neatly jointed and fixed with 2mm diameter galvanised clout nails, 40mm long, spaced at not more 
than 150mm centres.  
  
Rhino board cove cornices to ceilings shall be 76mm girth, all nails through the ceiling boards to 
the brandering and to walls at not exceeding 300mm centres with 2mm diameter steel nails, 
40mm long, driven into the brickwork with heads flush with surface.   
 
Qty: 48m² ceiling required        R________ 
 
Qty: 1kg of clout nails         R________ 
 
4.7 Paint ceiling  
 
Before painting newly fitted ceiling in the lounge, dining room and passage, wipe ceiling with a wet 
cloth to remove dust. Apply 1 coat of undercoat or primer, and apply two final coats of an 
approved washable P.V.A. paint and allow for each coat of paint to dry properly before applying 
the next coat.  
 
Qty: 48m² ceilings, cornices & cover strips to be repainted   R________ 
  
 
Total amount for house number 8, 3rd avenue to be carried forward to summary page  
 

R________ 
 
 
5. Allow for certificate of conformance (COC)  

 
All electrical & plumbing work (for the installation of geyser) must conform to SANS 10142 & 
10252 respectively and a certificate of conformance (COC) must be issued for the installation.  
 
Geyser to be installed at house number 1 & 5, 2nd av. & house no. 8, 3rd av.: Despatch (Roads 
Camp) 
 
Qty: 3 number COCs          R________ 
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6. Completion 

 
Make good all trades and areas. Remove all ruble and redundant equipment from the house 
number 1 & 5, 2nd av., & house no. 8, 3rd av., Despatch.  
 
Item           R________ 
 

 
 
 

OCCUPATIONAL HEALTH AND SAFETY 
 
7.  

 
7.1 Prepare comprehensive health and safety  

 
Prepare and get approval of comprehensive health and safety and conform to all the requirements 
of the health and safety plan and specification for house no 1 & 5, 2nd av. & house no 8, 3rd av. 
Despatch. (see attached OHS spec.)  
 
Item           R________ 
 
 
 
Total amount for occupational health and safety to be carried forward to summary page  
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FINAL SUMMARY 

Project title 
MINOR BUILDING REPAIRS AT HOUSE NO.1 & 5, 2ND AVENUE AND 
HOSE NO.8, 3RD AVENUE HEUWELKRUIN DESPATCH 

Quotation number NMM5-22/23/0012 

 

SUMMARY OF SCHEDULE OF QUANTITIES 

Section Description From 
Page 

Amount 

  
House no 1, 2nd Ave.: Despatch  
 
House no 8, 3rd Ave.: 
Despatch  
 
 
House no 8, 3rd Ave.: Despatch 
 
Allow for certificate of 
conformance (COC)  
 
Completion 
 
Allow for OHS compliance as 
per OHS specification   
 
Contingency Amount 
 
 

 
 

 
 

 
R________________ 
 
R________________ 
 
 
R________________ 
 
 
R________________ 
 
 
R________________ 
 
R________________ 
 
 
R 8 000.00 

 
Sub Total 
 

 
 
15% VAT 

 
R_______________________________ 

 
R________________________________ 

TOTAL (Incl. VAT)  
(To be carried forward to the Form of Offer & Acceptance) 

 
 

R______________________________ 
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OCCUPATIONAL HEALTH AND SAFETY SPECIFICATION 
 

 

IN 
 

GQEBERHA: HOUSE NO. 1 & 5, 2ND AVENUE, HOUSE NO. 8, 3rd 
AVENUE: DESPATCH (ROADS CAMP) 

 
 

PROJECT NUMBER: NMM5-22/23/0012 
 

IMPLEMENTED BY 
 

THE DEPARTMENT OF 
PUBLIC WORKS & INFRASTRUCTURE 
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      21. Important Lists & Records to be kept................................................................................. 

-  
 

- 1.  PREAMBLE 
 
 
In terms of Construction Regulation 4(1)(a) of the Occupational Health and Safety Act, 1993 

(Act 85 of 1993), and 5(1) construction regulation of 2014, the Department of Public Works, 

as the Client and/or its Agent on its behalf, shall be responsible to prepare Health & Safety 

Specifications for any intended construction project and provide any Principal Contractor 

who is making a bid or appointed to perform construction work for the Client and/or its Agent 

on its behalf with the same.  

 

The Client’s further duties are as described in The Act and the Regulations made there-

under. The Principal Contractor shall be responsible for the Health & Safety Policy for the 

site in terms of Section 7 of the Act and in line with Construction Regulation 5 as well as 

the Health and Safety Plan for the project. 

 

This ‘Health and Safety Specifications’ document is governed by the “Occupational Health 

and Safety Act, 1993 (Act No. 85 of 1993), hereinafter referred to as ‘The Act’.  

Notwithstanding this, cognizance should be taken of the fact that no single Act or its set of 

Regulations can be read in isolation.  Furthermore, although the definition of Health and 

Safety Specifications stipulates ‘a documented specification of all health and safety 

requirements pertaining to associated works on a construction site, so as to ensure the 

health and safety of persons’, it is required that the entire scope of the Labour legislation, 

including the Basic Conditions of Employment Act be considered as part of the legal 

compliance system.  With reference to this specification document this requirement is 

limited to all health, safety and environmental issues pertaining to the site of the project as 

referred to here-in.  Despite the foregoing it is reiterated that environmental management 

shall receive due attention. 

Due to the wide scope and definition of construction work, every construction activity and 

site will be different, and circumstances and conditions may change even on a daily basis.  

Therefore, due caution is to be taken by the Principal Contractor when drafting the Health 

and Safety Plan based on these Health and Safety Specifications.  Prior to drafting the 
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Health and Safety Plan, and in consideration of the information contained here-in, the 

contractor shall set up a Risk Assessment Program to identify and determine the scope 

and details of any risk associated with any hazard at the construction site, in order to identify 

the steps needed to be taken to remove, reduce or control such hazard. This Risk 

Assessment and the steps identified will be the basis or point of departure for the Health 

and Safety Plan. The Health and Safety Plan shall include documented ‘Methods of 

Statement’ (see definitions under Construction Regulations) detailing the key activities to 

be performed in order to reduce as far as practicable, the hazards identified in the Risk 

Assessment. 

 

In this a high premium is to be placed on the health and safety of the most valuable assets 

of the Department of Public Works. These are its personnel, the personnel of its Clients 

and the physical assets of which it is the custodian and may also include the public as well.  

The responsibilities the Department and relevant stakeholders have toward its employees 

and other people present in the facilities or on the sites are captured further in this 

specification document. These responsibilities stem from both moral, civil and a variety of 

legal obligations.  The Principal Contractor is to take due cognisance of the above 

statement. 

 

Every effort has been made to ensure that this specification document is accurate and 

adequate in all respects. Should it however, contain any errors or omissions they may not 

be considered as grounds for claims under the contract for additional reimbursement or 

extension of time, or relieve the Principal Contractor from his responsibilities and 

accountability in respect of the project to which this specification document pertains.  Any 

such inaccuracies, inconsistencies and/or inadequacies must immediately be brought to 

the attention of the Agent and/or Client. 

 

- 2.   SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT 

 

These Specifications should be read in conjunction with the Act, the Construction 

Regulations and all other Regulations and Safety Standards which were or will be 

promulgated under the Act or incorporated into the Act and be in force or come into force 

during the effective duration of the project. The stipulations in this specification, as well as 
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those contained in all other documentation pertaining to the project, including contract 

documentation and technical specifications shall not be interpreted, in any way whatsoever, 

to countermand or nullify any stipulation of the Act, Regulations and Safety Standards 

which are promulgated under, or incorporated into the Act.   

 
This health and safety specification in respect of a construction work contract: 
 
a) provides the overarching framework within which the contractor is required to 

demonstrate compliance with certain requirements for occupation health and safety 
established by the Occupational Health and Safety Act of 1993 during construction;  

b) establishes the manner in which the contractor is to manage the risk of health and 
safety incidents in during the construction; and   

c) establishes the manner in which the employer’s health and safety agent will interact 
with the contractor. 

 
Note 1   This specification establishes generic requirements to enable the employer and the contractor to satisfy aspects of the 

Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) and the Construction Regulations, 2014. The contractor is required 

to develop, implement and maintain package specific health and safety plans. The employer is required to provide certain package 

specific information to the contractor or a health and safety specification for the works to enable such plans to be formulated. 

Accordingly, this generic specification on its own cannot ensure compliance with the requirements of the aforementioned Act (See 

Annexure A). 
Note 2: The Construction Regulations, 2014, require an employer to stop any contractor from executing construction work which is not in 

accordance with the contractor’s health and safety plan for the site or which poses to be a threat to the health and safety of persons. Note 3: This 
specification establishes generic health and safety requirements. Site specific requirements for health and safety are stated in the scope of work 

associated with a contract (see Annexure A). 

Note 4: The South African Council for the Project and Construction Management Professions has established the following specified categories of 
registration in terms of the Project and Construction Management Professions Act of 2000 (Act No. 48 of 2000): 

 
a) a Construction Health and Safety Agent who may be appointed by an employer to act as his agent in terms of the Occupational Health and 

Safety Act of 1993 and the Construction Regulations issued in terms of that Act; 

b) a Construction Health and Safety Manager  who may be appointed by an employer to complement his professional team or by a contractor 
to manage company or project health and safety performance and compliance in accordance with the Occupational Health and Safety Act 

and Regulations; and  a Construction  Health and Safety Officers who may be appointed by an employer to mitigate the risk on a project  or 

by a contractor to monitor and assist on-site health and safety performance and compliance in accordance with the Occupational Health and 
Safety Act and Regulations and services. 

 

- 3.   PURPOSE 

 

The Department is obligated to implement measures to ensure the health and safety of all 

people and properties affected under its custodianship or contractual commitments, and is 

further obligated to monitor that these measures are structured and applied according to 

the requirements of these Health and Safety Specifications.   

 

The purpose of this specification document is to provide the relevant Principal Contractor 

(and his /her contractor) with any information other than the standard conditions pertaining 

to construction sites which might affect the health and safety of persons at work and the 

health and safety of persons in connection with the use of plant and machinery; and to 
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protect persons other than persons at work against hazards to health and safety arising out 

of or in connection with the activities of persons at work during the carrying out of 

construction work for the Department of Public Works.  The Principal Contractor (and his 

/her contractor) is to be briefed on the significant health and safety aspects of the project 

and to be provided with information and requirements on inter alia: 

 

a) Safety considerations affecting the site of the project and its environment; 

b) Health and safety aspects of the associated structures and equipment; 

c) submissions on health and safety matters required from the Principal Contractor 

(and his /her contractor); and 

d) the Principal Contractor’s (and his /her contractor) health & safety plan. 

 

To serve to ensure that the Principal Contractor (and his /her contractor) is fully aware of 

what is expected from him/her with regard to the Occupational Health and Safety Act, 1993 

(Act No. 85 of 1993) and the Regulations made there-under including the applicable safety 

standards, and in particular in terms of Section 6, 7 and 8 of the construction regulation 

(2014). 

 

To inform the Principal Contractor that the Occupational Health and Safety Act, 1993 (Act 

85 of 1993) in its entirety shall apply to the contract to which this specification document 

applies. The Construction Regulations promulgated on 07 February 2014. 

 

- CREATING AND MAINTAINING A SAFE AND HEALTHY WORK 
ENVIRONMENT 

 

- General 
 

The contractor shall with respect to the site and the construction work that are 
contemplated: 
 

1. cause a preliminary hazard identification to be performed by a competent person 
before commencing any physical construction activity;  

2. evaluate the risks associated with the identified hazard to the health and safety of 
such employees and the steps that need to be taken to comply with the Act; and 

3. as far as is reasonably practicable, prevent the exposure of such employees to the 
hazards concerned or, where prevention is not reasonably practicable, minimize 
such exposure.  
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The contractor shall ensure that: 
 

 all reasonably practicable steps are taken to prevent the uncontrolled collapse of 
any new or existing structure or any part thereof, which may become unstable or is 
in a temporary state of weakness or instability due to the carrying out of 
construction work; no structure or part of a structure is loaded in a manner which 
would render it unsafe; and  

 account of information, if any, provided by the designer of the structure is taken 
into account in the risk assessment; 

 
Note:  The information provided by the designer should outline known or anticipated dangers or hazards relating to the work and 

make available all information required for the safe execution of the work. It should provide as relevant, geotechnical information 

(or make reference to reports provided in the site information), the loading the structure is designed to withstand, the methods and 

sequence of construction. 

 
The contractor shall carry out regular inspections and audits to ensure that the work is 
being performed in accordance with the requirements of this specification. 
 

 

- 4.   DEFINITIONS  

- The most important definitions in the Act and Regulations pertaining to this 

specification document are hereby extracted.          

 

Act:  the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) 
Accident – means unplanned occurrence that happens due to the unsafe condition and 

may cause injury to a person, damage to the property, material, plant, equipment and the 

environment; 

Agent – means any person who acts as a representative for a client. The word agent, in 

some instances, may be used interchangeable with the Construction Health and Safety 

Agent, the distinguishing factor will be on the role expected to be played by the agent 

mentioned. For example, all H&S related issues (audits, inspections, and/or reports) are 

done by the Construction Health and Safety Agent, whilst the accountability of overall 

project success or portions of the work is done by the Agent i.e. Principal Agent or Project 

Manager or Engineer. 

Client means Department of Public Works 

Competent person means a person who-  

(a) has in respect of the work or task to be performed the required knowledge, training 

and experience and, where applicable, qualifications, specific for that work or task: 

Provided that where appropriate qualifications and training are registered in terms 

of the provisions of the National Qualifications Framework Act, 2000 (Act No.67 of 
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2000), those qualifications and that training must be regarded as the required 

qualifications and training; and 

(b) Is familiar with the OHS Act, Act 85 of 1993 and with the applicable regulations made 

under the Act;   

 Construction Health & Safety Agent (SACPCMP) – The person or entity appointed by 

the client through the Agent and who has a full authority and obligation to act on the client’s 

behalf in terms of the construction regulations. Pr.CHSA means a competent person who 

acts as a representative for a Client in terms of regulation (5)5. 

Contract Amount” Financial value of the contract at the time of the award of the contract, 

exclusive of all allowance and any value added tax or sales tax which the law requires the 

employer to pay to the contractor. 

contractor: person or organization that contracts to provide the work covered by the 
contract 
contract manager: person appointed by the employer to administer the contract on his 
behalf  
competent person: any person who: 
a) has in respect of the work or task to be performed the required knowledge, training and experience 

and, where applicable, qualifications specific to that work or task; and  
b) is familiar with the Act and applicable regulations made in terms of the Act 

 
Note: The Regulations stipulate that where appropriate qualifications and training are registered in terms of the provisions of the National 
Qualification Framework Act of 2000.those qualifications and training must be regarded as the required qualifications and training.   

danger: anything which may cause injury or damage to persons or property 
employer: person or organisation that enters into a contract with the contractor for the 
provision of the work covered by the contract 
employer’s health and safety agent: the person appointed as agent by the employer in 

terms of Regulation 4(5) of the Construction regulations and named in the contract data as 

the being the employer’s agent responsible for health and safety matters. This is a 

Construction Health & Safety Agent (SACPCMP)” – The person or entity appointed by 

the client through the Agent and who has a full authority and obligation to act on the client’s 

behalf in terms of the construction regulations; 

"Construction Manager (Site Agent)" means a competent person responsible for the 

management of the physical construction processes and the coordination, administration 

and management of resources on a construction site; 

Construction Site means a work place where construction work is being performed; 

Construction Supervisor means a competent person responsible for supervising 

construction activities on a construction site; 
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Construction Vehicle means a vehicle used as a means of conveyance for transporting 

persons or material, or persons and material, on and off the construction site for the 

purposes of performing construction work; 

Construction work means any work in connection with – 

a) The construction, erection, alteration, renovation, repair, demolition or dismantling 

of or addition to a building or any similar structure; or 

b) the construction, erection, maintenance, demolition or dismantling of any bridge, 

dam, canal, road, railway, runway, sewer or water reticulation system; or the moving 

of earth, clearing of land, the making of excavation, piling, or any similar civil 

engineering structure or type of work; 

Construction Work Permit means a document issued in terms of regulation 3 of the 

Construction Regulations 2014; 

CR refers to the Construction Regulations 2014. 
Demolition Work means a method to dismantle, wreck, break, pull down or knock down 
of a structure or part thereof by way of manual labour, machinery, or the use of 
explosives; 
ergonomics: the application of scientific information concerning humans to the design of 
objects, systems and the environment for human use in order to optimise human well-
being and overall system performance. 
Fall Protection Plan means a documented plan, which includes and provides for- 

 All risks relating to working from a fall risk position, considering the nature of work 
undertaken; 

 The procedures and methods to be applied in order to eliminate the risk of falling; 
and 

 A rescue plan and procedures; 
 
H&S – health and safety 
hazard:  a source of or exposure to danger 
hazard identification: the identification and documenting of existing or expected hazards 
to the health and safety of persons, which are normally associated with the type of 
construction work being executed or to be executed. 
Health and Safety File – means a file, or other record in permanent form, containing the 

information required a contemplated in the regulations; 

health and safety plan: a documented plan which addresses hazards identified and 
includes safe work procedures to mitigate, reduce or control the hazards identified. 
health and safety specification: a site, activity or project specific document pertaining to 
all health and safety requirements related to construction work which is included in the 
contractor’s contract with the employer or an order issued in terms of framework 
agreement 
healthy: free from illness or injury attributable to occupational causes 
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incident:  an event or occurrence occurring at work or arising out of or in connection with 
the activities of persons at work, or in connection with the use of plant or machinery, in 
which, or in consequence of which: 
 a)  any person dies, becomes unconscious, suffers the loss of a limb or part of a limb or 

is otherwise injured or becomes ill to such a degree that he is likely either to die or to 
suffer a permanent physical defect or likely to be unable for a period of at least 14 
days either to work or to continue with the activity for which he was employed or is 
usually employed; 

b)  a major incident occurred; or 
c)  the health or safety of any person was endangered and where: 

i)  a dangerous substance was spilled; 
ii)  the uncontrolled release of any substance under pressure took place; 
iii)  machinery or any part thereof fractured or failed resulting in flying, falling or 

uncontrolled moving objects; or machinery ran out of control 
inspector:  a person designated as such under section 28 the Act 
major incident: an occurrence of catastrophic proportions, resulting from the use of plant 
or machinery, or from activities at a workplace. 
Medical Certificate of Fitness means a certificate contemplated in regulation 7(8) of 
Construction Regulations 2014; 
 
Practical Completion Certificates- A certificates issued in terms of a contract by the 
employer, signifying that the whole of the construction works have reached a state of 
readiness for occupation or use for the purposes intended, although some minor work 
may be outstanding. 
"Professional Engineer or Professional Certificated Engineer" means a person 
holding registration as either a Professional Engineer or Professional Certificated 
Engineer in terms of the Engineering Profession Act, 2000 (Act No. 46 of 2000); 
reasonably practicable:  practicable having regard to: 
a)  the severity and scope of the hazard or risk concerned; 
b)  the state of knowledge reasonably available concerning that hazard or risk and of 

any means of removing or mitigating that hazard or risk; 
c) the availability and suitability of means to remove or mitigate that hazard or risk; 
and  
d)  the cost of removing or mitigating that hazard or risk in relation to the benefits 

deriving therefrom; 
 risk – means the likelihood that harm will occur and the subsequent consequences.  

“Risk assessment” – means a process to determine any risk associated with any hazard 

at a construction site in order to identify the steps needed to be taken to mitigate, reduce 

or control such hazards. 

safe: free from any hazard 
 
Safety Officer – a person deemed competent by SACPCMP under the relevant category 
of registration. 
scaffold: any temporary elevated platform and supporting structure used for providing 
access to and supporting workmen or materials or both 
structure:  
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a) any building, steel or reinforced concrete structure (not being a building), railway line 
or siding, bridge, waterworks, reservoir, pipe or pipeline, cable, sewer, sewage 
works, fixed vessels, road, drainage works, earthworks, dam, wall, mast, tower, 
tower crane, bulk mixing plant, pylon, surface and underground tanks, earth 
retaining structure or any structure designed to preserve or alter any natural feature, 
and any other similar structure; 

b) any false work, scaffold or other structure designed or used to provide support or 
means of access during construction work; or 

c) any fixed plant in respect of construction work which includes installation, 
commissioning, decommissioning or dismantling and where any construction work 
involves a risk of a person falling 

substance: any solid, liquid, vapour, gas or aerosol, or combination thereof 
suitable: capable of fulfilling or having fulfilled the intended function or fit for its intended 
purpose 
temporary works: any false work, formwork, support work, scaffold, shoring or other 
temporary structure designed to provide support or means of access during construction 
workplace: any premises or place where a person performs work in the course of his 
employment 
 

- 5.    OCCUPATIONAL HEALTH & SAFETY MANAGEMENT 

 

5.1 Structure and Organization of OH&S Responsibilities 

 

5.1.1. Overall Supervision and Responsibility for OH&S 

 

a) The Client and/or its Agent on its behalf to ensure that the Principal Contractor, 

appointed in terms of Construction Regulation 4(1)(c), implements and maintains 

the agreed and approved H&S Plan.  Failure on the part of the Client or Agent to 

comply with this requirement   will not relieve the Principal Contractor from any one 

or more of his/her duties under the Act and Regulations. 

b) The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of 

the Act to ensure that the Employer (as defined in the Act) complies with the Act.  

The pro forma Legal Compliance Audit may be used for this purpose by the Principal 

Contractor or his/her appointed contractor. 

 

c) All OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her/their 

respective appointment forms to regularly, in writing, report to their principals on 

matters of health and safety per routine and ad hoc inspections and on any 

deviations as soon as observed, regardless of whether the observation was made 



  

  
 

61 

during any routine or ad hoc inspection and to ensure that the reports are made 

available to the principal Contractor to become part of site records (Health & Safety 

File). 

 

d) The Construction Supervisor and Assistant Construction Supervisor/s appointed in 

terms of Construction Regulation 6 to regularly, in writing, report to their principals 

on matters of health and safety per routine and ad hoc inspections and on any 

deviations as soon as observed, regardless of whether the observation was made 

during any routine or ad hoc inspection and to ensure that the reports are made 

available to the principal Contractor to become part of site records (Health & Safety 

File). 

e) All Health and Safety Representatives (SHE-Reps) shall act and report as per 

Section 18 of the Act. 

 

5.12 Required appointments as per the Construction Regulations: - 

 

Item Regulation Appointment Responsibl

e Person 

1.  3. Application Construction work permit  Client 

2.  5(1)(k) Principal contractor for each phase or project Client 

3.  5(6) Construction Health & Safety Agent Client 

4.  7(1)(c)  Contractor Principal 

Contractor 

5.  7(3) Contractor Contractor 

6.  8(1) Construction manager  Contractor 

7.  8(2) Assistance Construction manager  Contractor 

8.  6(1) Construction supervisor  Contractor 

9.  6(2) Construction supervisor sub-ordinates  Contractor 

10.  8(5) Construction Safety Officer   Contractor 

11.  8(8) Responsible employee  

12.  9(1) Person to carry out risk assessment Contractor 

13.  10(1) Fall protection planner Contractor 

14.  12(1) Temporal work designer  

15.  12(2) Supervisor of temporal work operation  
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16.  13(1) Excavation supervisor Contractor 

17.  13(2)(k) Competent person in the use of explosive for excavations  Contractor 

18.  14(11) Explosives expert Contractor 

19.  14(1) Supervisor demolition work Contractor 

20.  14(2) Scaffold supervisor Contractor 

21.  16(1) Suspended platform supervisor Contractor 

22.  18(1)a Rope access Contractor 

23.  19(8)(a) Material hoist inspector Contractor 

24.  20(1) Bulk mixing plant supervisor Contractor 

25.  21(2) Explosive actuated fastening device inspector Contractor 

26.  21(2)(g) Explosive actuated fastening device cartridge, nails and 

studs: issuer & collector 

Contractor 

27.  23(1) Operator : construction vehicle and mobile plant Contractor 

28.  28 (a) Stacking and storage supervisor Contractor 

29.  29 (h) Fire equipment inspector Contractor 

 

5.2    Communication, Participation & Consultation 

 

5.2.1 Occupational Health & Safety matters/issues shall be communicated between the 

Employer, the Principal Contractor, the other Contractors, the Designer and other 

concerned parties shall be through the H&S Committee or other means determined 

by the client. 

 

5.2.2 In addition to the above, communication may be directly to the Client or his appointed 

Agent, verbally or in writing, as and when the need arises. 

 

5.2.3 Consultation with the workforce on OH&S matters will be through their Supervisors 

and H&S Representatives (‘SHE – Reps’) 

 

5.2.4 The Principal Contractor will be responsible for the dissemination of all relevant 

OH&S information to the other Contractors e.g. design changes agreed with the 

Client and/or its Agent on its behalf and the Designer, instructions by the Client 

and/or his/her agent, exchange of information between Contractors, the reporting of 

hazardous/dangerous conditions/situations etc. 
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6. INTERPRETATION  

 

a) The Act and its associated regulations shall have precedence in the interpretation of 

any ambiguity or inconsistency between it and this specification. 

 
b) Compliance with the requirements of this specification does not necessarily result in 

compliance with the provisions of the Act. 

c) The Occupational Health and Safety Act and all its Regulations, with the exception 

of the Construction Regulations, distinguish between the roles, responsibilities and 

functions of employers and employees respectively.  It views consultants and 

contractors as employees of the “owner” of a construction or operational project, the 

“owner” being regarded as the employer.   

 

d) The position taken by the Construction Regulations is that the “owner”, in terms of 

its instructions, operates (has to operate) in the role of client as per relevant 

definition.  The contractors working for the “client” are seen to be in two categories, 

i.e. the Principal Contractor and Contractors.   

 

e) The Principal Contractor has to take full responsibility for the health and safety on 

the site of the relevant project / contract.  This includes monitoring health and safety 

conditions and overseeing administrative measures required by the Construction 

Regulations from all contractors on the project site.  

 
f) The words Principal Contractor and Contractor in this document are used 

interchangeable, unless clearly expressed otherwise to mean something else e.g. 

when used to describe roles, responsibilities, functions, acts or omissions of the sub-

contractor(s).  

7. RESPONSIBILITIES 

 

7.1 Client 
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a) The Client or his appointed Agent on his behalf will appoint each Principal Contractor 

for this project or phase/section of the project in writing for assuming the role of 

Principal Contractor as intended by the Construction Regulations.  

 

b) The Client or his appointed Agent on his behalf shall discuss and negotiate with the 

Principal Contractor the contents of the health and safety plan of the both Principal 

Contractor and Contractor for approval. 

 

c) The Client or his appointed Agent on his behalf will take reasonable steps to ensure 

that the health and safety plan of both the Principal Contractor and Contractor is 

implemented and maintained. The steps taken will include periodic audits at intervals 

of at least once every month.  

 

d) The Client or his appointed Agent on his behalf, will prevent the Principal Contractor 

and/or the Contractor from commencing or continuing with construction work should 

the Principal Contractor and/or the Contractor at any stage in the execution of the 

works be found to: 

 have failed to have complied with any of the administrative measures required by 

the Construction Regulations in preparation for the construction project or any 

physical preparations necessary in terms of the Act; 

 have failed to implement or maintain their health and safety plan; 

 have executed construction work which is not in accordance with their health and 

safety plan; or 

 

 act in any way which may pose a threat to the health and safety of any person(s) 

present on the site of the works or in its vicinity, irrespective of him/them being 

employed or legitimately on the site of the works or in its vicinity. 

 

 

7.2 Principal Contractor  

 

a) The Principal Contractor shall accept the appointment under the terms and 

Conditions of Contract. The Principal Contractor shall sign and agree to those terms 
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and conditions and shall, before commencing work, notify the Department of Labour 

of the intended construction. Annexure 2 of this construction regulation contains a 

“Notification of Construction Work” form. The Principal Contractor shall submit the 

notification in writing prior to commencement of work and inform the Client or his 

Agent accordingly. 

 

b) The Principal Contractor shall ensure that he is fully conversant with the 

requirements of this Specification and all relevant health and safety legislation.  

 

c) The Principal Contractor will in no manner or means be absolved from the 

responsibility to comply with all applicable sections of the Act, the Construction 

Regulations or any Regulations proclaimed under the Act or which may perceivable 

be applicable to this contract.   

 

d) The Principal Contractor shall provide and demonstrate to the Client a suitable and 

sufficiently documented health and safety plan based on this Specification, the Act 

and the Construction Regulations, which shall be applied from the date of 

commencement of and for the duration of execution of the works. This plan shall, as 

appendices, include the health and safety plans of all Sub-contractors for which he 

has to take responsibility in terms of this contract.  

 

e) The Principal Contractor shall provide proof of his registration and good standing 

with the Compensation Fund or with a licensed compensation insurer prior to 

commencement with the works.    

 

f) The Potential Principal Contractor shall, in submitting his tender, demonstrate that 

he has made provision for the cost of compliance with the specified health and safety 

requirements, the Act and Construction Regulations.  (Note:  This shall have to be 

contained in the conditions of tender upon which a tenderer’s offer is based.) 

 

g) The Principal Contractor shall consistently demonstrate his competence and the 

adequacy of his resources to perform the duties imposed on the Principal Contractor 

in terms of this Specification, the Act and the Construction Regulations. 
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h) The Principal Contractor shall ensure that a copy of his health and safety plan is 

available on site and is presented upon request to the Client, an Inspector, Employee 

or Sub-contractor.  

 

i) The Principal Contractor shall ensure that a health and safety file, which shall include 

all documentation required in terms of the provisions of this Specification, the Act 

and the Construction Regulations, is opened and kept on site and made available to 

the Client or Inspector upon request. Upon completion of the works, the Principal 

Contractor shall hand over a consolidated health and safety file to the Client. 

 

j) The Principal Contractor shall, throughout execution of the contract, ensure that all 

conditions imposed on his Sub-contractors in terms of the Act and the Construction 

Regulations are complied with as if they were the Principal Contractor. 

 

k) The Principal Contractor shall from time to time evaluate the relevance of the Health 

and Safety Plan and revise the same as required, following which revised plan shall 

be submitted to the Client and/or his/her Agent for approval. 

 
7.3   Contractor / sub-contractor 

 

The contractor must demonstrate to the Principal Contractor that he has the necessary 

competencies and resources to perform the construction work safely. 

Acceptance by the Principal Contractor of the contract with Public Works shall constitute 

acknowledgement that the Principal Contractor has familiarised him/herself with the 

contents of the OHSE Spec and that he/she will comply with all its obligations in respect 

thereof. 

Due to fact that this document is based on legislative requirements, the Client requires that 

all Contractors comply with the requirements of this document and all other relevant 

legislative requirements not covered by this document. 

The Client or its duly appointed Construction H&S Agent reserves the right to stop any 

Principal Contractor or Sub-Contractors from working whenever Safety, Health or 
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Environmental requirements are being violated as required by regulation 5(1)(q). Any 

resultant costs of such work stoppages will be for the relevant Contractor’s account. 

 

The requirements as specified by the Client in this document must not be deemed to be 

exhaustive and the Client reserves the right to make changes as and when the Client 

deems fit to address issue of OHSE Compliance. 

 

The Client will not entertain any claim of any nature whatsoever which arises as a result 
of costs incurred or delays being experienced due to the Contractor not complying with 
the requirements of this document and/or any other applicable legislative requirements 
imposed on the Contractor. 
 
The contractor may only subcontract work in terms of a written subcontract and shall only 
appoint a subcontractor should he be reasonably satisfied that such a subcontractor has 
the necessary competencies and resources to safely perform the work falling within the 
scope of the contract. Such a subcontract shall require that the subcontractor: 
 

 co-operate with the contractor as far as is necessary to enable both the 
contractor and sub-contractor to comply with the provisions of the Act; and  

 as far as is reasonably practicable, promptly provide the contractor with any 
information which might affect the health and safety of any person at work 
carrying out work or any person who might be affected by the work of such a 
person at work or which might justify a review of the health and safety plan.  
 

The contractor shall provide any sub-contractor who is submitting a tender or appointed to 
perform a sub-contract falling within the scope of the contract, with the relevant sections 
of this specification and the health and safety specification. 
 
The contractor shall discuss and negotiate with each subcontractor performing 
construction work the subcontractor’s health and safety plan and approve that plan for 
implementation. 
 
The contractor shall take reasonable steps as are necessary to ensure that: 

 potential contractors submitting tenders have made sufficient provision for 
health and safety measures during the construction process;  

 each subcontractor is registered and in good standing with the compensation 
fund or with a licensed compensation insurer prior to their performance of work 
on site; 

 all the subcontractor’s employees have a valid medical certificate of fitness specific to the 
construction work which are to be performed which is issued by an occupational health and 
safety practitioner; 

 all sub-contractors co-operate with each other  to enable each of those sub-contractors to 
comply with the requirements of the Act and associated regulations;  

 each subcontractor performing construction work has and maintains a health and safety file 
containing the relevant information described in 4.2.5; and 

 each sub-contractor’s health and safety plan is implemented and maintained. 
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The contractor shall conduct periodic document verifications and audits for compliance 
with the approved health and safety plan of each and every sub-contractor working on the 
site at intervals agreed upon with such subcontractors, but at least once per month. 
 
The contractor shall stop any subcontractor from executing construction work which is not 
in accordance with the contractor’s or subcontractor’s health and safety plan  for the site 
or which poses a threat to the health and safety of persons. 
 
The contractor shall ensure that where changes to the works occur including design 
changes , sufficient health and safety information and appropriate resources are made 
available to subcontractor to execute the work safely. 
 
The contractor shall ensure that: 

 

 every subcontractor is registered and in good standing with the compensation 
fund or with a licensed compensation insurer prior to work commencing on site;  

 potential subcontractors submitting tenders have made provision for the cost of 
health and safety measures during the construction process; and 

 every subcontractor has in place a documented health and safety plan prior to 
commencing any work on site which falls within the scope of the contract. 

 
The contractor shall receive, discuss and approve health and safety plans submitted by 
subcontractors. 
 
The contractor shall ensure that all subcontractors are informed regarding any hazard as 
stipulated in the risk assessment before any work commences, and thereafter at such times 
as may be determined in the risk assessment. 
 
The contractor shall reasonably satisfy himself that all employees of subcontractors are 
informed, instructed and trained by a competent person regarding any hazard and the 
related work procedures before any work commences, and thereafter at such times as may 
be determined in the risk assessment.  
 
The contractor shall satisfy himself and ensure that all subcontractor employees deployed 
in the site are: 
 

 informed, instructed and trained by a competent person regarding any hazard and 
the related work procedures before any work commences, and thereafter at such 
times as may be determined in the risk assessment; and 

 issued with proof of health and safety induction training issued by a competent 
person and carry proof such induction when working on site.   

 

The contractor shall undertake a risk assessment together with subcontractors whenever 
subcontractors are working in close proximity to other subcontractors particularly  
activities involve excavations, the moving of earth, the movement of heavy machinery 
and working at heights 

-  

- 7.4 Construction supervisors 
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The construction manager shall in writing appoint construction supervisors responsible for 
construction activities and ensuring occupational health and safety compliance on the 
construction site.  
 
A contractor shall after considering the size of the project and if considered necessary, 
appoint in writing one or more competent employees for different sections of the work to 
assist the construction supervisor. 
 
7.5 Competent persons 
 
The contractor shall appoint in writing competent persons to supervise or inspect, as 
relevant, any of the following: 
 

 formwork and support work operations; 

 excavation work; 

 demolition work; 

 scaffolding work operations; 

 suspended platform work operations; 

 material hoists; 

 bulk mixing plants;  

 temporary electrical installations;  

 the stacking and storage of articles on the site; and  

 fire equipment.   
 
The contractor shall appoint in writing competent persons to: 
 

 induct employees in health and safety; and  

 prepare and update as necessary a fall protection plan and to provide the 
construction manager with a copy of the latest version of such plan.  

 

6.      Appointment of a Fulltime/ Part time Safety Officer 

The Principal Contractors will have to appoint a competent Construction H&S Officer as per 

the following criteria; 

i. Number of employees onsite between 30 but below 50 – Part Time Safety Officer 

shall be appointed and will be onsite at least 2 days a week. 

ii. Number of employees above 50 – Fulltime Safety Officer should be appointed. 

iii. Should the project require a Construction Work Permit – a Fulltime Safety Officer 

should be appointed. 

 

Further to the above criteria, should the Client or its Representative having considered the 

risks present and lack of compliance to the Occupational Health and Safety Act, Act 85 of 

1993 and its applicable Regulations the Client or its Representative may issue an 
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instruction that a Part/ Full Time Construction Health and Safety Officer must be appointed, 

such a requirement will have to be met. Taking the Risk associated with this project into 

consideration it is deemed that a full time Safety Officer needs to be appointed and be 

present on site at all times. 

 

7.6 Construction Health & Safety Agent (SACPCMP) 

 The construction Health & Safety Agent act as a link between the client, Principal  

      Contractor and the project team members with respect to health & Safety, they are 

      Required to ensure that the client carry out its H&S responsibilities in terms of 

      Legislation as well as to co-ordinate and ensure good H&S practices are maintained 

      Throughout the duration of the project. In many cases this role starts from project 

      Initiation to project close-out. 

 

a) H&S competence: In the event that the client is unable to satisfy the requirements of 
the Construction Regulations for whatever reasons, the construction H&S agent may 
be appointed to perform these functions on behalf of the client. Given the need to 
appoint a registered construction H&S agent that is competent and adequately 
resourced with respect to H&S matters.  

 
b) H&S goals: It is important that the construction H&S agents demonstrate clearly to 

clients how they are going to contribute to the achievement of any client H&S goals 
and objectives. They should also set their own H&S goals. 

 
c) H&S responsibilities: Prior to accepting the H&S agent appointment from clients, H&S 

agents need to ensure that they brief clients fully on the client’s particular 
responsibilities in terms of the OH&SA of 1993 and Construction Regulations as 
amended from time to time. In the absence of acceptance by clients of these 
responsibilities, H&S agents will not be able to adequately meet their own H&S 
responsibilities and duties. 

 
e) H&S information: H&S agents must provide the designer or design team with all H&S 

information to enable them to conduct a design HIRA to identify the significant 
hazards that need to be included in the H&S specification. This information may be 
gathered from multiple sources such as, for example, discussion with the client, 
previous historical use of the site or facility, previous surveys and investigations and 
past H&S files. 

f) The employer’s health and safety agent shall: 
a. audit the contractor’s compliance with the requirements of this specification 

prior to the commencement of any physical construction activities on the site; 
b. accept or reject the contractor’s health and safety plans, giving reasons for 

rejecting such plans;  
c. monitor the effective implementation of all safety plans;  
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d. conduct periodic and random audits on the health and safety file to establish 
compliance with the requirements of this specification; 

e. visit the site at regular intervals to conduct site inspections, and based upon 
such visits issue, wherever necessary, Improvement Notices, Contravention 
Notices and Prohibition Notices, to the contractor or any of the contractor’s 
subcontractors with a copy to the contract manager and, where relevant, to 
the contractor.  

g) The contractor shall invite the employer’s health and safety agent to audit 
compliance with the requirements of this specification before commencing with any 
physical construction activity on the site. 
 

h) Other duties of a H&S is to ensure that, where applicable, the following is attended 
to: 
 

1. Application for a Construction Work Permit Number (as per DoL Chief 
Inspector, July 2018). 
 
A client who intends to have construction work carried out, must at least 30 days 
before that work is to be carried out apply to the provincial director in writing 
for a construction work permit to perform construction work if the intended 
construction work starts on or after the 7th of August 2018 and exceeds 365 days; 
will involve more than 3600 person days of construction work; or the works 
contract in of a value exceeding thirteen million rand or Construction Industry 
Development Board (CIDB) grading level 7. 
 
The application for the Construction Work Permit Number as contemplated above 
shall be the responsibility of the client depending on the submission of all relevant 
documentation from the successful tenderer. 
 
After the Provincial Director of Labour has issued a Construction Work Permit, the 
Client’s or its duly appointed Construction H&S Agent will issue a letter advising 
the Project Leader and the Principal Agent to arrange the site handover meeting 
as all legislative requirements would have been complied with including as a copy 
of the construction permit to work. 

 

2. Tenderer’s responsibility: 
 
The tenderer (meeting the above criteria) must ensure that they attach a certified 
copy of the SACPCMP Certificate for a Registered Construction Manager together 
with their OHSE Plans. 
 
 

7.6 Responsibilities towards employees and visitors 

 
1. The contractor shall as far as is reasonably practicable, cause every employee to 

be made conversant with the hazards to his health and safety attached to any work 
which he has to perform, any article or substance which he has to produce, 
process, use, handle, store or transport and any plant or machinery which he is 
required or permitted to use, as well as with the precautionary measures which 
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should be taken and observed with respect to those hazards or safe work 
procedures.  

2. The contractor shall ensure that all employees under his or her control and the employees 

of his subcontractors who are performing construction work are: 
 

 informed, instructed and trained by a competent person regarding any hazard and the 

related work procedures before any work commences, and thereafter at such times as may 

be determined in the risk assessment; and 

 issued with proof of health and safety induction training issued by a competent person and 

carry proof of such induction when working on site.   
 

3. The contractor shall cause a record of training to be kept which indicates the 
training dates, the names, identity numbers and job description of all those who 
attended such training and the name, identity number and competence of the 
person who provided the training.  

 
4. The contractor shall not allow or permit any employee to enter the site, unless such 

person has undergone health and safety induction training pertaining to the 
hazards prevalent on the site at the time of entry. 
 

5. The contractor shall ensure that each visitor to a construction site, save where 
such visitor only visits the site office and is not in direct contact with the 
construction work activities: 
 

a. undergoes health and safety instruction pertaining to the hazards prevalent 
on the site; an 

b. is provided with the necessary personal protective equipment. 
 

6. The contractor shall provide suitable on-site signage to alert workers and visitors to 
health and safety requirements. Such signage shall include but not be limited to: 
 

a. unauthorized entrance prohibited; 
b. signage to indicate what personal protective equipment is to be worn; and  
c. activity related signs. 

 
7. The contractor shall not permit any person who is or who appears to be under the 

influence of intoxicating liquor or drugs, to enter or remain at a workplace. 
-  
- 7.8 Design of temporary work 

 
The contractor shall: 
 

a) provide the health and safety agent with the names and contract particulars of the designers involved 
in the design of temporary works;  

b) issue the designers with a copy of the health and safety specification as well as any pertinent 
information contained in the contract; and 

c) provide the health and safety agent with certificates issued by the designer of the temporary works that 
such works are fit for purpose before such works are used in support construction activities 
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3. Notification of intention to commence construction work  
 

i. The contractor shall on sites where no construction work permit has been issued 
by the Provincial Director of the Department of Labour notify such director in 
writing using a form similar to that contained in Annexure 2 of the Construction 
Regulations issued in terms of the Act before construction work commences and 
retain proof of such notification in the health and safety file where the work 
includes: 

a. excavation work;  
b. working at height where there is a risk of falling;  
c. the demolition of a structure;  
d. the use of explosives; or 
e. a single storey dwelling for a client who is going to reside in such dwelling 

upon completion 
ii. The contractor shall ensure that no work commences on an electrical installation 

which requires a new supply or an increase in electricity supply before the person 
who supplies or contracts or agrees to supply electricity to that electrical 
installation has been notified of such work.   

iii. The contractor shall ensure that no asbestos. 
 

 

8. SCOPE OF WORK   

 

See attached building specification 

 

9.  PREPARING A HEALTH & SAFETY PLAN 

    

(a) The level of detail required for a H&S plan will depend on how complex the 
workplace is (in particular, the number of contractors at the workplace at any one 
time) and the risks involved in the work. The plan must be easily accessible in a 
construction site and it must be clearly understood by management, supervisors & 
workers on construction site. 

 
(b) The plan must be implemented, maintained and kept up to date during the 

construction of the project. 
 

(c) The principal contractor should prepare a H&S plan that includes 
 

 project information; 

 client requirements for H&S management on the project; 
          Environmental restrictions and existing on-site risks arrangements, imposed 
          by others or developed by the principal contractor, to control significant site 
          H&S risks; H&S file & project H&S review. 
 

(d) The H&S plan should include the following information: 
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 details of the client, that is the person commissioning the construction work, for 
example their name, representative and contact details;  

          details of the principal contractor; 

 details of the construction project, for example address of the workplace, 
anticipated start and end date and a brief description of the type of construction 
work that the H&S plan will cover; 

 details on how subcontractors will be managed and monitored, including how 
the principal contractor intends to implement and ensure compliance with the 
H&S plan such as checking on the performance of subcontractors and how 
non-compliance will be handled; and 

 details on how the risks associated with falls, falling objects, moving plant, 
electrical work and all high risk construction work that will take place on a 
construction project will be managed. 

 
(e)  The H&S plan should also include information on: 

 

 the provision and maintenance of a hazardous chemicals register, safety data 
sheets and hazardous chemicals storage; 

 the safe use and storage of plant; 

 the development of a construction project traffic management plan; 

 obtaining and providing essential services information – electrical, gas, 
telecom, water and similar services; 

 workplace security and public safety; and 

 ensuring workers have appropriate licences and training to undertake the 
construction work. 

 

(f) The H&S plan must contain: 

 

 a general description of the type of work activities involved in the project and 
not just a description of the facility to be constructed; 

 the project program or schedule details, including start and finish dates, 
showing principal activities; 

 details of client, design team, principal contractor, subcontractors, and major 
suppliers; and 

 extent and location of relevant existing records, surveys, site investigation and 
geotechnical reports, ‘as-built’ plans, H&S files. 

 

10.    HEALTH AND SAFETY FILE 

 

a) The H&S file is a document prepared by the principal contractor containing important 

project H&S information for use by the owner of the completed structure after 

construction has been completed. 

b) The principal contractor is responsible for producing an H&S file. It contains 
important project H&S information for use by the owner of the completed structure 
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after construction has been completed. It is essential that the process of compiling 
the file commences as early as possible to ensure sufficient time to gather the 
required information.  

 

c) The Principal Contractor must, in terms of Construction Regulation 7(7), keep a 

Health & Safety File on site at all times that must include all documentation required 

in terms of the Act and Regulations and must also include a list of all Contractors on 

site that are accountable to the Principal Contractor and the agreements between 

the parties and details of work being done. A more detailed list of documents and 

other legal requirements that must be kept in the Health & Safety File.  

d) The contractor must ensure that the client’s format and layout of the H&S file is 
adhered to.  The contractor must identify the responsible person that will prepare 
the H&S file and who will be responsible for the drafting of as-built drawings.  The 
contractor must establish procedures: 
 

e) The Health and Safety File will remain the property of the Client and/or its Agent on 

its behalf throughout the period of the project and shall be consolidated and handed 

over to the Client and/or its Agent on its behalf at the time of completion of the 

project. 

 
f) The contractor shall establish and maintain on site a health and safety file which 

contains copies, as relevant of: 

the following documents which shall be placed in the file prior  to commencing with 
physical construction activities: 

 copy of the contraction work permit issued in terms of the Construction 
Regulations 2014;  

 the contractor’s health and safety policy, signed by the chief executive officer, 
which outlines the contractor’s objectives and how they will be achieved and 
implemented by the contractor; 

 copies of all risk assessments that were conducted. 

 the notification made to the Provincial Director of Labour, and if relevant, the 
notification of the person who supplies or contracts or agrees to supply 
electricity to that electrical installation; 

 the letters of appointment, as relevant, together with a brief curricula vita (CV) of: 
— the construction manager and any assistant construction managers; 
— the construction health and safety manager 
— the construction health and safety officer 

 the risk assessor who is tasked to perform the risk assessments; and  

 the registered person responsible for the electrical installation covered by the Electrical 
Installations Regulations; 

 the authorised persons responsible for gas appliances, gas system gas reticulation 
system covered by the Pressure Equipment Regulations; 

 a copy of the certificate of registration of the registered person responsible for the electrical 
installation covered by the Electrical Installations Regulations; 
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 the approval of the design of the part of an electrical installation which has a voltage in excess of 1 
kV by a person deemed competent in terms of the Electrical Installations Regulations; 

 proof of registration of the electrical contractor who undertakes the electrical installation in terms of 
the Electrical Installations Regulations; 

 the preliminary hazard identification undertaken by a competent person; 
 the organogram which outlines the roles of the construction supervisor’s assistants 

and safety officers; and  

 the contractor’s health and safety plan;  

 the emergency procedures;  

 the procedure for the issuing and replacement of lost, stolen, worn or damaged 
personal protective clothing and equipment; and  

 proof that the contractor and all the subcontractors are registered and in good 
standing with the compensation fund or with a licensed compensation insurer 
relevant to the type of work performed;   

 the following documents, as relevant, which shall be placed in the file after 
construction activities have commenced; 

 the letters of appointments, if relevant, together with a brief curricula vita (CV) of: 
        

— persons who are required to assist the construction supervisor; 
— construction supervisor for the site in respect of construction work covered by the 

Construction Regulations; 
— competent persons;  
— assistants of  construction supervisor; and  
— designers of temporary works;.                 

 

 any revisions to the organogram which outlines the roles of the construction 
supervisor’s assistants and safety officers; 

 each and every subcontract agreement and each and every subcontractor’s 
approved health and safety plan; 

 proof that the every subcontractor is registered and in good standing with the 
compensation fund or with a licensed compensation insurer relevant to the type of 
work performed;   

 proof of all subcontractor’s induction training whenever it is conducted;  

 copies of the minutes of the contractor’s subcontractors health and safety 
meetings; 

 copies of each of the contractor’s subcontractors’ health and safety policy, signed 
by the chief executive officer, which outlines the contractor’s objectives and how 
they will be achieved and implemented by the contractor;  

 the health and safety plans of all the contractor’s subcontractors who are required 
to provide such plans; 

 copies of the fall protection plan and each revision thereof; 

 a comprehensive and updated list of all the subcontractors employed on site by the 
contractor, indicating the type of work being performed by such sub-contractors; 

 the outcomes of the monthly audits for compliance with the approved health and 
safety plan of each and every sub-contractor working on the site; 

 any report made to an inspector by the health and safety committee; 

 the minutes of all health and safety meetings and any recommendations made to 
the contractor by the health and safety committee;   
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 the findings of all audit reports made regarding the implementation of the 
contractor’s or a subcontractor’s health and safety plan;  

 the inputs of the safety officer, if any, into the health and safety plan; 

 details of induction training  conducted whenever it is conducted including the list 
of attendees; 

 proof of the following where suspended platforms are used: 
— a certificate of system design issued by a professional engineer,  professional certificated 

engineer or a professional engineering technologist; 
— proof of competency of erectors, operators and inspectors; 
— proof of compliance of operational design calculations with requirements of the system 

design certificate; 
— proof of performance test results; 
— sketches indicating the completed system with the operational loading capacity of the 

platform;  
— procedures for and records of inspections having been carried out; 
— procedures for and records of maintenance work having been carried out; 
— proof that the prescribed documentation has been forwarded to the provincial director; 

 

 letters of appointments for competent persons to supervise the activities which 
law requires to be so supervised; 

 a copy of risk assessments made by competent persons; 

 records of the register of inspections made by a competent person immediately 
before and during the placement of concrete or any other load on formwork; 

 the names of the first aiders on site and copies of the first aid certificates of 
competency;  

 the names of the persons the persons who are in possession of valid certificate 
of competency in first aid and copies of such certificates;  

 medical certificates of fitness for the contractor’s and subcontractors’ employees 
specific to the construction work to be performed and issued by an occupational 
health and safety practitioner:  
o details of all incidents together with the Contractor’s investigative report on 

such incident;  
o the record of inspections carried out by the designers of structures to ensure 

compliance with designs; and 

 any other documentation required in terms of regulations issued in terms of the 
Act including a record of all drawings, designs, materials used and other similar 
information concerning the completed structure;. 

 The health and safety file shall be made available for inspection by any 
inspector, subcontractor, the contract manager, the employer’s health and 
safety agent or employee of the contractor upon the request of such persons. 

 The health and safety file shall be updated to ensure that its contents always 
reflect the latest available information.  

 The contractor shall hand over a copy of the health and safety file to the 
employer’s health and safety agent upon completion of the contract and if 
relevant, a certificate of compliance accompanied by a test report for the 
electrical installation in accordance with the provisions of the Electrical 
Installation Regulations. 
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11. OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING 

AND REVIEWING OH&S PERFORMANCE   

 

The Principal Contractor is required to maintain an acceptable disabling incident frequency 

rate (DIFR) and report on this to the Client and/or its Agent on its behalf on a monthly basis. 

 

 

11.1 IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK 

ASSESSMENTS, STANDARD WORKING 

PROCEDURES (SWP) AND METHOD STATEMENTS 

 

The Principal Contractor is required to develop Risk Assessments, Standard 

Working Procedures (SWP) and Method Statements for each activity executed in 

the contract or project. 

 

The identification of hazards is over and above the hazards identification programme 

and those hazards identified during the drafting of the Health and Safety Plan.  

11.1.1 Monthly Audit by Client and/or its H&S Agent. 

 

The Client and/or its H&S Agent on its behalf will be conducting Periodic Audits at 

times agreed with the Principal Contractor Audit to comply with Construction 

Regulation 4(1)(d) to ensure that the principal Contractor has implemented, is 

adhering to and is maintaining the agreed and approved OH&S Plan. 

 

a) A representative of the Principal Contractor and the relevant Health and 

Safety Representative(s) (SHE-Reps) must accompany the Client and/or its 

Agent on its behalf on all Audits and Inspections and may conduct their own 

audit/inspection at the same time. Each party will, however, take 

responsibility for the results of his/her own audit/inspection results. The Client 

and/or its Agent on its behalf may require to be handed a copy of the minutes 

of the previous Health and Safety Committee meeting reflecting possible 

recommendations made by that committee to the Employer for reference 

purposes. 
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11.1.2 Health & Safety incident/accident reporting & investigations 

 

a) The Principal Contractor shall report all incidents where an employee is injured on 

duty to the extent that he/she: 

i. dies 

ii. becomes unconscious 

iii. loses a limb or part of a limb 

iv. is injured or becomes ill to such a degree that he/she is likely either to die or 

to suffer a permanent physical defect or likely to be unable for a period of at 

least 14 days either to work or continue with the activity for which he/she was 

usually employed  

 

OR where: 

  

i. a major incident occurred 

ii. the health or safety of any person was endangered 

iii. where a dangerous substance was spilled 

iv. the uncontrolled release of any substance under pressure took place 

v. machinery or any part of machinery fractured or failed resulting in flying, 

falling or uncontrolled moving objects 

vi. Machinery ran out of control, to the Provincial Director of the Department of 

Labour within seven days and at the same time to the Client and/or its Agent 

on its behalf.  

 

b) The Principal Contractor is required to provide the Client and/or its Agent on its 

behalf with copies of all statutory reports required in terms of the Act and the 

Regulations. 

 

c) The Principal Contractor is required to provide the Client and/or its Agent on its 

behalf with a monthly “SHE Risk Management Report”. 
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d) The Principal Contractor is required to provide a.s.a.p. the Client and/or its Agent on 

its behalf with copies of all internal and external accident/incident investigation 

reports.  

The Principal Contractor is responsible to oversee the investigation of all 

accidents/incidents where employees and non-employees were injured to the extent 

that he/she/they had to receive first aid or be referred for medical treatment by a 

doctor, hospital or clinic. (General Administrative Regulation 9) 

 

(a) The results of the investigation to be entered into the Accident/Incident Register 

listed above. (General Administrative Regulation 9) 

 

(b) The Principal Contractor is responsible for the investigation of all non-injury 

incidents as described in Section 24 (1) (b) & (c) of the Act and keeping a record of 

the results of such investigations including the steps taken to prevent similar 

incidents in future. 

 

(c) The Principal Contractor is responsible for the investigation of all accidents relating 

to the construction site and keeping a record of the results of such investigations 

including the steps taken to prevent similar accidents in future. 

 

(d) Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be 

investigated and reported on in writing, irrespective of whether such incident gave 

rise to injury or damage. 

 

 Determine the underlying H&S deficiencies and other contributory factors 

 Identification of corrective/preventative actions and continual improvement 

 Communicating the outcome/results and documenting the events of the 

investigation. 

 

(e) Reporting of Near-Misses 

 Department of Public Works views the reporting of near misses as a critical 

component in creating a positive health and safety awareness culture on site. 
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  Department of Public Works retains the right to enforce the reporting of near 

misses within 24 hours of occurrence. 

 

12. Review 

 

The Principal Contractor is to review the Hazard Identification, Risk Assessments 

and Standard Work Processes at each Production Planning and Progress Report 

meeting as the construction work develops and progresses and each time changes 

are made to the designs, plans and construction methods and processes.  

 

The Principal Contractor must provide the Client and/or its Agent on its behalf, other 

Contractors and all other concerned parties with copies of any changes, alterations 

or amendments as contemplated in the above paragraph.                                                                                                                                                                                                                                              

 

12.1 Site Rules and other Restrictions 

 

a) Site OH&S Rules 

 

The Principal Contractor must develop a set of site-specific OH&S rules that will be 

applied to regulate the Health and Safety Plan and associated aspects of the 

construction. When required for a site by law, visitors and non-employees upon entering 

the site shall be issued with the proper Personal Protective Equipment (PPE) as and 

when necessary. 

 

b) Security Arrangements 

 

The Principal Contractor must establish site access rules and implement and maintain 

these throughout the construction period. Access control must include the rule that non-

employees shall at all times be provided with fulltime supervision while on site. The 

Principal Contractor must develop a set of Security rules and procedures and maintain 

these throughout the construction period. 
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If not already tasked to the H&S Officer appointed in terms of Construction Regulation, 

the Principal Contractor must appoint a competent person who must develop 

contingency plans for any emergency that may arise on site as indicated by the risk 

assessments.  

 

12.1.1 Appointment of Health & Safety Representatives 

 

a) H&S Representatives (‘SHE – Reps’) 

 

Where the Principal Contractor employs more than 20 persons (including the 

employees of other   Contractors (sub-contractors) he has to appoint one H&S 

Representatives for every 50 employees or part thereof. (Section 17 of the Act and 

General Administrative Regulation 6. & 7.) 

 

H&S Representatives must be appointed in writing and the designation shall be in 

accordance with the Collective Agreement as concluded between the parties as is 

required in terms of General Administration Regulation 6.  

 

12.1.2  Duties and Functions of the H&S Representatives 

 
The contractor shall appoint in writing one health and safety representative for every 50 

employees working on the site, whenever there are more than 20 employees on the site, 

to: 

 conduct at least a weekly inspection of their respective areas of responsibility 

using a checklist developed by a Principal Contractor. 

 review the effectiveness of health and safety measures; 

 identify potential hazards and potential major incidents; 

 in collaboration with his employer, examine the causes of incidents; 

 investigate complaints by any employee of the contractor relating to that 
employee's health or safety on the site; 

 make representations to the contractor on matters arising from a), b), c) or d) or 
on general matters affecting the health or safety of the employees at the 
workplace; 

 inspect the site with a view to, the health and safety of employees, at regular 
intervals;  
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 participate in consultations with inspectors at the workplace and accompany 
inspectors on inspections of the workplace; and 

 participate in any internal health or safety audit. 
 

The report must be consolidated and submitted to the Health & Safety Committee. 

H&S Representatives must form part of the incident/accident investigating team. 

 
The contractor shall provide the health and safety representatives with the necessary 
assistance, facilities and training to carry out the functions established above. 
 

 

12.1.3 Establishment of H&S Committee(s) 

 

 The Principal Contractor must establish H&S Committees consisting of 

designated H&S Representatives together with a number of Employers 

Representatives appointed as per Section 19(3) that are not allowed to exceed 

the number of H&S Representatives on the committee. 

  The persons nominated by the employer on a H&S Committee must be 

designated in writing for such period as may be determined by him. The H&S 

Committee shall co-opt advisory (temporary) members and determine the 

procedures of the meetings including the chairmanship. 

 

 The H&S Committee must meet minimum monthly and consider, at least, an 

agreed Agenda for the first meeting. Thereafter the H&S Committee shall 

determine its own procedures. 

   

 

12.1.4 Training & Awareness 

 

The contents and syllabi of all training required by the Act and Regulations including any 

other related or relevant training as required must be included in the Principal Contractor’s 

Health and Safety Plan and Health and Safety File.  

 

a)  Training & Induction 
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All employees performing work or task on site that potentially impact on H&S must be 

competent & have the necessary appropriate education, training & experience. 

 

All the training must be closely aligned with the risk profile of the project; procedures 

must be put in place to ensure that all workers are aware of the consequences of their 

work activities & benefits of improved H&S performance. 

 

All employees of the Principal and other Contractors must be in possession of proof of 

General Induction training 

 

b) Site Specific Induction Training 

 

All employees of the Principal and other Contractors must be in possession of Site 

Specific Occupational Health and Safety Induction or other qualifying training. 

 

c) Other Training 

 

All operators, drivers and users of construction vehicles, mobile plant and other 

equipment must be in possession of valid proof of training.  

 

d) Copy of the Act 

 

The contractor shall ensure that a copy of the Act and relevant regulations is available 

on site for inspection by any person engaged in any activity on the site. 

 

 

13. PROJECT/SITE SPECIFIC REQUIREMENTS 

 

The following is a list of specific activities and considerations that have been identified for 

the project and site and for which Risk Assessments, Standard Working Procedures (SWP), 

management and control measures and Method Statements (where necessary) have to be 

developed by the Principal Contractor: 

a) Clearing & grabbling the area/site 
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b) Site establishment 

c) Dealing with existing structures 

d) Location of existing services 

e) Boundary & Access control/Public liability exposures 

f) Protection against heat exhaustion, dehydration, wet & cold conditions 

g) Dealing with HIV & aids other related diseases 

h) Use of portable electrical & explosive tools 

i) Any Excavation work 

j) Any welding work 

k) Loading & offloading of trucks 

l) Driving & operations of Construction vehicles & mobile plant 

m) Temporal works and 

n) Construction work as defined in the construction regulation 2014 
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14. OUTLINED DATA, REFERENCES AND INFORMATION ON CERTAIN AND/OR SPECIFIC OBLIGATORY REQUIREMENTS TO ENSURE 
COMPLIANCE 
 
Administrative & Legal Requirements 
 

- OHS Act Section/ 

- Regulation 

- Subject - Requirements 

Construction. Regulation  Notice of carrying out Construction 
work 

 Department of Labour notified 

 Copy of Notice available on Site 

General Admin. Regulation 
4 

Copy of OH&S Act (Act 85 of 1993)  Updated copy of Act & Regulations on site. 

 Readily available for perusal by employees.  

COID Act 
Section 80 

Registration with Compensation 
Insurer. 

 Written proof of registration/Letter of good standing available on Site 

Construction. Regulation 4 & 
5(1) 

- H&S Specification & Programme   H&S Spec received from Client and/or its Agent on its behalf 

 OH&S programme developed & Updated regularly 

Section 8(2)(d)  
Construction. Regulation 7 

- Hazard Identification & Risk 
Assessment 

 Hazard Identification carried out/Recorded 

 Risk Assessment and – Plan drawn up/Updated 

 RA Plan available on Site 

 Employees/Sub-Contractors informed/trained 

Section 16(2) Assigned duties (Managers)  Responsibility of complying with the OH&S Act assigned to other 
person/s by CEO.  

Construction. Regulation 
6(1) 

Designation of Person Responsible 
on Site 

 Competent person appointed in writing as 

 Construction Supervisor with job description 

Construction. Regulation 
6(2) 

Designation of Assistant for above  Competent person appointed in writing as 

 Assistant Construction Supervisor with job description 

Section 17 & 18 
General Administrative 
Regulations 6 & 7 

Designation of Health & Safety 
Representatives 

 More than 20 employees - one H&S Representative, one additional H&S 
Rep. for each 50 employees or part thereof. 

 Designation in writing, period and area of responsibility specified in 
terms of GAR 6 & 7  

 Meaningful H&S Rep. reports. 

 Reports actioned by Management. 
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Section 19 & 20 
General Administrative 
Regulations 5 

Health & Safety Committee/s  H&S Committee/s established. 

 All H&S Reps shall be members of H&S Committees 

 Additional members are appointed in writing. 

 Meetings held monthly, Minutes kept. 

 Actioned by Management. 

Section 37(1) & (2) Agreement with Mandatories/ 
(Sub-)Contractors 

 Written agreement with (Sub-)Contractors 

 List of Subcontractors displayed.  

 Proof of Registration with Compensation Insurer/Letter of Good Standing 

 Construction Supervisor designated 

 Written arrangements re.  

 H&S Reps & H&S Committee  

 Written arrangements re. First Aid 

Section 24 & 
General Admin. Regulation 
8 
COID Act Sect.38, 39 & 41 

Reporting of Incidents 
(Dept. of Labour) 

 Incident Reporting Procedure displayed. 

 All incidents in terms of Sect. 24 reported to the Provincial Director, 
Department of Labour, within 3 days. (Annexure 1) (WCL 1 or 2) and to 
the Client and/or its Agent on its behalf 

 Cases of Occupational Disease Reported 

 Copies of Reports available on Site 

 Record of First Aid injuries kept 

General Admin. Regulation 
9 

Investigation and Recording of 
Incidents 

 All injuries which resulted in the person receiving medical treatment 
other than first aid, recorded and investigated by investigator designated 
in writing. 

 Copies of Reports (Annexure 1) available on Site  

 Tabled at H&S Committee meeting 

 Action taken by Site Management. 

Construction. Regulation 8 Fall Prevention & Protection  Competent person appointed to draw up the Fall Protection Plan 

 Proof of appointee’s competence available on Site 

 Risk Assessment carried out for work at heights 

 Fall Protection Plan drawn up/updated 

 Available on Site 

Construction. Regulation  
Driven Machinery 
Regulations 18 & 19 

- Cranes & Lifting Machines 
Equipment 

 Competent person appointed in writing to inspect Cranes, Lifting 
Machines & Equipment 

 Written Proof of Competence of above appointee available on Site. 
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 Cranes & Lifting tackle identified/numbered 

 Register kept for Lifting Tackle 

 Log Book kept for each individual Crane 

 Inspection: - All cranes - daily by operator 
- Tower Crane/s - after erection/6monthly 
- Other cranes - annually by comp. person 

 - Lifting tackle(slings/ropes/chain slings etc.) - daily or before every new 
application 

General Safety Regulation 
8(1)(a) 

Designation of Stacking & Storage 
Supervisor. 

 Competent Person/s with specific knowledge and experience designated 
to supervise all Stacking & Storage 

 Written Proof of Competence of above appointee available on Site 

Construction. Regulation 
Environmental Regulation 9 

- Designation of a Person to  
- Co-ordinate Emergency Planning 
- And Fire Protection 

 Person/s with specific knowledge and experience designated to co-
ordinate emergency contingency planning and execution and fire 
prevention measures 

 Emergency Evacuation Plan developed: 

 Drilled/Practiced  

 Plan & Records of Drills/Practices available on Site 

 Fire Risk Assessment carried out 

 All Fire Extinguishing Equipment identified and on register. 

 Inspected weekly. Inspection Register kept 

 Serviced annually 
 

General Safety Regulation 3 First Aid  Every workplace provided with sufficient number of First Aid boxes. 
(Required where 5 persons or more are employed) 

 First Aid freely available 

 Equipment as per the list in the OH&S Act. 

 One qualified First Aider appointed for every 50 employees. (Required 
where more than 10 persons are employed) 

 List of First Aid Officials and Certificates  

 Name of person/s in charge of First Aid box/es displayed. 

 Location of First Aid box/es clearly indicated. 

 Signs instructing employees to report all  

 Injuries/illness including first aid injuries 
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General Safety Regulation 2 Personal Safety Equipment (PSE)  PSE Risk Assessment carried out 

 Items of PSE prescribed/use enforced 

 Records of Issue kept 

 Undertaking by Employee to use/wear PSE 

 PSE remain property of Employer, not to be removed from premises 
GSR 2(4) 

General Safety Regulation 9 Inspection & Use of Welding/Flame 
Cutting Equipment 

 Competent Person/s with specific knowledge and experience designated 
to Inspect Electric Arc, Gas Welding and Flame Cutting Equipment 

 Written Proof of Competence of above appointee available on Site 

 All new vessels checked for leaks, leaking vessels NOT taken into stock 
but returned to supplier immediately 

 Equipment identified/numbered and entered into a register 

 Equipment inspected weekly. Inspection Register kept 

 Separate, purpose made storage available for full and empty vessels 

General Safety Regulation 
13A 

Inspection of Ladders  Competent person appointed in writing to inspect Ladders 

 Ladders inspected at arrival on site and weekly thereafter. Inspections 
register kept 

 Application of the types of ladders (wooden, aluminium etc.) regulated by 
training and inspections and noted in register 

General Safety regulation 
13B 

- Ramps  Competent person appointed in writing to supervise the erection & 
inspection of Ramps. Inspection register kept. 

 Daily inspected and noted in register 
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15.   THE PRINCIPAL CONTRACTOR’S GENERAL DUTIES 

i. General 

 The Principal Contractor shall at all times ensure his status of an “employer” as 

referred to in the Act, and will abide by his/her responsibilities, duties and functions 

as per the requirements of the Act and Regulations with specific reference to 

Section 8 of the Act. 

 The Principal Contractor shall keep, and on demand make available, a copy of the 

Act on site at all times and in addition to that he/she will introduce and maintain a 

file titled “Health and Safety File”, or other record in permanent form, which shall 

contain all relevant aspects and information as contemplated in the Construction 

Regulations. He/she will make this file available to the client or his representative 

whenever necessary or on request to an interested party. 

 The project under control of the Principal Contractor shall be subject to periodic 

health and safety audits that will be conducted by the client at intervals agreed upon 

between the Principal Contractor and the client, provided such intervals will not 

exceed periods of one month. 

 The Principal Contractor is to ensure that he/she and all persons under his control 

on the construction site shall adhere to the above specifications. 

 The Principal Contractor should note that he/she shall be held liable for any 

anomalies including costs and resulting deficiencies due to delays caused by non-

conformance and/or non-compliance to the above Health and Safety Specifications 

and the Health and Safety Plan based on these specifications.  

 

ii. Personal protective equipment and clothing 

The contractor shall ensure that: 
 

 all workers are issued with the necessary personal protective clothing; 

 all workers are identifiable at all times by having the company for which they 

work for printed on the back or front of their overalls; and 

 clear procedures are in place for the replacement of lost, stolen, worn or 

damage personal protective clothing. 

 

iii. Competent persons 
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The contractor shall appoint in writing competent persons to supervise or inspect, as 
relevant, any of the following: 

 formwork and support work operations; 

 excavation work; 

 demolition work; 

 scaffolding work operations; 

 suspended platform work operations; 

 material hoists; 

 bulk mixing plants;  

 temporary electrical installations;  

 the stacking and storage of articles on the site; and  

 fire equipment.   
 
The contractor shall appoint in writing competent persons to: 

 induct employees in health and safety; and  

 prepare and update as necessary a fall protection plan and to provide the 
construction manager with a copy of the latest version of such plan.  

 

 

16.   THE PRINCIPAL CONTRACTOR’S SPECIFIC DUTIES 

 

The Principal Contractor’s specific duties in terms of these specifications are detailed in the 

Construction Regulations as published under government notice 07 August 2014, 

stipulated in Section 7. 

 

17.  THE PRINCIPAL CONTRACTOR’S SPECIFIC RESPONSIBILITIES WITH   

       REGARD TO HAZARDOUS ACTIVITIES 

 

The following examples of activities are identifiable as hazardous in terms of the 

Construction Regulations. The contractor shall execute the activities in accordance with the 

following Construction Regulations and other applicable regulations of the Act: 

 

- Fall protection 

- Structures  

- Excavation work 

- Demolition work 

- Scaffolding  
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- Construction vehicles & mobile plant. 

- Water environments 

- Housekeeping on construction sites 

- Fire precautions on construction sites.  

This list must not be taken to be exclusive or exhaustive!   All of the above requirements 

will be read in conjunction with the relevant regulations and health and safety standards as 

required by the Act. All documents and records required by the Construction Regulations 

will be kept in the Health and Safety File and will be made available at any time when 

required by the client or his representative, or on request to an interested party. 

 

 

 

18.  GENERAL NOTES TO THE PRINCIPAL CONTRACTOR  

 

i. Legal Framework 

 

Part of legal obligations 

 

The more important Acts and relevant subordinate/secondary legislation as well as 

other (inter alia Local Government) legislation that also apply to the State as well as 

to State owned buildings and premises: - 

 

a. The latest issue of SABS 0142: "Code of Practice for the Wiring of Premises" 

b. The Local Government Ordinance 1939 (Ordinance 17 of 1939) as amended 

and the municipal by-laws and any special requirements of the local supply 

authority 

c. The Fire Brigade Services Act 1987, Act 99 of 1987 as amended  

d. The National Building Regulations and Building Standards Act 1977 (Act 103 

of 1977) as amended and relevant proclaimed Regulations (SABS 0400) 

e. The Post Office Act 1958 (Act 44 of 1958) as amended 

f. The Electricity Act 1984, Act 41 of 1984  
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g. The Regulations of Local Gas Board(s), including Publications of the SABS 

Standards and Codes of Practice, with specific reference to GNR 17468 

dated 4th October 1997 

h. Legislation pertaining to water usage and the environment 

i. Legislation governing the use of equipment, which may emit radiation (e.g. X-

Rays etc.) 

j. Common Law 

 

ii. General requirements 

The contractor shall: 
a) create and maintain as reasonably practicable a safe and healthy work 
environment,  
b) execute the work in a manner that complies with all the requirements of the Act and 

all its associated regulations, and in so doing, minimize the risk of incidents 
occurring;  

c)      conspicuously display any site specific number assigned to the construction site in 
terms of the Construction Regulations 2014 at the main entrance to the site; and  

d) respond to the notices issued by the employer’s health and safety agent as follows: 
1) Improvement Notice: improve health and safety performance over time so that repeat notices 

are not issued;  
2) Contravention Notice: rectify contravention as soon as possible; 

Prohibition Notice: terminate affected activities with immediate effect and only recommence activities 

when it is safe to do so 

Note:  Financial penalties can be applied should Contravention Notices be issued. This should be dealt under the sub heading 

“NON-CONFORMANCES” in the same document.  

 

 

19.  HOUSE KEEPING  

 

Good housekeeping will be maintained at all times as per Construction Regulation 

No. 25. Poor housekeeping contributes to three major problems, namely, costly or 

increased accidents, fire or fire hazards and reduction in production. Good 

housekeeping will enhance production time. 

 

In promotion of environmental control all waste, rubble, scrap etc, will be disposed 

of at a registered dump site and records will be maintained. Where it is found to be 

impractical to use a registered dump site or it is not available, the Principal 
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Contractor will ensure that the matter is brought to record with the client or his 

representative, after which suitable, acceptable alternatives will be sought and 

applied. 

 

Dross and refuse from metals, and waste matters or by-products whose nature is 

such that they are poisonous or capable of fermentation, putrefaction or constituting 

a nuisance shall be treated or disposed of by methods approved of by an inspector. 

    

NOTE:  No employer (Principal Contractor) shall require or permit any person to 

work at night or after hours unless there is adequate, suitable artificial lighting 

including support services in respect of Health and Safety. 

a) Facilities 

 The site establishment plan shall make provision for: 

 

b) Dining room facilities 

The contractor shall make provision for adequate dining room facilities for his 

employees on site.  

 

c) Change rooms 

The contractor shall make provision for adequate change rooms for his employees on 

site. 

 

d) Ablution facilities 

The contractor shall make provision for adequate ablution facilities for his employees 

on site. 

 

 These facilities shall be maintained by the contractor.  

e) Smoking Areas 

 Designated smoking areas shall be established by Department of Public Works. 

f) Drinking Water Facilities 

The provision of drinking water facilities shall be negotiated between the Contractor and 

Department of Public Works. 
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g) Equipment Compliance Certificates 

Before equipment is brought on site valid certificates of compliance issued by a 

competent person shall be presented. The equipment includes but shall not be limited 

to:  

i.lifting equipment and lifting tackle 

ii.power driven machinery  

iii.electrical equipment  

iv.testing and monitoring equipment 

 

h) Barricading 

All barricading shall be of the rigid type unless the use of non-rigid barricading has been 

approved in writing by the Department of Public Works Project Manager. The 

contractors’ barricading standard shall be included in the Health and Safety Plan. 

 

Where more than one contractor is working on a site, the fixed barricading shall be 

clearly marked with the company's name, site contact person as well as the contact 

number/s. 

i) Erection of Structures for Logistic Support 

Prior to site establishment Department of Public Works shall approve the contractor’s 

site plan.  

Department of Public Works shall approve all structures erected for logistical support 

by the contractor. These structures include fences, workshops, tool sheds, offices, 

ablution facilities, etc.  

j) Salvage Yard Management 

Depending on the site specific arrangements and procedures, Department of Public 

Works may provide the salvage yard and the resources to manage it.  

 

The salvage yard management shall conform to safety, health and environmental 

requirements. The contractors are required to move the equipment from the place of 

work to the salvage yard. 

k)  Fall Arrest and Prevention Equipment 
      Approved fall prevention equipment shall be used at heights of less than 2.0 metres. 
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      Above heights of 2.0 metres fall prevention equipment shall include fall arrest 
      Equipment. Users of fall arrest equipment shall, amongst other things be trained in 
      what an appropriate load bearing point is for connecting fall prevention equipment. 
      Any deviation from this requirement shall be negotiated and agreed with Department 
      of Public Works in writing. 

l)  Hazardous Chemical Substances Waste Removal 
      Department of Public Works shall provide a facility to collect all hazardous chemical 
      waste material. 
 
    The contractor shall provide adequately marked and sealable containers to transport 
    The hazardous chemical waste from the source to the approved Department of Public 
    Works disposal point. 

m)  Personal Protective Equipment (PPE) 
    Personal protective equipment issued shall be specific to the risks associated with the 
    work to be performed and specific to conditions on site and shall comply with South 
    African National Standards (SANS) or similar. 
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20.  LOCKOUT SYSTEMS   

 

A system of control shall be established in order that no unauthorized person can 

energize a circuit, open a valve, or activate a machine on which people are working 

or doing maintenance, even if equipment, plant or machinery is out of commission 

for any period, thus eliminating injuries and damage to people and equipment as far 

as is reasonably practicable. 

 

Physical/mechanical lock-out systems shall be part of the safety system and 

included in training.  Lockouts shall be tagged and the system tested before 

commencing with any work or repairs. 

 

21.   IMPORTANT LISTS AND RECORDS TO BE KEPT 

 

The following are lists of several records that are to be kept in terms of the Construction 

Regulations. The lists are: 

 

i. List of appointments 

ii. List of record keeping responsibilities 

iii. Inspection checklist 

 

a) Contractor Risk Assessment Process 

 The risk assessment process shall include: 

1) an evaluation of the method of the work to be conducted 

2) the method statement on the procedure to be followed in performing the task shall 

be developed 

3) the risk assessment will also include activities like: 

i. Transportation of passengers and goods to and from site 

ii. Site establishment 

iii. Physical and mental capabilities of employees 
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iv. Others as may be specified. 

4) the hazards as listed in the paragraph – Site Specific Health and Safety Hazards 

5) a review plan for risk assessments shall provide for: 

i. the quarterly review of all applicable risk assessments 

ii. the review of an assessment if there is reason to believe that the previous 

assessment is no longer valid, or there has been a change in a process, work 

methods, equipment or procedures and working conditions 

iii. Risk assessment/s to be reviewed if the outcome of incident investigations 

and audits etc. requires such action. 

 

A pre - task risk assessment shall be conducted in writing on every task and be 

facilitated by the team leader. All risk assessments and pre-task risk 

assessments shall be filed and be available on site. 

 

b)   Risk Profile    

All contractors shall submit a risk profile of the work to be conducted with their Health 

and Safety Plan. 

 

c)  Risk Based Inspection Program 

The inspection programme shall be risk based. The inspection plan shall form part 

of the Health and Safety Plan. 

 

22. MEASUREMENT AND PAYMENT 

 

The payment items for Occupational Health & Safety are contained in the Bill of 
Quantities.  The same rules are applicable in respect of the pricing of these items as for 
every other payment item.  Attention is drawn to the Pricing Instructions in this 
document.  
 

 

23. NON-CONFORMANCES  
 

Should, at any time, the works, or part of the works, be stopped due to unsafe acts or non-
compliance with the Clients or PCs H&S Plan; neither the PC nor any other Contractor shall 
have a claim for extension of time or any other compensation. 
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Minor: 
Penalty: R50/count 

Medium: 
Penalty: R500/count and 

a non-conformance 

Severe 
Penalty: R5000/count, a 
non-conformance and/or 

activity stoppage 

Non-use of PPE supplied Toilets not supplied or 
regularly serviced; lack of 
drinking water 

Contractors working 
without Health and Safety 
Plan approval 

Non completion of 
registers for plant and 
equipment on site 

Contractors not audited Workers transported in 
contravention of the OHS 
plan or legal requirements 

Lack of H&S signage at 
work areas 

Working without training 
or the appropriate, 
approved H&S method 
statements 

Invalid Letters of Good 
Standing 

Tools and equipment 
identified in poor condition 
during inspections 

Legal non-conformances 
identified during the 
previous audit and not 
addressed within the 
agreed time frame 

Non-compliance with 
traffic accommodation 
requirements: layout or 
physical conditions 

 No monthly OHS report at 
site meeting to report on 

Any serious breach of 
legal requirements 

 No certificates of fitness 
for workers as required 

 

 Working without approved 
method statements 

 

 
4.8  Failure to Comply with Provisions 
Failure or refusal on the part of the PC or their Contractors to take the necessary steps to 
ensure the safety of workers and the general public in accordance with these specifications 
or as required by statutory authorities or ordered by the engineer, shall be sufficient cause 
for the engineer to apply penalties as follows: 
 

(i) A penalty as shown in the Table above shall be deducted for each and every 
occurrence of non-compliance with any of the requirements of the H&S 
Specification. 

(ii) In addition a time-related penalty of R500,00 per hour over and above the 
fixed penalty may be deducted for non-compliance to rectify any non-
conformance within the allowable time after a site instruction to this effect has 
been given by the Client’s representative.  The site instruction shall state the 
agreed time, which shall be the time in hours for reinstatement of the defects.  
Should the Contractor fail to adhere to this instruction, the time-related 
penalty shall be applied from the time the instruction was given. 
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The payment items for Occupational Health & Safety are contained in the Bill of Quantities.  
The same rules are applicable in respect of the pricing of these items as for every other 
payment item.  Attention is drawn to the Pricing Instructions in this document.  
24. INSPECTIONS, FORMAL ENQUIRES AND INCIDENTS 
 

1. The contractor shall inform the relevant safety representative: 
 

i. beforehand of inspections, investigations or formal inquiries of which he has 
been notified by an inspector; and 

ii. as soon as reasonably practicable of the occurrence of an incident on the site. 
 

2. The contractor shall record all incidents and notify the employer’s health and safety 
agent of any incident, except in the case of a traffic accident on a public road, as 
soon as possible after it has occurred and report such incidence to an inspector of 
the department of labour and notify the Provincial Director of the Department of 
Labour of such incident within 7 days on the prescribed form. 

3. The contractor shall investigate all incidents and issue the employer’s health and 
safety agent with copies of such investigations. 

4. The contractor shall in the event of an incident in which a person dies, or is  injured 
to such an extent that he is likely to die, or suffered the loss of a limb or part of a 
limb: 

i. notify the Provincial Director of the Department of Labour of such incident 
by telephone, facsimile or similar means of communication; 

ii. ensure that no person disturbs the site at which the incident occurred or 
remove any article or substance involved in the incident therefrom, without 
the consent of an inspector, unless an action is necessary to prevent a 
further incident, to remove the injured or dead, or to rescue persons from 
danger;  

iii. and provide the Provincial Director of the Department of Labour with a 
report which includes the measures that the contractor or his subcontractor 
intend to implement to ensure a safe site as reasonably practicable.  

 
5. The contractor shall notify the Provincial Director of the Department of Labour of 

the death of any person which results from injuries sustained in an incident. 
 

-  
25.  EMERGENCY PROCEDURES 

 

The contractor shall submit for acceptance to the employer’s health and safety agent an 
emergency procedure which include but are not limited to fire, spills, accidents to 
employees, exposure to hazardous substances, which: 
 

 identifies the key personnel who are to be notified of any emergency; 

 sets out details including contact particulars of available emergency services; and 

 the actions or steps which are to be taken during an emergency. 
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The contractor shall within 24 hours of an emergency taking place notify the employer’s 
health and safety agent in writing of the emergency and briefly outline what happened 
and how it was dealt with. 
 

IMPORTANT CONTACT DETIALS 
 
 

(FOR HEALTH & SAFETY ASPECTS ONLY) 
 
The contractor is to add all the important contact information about essentials services, support and 
assistance. 
 
       SERVICE     NUMBER          CONTACT PERSON 
 

    
  
 

  
 
 

  
 
 

  
 
 

  
 
 
 

  

Hospital   

   

Ambulance   

   

Water   

Electricity   

Police   

   

Fire Brigade   

   

Engineer   
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ADD OTHER IMPORTANT HEALTH & SAFETY CONTACT DETAILS AS MAY BE FOUND 
NECESSARY. 

SECTION 37(2) AGREEMENTS 

CONCLUDED BETWEEN 

DEPARTMENT OF PUBLIC WORKS 

(Hereinafter referred to as Department of Public Works) 

 

AND 

………………………………………………………………………………………. 

(Name of contractor/supplier/Agent/) 

 

I, ………………………………………………………………………………………..[ 

(name)representing ……………………….............................................................. [Insert name of 

contractor/supplier], do hereby acknowledge that ……………………………………………………... 

[insert name of contractor/supplier] is an employer in his/her own right, with duties as prescribed in 

the Occupational Health and Safety Act No. 85 of 1993 (“the Act”), as amended, and agree to ensure 

that all work will be performed and/or machinery or plant used in accordance with the provisions of 

the Act.  

 

I undertake that ………………………………………………… [insert name of contractor/supplier] 

shall strictly adhere to, and ensure that his/her employees adhere to, the provisions of the 

Occupational Health and Safety Act, 1993 (Act 85 of 1993). 

 

I have been provided with SHE specifications for project/service ………………………………[insert 

brief details of project/service, for example, name, contract/project number] 

………………………….and will comply with the requirements set out in these. 

 

I accept and agree that the SHE specifications constitute arrangements and procedures between 

………………………………………………………….. [Insert name of contractor/supplier/Agent 

Safety Manager/Safety Officer] and Department of Public Works, which will ensure compliance 

by ……………………………………………………. [Insert name of contractor/supplier] with the 

provisions of the Act, as contemplated in section 37(2) of the Act. 
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This agreement constitutes the sole agreement between the parties, and no variation, modification, 

or waiver of any of the provisions of this agreement or consent to any departure from these shall, 

in any manner, be of any force or effect, unless confirmed in writing and signed by both parties, and 

such variation, modification, waiver, or consent shall be effective only in the specific instance and 

for the specific purpose and to the extent for which it was made or given. 

This agreement is signed on behalf of the parties, each signatory to this warranting that he/she has 

the requisite authority to do so. 

 

Signed this …………………….. day of ……..…………………….... 20 …………… at 

 

 ………………………………………..……. (Place) 

 

(Full name)……………………………………………… (Signature) …………………………………on 

 

behalf of …………………………………………………….. (Supplier/contractor/Agent) 

Contractor Responsible Manager (responsible for signing the Department of Public Works’ 

contract on behalf of the contractor) 

Witnesses 

1. ………………………………………………… 

2. ………………………………..……………… 

 

Signed this ……………………… day of …………………………...20………………  

 

at ………………………………….………………….…… (Place) 

 

(Full name………………………………………….. (Signature)……………………………………on  

 

Behalf of Department of Public Works. 

(Contracts and/or Project Manager or Department of Public Works representative) 

 

Witnesses 
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1. ……………………………………………... 

2. ………………………………………………. 
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PROJECT:            
    (full name AND site address of project) 

-                                          (and full or proper description of project) 
 
 
 
SCMU NO:    _____________________    
-  
SUPERVISION BY THE DEPARTMENT OF PUBLIC WORKS: 
 
 
Mr /Ms/Me    -   CONSTRUCTION PROJECT MANAGER 
     (add full details of the project manager) 
……………………….. 
……………………….. 
 
Mr /Ms/Me    -   CONSTRUCTION MANAGER 
     (add full details ) 
……………………….. 
……………………….. 

 
Mr /Ms/Me     PRINCIPAL AGENT:   

-  (full particulars of agent)  
……………………….. 
……………………….. 
 
 
 
 
SUPERVISION BY THE PRINCIPAL CONTRACTOR: 
 
-  
- PRINCIPAL CONTRACTOR:  (full particulars of principle contractor / 

contractor) 
 
 
 
Mr /Ms/Me      - CONSTRUCTION HEALTH & SAFETY OFFICER                  
     (add full details and contact of this officer) 
……………………….. 
……………………….. 
 
 
Mr /Ms/Me      - CONSTRUCTION HEALTH & SAFETY MANAGER  
     (add full details of this officer) 
……………………….. 
……………………….. 
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Mr /Ms/Me      - CONSTRUCTION HEALTH & SAFETY AGENT                 
     (add full details of this officer) 
……………………….. 
……………………….. 
 
 
Mr /Ms/Me    -   CONSTRUCTION MANAGER    
     (add full details of the head of the project) 
……………………….. 
……………………….. 
 
 


