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QUOTATION

EMERGENCY REPAIRS OF MEDIUM VOLTAGE (11KV)
UNDEGROUND CABLE AND 100KVA CONTROL PANEL BACK-UP
GENERATOR AT BATHANDWA NDONDO OFFICE PARK

CHR5-22/23-0010
e

NAME OF COMPANY:

CSD Nr:

CRS Nr (CIDB):

CLOSING DATE: 27 SEPTEMBER 2022 TIME: 11H00

Department of PUBLIC WORKS AND INFRASTRUCTURE
Ground Floor Office C.G 020

No.1 Creamery Road,

Old CPA Building,

5320
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T1.1 TENDER NOTICE AND INVITATION TO TENDER

T1.2 TENDER DATA
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T1.1 Tender Notice and Invitation to Tender

The Eastern Cape Department of Public Works and Infrastructure invites contractors with a CIDB
Grading of 2EP ONLY in the following Class of works (EP) to tender for the EMERGENCY REPAIRS
OF MEDIUM VOLTAGE (11KV) UNDEGROUND CABLE AND 100KVA CONTROL PANEL BACK-
UP GENERATOR AT BATHANDWA NDONDO OFFICE PARK

The Eastern Cape Department of Public Works and Infrastructure will enter into a JBCC MWA, Edition
4.1 (2005) with the successful Bidder.

Only tenderers who have suitable experience and suitably qualified personnel in providing similar
services to those that are required are eligible to submit tenders.

Quotation documents may be downloaded for free of charge from the Department of Public Works and
Infrastructure website (www.ecdpw.gov.za/tenders) OR can be collected from the Department of Public
Works and Infrastructure, Ground floor, office no. C.G19 at No.1 Creamery Road, Old CPA building,
Komani from 12 SEPTEMBER 2022.

Queries relating to the issue of these documents may be addressed in writing to Ms. Babalwa Mshede
- email: babalwa.mshede@ecdpw.gov.za. Technical enquiries: may be addressed in writing to Mr.
Mbuyiseli Hlazo— mbuyiseli.hlazo@ecdpw.gov.za

A compulsory Pre-Tender Briefing meeting with bidders and Department of Public Works &
Infrastructure personnel will take place at BATHANDWA NDONDO OFFICE PARK, AT THE PARKING
LOT OF THE BUILDING FOR DEPARTMENT OF EDUCATION on 19 SEPTEMBER 2022 starting at
11h00.

The closing time and date is 11:00am on 27 SEPTEMBER 2022. Telegraphic, telephonic, telex,
facsimile, e-mail and late tenders will not be accepted. Bids must be submitted in sealed envelopes
clearly marked tenders “CHR5-22/23-0010. EMERGENCY REPAIRS OF MEDIUM VOLTAGE (11KV)
UNDEGROUND CABLE AND 100KVA CONTROL PANEL BACK-UP GENERATOR PANEL AT
BATHANDWA NDONDO OFFICE PARK.

It is the responsibility of the tenderer/s to ensure that bid documents /proposals are submitted on or
before closing time and the correct location as the department will not take responsibility of wrong
delivery. Tenderers using courier services for delivery of their bid documents must ensure the delivery
is at the correct place / location and time as the department will not be held responsible for wrong
delivery. Not delivered to Departmental officials. The Department will not accept responsibility if bids
received by officials are not timely deposited in the Bid Box.

Tenders may only be submitted on the quotation documentation that is issued. Tenderers must be
registered on the National Treasury Central Supplier Data Base prior award.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the
Tender Data.
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B. BID EVALUATION:

This quotation will be evaluated in four (4) stages as follows:

Stage ONE: Prequalification on Local Production and Content: To be evaluated in terms of the
stipulated minimum threshold for Local Production and Content (Designated sectors: Electrical Cable
Products at 90% and Plastic pipes at 100%).

Stage TWO: To be evaluated in terms of the stipulated minimum threshold for Functionality as
indicated on the tender data. Failure to meet the minimum score for functionality will render the bid
non-responsive and the bid will not be evaluated further.

Stage THREE: Compliance, responsiveness to the bid rules and conditions, thereafter.

Stage FOUR: Bidders passing all stages above will thereafter be evaluated on PPPFA

PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT (PPPFA) POINTS WILL BE
AWARDED AS FOLLOWS:

Maximum points on price - 80 points
Maximum points for B-BBEE - 20 points
Maximum points - 100 points

C. BID SPECIFICATIONS, CONDITIONS AND RULES

The minimum specifications, other bid conditions and rules are detailed in the bid document under
Tender Data

The Department of Public Works and Infrastructure SCM policy applies.

Tender validity period is 90 days.

D. ENQUIRIES WITH REGARD TO THIS ADVERT MAY BE DIRECTED TO:

e SCM RELATED ENQUIRIES
Ms. B. Mshede
Tel No: 045 807 6663 / 6624
Email Address: babalwa.mshede@ecdpw.gov.za

e TECHNICAL ENQURIES
Mr. MJ Hlazo
Tel No.: 045 807 6606/0823022881
Email Address: mbuyiseli.hlazo@ecdpw.gov.za

FOR COMPLAINTS, FRAUD, & TENDER ABUSE:
Call: 0800 701 701

PUBLIC WORKS " D p
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T1.2 Tender Data

The conditions of tender are the latest edition of SANS 10845-3, Standard conditions of tender.

SANS 10845-3 makes several references to the Tender Data for details that apply specifically to this tender.
The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and
the provisions of SANS 10845-3 and as contained in Annexure C of Standard for Uniformity in
Construction Procurement (Board Notice 423 of 2009 Government Gazette No 42622 of August 2019),
Each item of data given below is cross-referenced to the clause in SANS 10845-3 to which it mainly applies.

Clause

number Tender Data

3.1 The Employer is Public works and Infrastructure

3.2 The tender documents issued by the employer comprise the following documents:
THE TENDER
Part T1: Tendering procedures
T1.1 - Tender notice and invitation to tender
T1.2 - Tender data
Part T2: Returnable documents
T2.1 - List of returnable documents
T2.2 - Returnable schedules
THE CONTRACT
Part C1: Agreements and Contract data
C1.1 - Form of offer and acceptance
C1.2 - Contract data
C1.3 - CIDB Adjudicator's Agreement
Part C2: Pricing data
C2.1 - Pricing assumptions
C2.2 - Pricing schedule
Part C3: Scope of work
C3 - Scope of work
Part C4: Site information
C4 - Site information

3.2 The tender documents issued by the employer comprise the documents listed on the contents page

3.4 The employer’s agent is:

Name: Mbuyiseli Hlazo

Department of Public Works & Infrastructure
Old CPA Building Stuttaford

Komani

Tel: 045 807 6606

E-mail: mbuyiseli.hlazo@ecdpw.gov.za

3.4 The language for communications is English

3.6 The competitive negotiation procedure shall be applied.

3.6 Method 2: four stage procurement procedure shall be applied.

4 Tender’s obligations

4.1 Only those tenderers who satisfy the following eligibility criteria and who provide the required evidence
in their tender submissions are eligible to submit tenders and have their tenders evaluated:
e Tax matters are in order.

e Directors or company is not in the Treasury’s database of restricted suppliers

- NDP
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4.3

It is the responsibility of the tenderer to check the tender documents on receipt for completeness and
notify the employer of any discrepancy or omission.

4.4

Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the tender. Use and copy the documents
issued by the employer only for the purpose of preparing and submitting a tender offer in response to
the invitation.

4.5

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards,
specifications, conditions of contract and other publications, which are incorporated into the tender
documents by reference.

4.6

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and, if
necessary, apply for an extension to the closing time stated in the tender data, in order to take the
addenda into account.

4.8

Seek clarification
Request clarification of the tender documents, if necessary, by notifying the employer at least Five (5)
working days before the closing time stated in the tender data.

4.10

Tenderers are required to state the rates and currencies in Rands.

Include in the rates, prices, and the tendered total of the prices (if any), all duties, taxes which the law
requires to be paid [except value added tax (VAT)], and other levies payable by the successful tenderer,
that are applicable 14 days before the closing time stated in the tender data. Show the VAT payable by
the employer separately as an addition to the tendered total of the prices. Provide rates and prices that
are fixed for the duration of the contract and not subject to adjustment except as provided for in the
conditions of contract identified in the contract data.

State the rates and prices in monetary value of the contract unless otherwise instructed in the tender
data.

4.10(a)

If after the commencement of the Contract, the cost or duration of the services is altered as a result of
changes in, the amount of the main contractor or contract amount from which fee account/estimate were
based, or amounts or additions to, any statute, regulation or by-laws, or the requirements of any authority
having jurisdiction over any matter in respect of the Project, then the Contract Price and time for
completion shall be adjusted in order to reflect the impact of those changes, provided that, within 90
days of first having become aware of the change, the Service Provider or Project Manager furnished
the Employer with detailed justification to the Price Price or Period of the Performance (or both).

4.11

Do not make any alterations or additions to the tender documents, except to comply with instructions
issued by the employer or to correct errors made by the tenderer and ensure that all signatories to the
tender offer initial all such alterations.

Do not make erasures using masking fluid.

4.12

Main tender offers are not required to be submitted together with alternative tenders.

4.12

No alternative tender offers will be considered

4.13.1

Parts of each tender offer communicated on paper shall be submitted as an original.

Submit

a) the parts of the tender offer communicated on paper as an original plus the number of copies stated
in the tender data, with a translation of any documentation in a language other than the language of
communication established in 3.4, and

b) the parts communicated electronically by the employer of its agents on paper format with the tender.

4.13.2

Sign the original and all copies of the tender offer where required in terms of the tender data.

State in the case of a joint venture which of the signatories is the lead partner whom the employer shall
hold liable for the purpose of the tender offer.

NOTE The employer holds all authorized signatories liable on behalf of the tenderer.

4.13.3

A tender security in the amount of N/A is required and shall remain valid for a period not exceeding
N/A days after the closing date for tender offers.

6|Page
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The form of the tender security shall not differ substantially from the sample provided in Annex D of
SANS 10845-3.

4.13.4

4.13.5

The employer’s details and address for delivery of tender offers and identification details that are to be
shown on each tender offer package are:

Location of tender box: DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE, GROUND
FLOOR OLD CPA BUILDING — RECEPTION AREA, KOMANI

Physical address: GROUND FLOOR, NO.1 CREAMERY ROAD, OLD CPA BUILDING-
RECEPTION AREA, KOMANI, 5320.

Identification details: “CHR5-22/23-0010, EMERGENCY REPAIRS OF MEDIUM VOLTAGE(11KV)
UNDEGROUND CABLE AND 100KVA CONTROL PANEL BACK-UP GENERATOR PANEL AT
BATHANDWA NDONDO OFFICE PARK.

Closing date: 27 SEPTEMBER 2022

Time: 11:00 am.

4.13.6

The tenderer is required to submit with his tender the following certificates:

1) a copy of the CSD report showing, amongst other things, that tax matters of the service provider are
in order the South African Revenue Services.

2) cidb certificate

4.13.7

A two-envelope procedure will not be required.

4.13.8

Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted. The tenderer
accepts that the employer does not assume any responsibility for the misplacement or premature
opening of the tender offer if the outer package is not sealed and marked as stated.

4.14

The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to Tender.
Ensure that the employer receives the tender offer at the address specified in the tender data not later
than the closing time stated in the tender data. Proof of posting shall not be accepted as proof of delivery.
Accept that, if the employer extends the closing time stated in the tender data for any reason, the
requirements of the standard conditions of tender in this part of SANS 10845 apply equally to the
extended deadline.

4.15.1

The tender offer validity period is 90 days.

Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period stated
in the tender data after the closing time stated in the tender data. If requested by the employer, consider
extending the validity period stated in the tender data for an agreed additional period, with or without any
conditions attached to such extension. Extend the period of the tender security, if any, to cover any
agreed extension requested by the employer.

4.15.2

Placing of contractors under restrictions / withdrawal of tenders

If any tenderer who has submitted a tender offer or a contractor who has concluded a contract has, as
relevant: withdrawn such tender or quotation after the advertised closing date and

time for the receipt of submissions; after having been notified of the acceptance of his tender, failed or
refused to commence the contract; had their contract terminated for reasons within their control without
reasonable cause; offered, promised or given a bribe in relation to the obtaining or the

execution of such contract; acted in a fraudulent, collusive or anti-competitive or improper manner or in
bad faith towards the Provincial Government; or, made any incorrect statement in any affidavit or
declaration with regard to a preference claimed and is unable to prove to the satisfaction of the Provincial
Government that the statement was made in good faith or reasonable steps were taken to confirm the
correctness of the statements, such tenderer/s may be placed under restriction from tendering with the
state.

Procedures are outlined in the EC SCM Policy for Infrastructure procurement and Delivery Management
and also on cidb Inform Practice Note #30. Excerpts of the policy can be availed on request of any
interested tenderer.

4.16

Access shall be provided for the following inspections, tests and analysis: N/A

4.17

The preferred tenderer will be required to submit an approved insurer undertaking to provide the
Performance Bond / Guarantee / Surety / Security to the format and/or standard as per DPW &I policy

Employer’s undertakings
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51 The Employer will respond to requests for clarification received up to Five (5) working days before the
tender closing time.

If, as a result of the issuing of addenda, it is necessary to extend the closing time stated in the tender
data, grant such extension and notify all respondents accordingly.

52 The employer shall issue addenda until Five (5) working days before tender closing time.

5.3 Tenders will be opened immediately after the closing time for tenders at 11:00am hours.

54 Do not disclose to tenderers, or to any person not officially concerned with such processes, information
relating to the evaluation and comparison of tender offers, the final evaluation price and
recommendations for the award of a contract, until after the award of the contract to the successful
tenderer.

5.5 Determine, after opening and before detailed evaluation, whether each tender offer that was properly
received
a) complies with the requirements of the standard conditions of tender in this part of SANS 10845,

b) has been properly and fully completed and signed, and

c) is responsive to the other requirements of the tender documents.

A responsive tender is one that conforms to all the terms, conditions, and scope of work of the tender
documents, without material deviation or qualification. A material deviation or qualification is one which,
in the employer's opinion, would

d) detrimentally affect the scope, quality, or performance of the works, services or supply identified in
the scope of work,

e) significantly change the employer's or the tenderer's risks and responsibilities under the contract, or
f) affect the competitive position of other tenderers presenting responsive tenders, if it were to be
rectified.

Reject a non-responsive tender offer, and do not allow it to be subsequently made responsive by
correction or withdrawal of the non-conforming deviation or reservation.

5.6 Arithmetical errors, omission and discrepancies
Check responsive tenders for discrepancies between amounts in words and amounts in figures. Where
there is a discrepancy between the amounts in figures and the amount in words, the amount in words
shall govern.

For Vat related discrepancies, National and Provincial Treasury prescripts in relation to VAT procedures
apply.

5.7 The financial offer will be reduced to a comparative basis using the Tender Assessment Schedule.

Table F.1 Formulae for calculating the value of A

Formula | Comparison aimed at achieving Option 1* Option 2*
1 Highest price or discount
P-P =P
A=<1+7( "‘)> /Pn
P
2 Lowest price or percentage commission / fee
— P
P
a Pm is the comparative offer of the most favourable comparative offer.
P is the comparative offer of the tender offer under consideration.
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5.8 The procedure for the evaluation of responsive bids is Method 2: Price and Preference:

This quotation will be evaluated in four (4) stages as follows:

Stage ONE: Prequalification on Local Production and Content: To be evaluated in terms of the stipulated
minimum threshold for Local Production and Content (Designated sectors: Electrical Cable Products at
90% and Plastic pipes at 100%).

Stage TWO: To be evaluated in terms of the stipulated minimum threshold for Functionality as
indicated on the tender data. Failure to meet the minimum score for functionality will render the bid
non-responsive and the bid will not be evaluated further.

Stage THREE: Compliance, responsiveness to the bid rules and conditions, thereafter.

Stage FOUR: Bidders passing all stages above will thereafter be evaluated on PPPFA

STAGE ONE: PREQUALIFICATION ON LOCAL PRODUCTION AND CONTENT:

(i) Only locally produced goods or services with a stipulated minimum threshold for local
production and content in the following designated sector: Local Production and
Content for Electrical Cable Products at 90% and Plastic pipes at 100% will be
considered for further evaluation.

(i) The tenderer has duly completed and signed the Declaration Certificate for Local
Production and Content (SBD 6.2 form) together with Annexure C (Local Content
Declaration: Summary Schedule) and submitted the documents at the closing date and
time of the bid.

(iif) Failure to complete the relevant documents (SBD 6.2 and Annexure C) and indicate the
minimum percentages OR not meeting the minimum percentage of the designated sector
applicable to this bid for Local Production and Content will automatically invalidate the
bid for further evaluation.

(iv) If the raw material or input to be used for a specific item is not available locally, bidders
should obtain written authorization from the Department of Trade and Industry (DTI), should
there be a need to import such raw material or input and a copy of this authorization letter
must be submitted together with the bid document at the closing date and time.

(v) The SABS approved technical specification number SATS 12886:2011 and the Guidance
on the Calculation of the local Content together with the Local Content Declaration
Template (Annexure C (Local Content Declaration: Summary Schedule), D (Imported
Content Declaration: Supporting Schedule to Annex C) and E (Local Content Declaration:
Annex C) are accessible to all potential bidders on the DTlI's official website.
http://www.thedti.gov.za/industrialdevelopment/ip.jsp at no cost.

(vi) For further information, bidders may contact DTl on 012 394 1135

STAGE TWO: FUNCTIONALITY

The functionality criteria will be used for evaluating all responses/proposals is 100% and bidders must
score a minimum of 70%. If the minimum threshold of 70% is not met the service provider will be
disqualified.

Tenderers will be evaluated on the following factors, with points weighting as shown:
Experience in performing similar work 50 %

Capacity of bidder 50 %

Submissions will be evaluated in accordance with the Functional criteria as follows:

~C

0D &

9|Page e e Ll ]



http://www.thedti.gov.za/industrialdevelopment/ip.jsp

> Province of the

/EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

CRITERIA FOR FUNCTIONALITY (100 %(Percent)) Weight

1. Experience in performing similar work (50 Percent):

List of similar projects undertaken by the Bidder with reference to a project of a
similar nature and value quoted by the bidder for this project. (Bidder to submit
a minimum of 2 reference letters or completion certificates for each similar
project completed and the value of the projects.) Failure to provide proof of the 50%
projects will result in non-allocation of points.

Medium Voltage (MV) underground cables
¢ Minimum of 2 projects of installing or repairing MV underground cables
=40 %

Control panel for back-up generator
e Minimum of 2 projects of installing, or repairing generator panels = 10
%

2. Capacity of bidder (50 Percent):

Have the following staff with relevant qualifications where applicable. A clear
organogram consisting of the below mentioned as minimum staff must be
submitted together with the CV’s of individuals identified. (The years will be
calculated from the date as reflected on the qualification certificate). DPW&I
will be monitoring and enforcing this requirement before the award of the
contract and for the duration of the contract (include certified copies of original
qualification certificates).

High Voltage Regulations (ORHVS) certification

e Authorised (Bidder or any of the Bidder's employees) = 10%
e Not available = 0%

Certified Cable fault locator
¢ Inplace (Available) = 10%
¢ Not available = 0%

Cable jointing and termination certification 50%
e In place (Available) = 10%
¢ Not available = 0%

Installation electrician(3phase)

¢ Inplace (Available) = 10%
e Not available = 0%

Certified Diesel technician

e In place (Available) = 10%
e Not available = 0%

STAGE THREE: COMPLIANCE, RESPONSIVENESS TO THE BID RULES AND CONDITIONS
A. Bidders’ proposals must meet the following minimum requirements and supporting
documents must be submitted with the completed quotation document in a sealed
envelope in the bid box at the closing date and time. Failure to comply will automatically
eliminate the bid for further consideration:
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11.

12.

0.

1. This quotation document must be submitted in its original format.

2. Bids which are late, incomplete, unsigned or submitted by facsimile or electronically,
will not be accepted.

3. Bidder must be registered with CIDB as per the bid notice and requirements. It is the

responsibility of the bidder to keep the status on CIDB active throughout the bidding

process (advert till award stage).

Bidders must be a legal entity or partnership or joint venture or consortia.

Form of offer and Acceptance (fully completed and signed).

SBD 4- Bidder’s Disclosure must be duly completed and signed. In the event that the

bidder or any its directors / trustees / shareholders / members / partners or any person

having a controlling interest in the enterprise have any interest in any other related
enterprise whether or not they are bidding for this contract, such interest must be

disclosed on question 2.3.1.

7. If the service provider is not a VAT Vendor but include VAT in its prices, the successful
service provider will be expected to register as a VAT Vendor with SARS, after
receiving an appointment letter. VAT vendors must include VAT at 15% in their bid
offer(s).

8. Attendance to compulsory briefing meeting.

9. Resolution to Sign where applicable must be completed.

10. Only one offer per item per bidder is allowed and alternative offers will not be
considered. If more than one offer per item is received, none of the offers will be
considered. Bidders are also not allowed to submit a bid/ quotation whilst they are in
agreements with other bidders in the form of joint ventures or consortiums.

11. This tender will be awarded as a whole. All trades listed in the Bills of Quantities or
Pricing schedule must be priced for (except provisional sums and allowances), failure to
do so will increase commercial risk of the bid and may lead to elimination or passing
over of the bidder.

o oA

. Other Conditions of bid - Non Eliminating:

The bidder must be registered on the Central Supplier Database (CSD) prior the award.

All bidders’ tax matters must be in order prior award. Bidders’ tax matters will be verified
through CSD.

Returnable Schedule: SBD 1- Invitation to bid to be completed and signed.

A valid original or valid certified copy of B-BBEE certificate must be submitted with the bid OR
a valid original or valid certified copy of a Sworn Affidavit attested by a Commissioner of Oaths
prepared and issued in terms of the amended B-BBEE Construction Sector Codes (CSC000)
must be submitted in order to qualify for preference points for B-BBEE. In case of EMES/QSESs
submitting separate Sworn Affidavits, the EME or QSE with the lowest B-BBEE contributor
will be used for purposes of calculating points. Failure to comply with this, will automatically
results in the non-awarding of points for B-BBEE.

The Department will contract with the successful bidder by signing a formal contract.
Returnable Documents, Company Details shall be completed.

Returnable Documents: Company Composition shall be completed.

If the offer (any of the items quoted for) is “Vat Inclusive”, the VAT registration number of
service provider shall be indicated on SBD1.

Declaration: Validity of Information provided (completed and signed).

Bidders should submit a minimum of two (2) written contactable reference for projects
successfully completed in the past (clearly indicating client name, contract value, contract
term, contact person, contact details). This is not an elimination factor, but important for the
department to make a decision when doing risk assessment.

The bidder must also list all projects where there are pending litigations or litigations have
been concluded. This is not an elimination factor, but important for the department to make a
decision when doing risk assessment.

Bidders must submit their company profiles, list of available resources, plant and machinery
and any other additional capacity with the bid. This is not an elimination factor, but important
for the department to make a decision when doing risk assessment.
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13. Wherever a brand name is specified in this document (i.e. specifications, pricing schedule, bill
of quantities or anywhere), the department requires an item similar/equivalent or better.

STAGE FOUR: EVALUATION POINTS ON PRICE AND B-BBEE REGULATIONS OF 2017

The 80/20 preference point system shall be applied for the purposes of this bid as per the
requirements of the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000)
and B-BBEE/ PPPFA Regulations of 2017

Criteria Points
POINTS ON PRICE 80
B-BBEE 20
TOTAL 100

The 80/20 preference point system for acquisition of services, works or goods up to Rand value
of R50 million:
(@) The following formula must be used to calculate the points for price in respect of tenders
(including price quotation) with a Rand value equal to, or above R 30 000 and up to Rand value
of R 50 000 000 (all applicable taxes included):

Pt — P min
Ps=801-—————
P min
5.9 The procedure for the evaluation of responsive tenders is Method 3 (Prequalification, Price and
Preference) N/A
5.10 Other conditions of Tender offers:

a) the tenderer is registered on the Central Supplier Database (CSD) for the South African
government ( see https://secure.csd.gov.za/ ) unless it is a foreign supplier with no local registered
entity

b) the tenderer is in good standing with SARS according to the Central Supplier Database. Bidders
must submit a CSD no. or tax status compliance pin.

c) The bidder is registered with the Construction Industry Development Board in an appropriate
contractor grading designation;

d) the preferred bidder will be required to submit an approved insurer undertaking to provide the
Public Liability Insurance, Works Insurance and other applicable insurances.

e) the tenderer or any of its directors/shareholders is not listed on the Register of Tender Defaulters
in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited
from doing business with the public sector;

f)  the tenderer has not:

i) abused the Employer's Supply Chain Management System; or
i) failed to perform on any previous contract and has been given a written notice to this effect;

g) the bidder has duly completed and signed the Form of Offer, SBD 4. Incomplete or unsigned or
poorly completed forms will lead to a bidder being declared non-responsive. No second chance
will be afforded to a bidder to come and complete or sign an information.

h) Bids which are late, incomplete, unsigned or submitted by facsimile or electronically will not be
accepted.

i) the tenderer is registered and in good standing with the compensation fund or with a licensed
compensation insurer;

i) The tenderer undertakes to maximize the sourcing of building material or infrastructure input
material from Eastern Cape based suppliers or manufacturers.

k) the employer is reasonably satisfied that the tenderer has in terms of the Construction Regulations,
2014, issued in terms of the Occupational Health and Safety Act, 1993, the necessary
competencies and resources to carry out the work safely.
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[) the tender has offered a market related offer. If the offer is believed not to be market related, the
department through its Supply chain Management bid committees will attempt to negotiate the
offer with identified bidder/s to a reasonable amount. Bidders are not allowed to increase their
tender offers during this process.

m) Prospective bidders must register on CSD prior submitting bids (open tenders). Any prospective
bidder found to have Tax matters not in order with SARS (verified through CSD) during the
evaluation process (after being given an opportunity to rectify tax matters) will be eliminated and
not be considered further in the process. Preferred bidder/s will be afforded an opportunity to rectify
their tax affairs within 7 days. A bidder that fails to rectify its tax matters with SARS will be
eliminated.

n) NOTE: The amount reflected on the Form of Offer and Acceptance takes precedence over any
other total amount indicated elsewhere in bidder's tender submission. If the Form of Offer and
Acceptance has no value or figure, the bidder will be regarded as having made no offer.

0) The department reserves the right not to award the bid to the most favorable tenderer, if any of
the situations occur: if it is not assisting in the advancement of designated groups; risk profile of
the favorable firm is too high; the bidder has been awarded a considerable number of projects by
the department; has performed unsatisfactorily in the past.

5.11 The number of paper copies of the signed contract to be provided by the employer is 1.
The additional conditions of tender are:
T.2.1
A. List of returnable documents
1 Documentation to demonstrate eligibility to have tenders evaluated l.e. List all documentation to
demonstrate eligibility to have a submission evaluated.
e Form of Offer and Acceptance
e  Final Summary (Bills of Quantities)
e SBDA4,6.2,
e Avalid original or valid certified copy of B-BBEE Status Level Verification certificate OR a
valid original or certified copy of a Sworn Affidavit attested by a Commissioner of Oaths
e Record of addenda issued (Only if addenda is issued)
2 Returnable Schedules required for tender evaluation purposes
o Details of the Project Team and CV with Qualifications & Proof of registration (where applicable)
completed for each individual of proposed team,
e Record of projects: current or past projects
e Project References — at least 2
3 Other documents required for tender evaluation purposes
The tenderer must provide the following returnable documents:
. A CSD report for a contractor with valid and correct information.
A valid original or certified copy of B-BBEE Status Level Verification certificate OR a valid
original or certified copy of a Sworn Affidavit attested by a Commissioner of Oaths
4 Returnable Schedules that will be used for tender evaluation purposes and be incorporated into

the contract
The tenderer must complete the following returnable documents:
e A duly completed form of Offer and Acceptance.
e A duly completed form of Offer and Acceptance (and any revision of prices if there are any).
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Only authorized signatories may sign the original and all copies of the tender offer where required.

In the case of a Bid being submitted on behalf of a company, close corporation or partnership,
evidence must be submitted to the Department at the time of submission of the Bid that the Bid has
been signed by persons properly authorised thereto by resolution of the directors or under the articles
of the entity. Furthermore,

In the case of a joint venture or consortium, at least one directors/ members of each party to the
joint venture or consortium must give consent to give authorisation for signatory to this bid.

In the event that a resolution to sign is not completed by all directors/ members of the enterprise,
the signature of any one of the directors or members to this bid will bind all the directors/ members of
the enterprise and will therefore render the bid valid.

No authority to sign is required from a company or close corporation or partnership which has only
one director or member.

In the event that a non-member/ non-director to the enterprise sign this declaration, and no
authority is granted, it will automatically invalidate the bid.

Accept that failure to submit proof of authorization to sign (where applicable), will result in the
tender offer being regarded as non-responsive.

Information and data to be completed in all respects
Accept that tender offers, which do not provide all the data or information requested completely and in
the form required, may be regarded by the employer as nonresponsive.

Canvassing and obtaining of additional information by tenderers

The Tenderer shall not make any attempt either directly or indirectly to canvass any of the Employer’s
officials or the Employer’s agent in respect of his tender, after the opening of the tenders but prior to the
Employer arriving at a decision thereon.

The Tenderer shall not make any attempt to obtain particulars of any relevant information, other than
that disclosed at the opening of tenders.

Prohibitions on awards to persons in service of the state
The Employer is prohibited to award a tender to a person -
a) who is in the service of the state; or

b) if that person is not a natural person, of which any director, manager, principal shareholder or
stakeholder is a person in the service of the state; or
¢) aperson who is an advisor or consultant contracted with the Department or municipal entity.

In the service of the state means to be -
a) a member of: -
a any municipal council;

b any provincial legislature; or
¢ the National Assembly or the National Council of Provinces;
d) a member of the board of directors of any municipal entity;
e)  an official of any Department or municipal entity;
f) an employee of any national or provincial department;
g) provincial public entity or constitutional institution within the meaning of the

Public Finance Management Act, 1999 (Act No.1 of 1999);
h)  amember of the accounting authority of any national or provincial public entity; or

i) an employee of Parliament or a provincial legislature.
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In order to give effect to the above, the questionnaire for the declaration of interests in the tender of
persons in service of state in part T2 of this procurement document must be completed.

9 Awards to close family members of persons in the service of the state

Accept that the notes to the Employer’'s annual financial statements must disclose particulars of any
award of more than R2000 to a person who is a spouse, child or parent of a person in the service of
the state (defined in clause 8 above), or has been in the service of the state in the previous twelve
months, including - a) the name of that person;

b)  the capacity in which that person is in the service of the state; and

c) the amount of the award.

In order to give effect to the above, the questionnaire for the declaration of interests in the tender of
persons in service of state in part T2 of this procurement document must be completed.

10 Respond to requests from the tenderer
The employer will respond to requests for clarification up to 5 (five) working days before the tender
closing time.

11 Opening of tender submissions

Tenders will be opened immediately after the closing time for tenders.

12 Scoring quality / functionality
Applicable
13 Cancellation and re-invitation of tenders

An organ of state may, prior to the award of the tender, cancel the tender if-

(a) due to changed circumstances, there is no longer a need for the services, works or goods requested;
or

(b) funds are no longer available to cover the total envisaged expenditure; or
(c) no acceptable tenders are received.

(d) Tender validity period has expired.

(e) Gross irregularities in the tender processes or documents.

(f) No market related offer received (after attempts of negotiation processes)

Where applicable, the decision to cancel the tender will be published in the CIDB website and in the
Tender Bulletin or the media in which the original tender invitation as advertised.

14 Where the employer terminates the contract due to default of the contractor in whole or in part, the

employer may decide to: a) Refer the breach in contract to the cidb for investigation as a breach of the
cidb Code of Conduct in terms of the cidb Regulations; or b) may impose a restriction penalty on
the contractor in terms of Section 14 of the Preferential Procurement Regulations. The outcomes of
such investigations in terms of both the cidb Regulations and the Preferential Procurement

Regulations may prohibit the contractor from doing business with the public sector for a period not
exceeding 10 years.

® I
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T2.1 List of Returnable Documents

Returnable documents required for evaluation purposes (the bidder must complete the following returnable
documents):

Form of Offer and Acceptance

Final Summary (Bills of Quantities)

SBD 4, 6.2,

A valid original or certified copy of B-BBEE Status Level Verification certificate OR a valid original or certified
copy of a Sworn Affidavit attested by a Commissioner of Oaths

Record of addenda issued (Only if addenda is issued)

T2.2 Returnable Schedules

Returnable Schedules that will be incorporated into the contract

Details of the Project Team and CV with Qualifications & Proof of registration (where applicable) completed for
each individual of proposed team,

Record of projects: current or past projects,

Project References — at least 2
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PART A - INVITATION TO BID
YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE DEPARTMENT OF PUBLIC WORKS

BID NUMBER: CHR5-22/23-0010 ‘ CLOSING DATE: ‘ 27 SEPTEMBER 2022 CLOSING TIME:11:00
EMERGENCY REPAIRS OF MEDIUM VOLTAGE(11KV) UNDEGROUND CABLE AND 100KVA CONTROL PANEL BACK-
DESCRIPTION UP GENERATOR PANEL AT BATHANDWA NDONDO OFFICE PARK .

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)
DEPARTMENT OF PUBLIC WORKS & INFRASTRUCTURE, GROUND FLOOR OLD CPA BUILDING — RECEPTION AREA, KOMANI

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO:

CONTACT PERSON Ms. B Mshede CONTACT PERSON Mr. MJ Hiazo

TELEPHONE NUMBER 045 807 6663/6624 TELEPHONE Numpgr | 0823022881

FACSIMILE NUMBER 045 807 6663 FACSIMILE NUMBER | 045 807 6606
babalwa.mshede@ecdpw.gov.za Mbuyiseli.hlazo@dpw.ecape.go

E-MAIL ADDRESS E-MAIL ADDRESS v.za

SUPPLIER INFORMATION

NAME OF BIDDER

POSTAL ADDRESS

STREET ADDRESS

TELEPHONE NUMBER CODE NUMBER

CELLPHONE NUMBER

FACSIMILE NUMBER CODE NUMBER

E-MAIL ADDRESS

VAT REGISTRATION NUMBER

SUPPLIER TAX 0

COMPLIANCE | COMPLIANCE R CENTRAL SUPPLIER

STATUS SYSTEM PIN: DATABASE No: MAAA

B-BBEE STATUS LEVEL TICK APPLICABLE BOX] B-BBEE STATUS LEVEL [TICK APPLICABLE BOX]
VERIFICATION CERTIFICATE ] Yes I No SWORN AFFIDAVIT [ Yes [INo

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN ORDER TO
QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]

a)  ARE YOU THE

ACCREDITED b) ARE YOU A FOREIGN BASED
REPRESENTATIVE IN SUPPLIER FOR THE GOODS | [TJyes [INo
SOUTH AFRICA FOR ISERVICES /WORKS [F VES.
THE GOODS /SERVICES I:lYes DNO OFFERED? QUESTIONNAIRE
/WORKS OFFERED? [IF YES ENCLOSE PROOF] BELOW |

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? [ YES CINO

DOES THE ENTITY HAVE A BRANCH IN THE RSA? [ YES CINO

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? ] YES [INO

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? [ YES [INO

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? [ YES [INO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.
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PART B - TERMS AND CONDITIONS FOR BIDDING

1.

BID SUBMISSION:

1.1.

1.2.

1.3.

14.

BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT
BE ACCEPTED FOR CONSIDERATION.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR IN THE
MANNER PRESCRIBED IN THE BID DOCUMENT.

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE
PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC)
AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM
(SBD7).

2.

TAX COMPLIANCE REQUIREMENTS

2.1
2.2

2.3

24
25

26

2.7

BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED
BY SARS TO ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER'S PROFILE AND TAX STATUS.

APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS
WEBSITE WWW.SARS.GOV.ZA.

BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY
MUST SUBMIT A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE
(CSD), A CSD NUMBER MUST BE PROVIDED.

NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH
DIRECTORS WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH
MEMBERS PERSONS IN THE SERVICE OF THE STATE.”

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID

INVALID.

SIGNATURE OF BIDDER: e

CAPACITY UNDER WHICH THIS BID IS SIGNED: e
(Proof of authority where applicable must be submitted e.g. company resolution)

DATE:
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SBD4

BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM
Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In
line with the principles of transparency, accountability, impartiality, and ethics as enshrined in
the Constitution of the Republic of South Africa and further expressed in various pieces of
legislation, it is required for the bidder to make this declaration in respect of the details required
hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted
Suppliers, that person will automatically be disqualified from the bid process.

2. Bidder’s declaration

2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person
having a controlling interest? in the enterprise,
employed by the state? YES/NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state
employee numbers of sole proprietor/ directors / trustees / shareholders / members/ partners
or any person having a controlling interest in the enterprise, in table below.

Full Name Identity Number Name of State
institution
2.2 Do you, or any person connected with the bidder, have a relationship with any person who is

employed by the procuring institution? YES/NO

2.2.1 If so, furnish particulars:

! the power, by one person or a group of persons holding the majority of the equity of an
enterprise, alternatively, the person/s having the deciding vote or power to influence or to
direct the course and decisions of the enterprise.

® I
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2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners or any
person having a controlling interest in the enterprise have any interest in any other related
enterprise whether or not they are bidding for this contract?

YES/NO

2.3.1 If so, furnish particulars:

3 DECLARATION

[, the undersigned, (NAME)........ciuiriiiiiiii e in
submitting the accompanying bid, do hereby make the following statements that | certify to be
true and complete in every respect:

3.1 | have read and | understand the contents of this disclosure;

3.2 | understand that the accompanying bid will be disqualified if this disclosure is found not to be
true and complete in every respect;

3.3 The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication
between partners in a joint venture or consortium? will not be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications, agreements or arrangements
with any competitor regarding the quality, quantity, specifications, prices, including methods,
factors or formulas used to calculate prices, market allocation, the intention or decision to
submit or not to submit the bid, bidding with the intention not to win the bid and conditions or
delivery particulars of the products or services to which this bid invitation relates.

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,
directly or indirectly, to any competitor, prior to the date and time of the official bid opening or
of the awarding of the contract.

3.5 There have been no consultations, communications, agreements or arrangements made by the
bidder with any official of the procuring institution in relation to this procurement process prior
to and during the bidding process except to provide clarification on the bid submitted where so
required by the institution; and the bidder was not involved in the drafting of the specifications
or terms of reference for this bid.

3.6 | am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to
the Competition Commission for investigation and possible imposition of administrative
penalties in terms of section 59 of the Competition Act No 89 of 1998 and or may be reported
to the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted
from conducting business with the public sector for a period not exceeding ten (10) years in
terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other
applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS
CORRECT.
| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF

PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND

2 Joint venture or Consortium means an association of persons for the purpose of combining
their expertise, property, capital, efforts, skill and knowledge in an activity for the execution of

a contract.
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“

COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS

DECLARATION PROVE TO BE FALSE.

Position Name of bidder
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SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATIONS 2017

This preference form must form part of all bids invited. It contains general information and serves as
a claim form for preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status
Level of Contribution

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE,
AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017.

1. GENERAL CONDITIONS

11 The following preference point systems are applicable to all bids:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable
taxes included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable
taxes included).

1.2
a) The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes included)

and therefore the 80/20 preference point system shall be applicable; or
b) The 80 will be applicable to this bid .
1.3 Points for this bid shall be awarded for:
(a) Price; and
(b) B-BBEE Status Level of Contributor.

14 The maximum points for this bid are allocated as follows:

PRICE 80
B-BBEE STATUS LEVEL OF CONTRIBUTOR 20
Total points for Price and B-BBEE must not exceed

15 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor together
with the bid, will be interpreted to mean that preference points for B-BBEE status level of
contribution are not claimed.

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at
any time subsequently, to substantiate any claim in regard to preferences, in any manner
required by the purchaser.

2. DEFINITIONS

(&) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of
the Broad-Based Black Economic Empowerment Act;

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in terms of
a code of good practice on black economic empowerment, issued in terms of section 9(1)
of the Broad-Based Black Economic Empowerment Act;

® I
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(c) “bid” means a written offer in a prescribed or stipulated form in response to an invitation
by an organ of state for the provision of goods or services, through price quotations,
advertised competitive bidding processes or proposals;

(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black
Economic Empowerment Act, 2003 (Act No. 53 of 2003);

(e) “EME” means an Exempted Micro Enterprise in terms of a code of good practice on black
economic empowerment issued in terms of section 9 (1) of the Broad-Based Black
Economic Empowerment Act;

(H “functionality” means the ability of a bidder to provide goods or services in accordance
with specifications as set out in the bid documents.

(g) “prices” includes all applicable taxes less all unconditional discounts;

(h) “proof of B-BBEE status level of contributor” means:
1) B-BBEE Status level certificate issued by an authorized body or person;
2) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice;
3) Any other requirement prescribed in terms of the B-BBEE Act;

(i) “QSE” means a qualifying small business enterprise in terms of a code of good practice
on black economic empowerment issued in terms of section 9 (1) of the Broad-Based
Black Economic Empowerment Act;

() “rand value” means the total estimated value of a contract in Rand, calculated at the time
of bid invitation, and includes all applicable taxes;

3. POINTS AWARDED FOR PRICE
3.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Ps :80(1—”‘—?”"”} or Ps = 90(1-”‘—?”"“]
P min P min
Where
Ps = Points scored for price of bid under consideration
Pt = Price of bid under consideration
Pmin = Price of lowest acceptable bid
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POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR

3.2 In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, preference
points must be awarded to a bidder for attaining the B-BBEE status level of contribution in
accordance with the table below:

Number of points

B-BBEE Status Level of Contributor

(80/20 system)
1 20
2 18
3 14
4 12
5 8
6 6
7 4
8 2
Non-compliant contributor 0
BID DECLARATION
4.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete
the following:
B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF PARAGRAPHS 1.4
AND 4.1
B-BBEE Status Level of Contributor: . = ......... (maximum of 10 or 20 points)

(Points claimed in respect of paragraph 4.1 must be in accordance with the table reflected in

paragraph 3.2 and must be substantiated by relevant proof of B-BBEE status level of
contributor.

SUB-CONTRACTING

5.1 Will any portion of the contract be sub-contracted?

(Tick applicable box
YES NO

5.1.1 If yes, indicate:

i)  What percentage of the contract will be subcontracted.................cccooeviiiiin .. %
i)  The name of the sub-contractor........... ..o

iii) The B-BBEE status level of the sub-contractor
iv) Whether the sub-contractor is an EME or QSE

(Tick applicable box)

0 A
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| YES | | no | |

(v) Specify, by ticking the appropriate box, if subcontracting with an enterprise in terms of
Preferential Procurement Regulations,2017:

Designated Group: An EME or QSE which is at last 51% owned by: EME QSE

Black people

Black people who are youth

Black people who are women

Black people with disabilities

Black people living in rural or underdeveloped areas or townships

Cooperative owned by black people

Black people who are military veterans

OR
Any EME
Any QSE
6. DECLARATION WITH REGARD TO COMPANY/FIRM
6.1 Name of ComMPany/firm. ... .
6.2 VAT registration NUMDET: . ... .
6.3 Company registration NUMDET:.. ... ... e
6.4 TYPE OF COMPANY/ FIRM
0 Partnership/Joint Venture / Consortium
0 One person business/sole propriety
0 Close corporation
0 Company
0 (Pty) Limited

[TICK APPLICABLE BOX]

6.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES
6.6 COMPANY CLASSIFICATION

0 Manufacturer

0 Supplier

0 Professional service provider
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O Other service providers, e.g. transporter, etc.
[TICK APPLICABLE BOX]

6.7 Total number of years the company/firm has been in business:

6.8 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the B-BBE status level of contributor indicated in
paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies the company/ firm for the
preference(s) shown and | / we acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

iii) In the event of a contract being awarded as a result of points claimed as shown in
paragraphs 1.4 and 6.1, the contractor may be required to furnish documentary proof to
the satisfaction of the purchaser that the claims are correct;

iv) If the B-BBEE status level of contributor has been claimed or obtained on a fraudulent
basis or any of the conditions of contract have not been fulfilled, the purchaser may, in
addition to any other remedy it may have —

(@) disqualify the person from the bidding process;

(b) recover costs, losses or damages it has incurred or suffered as a result
of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such
cancellation;

(d) recommend that the bidder or contractor, its shareholders and directors,
or only the shareholders and directors who acted on a fraudulent basis,
be restricted by the National Treasury from obtaining business from any
organ of state for a period not exceeding 10 years, after the audi alteram
partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution.

WITNESSES
Le e, SIGNATURE(S) OF BIDDERS(S)
DATE: oo,
2 e,
ADDRESS

® I
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SBD 6.2

DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR DESIGNATED
SECTORS

This Standard Bidding Document (SBD) must form part of all bids invited. It contains general information
and serves as a declaration form for local content (local production and local content are used
interchangeably).

Before completing this declaration, tenderers must study the General Conditions, Definitions, Directives
applicable in respect of Local Content as prescribed in the Preferential Procurement Regulations, 2017,
the South African Bureau of Standards (SABS) approved technical specification number SATS
1286:2011 (Edition 1) and the Guidance on the Calculation of Local Content together with the Local
Content Declaration Templates [Annex C (Local Content Declaration: Summary Schedule), D (Imported
Content Declaration: Supporting Schedule to Annex C) and E (Local Content Declaration: Supporting
Schedule to Annex C)].

1. General Conditions

1.1. Preferential Procurement Regulations, 2017 (Regulation 8) make provision for the promotion of
local production and content.

1.2. Regulation 8.(2) prescribes that in the case of designated sectors, organs of state must advertise
such tenders with the specific bidding condition that only locally produced or manufactured
goods, with a stipulated minimum threshold for local production and content will be considered.

1.3. Where necessary, for tenders referred to in paragraph 1.2 above, a two stage bidding process
may be followed, where the first stage involves a minimum threshold for local production and
content and the second stage price and B-BBEE.

1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in such a
manner that the local production and content of the overall value of the contract is reduced to
below the stipulated minimum threshold.

1.5. The local content (LC) expressed as a percentage of the bid price must be calculated in
accordance with the SABS approved technical specification number SATS 1286: 2011 as follows:

LC =[1-x/y]* 100

Where
X is the imported content in Rand
y is the bid price in Rand excluding value added tax (VAT)

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the
exchange rate published by South African Reserve Bank (SARB) at 12:00 on the date of
advertisement of the bid as indicated in paragraph 4.1 below.

The SABS approved technical specification number SATS 1286:2011 is accessible on
http:/www.thedti.gov.za/industrial development/ip.jsp at no cost.

1.6. A bid may be disqualified if this Declaration Certificate and the Annex C (Local Content
Declaration: Summary Schedule) are not submitted as part of the bid documentation;
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2. The stipulated minimum threshold(s) for local production and content (refer to
Annex A of SATS 1286:2011) for this bid is/are as follows:

(A) Local Production and Content for Electrical Cable Products (Low Voltage)

No. | Description of services, Unit Quantity Stipulated
works or goods (e.9. m2, m3, minimum

ton, etc) threshold

1 70mm?2 3-core Cross Linked m 250 90%

Polyethylene (XLPE) 11kV
underground cable.

2 70mm?2 XLPE 11KV cable no 2 90%
indoor termination.

3 70mm?2 XLPE 11kV cable no 1 90%
joint.

4 70mm2 BARE COPPER m 250 90%
EARTH WIRE

(B) Local Production and Content for Plastic PVC Cable Products (Low Voltage)

No. | Description of services, Unit Quantity Stipulated
works or goods (e.g. m2, m3, minimum
ton, etc) threshold
1 160mm PVC CABLE m 250 100%
SLEEVE
3. Does any portion of the goods or services offered
have any imported content?
(Tick applicable box)
[ YES | | No | |
3.1 If yes, the rate(s) of exchange to be used in this bid to calculate the local content as

prescribed in paragraph 1.5 of the general conditions must be the rate(s) published by SARB
for the specific currency at 12:00 on the date of advertisement of the bid.

The relevant rates of exchange information is accessible on www.reservebank.co.za

Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to
Annex A of SATS 1286:2011):

Currency Rates of exchange
US Dollar
Pound Sterling
Euro

Yen

Other

® I
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NB: Bidders must submit proof of the SARB rate (s) of exchange used.

Where, after the award of a bid, challenges are experienced in meeting the stipulated minimum
threshold for local content the dti must be informed accordingly in order for the dti to verify and in
consultation with the AO/AA provide directives in this regard.

LOCAL CONTENT DECLARATION
(REFER TO ANNEX B OF SATS 1286:2011)

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY
RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR
MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY (CLOSE CORPORATION,
PARTNERSHIP OR INDIVIDUAL)

IN RESPECT OF BID NO. CHR5 -22/23 -0010 ....coceiiiiiiiieiiiiee ettt st e

ISSUED BY: (Procurement Authority / Name of Institution):

1 The obligation to complete, duly sign and submit this declaration cannot be transferred to an
external authorized representative, auditor or any other third party acting on behalf of the
bidder.

2 Guidance on the Calculation of Local Content together with Local Content Declaration
Templates (Annex C, D and E) is accessible on http://www.thdti.gov.za/industrial
development/ip.jsp. Bidders should first complete Declaration D. After completing Declaration
D, bidders should complete Declaration E and then consolidate the information on Declaration
C. Declaration C should be submitted with the bid documentation at the closing date
and time of the bid in order to substantiate the declaration made in paragraph (c) below.
Declarations D and E should be kept by the bidders for verification purposes for a period of at
least 5 years. The successful bidder is required to continuously update Declarations C, D and
E with the actual values for the duration of the contract.

I, the undersigned, .........coooiiiiiiiiii e eeeee e e e eeeeeeens (FUL N@MES),

do hereby declare, in my Capacity @S .........ccoevuiriiiiiiii s e

o) PR (name of bidder entity), the
following:

(@) The facts contained herein are within my own personal knowledge.

(b) I have satisfied myself that:

0] the goods/services/works to be delivered in terms of the above-specified bid comply
with the minimum local content requirements as specified in the bid, and as measured
in terms of SATS 1286:2011; and

(c) The local content percentage (%) indicated below has been calculated using the formula given
in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and
the information contained in Declaration D and E which has been consolidated in Declaration

C:
Bid price, excluding VAT (y) R
Imported content (x), as calculated in terms of SATS 1286:2011 R

2

0 A
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Stipulated minimum threshold for local content (paragraph 3 above)
Local content %, as calculated in terms of SATS 1286:2011

If the bid is for more than one product, the local content percentages for each product
contained in Declaration C shall be used instead of the table above.

The local content percentages for each product has been calculated using the formula given
in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and
the information contained in Declaration D and E.

(d) I accept that the Procurement Authority / Institution has the right to request that the local
content be verified in terms of the requirements of SATS 1286:2011.

(e) I understand that the awarding of the bid is dependent on the accuracy of the information

furnished in this application. | also understand that the submission of incorrect data, or data

that are not verifiable as described in SATS 1286:2011, may result in the Procurement

Authority / Institution imposing any or all of the remedies as provided for in Regulation 14 of

the Preferential Procurement Regulations, 2017 promulgated under the Preferential Policy
Framework Act (PPPFA), 2000 (Act No. 5 of 2000).

SIGNATURE: DATE:
WITNESS No. 1 DATE:
WITNESS No. 2 DATE:

0 A
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SATS 1286.2011
Annex C

Local Content Declaration - Summary Schedule

(c1) Tender No.: SCMU5-22/23-0010 Note: VAT to be excluded from all
(c2) 0168Tender description: EMERGENCY REPAIRS OF MEDIUM VOLTAGE (11KV) UNDEGROUND calculations
ICABLE AND 100KVA BACK-UP GENERATOR PANEL AT BATHANDWA NDONDO OFFICE PARK
(c3) Designated product(s): Electrical cable products
(c4) Tender Authority: Department of Public Works
(c5) Tendering Entity name: |
(c6)  |Tender Exchange Rate: | Pula EU e[ ]
(c7) Specified local content % |90%
Tender value
Exempted net of Local
Tender item List of items Tender price - each imported exempted Imported Local value | content % Tender Total tender value Total exempted Total Imported
no's (excl VAT) value imported value (per item) Qty imported content content
content
(C8) (C9) (C10) (C11) (C12) (C13) (C14) (C15) (C16) (C17) (C18) (C19)
Cables
Page 141 70mmZ 3-core Cross Linked Polyethylene (XLPE) 11kV 250
underground cable.
2

Page 141 70mm?2 XLPE 11KV cable indoor termination.

Page 141 70mm?2 XLPE 11kV cable joint. 1

Page 141 70mm? BARE COPPER EARTH WIRE 250

|
|
(C20) Total tender value
Signature of tenderer from Annex B

(C21) Total Exempt imported content

(€22) Total Tender value net of exempt imported content
(€23) Total Imported content
(C24) Total local content

(€25) Average local content % of tender

Date:

m; (ANK /"\Jmu

(
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SATS 1286.2011
Annex C

Local Content Declaration - Summary Schedule

(c1) Tender No.: SCMU5-22/23-0010 Note: VAT to be excluded from all
(c2) 0168Tender description: EMERGENCY REPAIRS OF MEDIUM VOLTAGE (11KV) UNDEGROUND calculations

ICABLE AND 100KVA BACK-UP GENERATOR PANEL AT BATHANDWA NDONDO OFFICE PARK
(c3) Designated product(s): Plastic pipes

(c4) Tender Authority: Department of Public Works

(c5) Tendering Entity name: |

(c6)  |Tender Exchange Rate: | Pula EU e[ ]
(c7) Specified local content % |100%
Calculation of local content
Tender value
Exempted net of Local
Tendel: item List of items Tender price - each imported exempted Imported Local value | content % Tender Total tender value .Total exempted Total Imported
no's (excl VAT) value imported value (per item) Qty imported content content
content
(C8) (C9) (C10) (C11) (C12) (C13) (C14) (C15) (C16) (C17) (C18] (C19]
Plastic pipes
Page 141 160mm PVC CABLE SLEEVE 250

(C20) Total tender value
Signature of tenderer from Annex B (C21) Total Exempt imported content
(€22) Total Tender value net of exempt imported content
(€23) Total Imported content
(C24) Total local content
(€25) Average local content % of tender

Date:

—
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(p1)
(D2)

(D3)
(D4)
(D5)
(D6)

Tender No.:SCMU5-22/23-0010

Tender descrij

Tendering Entity name: DPWI ‘

Imported Content Declaratio

Annex D

tion: : EMERGENCY REPAIRS OF MEDIUM VOLTAGE (11KV) UNDEGROUND
CABLE AND 100KVA BACK-UP GENERATOR PANEL AT BATHANDWA NDONDO OFFICE PARK
Designated product(s): Electric cables

Tender Authority: Department of Public Works

Suppor

g Schedule to Annex C

jall calculations

Tender Exchange Rate: ‘

Pula

A. Exempted imported content

EU‘ R 9.00

‘ GBI

P‘ R 12.00

Note: VAT to be excluded from

Calculation of imported content ‘

SATS 1286.2011|

C::’r'e"f‘“ Tond All locally
Tender item o . . v ENCEr | ocal value of | Freight coststo | incurred | Total landed Exempted imported
| Description of imported content Local supplier | OverseasSupplier | valueasper | Exchange - N Tender Qty
no's y imports portofentry | landing costs | cost excl VAT value
Commercial Rate N
; & duties
Invoice
(D7) (D8) (D9) (D10) (p11) (p12) (D13) (D14) (D15) (D16) (D17) (D18)
(D19) Total exempt imported value
This total must correspond with
AnnexC-C21
B. Imported directly by the Tenderer Calculation of imported content ‘ Summary
Forign All locally
. § currency . .
Tender item R Unit of iy Tender Rate |Local value of | Freight coststo | incurred | Total landed .
Description of imported content Overseas Supplier | value as per ‘ N Tender Qty | Total imported value
no's measure . of Exchange imports port of entry | landing costs | cost excl VAT
Commercial N
4 & duties
Invoice
(D20) (D21) (D22) (D23) (D24) (D25) (D26) (D27) (D28) (D29) (D30) (D31)
(D32) Total imported value by tenderer
C. Imported by a 3rd party and supplied to the Tenderer Calculation of imported contel
Forign All locally
currency . p .
o i iy iy Tender Rate |Local value of | Freight coststo | incurred | Total landed Quantity .
Description of imported content | Unit of measure | Local supplier | OverseasSupplier | value as per ‘ N . Total imported value
N of Exchange imports port of entry | landing costs | cost excl VAT imported
Commercial c
N & duties
Invoice
(D33) (D34) (D35) (D36) (D37) (D38) (D39) (D40) (D41) (D42) (D43) (D44)
(D45) Total imported value by 3rd party
. Calculation of foreign currenc Summary of
D. Other foreign currency payments 8 v v
payments payments
Local supplier .
N Overseas Foreign currency value | Tender Rate Local value of
Type of payment making the bencti o o "
payment eneficiary pai of Exchange payments
(D46) (D47) (D48) (D49) (D50) (D51)

Signature of tenderer from Annex B

Date:

(D52) Total of foreign currency payments declared by tenderer and/or 3rd party

(D53) Total of imported content & foreign currency payments - (D32), (D45) & (D52) above

This total must correspond with
AnnexC-C23
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SATS 1286.2011
Annex E

Local Content Declaration - Supporting Schedule to Annex C
(E1) |Tender No. CHR5-22/23-0010 I:I

Tender description: : EMERGENCY REPAIRS OF MEDIUM VOLTAGE (11KV) UNDEGROUND )
CABLE AND 100KVA BACK-UP GENERATOR PANEL AT BATHANDWA NDONDO OFFICE PARHNote: VAT to be excluded from all calculations

(E2) |Tender description: EMERGENCY
REPAIRS OF MEDIUM VOLTAGE
(11KV) UNDEGROUND CABLE AND
100KVA BACK-UP GENERATOR
PANEL AT BATHANDWA NDONDO
OFFICE PARK

(E3) |Designated products: Electric Cables
(E4) |Tender Authority: Department of Public Works & Infrastructure
(E5) |Tendering Entity name: DPWI

ood e es and Description of items purchased Local suppliers Value

(E6) (E7) (E8)

(E9) Total local products (Goods, Services and Works)

(e10) IERTRRROR( enderer's manpower cost) I
(E11) PSSR EL Y (Rental, depreciation & amortisation, utility costs, consumables etc.) I:I
(E12) ECIINIE T WVl LEL SET I BT STl (Marketing, insurance, financing, interest etc.) I:I

(E13) Total local content

This total must correspond with Annex C -
c24

Signature of tenderer from Annex B

Date:
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SATS 1286.2011
Annex E

Local Content Declaration - Supporting Schedule to Annex C
(E1) |Tender No. CHR5-22/23-0010 I:]

Tender description: : EMERGENCY REPAIRS OF MEDIUM VOLTAGE (11KV) UNDEGROUND )
CABLE AND 100KVA BACK-UP GENERATOR PANEL AT BATHANDWA NDONDO OFFICE PARHNote: VAT to be excluded from all calculations

(E2) |Tender description: EMERGENCY
REPAIRS OF MEDIUM VOLTAGE
(11KV) UNDEGROUND CABLE AND
100KVA BACK-UP GENERATOR
PANEL AT BATHANDWA NDONDO
OFFICE PARK

(E3) |Designated products: Plastic pipes
(E4) |Tender Authority: Department of Public Works & Infrastructure
(E5) |Tendering Entity name: DPWI

oods, Se es and Description of items purchased Local suppliers Value

(E6) (E7) (E8)

(E9) Total local products (Goods, Services and Works)
(E10) ( Tenderer's manpower cost) I:I
(E11) (Rental, depreciation & amortisation, utility costs, consumables etc.) I:I
(E12) (Marketing, insurance, financing, interest etc.) I:I

(E13) Total local content

This total must correspond with Annex C -
c24

Signature of tenderer from Annex B

Date:
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EXAMPLE OF DECLARATION CERTIFICATE FOR
LOCAL PRODUCTION AND CONTENT FOR
DESIGNATED SECTORS

37|Page
CHR5-22/23-0010

0
EXPANDED PUBLIC WORKS PROGRAMME N n p
CONTRIBUTION TO A NATION AT WORK



= <% Province of the

,, &g@ EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

SBD 6.2

DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR DESIGNATED
SECTORS

This Standard Bidding Document (SBD) must form part of all bids invited. It contains general information
and serves as a declaration form for local content (local production and local content are used
interchangeably).

Before completing this declaration, bidders must study the General Conditions, Definitions, Directives
applicable in respect of Local Content as prescribed in the Preferential Procurement Regulations, 2017,
the South African Bureau of Standards (SABS) approved technical specification number SATS 1286:2011
(Edition 1) and the Guidance on the Calculation of Local Content together with the Local Content
Declaration Templates [Annex C (Local Content Declaration: Summary Schedule), D (Imported Content
Declaration: Supporting Schedule to Annex C) and E (Local Content Declaration: Supporting Schedule to
Annex C)].

3. General Conditions

3.1. Preferential Procurement Regulations, 2017 (Regulation 8) make provision for the promotion of localproduction
and content.

3.2. Regulation 8.(2) prescribes that in the case of designated sectors, organs (A
with the specific bidding condition that only locally produced or rnWa+
minimum threshold for local production and content will be consider

3.3. Where necessary, for tenders referred to in paragraph 1.2 abo
oduct

where the first stage involves a minimum threshold for locakor
and B-BBEE.

ust advertise such tenders
2d goods, with a stipulated

.age bidding process maybe followed,
a1 and content andthe second stage price

the local production and content of the overall vg thgflontract is reduced to belowthe stipulated minimum
threshold.

3.5. Thelocal content (LC) expressed asa p :evg i the bid price must be calculated in accordancewith the SABS
approved technical specification nu #5.571286: 2011 as follows:

LC=[1-x/y]*100

3.4. A person awarded a contract in relation to a desqy wor, may not sub-contract in such a manner that
1 -

Where

X isthe imported content in Rand
Y isthe bid price in Rand excluding value added tax (VAT)
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Prices referred to in the determination of x must be converted to Rand (ZAR) by using the exchange
rate published by South African Reserve Bank (SARB) at 12:00 on the date of advertisement of
the bid as indicated in paragraph 4.1 below.

The SABS approved technical specification number SATS 1286:2011 is accessible on
http:/www.thedti.gov.za/industrial development/ip.jsp at no cost.

3.6. A bid may be disqualified if this Declaration Certificate and the Annex C (Local Content Declaration:Summary

Schedule) are not submitted as part of the bid documentation;

4. The stipulated minimum threshold(s) for local production and content (refer to AnnexA
of SATS 1286:2011) for this bid is/are as follows:

3.1

No. | Description of services, | Unit Quantity Stipulated
works or goods (‘i-g- m2, m3, ton, minimum
etc) threshold
tonnes 261.95 100%
tonnes 240 100%
261.95
No. 85%

Does any portion of the goods or services offeredhave

any imported content?
(Tick applicable box)

FyesTx T ~No | | ev
If yes, the rate(s) of exchange to be used in this bid @ |lgi the local content as prescribed in
paragraph 1.5 of the general conditions must be the radys afinlished by SARB for the specificcurrency at
12:00 on the date of advertisement of the bid.

ile on www.reservebank.co.za

The relevant rates of exchange informatiow

Indicate the rate(s) of exchange agai le
SATS 1286:2011):

Jpriate currency in the table below (refer toAnnex A of

Currency Rates of exchange

S/
US Dollar S R14/$1
PoundSterling ¢ R19.50/ 1 pound
@ R14.10/ 1 Euro
/A

Euro
Yen R0.50/ 500Yens

Other

NB: Bidders must submit proof of the SARB rate (s) of exchange used.
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4. Where, after the award of a bid, challenges are experienced in meeting the stipulated minimum threshold
for local content the dti must be informed accordingly in order for the dti to verify and in consultation
with the AO/AA provide directives in this regard.
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LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY
RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR
MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY (CLOSE CORPORATION,
PARTNERSHIP OR INDIVIDUAL)

IN RESPECT OF BID NO. SCMUS5-18/19-0888.........ccciiiiiiiiiiiiiieeite st

ISSUED BY: (Procurement Authority / Name of Institution): .
DEPARTMENT OF PUBLIC WORKS..... .ottt sttt stie s e e s snsaeesntaaesntaeeesneeeansaeesnsees
NB

3 The obligation to complete, duly sign and submit this declaration cannot be transferred to an
external authorized representative, auditor or any other third party acting on behalf of the
bidder.

4 Guidance on the Calculation of Local Content together with Local Content Declaration
Templates (Annex C, D and E) is accessible on http://www.thdti.gov.za/industrial
development/ip.jsp. Bidders should first complete Declaration D. After completing Declaration
D, bidders should complete Declaration E and then consolidate the information on Declaration
C. Declaration C should be submitted with the bid documentation at the closing date and
time of the bid in order to substantiate the declaration made in paragraph (c) below.
Declarations D and E should be kept by the bidders fof verification purposes for a period of at
least 5 years. The successful bidder is required to contifytously update Declarations C, D and
E with the actual values for the duration of the cor"’x

I, the undersigned, MKHAYA PHONDO (full names),@erelf declare, in my capacity as
DIRECTOR .....of PHONDO CONSTRUCTION ...ZmmY ¢ bidder entity), the following:

(f)  The facts contained herein are within my own pE¥%5¢/ al knowledge.

(9) | have satisfied myself that: \Q

(i) the goods/services/works to beggiiveigli in terms of the above-specified bid comply with
the minimum local content rg
terms of SATS 1286:2011; 22a

(h)  The local content percentage (%
in clause 3 of SATS 1286:2018%:2 1
the information contained in ma' sn D and E which has been consolidated in Declaration
C:

Bid price, excluding VAT (3, “* & 4 R 370 940
Imported content (x), as Zigfiaigd i terms of SATS 1286:2011 R 62 868
Stipulated minimum threshu. {0 7/ocal content (paragraph 3 above) 100%+85%
Local content %, as calculated iri terms of SATS 1286:2011 83.05%

If the bid is for more than one product, the local content percentages for each product
contained in Declaration C shall be used instead of the table above.

The local content percentages for each product has been calculated using the formula given
in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and
the information contained in Declaration D and E.

0] | accept that the Procurement Authority / Institution has the right to request that the local content
be verified in terms of the requirements of SATS 1286:2011.
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| understand that the awarding of the bid is d\%l the accuracy of the information
thay

furnished in this application. | also understand W 4 lbmission of incorrect data, or data

that are not verifiable as described in SAT@B' 011, may result in the Procurement
Authority / Institution imposing any or all of the rei&yiif’s as provided for in Regulation 14 of the
Preferential Procurement Regulations, 2(?@ 0fiulgated under the Preferential Policy
Framework Act (PPPFA), 2000 (Act No. 5 of =¥2(

;:I/. ;,7 "'.\
SIGNATURE: __ . 7 DATE: 23 Oct 2018

; _\4,_
WITNESS No. 1 —=——— DATE: 23 Oct 2018

WITNESS No. 2 _ "~ bt DATE: 23 Oct 2018
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EXAMPLES ON ANNEXURE C,D & E
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SATS 1286. 2011
Annex C

Local Content Declaration - Summary Schedule

(C1} |TenderNo. SCMUS-18'1%9-0888
Note: VAT to be excluded from all
2 |Tenderdescription: Construction of BHISHO J55 School 4 calculations
y
(C3l |Designated product(s) Steel Products and Structures and Furntunre
(C4) |Tender Authority: De partment of Public Works (EC)
(C5 |Tendering Entityname: IPHONDO CONSTRUCTION { PTY) LTD o
Cq |TemderExchange Rate: Pula 4! GEP
C7  |Specdifiedlocal content % 10 amd 85%
Calculation of local content Tender summary
Q Tende rvalue
B Tender pri wempted net of Local )
Tenderitem o . Imip orted Unit of Total tender Total exempted | Total Imported
Listof items ea imported | exempted P oealvalue | contents Tender Qty _ P po
no's ) B value ] measurement value imported content content
[eniPeagn™ value imparted [ per item])
) content
[C8) 7 fcii) c12) fc13) fc14) {C15) (C15) (C17) (C18) (C19)
53,34, 50 121mm R 35.00 R 0. R 35.00 R 0.00 R 35.00 100% oeRas 195 R 9168 RO RO
54,35 10 mm R 23.00 R O.DD R 23.00 R Q.00 R23.00 1005 o R 240000 R 5520 RO RO
25 Furniture High badk Chair R 1&00.00 R 0.0 R 1 o000 R 290.00 R 135000 35% Yo aE18s R 356252 RO R &2 868
[C20) Total tender value R 370940
Signature of tenderer from Annex B [C21) Total Exempt im parted content RO
(C22) Total Tendervalue net of exempt imported content R 370940
{€23) Total Imported content R 62 868
A [€24] Total local content R 308 072
Date: 24-0ct-18 (C25) Average local content % of temder| 83.05%




Province of the

EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

A. Exempted imported content

Annex D
Imported Content Declarati pporting Schedule to Annex C
(D1) [Tender No. SCMUS-18/19-0888
Note: VAT to be excluded
(D2) |Tender description: Construction of BHISHO JSS School fromall calculations
(D3) |Designated Products: Furniture products
(D4) |Tender Authority: Department of Public Works (EC)
(D5) | Tendering Entity name: IPHONDO CONSTRUCTION (PTY) LTD
(D6) |Tender Exchange Rate: Pula | & | GBP| |

Calculation of imported content

SATS 1286.2011]

Foreign
Tend All locally
Tender item o : i currency €NCEr || ocal value of | Freight costs to| incurred | Total landed Tender |Exempted imported
Description of imported content Local supplier Overseas Supplier  value asper | Exchange | N
no's N imports portof entry |landing costs | cost excl VAT Qty value
Commercial|  Rate
N & duties
Invoice  |{
(D7) (D8) (D9) (D10) (D11) P12) (D13) (D14) (D15) (D16) (D17) (D18)
\'
n/a n/a n/a n/a n/a e n/a n/a n/a n/a n/a n/a |n/a
o /
n/a n/a n/a n/an/a @ n/aln/a n/a n/a n/a n/a n/a |n/a
(D19) Total exempt imported value RO
This total must correspond with
Annex C-C21
B. Imported directly by the Tenderer on of imported conte Summary
For
orign All locally
. currency i N .
Tender item . i § Tender Rate |Local value of | Freight coststo | incurred | Total landed Tender | Totalimported
Description of imported content Unit of measure Overseas Supplier | value as per _ N
no's " | of Exchange | imports | portofentry |landing costs |costexcl VAT aty value
Commercial
N & duties
Invoice
(D20) (D21) (D22) (D23) (D24) (D25) (D26) (D27) (D28) (D29) (D30) (D31)
n/a n/a n/a n/a n/a n/a n/a n/a n/a n/a n/a
n/a n/a n/a n/a n/a n/a n/a n/a n/a n/a n/a
n/a n/a n/a n/a n/a n/a n/a n/a n/a n/a n/a
n/a n/a n/a n/a n/a n/a n/a n/a n/a n/a n/a
n/a n/a n/a n/a n/a n/a n/a n/a n/a n/a n/a
n/a n/a n/a n/a n/a n/a n/a n/a n/a n/a n/a
n/a n/a n/a n/a n/a n/a n/a n/a n/a n/a n/a
n/a n/a n/a n/a n/a n/a n/a n/a n/a n/a n/a
(D32) Total imported value by tenderer RO
C. Imported by a 3rd party and supplied to the Tenderer a on of imported conte
Forign All locally
currency i , . .
o § § y Tender Rate |Local value of | Freight coststo | incurred | Totallanded | | Quantity [ Total imported
Description of imported content | Unit of measure Local supplier Overseas Supplier | value as per N ) .
" | of Exchange | imports | portofentry |landing costs|costexcl VAT [ |imported value
Commercial N
N & duties
Invoice
(D33) (D34) (D35) (D36) (D37) (D38) (D39) (D40) (D41) (D42) (D43) (D44)
2mm Material fabric of a High back )
25 i No. Walton Chinese fabric $12.00 R 14.00 R 168.00 R37.00 R35.00 | R240.00 262 R 62868
chair (1m x 2m)
(D45) Total imported value by 3rd party R 62868
. Calculation of foreign currency Summary of
D. Other foreign currency payments payments payments
Local suppli
2 ?upp ler N Foreign currency | Tender Rate Local value of
Type of payment makingthe  |Overseas beneficiary y
value paid of Exchange payments
payment
(D46) (D47) (D48) (D49) (D50) (D51)
Walton Chinese
EFT
FNB fabric $12 R 14.00 R 168
(D52) Total of foreign currency payments declared by tenderer and/or 3rd party
Signature of tenderer from Annex B
7 (D53) Total of imported content & foreign currency payments - (D32), (D45) & (D52) above R 62868

This total must correspond with

AnnexC -C23

Date: 24-Oct-18
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" Province of the

PUBLIC WORKS & INFRASTRUCTURE

SATS 1286.2011
Annex E
Local Content Declaration - Supporting Schedule to Annex C
(E1) |Tender No. SCMU5-18/19-0888
to be excluded from all
(E2) |Tender description: Construction of Bhisho 155
(E3) |Designated products: Steel Products and Structures S
(E4) |Tender Authority: Department of Public Works (EC)
(E5) |Tendering Entity name: Phondo Construction
/A
Local Products v
(Goods, Services Description of ite Local suppliers Value
and Works)
(E6) (E7) (E8)
Mild steel reinforcement to structural concrete R 5050
work: 12 mm diameter bars RC Steel (Pty)Ltd
Mild steel reinforcement to structural concrete
] X R4500
work: 10 mm diameter bars RC Steel (Pty)Ltd
Furniture High back Chair BudgetJoshua Home R 289 166
Furniture
(E9) Total local products (Goods, Services and Works) R301716
(E10) [Tenderer’s manpower cost) R 2500
(E11) EEETERYEN LR Y (Rental, depreciation & amortisation, utility costs, consumablesetc.) R 1500
(E12) PGONBTERIE T RRANE REL BER L DR 'S0 ( Marketing, insurance, financing, interest etc. ) R 2356
(E13) Total local content
This total must correspond with AnnexC -
c24
Signature of tenderer from Annex B
£
I\
Date: 24-Qct-18
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VALID ORIGINAL OR CERTIFIED COPY OF B-BBEE
CERTIFICATE

(IF APPLICABLE, ATTACH HERE)
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SWORN AFFIDAVIT - B-BBEE EXEMPTED MICRO ENTERPRISE (EME) - CONTRACTORS

I, the undersigned,

Full name & Surname

Identity number

Hereby declare under oath as follows:

1. The contents of this statement are to the best of my knowledge a true reflection of the

facts.

2. |l am a Member / Director / Owner of the following enterprise and am duly authorised
to act on its behalf:

Enterprise Name:

Trading Name (If
Applicable):

Registration Number:

Enterprise Physical
Address:

Type of Entity (CC,
(Pty) Ltd, Sole Prop

Nature of Business:

Definition of “Black
People”

As per the Broad-Based Black Economic Empowerment Act 53 of
2003 as Amended by Act No 46 of 2013 “Black People” is a generic
term which means Africans, Coloureds and Indians —

(@) Who are citizens of the Republic of South Africa by birth or
descent;
or
(b) Who became citizens of the Republic of South
Africa by naturalization-
i. Before 27 April 1994; or
ii.  On or after 27 April 1994 and who would have been
entitled to acquire citizenship by naturalization prior

3. | hereby declare under Oath that:

00 The Enterprise is

CSCO000 of the

% Black Owned as per Amended Code Series

Revised Construction Sector Codes of Good Practice issued under section 9 (1) of B-BBEE
Act No 53 of 2003 as Amended by Act No 46 of 2013,

0 The Enterprise is

% Black Woman Owned as per Amended Code

Series CSCO000 of the Revised Construction Sector Codes of Good Practice issued
under section 9 (1) of B-BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013,

0 The Enterprise is

% Black Designated Group Owned as per Amended

Code Series CSCO000 of the Revised Construction Sector Codes of Good Practice
issued under section 9 (1) of B-BBEE Act No 53 of 2003 as Amended by Act No 46 of
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2013,

00 Based on the Financial Statements/Management Accounts and other
information available on the latest financial year-end
of (DD/MM/YYYY), the annual Total Revenue was
equal to/or less than R10, 000,000.00 (ten Million Rands or less),

0 Please confirm on the table below the B-BBEE level contributor, by
ticking the applicable box.

100% Black Owned Level One (135% B-BBEE procurement
recognition level)

At least 51% Black Owned but less | Level Two (125% B-BBEE
than 100% black owned procurement recognition level)

At least 30% Black Owned but less | Level Four (100% B-BBEE
than 51% black owned procurement recognition level)

Less than 30% Black Owned Level Five (80% B-BBEE procurement
recognition level)

NB: KEY NOTES FOR EMES (extract from Gazette No. 41287)

e 3.6.2.4.1 An Exempted Micro Enterprise (EME) with a total annual revenue of less than R1.8
million in the case of BEPs and less than R3 million in the case of Contractors are :
o A) Not subject to the discounting principle and therefore do not have to comply with
the QSE Skills Development element, and
o B) Not required to have an authorised B-BBEE verification certificate, and may
present an affidavit or a certificate issued by the Companies and Intellectual Property
Commission (CIPC), in respect of their ownership and annual turnover.

e Contractors and/Built Environment Professionals are encouraged to familiarize themselves
with the Construction Sector Codes (CSCO000) as issued through Government Gazette No.
41287, Board No. NOTICE 931 OF 2017.

Details are available on:
www.thedti.gov.za/economic _empowernment/bee _sector_charters.jsp

e An electronic copy can also be requested through DPWI offices (Supply Chain Offices)
3. | know and understand the contents of this affidavit and | have no objection to

take the prescribed oath and consider the oath binding on my conscience and

on the owners of the enterprise which | represent in this matter.

4. The sworn affidavit will be valid for a period of 12 months from the date
signed by commissioner.

Deponent Signature:

Date:

Commissioner of Oaths
Signature & stamp
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SWORN AFFIDAVIT — B-BBEE QUALIFYING SMALL ENTERPRISE (QSE) - CONTRACTORS

I, the undersigned,

Full name & Surname

Identity number

Hereby declare under oath as follows:

1. The contents of this statement are to the best of my knowledge a true reflection of the facts.

2. | am a Member / Director / Owner of the following enterprise and am duly authorised to act on its

behalf:

Enterprise Name:

Trading Name (If
Applicable):

Registration Number:

Enterprise Physical
Address:

Type of Entity (CC,
(Pty) Ltd, Sole Prop

Nature of Business:

Definition of “Black
People”

As per the Broad-Based Black Economic Empowerment Act 53 of
2003 as Amended by Act No 46 of 2013 “Black People” is a generic
term which means Africans, Coloureds and Indians —

(&) Who are citizens of the Republic of South Africa by birth or
descent;
or
(b) Who became citizens of the Republic of South
Africa by naturalization-
i Before 27 April 1994; or
ii. On or after 27 April 1994 and who would have been
entitled to acquire citizenship by naturalization prior

3. | hereby declare under Oath that:

00 The Enterprise is

CSCO000 of the

% Black Owned as per Amended Code Series

Revised Construction Sector Codes of Good Practice issued under section 9 (1) of B-
BBEE Act No 53 of 2003 as
Amended by Act No 46 of 2013,

00 The Enterprise is

% Black Woman Owned as per Amended Code

Series CSCO000 of the Revised Construction Sector Codes of Good Practice issued
under section 9 (1) of B-BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013,

0 The Enterprise is

% Black Designated Group Owned as per Amended

Code Series CSCO000 of the Revised Construction Sector Codes of Good Practice
issued under section 9 (1) of B-BBEE Act No 53 of 2003 as Amended by Act No 46 of

2013,
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0 Based on the Financial Statements/Management Accounts and other
information available on the latest financial year-end

of

(DD/MM/YYYY), the annual Total Revenue was

between 10 million (ten Million Rands) and less than R50,000,000.00 (fifty

Million Rands).

0 Please confirm on the table below the B-BBEE level contributor, by
ticking the applicable box.

100% Black Owned

Level One (135% B-BBEE procurement
recognition level)

At least 51% Black Owned but
less than 100% black owned

Level Two (125% B-BBEE procurement
recognition level)

NB: KEY NOTES FOR QSE (extract from Gazette No. 41287)

e 5.6.3 AQSE thatis at least 51% Black Owned or 100% Black Owned that does not comply

with paragraph 3.6.2.3 above, will be discounted by one level from that level awarded in

paragraphs 5.3.1 and 5.3.2 respectively.
o 5.3.4 Despite paragraphs 5.2, 5.3.1 and 5.3.2, an at least 51% Black Owned QSE’s B-BBEE
Status Level and corresponding B-BBEE Recognition Level will be enhanced by one level if
it achieves full points (excluding the bonus points) for the Skills Development element of the
QSE Scorecard (paragraphs 1.1, 1.2 and 1.3 of Statement CSC603) or the Preferential

Procurement and Supplier Development element of the QSE Scorecard (paragraphs 1.1,

1.2, 1.3 and 2.1 of CSC604).

e 5.3.5 For the avoidance of doubt, a Measured Entity that is measured in terms of the full

QSE scorecard is not eligible for enhancement in terms of paragraph 5.3.4 above.

e Contractors and/Built Environment Professionals are encouraged to familiarize themselves
with the Construction Sector Codes (CSCO000) as issued through Government Gazette No.

41287, Board No. NOTICE 931 OF 2017.

Details are available on:

www.thedti.gov.za/economic_empowernment/bee sector charters.jsp

e An electronic copy can also be requested through DPWI offices (Supply Chain Offices)

4. | know and understand the contents of this affidavit and | have no
objection to take the prescribed oath and consider the oath binding on
my conscience and on the owners of the enterprise which | represent in

this matter.

5. The sworn affidavit will be valid for a period of 12 months from
the date signed by commissioner.

Deponent Signature:

Date:

Commissioner of Oaths
Signature & stamp
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PROOF OF REGISTRATION ON THE NATIONAL
TREASURY CENTRAL SUPPLIER DATABASE (CSD
REPORT)

(ATTACH HERE)
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(ATTACH HERE)
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RECORD OF ADDENDA TO BID DOCUMENTS

PROJECT TITLE

EMERGENCY REPAIRS OF MEDIUM VOLTAGE(11KV) UNDEGROUND
CABLE AND 100KVA CONTROL PANEL BACK-UP GENERATOR

PANEL AT BATHANDWA NDONDO OFFICE PARK.

SCMU NUMBER

CHR5-22/23-0010

I / We confirm that the following communications received from the Department of Public Works & Infrastructure
before the submission of this tender offer, amending the tender documents, have been taken into account in
this bid offer: (Attach additional pages if more space is required)

Item Date

Title or Details

No. of Pages

1

9

10

Attach additional pages if more space is required.

Signed Date
Name Position
Tenderer

PUBI NS
CONTRIBUTION TO A NATION AT WORK

55

—

=
NDP



W7

R ~9-'? i,»‘;/ Province of the
JNZSL EASTERN CAPE
' “: \%‘2""’/? . PUBLIC WORKS & INFRASTRUCTURE

B
PROPOSED AMENDMENTS AND QUALIFICATIONS

The Tenderer should record any deviations or qualifications he may wish to make to the tender
documents in this Returnable Schedule. Alternatively, a tenderer may state such deviations and
qualifications in a covering letter to his tender and reference such letter in this schedule.

The Tenderer’s attention is drawn to clause 5.8 of SANS 10845-3 regarding the employer’s handling
of material deviations and qualifications.

PROJECT TITLE EMERGENCY REPAIRS OF MEDIUM VOLTAGE(11KV) UNDEGROUND
CABLE AND 100KVA CONTROL PANEL BACK-UP GENERATOR
PANEL AT BATHANDWA NDONDO OFFICE PARK.

SCMU NUMBER CHR5-22/23-0010

Page Clause /ltem Proposal

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the
enterprise, confirms that the content of this schedule that presented by the tenderer are
within my personal knowledge and are to the best of my knowledge both true and correct

Signed

Date

Name Position

Enterprise name

N
S)m

PUBLIC WORKS \N n p
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C

RESOLUTION FOR SIGNATORY
A: CERTIFICATE OF AUTHORITY FOR SIGNATORY

Signatory for companies shall confirm their authority hereto by attaching a duly signed and dated copy of the
relevant resolution of the board of directors to this form or on company letter head.

An example is given below:
"By resolution of the board of directors passed at a meeting held on

Mr/Ms , Whose signature appears below, has been duly authorized to

sign all documents in connection with the tender for Contract No.

and any Contract which may arise there from on behalf of (Block Capitals)

SIGNED ON BEHALF OF THE COMPANY:

IN HIS/HER CAPACITY AS:

DATE:

SIGNATURE OF SIGNATORY:

WITNESSES:

DIRECTOR SIGNATURE
(NAMES)

DIRECTOR SIGNATURE
(NAMES)

DIRECTOR SIGNATURE
(NAMES)

DIRECTOR SIGNATURE
(NAMES)

DIRECTOR SIGNATURE
(NAMES)

DIRECTOR SIGNATURE
(NAMES)

If you cannot complete this form, attach a separate sheet (in a company letter head, project specific and signed by all directors):

0l

,

PUBLIC WORKS N n p
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D

CERTIFICATE OF AUTHORITY FOR JOINT VENTURES
This Returnable Schedule is to be completed by joint ventures.

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise Mr/Ms .
...................................... , authorised signatory of the company .. ..........
....................................................... , acting in the capacity of lead
partner, to sign all documents in connection with the tender offer and any contract resulting from it
on our behalf.

PROJECT TITLE EMERGENCY REPAIRS OF MEDIUM VOLTAGE(11KV) UNDEGROUND
CABLE AND 100KVA CONTROL PANEL BACK-UP GENERATOR
PANEL AT BATHANDWA NDONDO OFFICE PARK.

SCMU NUMBER CHR5-22/23-0010

NAME OF FIRM ADDRESS DULY AUTHORISED SIGNATORY

Lead partner: Signature. . .....coceo oo

ol

8

0 A
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E
SCHEDULE OF PROPOSED SUB COTRACTORS
PROJECT TITLE EMERGENCY REPAIRS OF MEDIUM VOLTAGE(11KV) UNDEGROUND
CABLE AND 100KVA CONTROL PANEL BACK-UP GENERATOR
PANEL AT BATHANDWA NDONDO OFFICE PARK.
SCMU NUMBER CHR5-22/23-0010
We notify you that it is our intention to employ the following Sub-consultant for work in this contract. The
Subcontractors will all be CIDB registered and their CIDB Registration number shall be submitted below. This
should also be declared on SBD 6.1 form.
If we are awarded a contract we agree that this notification does not change the requirement for us to submit
the names of proposed subcontractors in accordance with requirements in the contract for such appointments.
If there are no such requirements in the contract, then your written acceptance of this list shall be binding
between us.
We confirm that all subcontractors who are or to be contracted are registered on Central Supplier Database
(CSD).
No. Name and | Nature and | Year Value Contact details
address of | extent of work completed
proposed
Sub-
consultant
1
2
3

N
?)

PUBLIC WORKS \N n p
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The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the
enterprise, confirms that the content of this schedule that presented by the tenderer are
within my personal knowledge and are to the best of my knowledge both true and correct

Signed Date

Name Position

Enterprise name

jo2)

0

PUBLIC
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F
CAPACITY OF THE BIDDER

PROJECT TITLE EMERGENCY REPAIRS OF MEDIUM VOLTAGE(11KV) UNDEGROUND
CABLE AND 100KVA CONTROL PANEL BACK-UP GENERATOR
PANEL AT BATHANDWA NDONDO OFFICE PARK.

SCMU NUMBER CHR5-22/23-0010

WORK CAPACITY: (The Bidder is requested to furnish the following capacity particulars and to attach additional
pages if more space is required. Failure to furnish the particulars may result in the Bid being disregarded.)

Employees: (Employees to be ,or are ,employed for this project

Quantity / | Categories of Employee - Key | Professional Date of Employment
No. of | Personnel (part of Business

Resources | Enterprise) Registration No.

Certified cable fault finder

Trade Tested Diesel Mechanic

Installation Electrician (3phase)

Medium voltage (11kV)
operator

Technicians

Candidates

Others

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, confirms that the
content of this schedule that presented by the tenderer are within my personal knowledge and are to the best of my
knowledge both true and correct.

Signed: Date

Name: Position

N =T o =T = 0 = 0 =

o

1

8
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G

RELEVANT PROJECT EXPERIENCE — COMPLETED PROJECTS

The description of each project must include the following information:

1. Essential introductory information:
1.1. Name of project.
1.2. Name of client.
1.3. Contact details of client.
1.4. Contact details (including telephone numbers and email addresses) of currently contactable
references.
1.5. The period during which the project was performed, and also, if this is different, the period during
which the tenderer’s team members were contracted.
1.6. Cost of works and/or contract value (making it clear in broad terms what this cost/value purchased,
and to what extent (if any) this cost/value was part of a larger project budget or programme budget).
NO. NAME OF PROJECT. NAME OF CLIENT. CONTACT PROJECT DATE
DETAILS OF | VALUE COMPLETED
CLIENT.
1
2
3
4
5

Attach a separate page to address this issue if there are more projects (the above table is just for
reference purposes).

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, confirms that the content
of this schedule that presented by the tenderer are within my personal knowledge and are to the best of my knowledge both
true and correct.

Signed Date

Name Position

Enterprise name

N
?)
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RELEVANT PROJECT EXPERIENCE - CURRENT PROJECTS

The description of each project must include the following information:

2. Essential introductory information:
2.1. Name of project.
2.2. Name of client.
2.3. Contact details of client.

2.4. Contact details (including telephone numbers and email addresses) of currently contactable references.
2.5. The period during which the project was performed, and also, if this is different, the period during which the

tenderer’'s team members were contracted.

2.6. Cost of works and/or contract value (making it clear in broad terms what this cost/value purchased, and to what
extent (if any) this cost/value was part of a larger project budget or program budget).

NO. NAME OF | NAME OF | CONTACT PROJECT STAGE OF
PROJECT. CLIENT. DETAILS OF | VALUE PROJECT
CLIENT.
1
2
3
4

Attach a separate page to address this issue if there are more projects (the above

table is just for reference purposes).

true and correct.

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, confirms that the content
of this schedule that presented by the tenderer are within my personal knowledge and are to the best of my knowledge both

Signed

Name

Enterprise name

Date

Position

o
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OTHER OFFERS SUBMITTED AT TIME OF THIS TENDER FOR WHICH RESULTS ARE
PENDING
(Any other client's tender must also be included)
BID NO. / VALUE DATE CONTACT
PROJECT | PROJECT NAME CLIENT NAME & | TENDERED IN | SUBMITTED DETAILS
NUMBER CONTACT NO. RANDS (CLIENT)
1
2
3
4
5
Signed Date
Name Position
Enterprise name

reference purposes).

Attach a separate page to address this issue if there are more projects (the above table is just for

CONTRIBUTION TO A NATION AT WORK

64



% Province of the

@S LEASTERN CAPE

? {
e l,‘ PUBLIC WORKS & INFRASTRUCTURE

J
SCHEDULE OF TENDERER'S LITIGATION HISTORY

The tenderer shall list below details of any litigation with which the tenderer (including its directors, shareholders or
other senior members in previous companies) has been involved with any organ of state or state department within the
last ten years. The details must include the year, the litigating parties, the subject matter of the dispute, the value of any
award or estimated award if the litigation is current and in whose favour the award, if any, was made.

NO. | NAME OF CLIENT. OTHER BRIEF DETAILS OF | PROJECT DATE
LITIGATING DISPUTE VALUE RESOLVED
PARTY OR STATUS
OF
LITIGATION
1
2
3
Signed Date
Name Position

Tenderer name

Attach a separate page to address this issue if there are more projects (the above table is just for reference
purposes).
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Evaluation Schedule 1 — Project Reference Forms — 1

NOTE: This returnable document must be completed by the person who was the Project Manager on
a project of similar value and complexity that was completed successfully by the tenderer.

I, (name and surname) of

(company name) declare

that | was the Project Manager on the following building construction project successfully

executed by (name of tenderer):

Project name:
Project location:
Construction period: Completion date:
Contract value:

A. Please evaluate the performance of the Tenderer on the abovementioned project, on which you were
the principal agent, by inserting “Yes” in the relevant box below:

Key Performance Indicators Very Poor | Fair Good Excellent Total
Poor
1 2 3 4 5

1. Project performance

2. Quality of Services

3. Resources: Personnel

4. Time
management / programming

5. Financial management /
Project budget management/
cash flow, etc.

TOTAL

B. Would you consider / recommend this tenderer again:
YES | NO

C. Any other comments:

D. My contact details are:

Telephone: Cellphone: Fax:
E-mail:
Thus signed at on this day of 2020

COMPANY STAMP

Signature of principal agent
NOTE:
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If reference cannot be verified due to the inability to get hold of the referee or failure on his/her part to
respond to a written request to do so, that reference will not score any points. It is the responsibility of the
tenderer to put referees who are reachable.

Name of Tenderer

Signature of Tenderer
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L

A. EASTERN CAPE INFRASTRUCTURE INPUT MATERIAL

1. Below is the list of electrical material which must be sourced from Eastern Cape based suppliers,
manufacturers or accredited agents.

2. On monthly basis, the contractor will report the purchasing of any of this material.

3. The report will then be communicated to PT & OTP on quarterly basis or in whichever intervals, as
prescribed by PT & OTP.

B. MATERIAL LISTS

ITEM MATERIAL (TYPE) QUANTITY ESTIMATE
AMOUNT (Rands)

Electrical cables 500

TOTAL

C. CONFIRMATION

L e (Contractor name)
acknowledge and confirm the above mentioned material will be sourced in the Eastern Cape Province,
from Eastern Cape based material suppliers and manufacturers.

2. | confirm that on monthly basis | will produce a proof of purchase of this material used or to be used,
either in the form of delivery notes, tax invoices or any formal document which verifies that the material
or goods were sourced from an Eastern Cape based supplier or manufacturer.

Representative of the Contractor (Name) Sighature Date

N
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COMPANY DETAILS:

The following company details schedule must be completed to ensure that the prerequisite requirements to
bidding are met.

Company Registration NUMDBEr: ...
VAT NUMDET. e e e e e et e e e e e e e e e e nnes
Bank Name and BranCh: .........ooo ittt sttt e e s rbe e e e
Bank ACCOUNT NUMDEI: ...ooiiiiiiii ittt e e e st e e e st b e e e s sbne e e e snbneeeeanes

Last Financial Year End: Year...........c.ococoviiiiiinnn. Month.................... D= |

jo2]

9
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COMPANY COMPOSITION

GENERAL

All information must be filled in spaces provided. If additional space is required, additional sheets may be
attached. The onus is on the bidder to fill in all the information. The full company composition is required

including HDI and Non-HDI status. The ownership must accumulate to 100%.

HISTORICALLY DATE OF a o
IDENTITY DISADVANTAGE | DISABILIT | FEMA g =

© 2
NAME NUMBER SILASLS D INDIVIDUALS Y LE OW'\:ERSH °\§ 5
STATUS (Y/N) o >

Please note: This information is for statistical purposes
70
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O
DECLARATION (VALIDITY OF INFORMATION PROVIDED)

e declare that the information provided is true and
correct, the signature to the bid document is duly authorised and documentary proof regarding any bidding
issue will, when required, be submitted to the satisfaction of the EASTERN CAPE DEPARTMENT OF PUBLIC
WORKS AND INFRASTRUCTURE.

POSITION OF DECLARER NAME OF COMPANY OF BIDDER

Should the bidder have, in the opinion of the DPWI, acted fraudulently illegally, in bad faith or in any improper
manner, misrepresented itself with regard to the bid, then the DPWI may, in its sole discretion:

* Ignore any bids without advising the bidder thereof
* Cancel the contract without prejudice to any legal rights the DPWI may have

Should the bidder disregard this or conduct affairs in a way that transgresses from good business
practices, this could seriously impair future business relations between the DPW&I and such bidder.
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PART C1 AGREEMENTS AND CONTRACT DATA

C1.1 Form of Offer and Acceptance
C1.2 Contract Data for CIDB Standard Professional Services Contract
C1.3 CIDB Adjudicator’s Agreement

EXPANDED PUBLIC WORKS PROGRAMME
CONTRIBUTION TO A NATION AT WORK
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Annex C
(normative)
FORM OF OFFER AND ACCEPTANCE

Project title EMERGENCY REPAIRS OF MEDIUM VOLTAGE(11KV) UNDEGROUND
CABLE AND 100KVA CONTROL PANEL BACK-UP GENERATOR PANEL
AT BATHANDWA NDONDO OFFICE PARK.

SCMU number CHR5-22/23-0010

OFFER
The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for
the procurement of:

The tenderer, identified in the offer signature block, has examined the documents listed in the tender data
and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the
conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer
and acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor
under the contract including compliance with all its terms and conditions according to their true intent and
meaning for an amount to be determined in accordance with the conditions of contract identified in the
contract data.

THE OFFERED TOTAL OF THE PRICES + DISRBUSEMENTS + INCLUSIVE OF

VALUE ADDED TAX AND MINUS ALL DISCOUNTS IS:
.................................................................................................................... Rand (in words);
R e (in figures) (or
other suitable wording)

This offer may be accepted by the employer by signing the acceptance part of this form of offer and
acceptance and returning one copy of this document to the tenderer before the end of the period of validity
stated in the tender data, whereupon the tenderer becomes the party named as the contractor in the
conditions of contract identified in the contract data.

Signature(s)

Tender’s

Name(s)

Authorized Person
(Names

Address of the
Tenderer:

Witnesses (Signatures):
1. Date:

2. Date:

N
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ACCEPTANCE

By signing this part of this form of offer and acceptance, the employer identified below accepts the
tenderer’s offer. In consideration thereof, the employer shall pay the contractor the amount due in
accordance with the conditions of contract identified in the contract data. Acceptance of the tenderer’s offer
shall form an agreement between the employer and the tenderer upon the terms and conditions contained
in this agreement and in the contract that is the subject of this agreement.
The terms of the contract, are contained in:

Part C1 Agreements and contract data, (which includes this agreement)

Part C2 Pricing data

Part C3 Scope of work.

Part C4 Site information and drawings and documents or parts thereof, which may be

incorporated by reference into the above listed Parts.
Deviations from and amendments to the documents listed in the tender data and any addenda thereto as
listed in the returnable schedules as well as any changes to the terms of the offer agreed by the tenderer
and the employer during this process of offer and acceptance, are contained in the schedule of deviations
attached to and forming part of this form of offer and acceptance. No amendments to or deviations from
said documents are valid unless contained in this schedule.
The tenderer shall within 3 weeks after receiving a completed copy of this agreement, including the
schedule of deviations (if any), contact the employer’s agent (whose details are given in the contract data)
to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other
documentation to be provided in terms of the conditions of contract identified in the contract data. Failure
to fulfill any of these obligations in accordance with those terms shall constitute a repudiation of this
agreement.
Notwithstanding anything contained herein, this agreement comes into effect on the date when the
tenderer receives one fully completed original copy of this document, including the schedule of
deviations (if any). Unless the tenderer (now contractor) within five working days of the date of such
receipt notifies the employer in writing of any reason why he cannot accept the contents of this
agreement, this agreement shall constitute a binding contract between the parties.*

SIgNALUNE o s
N
CaAPaACIY e
for the

B DOy
(Name and address of organization)

Name and signature

of WItNESS oo Date ......ccooviiiiiinnn.

Schedule of Deviations

1 Subject
Details

2 Subject
Details

3 Subject
Details

4 Subject
Details

By the duly authorized representatives signing this agreement, the employer and the tenderer agree to and accept the
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the tender data
and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification or changes to the terms
of the offer agreed by the tenderer and the employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between
the issue of the tender/ quotation documents and the receipt by the tenderer of a completed signed copy of this Agreement
shall have any meaning or effect in the contract between the parties arising from this agreement.
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PART C1.2 CONTRACT DATA

C1.2 : CONTRACT DATA : JBCC 2000 PRINCIPAL BUILDING AGREEMENT
(Edition 4.1 of March 2005)

Tender No : CHR5-22/23-0010

Project title:

EMERGENCY REPAIRS OF MEDIUM VOLTAGE(11KV) UNDEGROUND CABLE AND
100KVA CONTROL PANEL BACK-UP GENERATOR PANEL AT BATHANDWA
NDONDO OFFICE PARK.

Tender No: | CHR5-22/23-0010
The Conditions of Contract are clauses 1 to 42 of the JBCC series 2000 Minor Works Agreement
(Edition 4.1 of March 2005) prepared by the Joint Building Contracts Committee.
Copies of these conditions of contract may be obtained from the Association of South African
Quantity Surveyors, Master Builders Association, South African Association of Consulting
Engineers, South African Institute of Architects, Association of Construction Project Managers,
Building Industries Federation South Africa, South African Property Owners Association or Specialist
Engineering Contractors Committee.
CONTRACT VARIABLES
THE SCHEDULE
The schedule contains all the variables referred to in this document and is divided into part 1:
contract data completed by the employer and part 2: contract data completed by the contractor.
Part 1 must be completed in full and included in the tender documents. Both part 1 and part 2 form
part of this agreement.
Spaces requiring information must be filled in, shown as “not applicable” or deleted but not left
blank. Where choices are offered, the non-applicable items are to be deleted. Where insufficient
space is provided the information should be annexed hereto and cross referenced to the applicable
clause of the schedule. Key cross reference clauses are italicised in [] brackets.

42.0 Part 1: Contract Data completed by the Employer

42.1 CONTRACTING AND OTHER PARTIES

42.1.1 Employer:
Department of Public Works & Infrastructure
Postal address:
Private Bag X7114
KOMANI
5320

[1.2] Tel: 045 807 6600
Physical address:
1 Corner Road, Kings Park, Komani

42.1.2 Principal Agent:

[1.1,5.1] Department of Public Works & Infrastructure

Agent’s service:
Principal Agent
Postal address:
Private Bag X7114
KOMANI

5320

Tel: 045 807 6600

N
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42.1.3 Agent (1)
[1.1,5.2] Agent’s service:
Postal address:
Tel: Fax: n/a
42.1.4 Agent (2)
[1.1,5.2] Agent’s service:
Postal address:
Tel: + Fax: +
42.1.5 Agent (3)
[1.1,5.2] Agent’s service:
Postal address:
Tel: + Fax: :
42.1.6 Agent (4)
[1.1,5.2] Agent’s service:
Postal address:
Tel: Fax:
42.2 CONTRACT DETAILS
42.2.1 Works description: Refer to document C3 — Scope of Work.
[1.1]
42.2.2 Site description: Refer to document C4 — Site Information.
[1.1]
42.2.4 Specific options that are applicable to a State organ only
[41.0] Where so :
[31.1 #] 1) Interest rate legislation:
[31.11.2 #] (a) in respect of interest owed by the employer, the interest rate as determined by the
[31.12.2#] Minister of Justice and Constitutional Development from time to time, in terms of section 1(2)
of the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975), will apply; and
(b) in respect of interest owed to the employer, the interest rate as determined by the
Minister of Finance, from time to time, in terms of section 80(1)(b) of the Public Finance
Management Act, 1999 (Act No. 1 of 1999), will apply
2) Lateral support insurance to be effected by the contractor: Yes[J No[X
[11.2.#]
[31.4.2 #] 3) Payment will be made for materials and goods: Yes X No[]
[40.2.2.#]
Yes[] No[X
[26.1.2 #] 4) Dispute resolution by adjudication
5) Extended defects liability period applicable to the following elements:
Describe months (remember longer periods for external works, mechanical, etc.)
42.2.6 Period for the commencement of the works after the contractor takes possession of the
[15.3] site: Fourteen (14) working days.
42.2.7 For the works as a whole:
The date for practical completion shall be 3 (Three) months from the
[24.3.1] commencement date. And the penalty per calendar day be R8.05 of R100 per calendar.
[30.1]
42.2.9 The law applicable to this agreement shall be that of the: Republic of South Africa
[1.2]
42.3 INSURANCES
42.3.1 Contract works insurance to be effected by the contractor
[10.1#, 10.2
# [] To the minimum value of the contract sum plus 10%
12.1 #]
With a deductible not exceeding 5% of each and every claim
Or
[] For the minimum SUM O R .....cviiiueieieiiieeeeiineeeeeieneeeeennannaas (insert amount in words)
76
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With a deductible not exceeding 5% of each and every claim

42.3.2 Supplementary insurance is required: Yes
[10.1#, 10.2
#, To the minimum value of the contract sum plus 10 %
12.1 #]
42.3.3 Public liability insurance to be effected by the contractor
[11.1#,12.1
#] [ For the sum of R 5 million
With a deductible not exceeding 5% of each and every claim
Or
[ ] Forthe sSUum of R .oeeeeiiieiieeee e eee e e eceeee e e e e e e e (insert amount in words)
With a deductible not exceeding 5% of each and every claim
42.3.4 Support insurance to be effected by the contractor
[11.2 #,
12.1 #] FOr the SUM Of R .e.euiei e e e e s e (insert
amount in words)
With & deductible OF R ...t s e s s s s e n e e e (insert
amount in words)
42.4 DOCUMENTS
42.4.2 Three (3) copies of the construction documents will be supplied to the contractor free of charge
[3.7]
42.4.3 Bills of quantities / Lump sum document schedule of rates drawn up in accordance with:
Standard System of Measuring Building Work (sixth edition as amended)
42.4.5 JBCC Engineering General Conditions are to be included in the contract documents:
[3.4]
42.4.6 The contract value is to be adjusted using CPAP indices: Yes X No []
[31.5.3]
Where CPAP is applicable, the contract sum will be adjusted in accordance with the JBCC
[32.13] Contract Price Adjustment Provisions (CPAP) as set out in the CPAP Indices Application Manual as
prepared by the JBCC Series 2000, code 2118, dated May 2005 and any amendments thereto:
1) Glass etc. measured in specialist section Metalwork, will be adjusted in terms of the index for
that work group unless specifically stated otherwise in the bills of quantities
2) All electrical installations in buildings and power distribution systems shall be adjusted in
terms of the index for Work Group 160 Electrical Installation. In case of uninterruptible
power supplies, elevators, escalators and hoists, generating sets, motor-alternator sets
and intercommunication systems shall be in accordance with Work Group 170
3) With reference to Work Group 190 a proportion of the value related preliminaries pro rata to
the amount of work excluded from adjustment, shall be excluded from Contract Price
Adjustment Provisions, if Option A has been selected for the adjustment of preliminaries
4) Further to clause 3.4.4 of the CPAP Indices Application Manual, the listing of additional
items for exclusion by tenderers, will not be permitted
5) Where V results in a negative amount after application of the formula in clause 8.3 of the
CPAP Indices Application Manual the factor of 0,55 shall be substituted by 1,45
Alternative Indices: Not Applicable
42.4.7 Details of changes made to the provisions of JBCC standard documentation
[3.10]

Clause 1.1

N
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COMMENCEMENT DATE — means the date that the possession of the site is given to the
contractor

CONSTRUCTION GUARANTEE — means a guarantee at call obtained by the contractor from an
institution approved by the employer in terms of the employer’s construction guarantee
form as selected in the schedule.

CONSTRUCTION PERIOD — means the period commencing on the commencement date and
ending on the date of practical completion

CORRUPT PRACTICE — means the offering, giving, receiving or soliciting of anything of value
to influence the action of a public official in the procurement process or in contract
execution.

FRAUDULENT PRACTICE — means a misrepresentation of facts in order to influence a

procurement process or the execution of a contract to the detriment of any tenderer, and
includes collusive practice among tenderers (prior to and after the tender submission)
designed to establish tender prices at artificial non-competitive levels and to deprive the
tenderer of the benefits of free and open competition.

INTEREST - the interest rates applicable on this contract, whether specifically indicated in
the relevant clauses or not, will be in terms of the legislation of the Republic of South Africa,
and in particular:

(a) in respect of interest owed by the employer, the interest rate as determined by the
Minister of Justice and Constitutional Development from time to time, in terms of section 1(2) of
the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975), will apply; and

(b) in respect of interest owed to the employer, the interest rate as determined by the
Minister of Finance, from time to time, in terms of section 80(1)(b) of the Public Finance
Management Act, 1999 (Act No. 1 of 1999), will apply

SECURITY — means the form of security provided by the employer or contractor, as stated
in the schedule, from which the contractor or employer may recover expenses or loss.

1.6 Any notice given may be delivered by hand, sent by prepaid registered post or
telefax. Notice shall be presumed to have been given when:

1.6.4 No clause
3.21 A construction guarantee in terms of 14.0, where so elected in his tender
3.7 Add at the end thereof:
The contractor shall supply and keep a copy of the JBCC Series 200 Principal
Building Agreement and Preliminaries applicable to this contract on the site, to
which the employer, principal agent and agents shall have access to at all times.
3.10 Replace the second reference to “principal agent” with the word “employer”
4.3 No clause
5.1.2 under clause 41- Include reference to 32.6.3; 34.3 and 34.4 in terms of which the
employer has retained its authority and has not given a mandate to the principal agent and in
terms of which the employer shall sign all documents
105 Add the following as 10.5
Damage to the works
a) Without in any way limiting the contractor’s obligations in terms of the contract, the
contractor shall bear the full risk of damage to and/or destruction of the works by
whatever cause during construction of the works and hereby indemnifies and holds
harmless the employer against any such damage. The contractor shall take such

precautions and security measures and other steps for the protection and security of the
works as the contractor may deem necessary
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b)

c)

d)

The contractor shall at all times proceed immediately to remove or dispose of any
debris arising from damage to or destruction of the works and to rebuild, restore, replace
and/or repair the works

The employer shall carry the risk of damage to or destruction of the works and materials
paid for by the employer that is the result of the excepted risks as set outin
10.6

Where the employer bears the risk in terms of this contract, the contractor shall, if
requested to do so, reinstate any damage or destroyed portions of the works and the
costs of such reinstatement shall be measured and valued in terms of 32.0 hereof

10.6 Add the following as 10.6

Injury to Persons or loss of or damage to Properties

a)

b)

c)

d)

e)

The contractor shall be liable for and hereby indemnifies the employer against any
liability, loss, claim or proceeding whether arising in common law or by statute, consequent
upon personal injuries to or the death of any person whomsoever arising out of or in the
course of or caused by the execution of the works unless due to any act or neglect of any
person for whose actions the employer is legally liable

The contractor shall be liable for and hereby indemnifies the employer against any
liability, loss, claim or proceeding consequent upon loss of or damage to any moveable, or
immovable or personal property or property contiguous to the site, whether belonging to or
under the control of the employer or any other body or person, arising out of or in the
course of or by reason of the execution of the works unless due to any act or neglect of
any person for whose actions the employer is legally liable

The contractor shall upon receiving a contract instruction from the principal agent cause
the same to be made good in a perfect and workmanlike manner at his own cost and in
default thereof the employer shall be entitled to cause it to be made good and to recover
the cost thereof from the contractor or to deduct the same from amounts due to the
contractor.

The contractor shall be responsible for the protection and safety of such portions of the
premises placed under his control by the employer for the purpose of executing the works
until the issue of the certificate of practical completion.

Where the execution of the works involves the risk of removal of or interference with
support to adjoining properties including land or structures or any structures to be altered
or added to, the contractor, shall and will remain adequately insured or insured against
the death of or injury to persons or damage to such property consequent on such removal
or interference with the support until such portion of the works has been completed

The contractor shall at all times proceed immediately at his own cost to remove or
dispose of any debris and to rebuild, restore, replace and/or repair such property and to
execute the works

10.7 Add the following as 10.7

HIGH RISK INSURANCE

In the event of the project being executed in a geological area classified as a “High

Risk Area”, thatis an area which is subject to highly unstable subsurface conditions
that might result in catastrophic ground movement evident by sinkhole or doline
formation the following will apply:

10.7.1 Damage to the works

The contractor shall, from the commencement date of the works until the date of
the certificate of practical completion, bear the full risk of and hereby indemnifies

and holds harmless the employer against any damage to and/or destruction of the
works consequent upon a catastrophic ground movement as mentioned above. The
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contractor shall take such precautions and security measures and other steps for
the protection of the works as he may deem necessary

When so instructed to do so by the principal agent, the contractor shall proceed

immediately to remove and/or dispose of any debris arising from damage to or
destruction of the works and to rebuild, restore, replace and/or repair the works, at
the contractor’s own costs

10.7.2 Injury to persons or loss of or damage to property

The contractor shall be liable for and hereby indemnifies and holds harmless the
employer against any liability, loss, claim or proceeding arising at any time during the
period of the contract whether arising in common law or by statute, consequent upon
personal injuries to or the death of any person whomsoever resulting from, arising
out of or caused by a catastrophic ground movement as mentioned above

The contractor shall be liable for and hereby indemnifies the employer against any
and all liability, loss, claim or proceeding consequent upon loss of or damage to any
moveable, or immovable or personal property or property contiguous to the site,
whether belonging to or under the control of the employer or any other body or
person whomsoever arising out of or caused by a catastrophic ground movement, as
mentioned above, which occurred during the period of the contract

10.7.3  ltis the responsibility of the contractor to ensure that he has adequate insurance
to cover his risk and liability as mentioned in 10.7.1 and 10.7.2. Without limiting the
contractor’s obligations in terms of the contract, the contractor shall, within twenty

one (21) calendar days of the commencement date but before commencement of the
works, submit to the employer proof of such insurance policy, if requested to do so

10.7.4  The employer shall be entitled to recover any and all losses and/or damages of
whatever nature suffered or incurred consequent upon the contractor’s default of
his obligations as set out in 10.7.1; 10.7.2 and 10.7.3. Such losses or damages may be
recovered from the contractor or by deducting the same from any amounts still due
under this contract or under any other contract presently or hereafter existing
between the employer and the contractor and for this purpose all these contracts
shall be considered one indivisible whole

14.0Replace the entire clause 14.0 with the following:
14.0SECURITY

141 In respect of contracts with a contract sum up to R1 million, the security to be
submitted by the contractor to the employer will be as a payment reduction of five
per cent (5%) of the value certified in the payment certificate (excluding VAT)

14.1.1  The payment reduction of the value certified in a payment certificate shall be
mutatis mutandi in terms of 31.8(A)

14.1.2 The employer shall be entitled to recover expense and loss from the payment
reduction in terms of 33.0 provided that the employer complies with the provisions
of 33.4 in which event the employer’s entitlement shall take precedence over his
obligations to refund the payment reduction security or portions thereof to the
contractor

14.21n respect of contracts with a contract sum above R1 million, the contractor shall

have the right to select the security to be provided in terms of 14.3, 14.4, 14.5, 14.6, or 14.7 as
stated in the schedule. Such security shall be provided to the employer within
twenty-one (21) calendar days from commencement date. Should the

contractor fail to select the security to be provided or should the contractor fail to

provide the employer with the selected security within twenty-one (21) calendar days
from commencement date, the security in terms of 14.7 shall be deemed to

have been selected.

14.3Where the security as a cash deposit of ten per cent (10%) of the contract sum
(excluding VAT) has been selected:
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14.3.1  The contractor shall furnish the employer with a cash deposit equal in value to ten
per cent (10%) of the contract sum (excluding VAT) within twenty-one (21) calendar days
from commencement date
14.3.2  Within twenty-one (21) calendar days of the date of practical completion of the
works the employer shall reduce the cash deposit to an amount equal to three per
cent (3%) of the contract value (excluding VAT), and refund the balance to the
contractor

14.3.3  Within twenty-one (21) calendar days of the date of final completion of the works
the employer shall reduce the cash deposit to an amount equal to one per cent (1%)
of the contract value (excluding VAT) and refund the balance to the contractor

14.3.4 On the date of payment of the amount in the final payment certificate, the
employer shall refund the remainder of the cash deposit to the contractor

14.3.5 The employer shall be entitled to recover expense and loss from the cash deposit in
terms of 33.0 provided that the employer complies with the provisions of 33.4 in
which event the employer’s entitlement shall take precedence over his obligations to
refund the cash deposit security or portions thereof to the contractor

14.3.6  The parties expressly agree that neither the employer nor the contractor shall be
entitled to cede the rights to the deposit to any third party

14.4Where security as a variable construction guarantee of ten percent (10%) of the
contract sum (excluding VAT) has been selected:

14.4.1 The contractor shall furnish the employer with an acceptable variable construction
guarantee equal in value to ten per cent (10%) of the contract sum (excluding VAT)
within twenty-one (21) calendar days from commencement date

14.4.2  The variable construction guarantee shall reduce and expire in terms of the Variable
Construction guarantee form included in the invitation to tender

14.4.3 The employer shall return the variable construction guarantee to the contractor
within fourteen (14) calendar days of it expiring

14.4.4 Where the employer has a right of recovery against the contractor in terms of 33.0,
the employer shall issue a written demand in terms of the variable construction
guarantee

14.5Where security as a fixed construction guarantee of five per cent (5%) of the
contract sum (excluding VAT) and a five per cent (5%) payment reduction of the
value certified in the payment certificate (excluding VAT) has been selected:

14.5.1 The contractor shall furnish a fixed construction guarantee to the employer equal in
value to five per cent (5%) of the contract sum (excluding VAT)

14.5.2 The fixed construction guarantee shall come into force on the date of issue and
shall expire on the date of the last certificate of practical completion

14.5.3 The employer shall return the fixed construction guarantee to the contractor within
fourteen (14) calendar days of it expiring

14.5.4 The payment reduction of the value certified in a payment certificate shall be in
terms of 31.8(A) and 34.8

14.5.5 Where the employer has a right of recovery against the contractor in terms of 33.0,
the employer shall be entitled to issue a written demand in terms of the fixed
construction guarantee or may recover from the payment reduction or may do both

14.6 Where security as a cash deposit of five per cent (5%) of the contract sum
(excluding VAT) and a payment reduction of five per cent (5%) of the value certified
in the payment certificate (excluding VAT) has been selected:
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14.6.1  The contractor shall furnish the employer with a cash deposit equal in value to five
per cent (5%) of the contract sum (excluding VAT) within twenty-one (21) calendar
days from commencement date

14.6.2  Within twenty-one (21) calendar days of the date of practical completion of the
works the employer shall refund the cash deposit in total to the contractor

14.6.3 The payment reduction of the value certified in a payment certificate shall be
mutatis mutandi in terms of 31.8(A)

14.6.4 Where the employer has a right of recovery against the contractor in terms of 33.0,
the employer may issue a written notice in terms of 33.4 or may recover from the
payment reduction or may do both

14.7 Where security as a payment reduction of ten per cent (10%) of the value certified
in the payment certificate (excluding VAT) has been selected:

14.7.1 The payment reduction of the value certified in a payment certificate shall be
mutatis mutandi in terms of 31.8(B)

14.7.2 The employer shall be entitled to recover expense and loss from the payment
reduction in terms of 33.0 provided that the employer complies with the provisions
of 33.4 in which event the employer’s entitlement shall take precedence over his
obligations to refund the payment reduction or portions thereof to the contractor
14.8 Payments made by the guarantor to the employer in terms of the fixed or variable
construction guarantee shall not prejudice the rights of the employer or contractor
in terms of this agreement
14.9 Should the contractor fail to furnish the security in terms of 14.2 the employer, in
his sole discretion, and without notification to the contractor, is entitled to change
the contractor’s selected form of security to that of a ten per cent (10%) payment
reduction of the value certified in the payment certificate (excluding VAT),
whereafter 14.7 shall be applicable
15.1.1 No clause
15.1.4 Add 15.1.4 as follows:
An acceptable health and safety plan, required in terms of the Occupational Health
and Safety Act, 1993 (Act 85 of 1993), within twenty-one (21) calendar days of
commencement date
15.2.1 Under 41: Amend to read as follows:

“Give the contractor possession of the site within ten (10) working days of the
contractor complying with the terms of 15.1.2 and 15.1.4

17.1.11 Remains.

20.1.3 Noclause

21.0No clause

29.25 Noclause

31.5.2  Security adjustments in terms of 14.0 and 31.8

31.8 Amend as follows:

31.8(A) Where a security is selected in terms of 14.1; 14.5 or 14.6, the value of the
works in terms of 31.4.1 and of the materials and goods in terms of 31.4.2

shall be certified in full. The value certified shall be subject to the following
percentage adjustments:
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31.8(A).1 Ninety-five per cent (95%) of such value in interim payment certificates
issued up to the date of practical completion

31.8.(A).2 Ninety-seven per cent (97%) of such value in interim payment
certificates issued on the date of practical completion and up to but
excluding the date of final completion

31.8(A).3 Ninety-nine per cent (99%) of such value in interim payment certificates
issued on the date of final completion and up to but excluding the final
payment certificate in terms of 34.6

31.8(A).4 One hundred per cent (100%) of such value in the final payment certificate in
terms of 34.6 except where the amount certified is in favour of the employer.
In such an event the payment reduction shall remain at the adjustment level
applicable to the final payment certificate.

31.8(B) Where security is a payment reduction in term of 14.7 has been selected the
value of the works in terms of 31.4.1 and materials and goods in terms of 31.4.2
shall be certified in full. The value certified shall be subject to the following
percentage adjustments:

31.8(B).1 Ninety per cent (90%) of such value in interim payment certificates issued up
to the date of practical completion

31.8(B).2 Ninety-seven per cent (97%) of such value in interim payment certificates
issued on the date of practical completion and up to but excluding the date of
final completion

31.8(B).3 Ninety-nine per cent (99%) of such value in interim payment certificates
issued on the date of final completion and up to but excluding the final
payment certificate in terms of 34.6

31.8(B).4 One hundred per cent (100%) of such value in the final payment certificate in
terms of 34.6 except were the amount certified is in favour of the employer.
In such an event the payment reduction shall remain at the adjustment level
applicable to the final payment certificate

31.12  Delete the following: “Payment shall be subject to the employer giving the
contractor a tax invoice for the amount due.”

32.5.1 Add the following to the end of each of these clauses: “...due to no fault of the
32.5.4 contractor”
and 32.5.7

33.2Add the following clauses 33.2.9 to 33.2.13:

33.2.9 the contractor’s failure or neglect to commence with the works on the dates
prescribed in the contract

33.2.10 the contractor’s failure or neglect to proceed with the works in terms of the
contract

33.2.11 the contractor’s failure or neglect for any reason to complete the works in
accordance with the contract

33.2.12 the contractor’s refusal or neglect to comply strictly with any of the conditions of
contract or any contract instructions and/or orders in writing given in terms of the
contract

33.2.13 the contractor’s estate being sequestrated; liquidated or surrendered in terms of
the insolvency laws in force within the Republic of South Africa

34.13  Replace “seven (7) calendar days” with “twenty one (21) calendar days” and delete
the words: “subject to the employer giving the contractor a tax invoice for the
amount due”
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36.3

36.7

and
38.7

37.3

39.3

40.2

40.6

40.7

Remove reference to “No clause”, and replace “principal agent” with “employer”

Add the following: “Notwithstanding any clause to the contrary, on cancellation of 37.5
this agreement either by the employer or the and contractor; or for any reason

whatsoever, the contractor shall on written instruction, discontinue with the

works on a date stated and withdraw himself from the site. The contractor shall not
be entitled to refuse to withdraw from the works on the grounds of any lien or right
of retention or on the grounds of any other right whatsoever”

.5 Replace “ninety (90)” with “one hundred and twenty (120) And 38.5.4

.5 Add the following words at the end thereof: :"within one hundred and twenty (120)
working days of completion of such report”

.2 under clause 41 — Replace “one (1) year” with “three (3) years”
under clause 41 — Remove reference to no clause
.1 Change “(10)" to “(15)"
Add the following to the end thereof:
Whether or not mediation resolves the dispute, the parties shall bear their own

costs concerning the mediation and equally share the costs of the mediator and
related costs.
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C1.3 CIDB Adjudicator’s Agreement

Disputes or differences may arise/have arisen* between the Parties under a Contract dated . . . . . . .. and known

and these disputes or differences shall be/have been* referred to adjudication in accordance with the CIDB
Adjudication Procedure, (hereinafter called "the Procedure") and the Adjudicator may be or has been requested to
act.

*

Delete as necessary

IT IS NOW AGREED as follows:

1
2

3

The rights and obligations of the Adjudicator and the Parties shall be as set out in the Procedure.
The Adjudicator hereby accepts the appointment and agrees to conduct the adjudication in accordance with the
Procedure.
The Parties bind themselves jointly and severally to pay the Adjudicator's fees and expenses in accordance with
the Procedure as set out in the Contract Data.
The Parties and the Adjudicator shall at all times maintain the confidentiality of the adjudication and shall
endeavour to ensure that anyone acting on their behalf or through them will do likewise, save with the consent
of the other Parties which consent shall not be unreasonably refused.
The Adjudicator shall inform the Parties if he intends to destroy the documents which have been sent to him in
relation to the adjudication and he shall retain documents for a further period at the request of either Party.
SIGNED by: SIGNED by: SIGNED by:
Name: Name: Name:
who warrants that he / she is duly who warrants that he / she is duly the Adjudicator in the presence of
authorized to sign for and on authorized to sign for and behalf
behalf of the first Party in the of the second Party in the
presence of presence of
Witness Witness: Witness:
Name: Name Name:
Address: Address: Address:

Date: Date: Date:
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Contract Data

1 The Adjudicator shall be paid at the hourly rate of R. .. ......... in respect of all time spent upon, or
in connection with, the adjudication including time spent travelling.
2 The Adjudicator shall be reimbursed in respect of all disbursements properly made including, but not

restricted to:

(@) Printing, reproduction and purchase of documents, drawings, maps, records and photographs.

(b) Telegrams, telex, faxes, and telephone calls.

(c) Postage and similar delivery charges.

(d) Travelling, hotel expenses and other similar disbursements.

(e) Room charges.

()  Charges for legal or technical advice obtained in accordance with the Procedure.

3 The Adjudicator shall be paid an appointmentfee of R............. This fee shall become payable in
equal amounts by each Party within ..... days of the appointment of the Adjudicator, subject to an Invoice
being provided. This fee will be deducted from the final statement of any sums which shall become
payable under item 1 and/or item 2 of the Contract Data. If the final statement is less than the
appointment fee the balance shall be refunded to the Parties.

4 The Adjudicator is/is not* currently registered for VAT.

5 Where the Adjudicator is registered for VAT it shall be charged additionally in accordance with the rates
current at the date of invoice.

6 All payments, other than the appointment fee (item 3) shall become due 7 days after receipt of invoice,

thereafter interest shall be payable at 5% per annum above the Reserve Bank base rate for every day the
amount remains outstanding.

00

6

0 A

PUBLIC WORKS \N n p
CONTRIBUTION TO A NATION AT WORK




% Province of the

V5l EASTERN CAPE

”  PUBLIC WORKS & INFRASTRUCTURE

OCCUPATIONAL HEALTH AND SAFETY SPECIFICATION

IN

EMERGENCY REPAIRS OF MEDIUM VOLTAGE(11KV) UNDEGROUND
CABLE AND 100KVA CONTROL PANEL BACK-UP GENERATOR PANEL
AT BATHANDWA NDONDO OFFICE PARK.

IMPLEMENTED BY

THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE




 Province of the

¢ SLEASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

IS 0 o1 - Yo o] AR 14
1.2 Responsibilities of Construction Health & Safety Agent (SACPCMP)..........ccocceiininnnen. 15
S Yot 010 IR0 TR 16
3. Preparing Health & Safety Plan. ... iiiiiiiiaesieisi e s s s s ss s s e s saasaasanss 16
4. Health & Safety FilE. .. iiiirieiaria i arr e rr s s s s raraaramraasa s s m e m e mnas 19

5. OH&S Goals & Objective & Arrangements for Monitoring & Reviewing OH&S Performance.19

11.1 Identification of Hazards & development of Risk Assessment, Standard working

Procedures (SWP) & Method StatemMent..........oeeeuuuiiiiiiiiieer et ee e ees 19
11.1.1. Monthly audit by client and/Or itS @gENT.....uuiesieeiee i rinrararae e e ranraraasranranrannanns 19
11.1.2 Health & Safety incident/accident reporting and iNVestigation......vecesvveesriearrnnmrrnnnnns 19
D o LY TSP 21
12.1 Site RUlES & Other RESIICHONS ... ueimtiriariaerarraraasrasrarsansansaraassansanaaransasaansanannsns 22
12.1.1 Appointment of Health & Safety REPS...ciumiirrrrarrarrarrrrarrassaraasrasrsam e raasaasnneans 23
12.1.2 Duties and functions of the Health & Safety REPS...cvereeierii i raeraereeraneeenes 23
12.1.3 Establishment of Health & Safety CoOmMMIttEE .. vuuvsiieieeia e rerraeraerarr e e aee e 23
12.2.4 TraiNiNg & AW ENESS . uuuusrunnnsrunnsrannnsrasnsrrsnnsrasanssasnssasansmssnssmssnsrsnssssanssssnnnns 2
13. Project Site Specific REQUINEMENES. .. ... .ot aaees 25
14. Outlined Data References & information on Certain & Specific Obligatory

Requirements t0 @NSUre COMPIIANCE . 1. uutie ettt rrarrieraseraanraasraasranraasrannrannransssnsrannas 26
15. Principal Contractor GeNeral QUEIES.........cceuuuiieiiiii e e et e e e et eeee e e ee e eeeees 30
16. The Principal Contractor SPECIfic DULIES. ......iiiuuiiiii e e e e e e e 31
17. The Principal Contractor Specific Responsibilities with regard to hazardous activitieS........... 31
18. General Notes to the Principal CONtraCtOr. . .um v areesereraeaerearraesanaramramramramram e nanenn 32
IS T T TU Y0 SST=Y o] o 33
20T 0Tt 01U 03 ) =Y o R 36
21. Important Lists & ReCOrds t0 DE KEPt......ccuuiiiiiiiiiiie e 36

1. PREAMBLE

In terms of Construction Regulation 4(1)(a) of the Occupational Health and Safety Act, 1993 (Act 85 of
1993), and 5(1) construction regulation of 2014, the Department of Public Works, as the Client and/or its
Agent on its behalf, shall be responsible to prepare Health & Safety Specifications for any intended
construction project and provide any Principal Contractor who is making a bid or appointed to perform

construction work for the Client and/or its Agent on its behalf with the same.

The Client’s further duties are as described in The Act and the Regulations made there-under. The Principal
Contractor shall be responsible for the Health & Safety Policy for the site in terms of Section 7 of the Act

and in line with Construction Regulation 5 as well as the Health and Safety Plan for the project.
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This ‘Health and Safety Specifications’ document is governed by the “Occupational Health and Safety Act,
1993 (Act No. 85 of 1993), hereinafter referred to as ‘The Act’. Notwithstanding this, cognizance should be
taken of the fact that no single Act or its set of Regulations can be read in isolation. Furthermore, although
the definition of Health and Safety Specifications stipulates ‘a documented specification of all health and
safety requirements pertaining to associated works on a construction site, so as to ensure the health and
safety of persons’, it is required that the entire scope of the Labour legislation, including the Basic
Conditions of Employment Act be considered as part of the legal compliance system. With reference to this
specification document this requirement is limited to all health, safety and environmental issues pertaining
to the site of the project as referred to here-in. Despite the foregoing it is reiterated that environmental

management shall receive due attention.

Due to the wide scope and definition of construction work, every construction activity and site will be
different, and circumstances and conditions may change even on a daily basis. Therefore, due caution is to
be taken by the Principal Contractor when drafting the Health and Safety Plan based on these Health and
Safety Specifications. Prior to drafting the Health and Safety Plan, and in consideration of the information
contained here-in, the contractor shall set up a Risk Assessment Program to identify and determine the
scope and details of any risk associated with any hazard at the construction site, in order to identify the
steps needed to be taken to remove, reduce or control such hazard. This Risk Assessment and the steps
identified will be the basis or point of departure for the Health and Safety Plan. The Health and Safety Plan
shall include documented ‘Methods of Statement’ (see definitions under Construction Regulations) detailing
the key activities to be performed in order to reduce as far as practicable, the hazards identified in the Risk

Assessment.

In this a high premium is to be placed on the health and safety of the most valuable assets of the
Department of Public Works. These are its personnel, the personnel of its Clients and the physical assets of
which it is the custodian and may also include the public as well. The responsibilities the Department and
relevant stakeholders have toward its employees and other people present in the facilities or on the sites
are captured further in this specification document. These responsibilities stem from both moral, civil and a

variety of legal obligations. The Principal Contractor is to take due cognisance of the above statement.

Every effort has been made to ensure that this specification document is accurate and adequate in all
respects. Should it however, contain any errors or omissions they may not be considered as grounds for
claims under the contract for additional reimbursement or extension of time, or relieve the Principal
Contractor from his responsibilities and accountability in respect of the project to which this specification
document pertains. Any such inaccuracies, inconsistencies and/or inadequacies must immediately be

brought to the attention of the Agent and/or Client.
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2. SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT

These Specifications should be read in conjunction with the Act, the Construction Regulations and all other
Regulations and Safety Standards which were or will be promulgated under the Act or incorporated into the
Act and be in force or come into force during the effective duration of the project. The stipulations in this
specification, as well as those contained in all other documentation pertaining to the project, including
contract documentation and technical specifications shall not be interpreted, in any way whatsoever, to
countermand or nullify any stipulation of the Act, Regulations and Safety Standards which are promulgated
under, or incorporated into the Act.

This health and safety specification in respect of a construction work contract:

a) provides the overarching framework within which the contractor is required to demonstrate
compliance with certain requirements for occupation health and safety established by the
Occupational Health and Safety Act of 1993 during construction;

b) establishes the manner in which the contractor is to manage the risk of health and safety incidents in
during the construction; and

c) establishes the manner in which the employer’s health and safety agent will interact with the

contractor.

Note 1 :This specification establishes generic requirements to enable the employer and the contractor to
satisfy aspects of the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) and the Construction
Regulations, 2014. The contractor is required to develop, implement and maintain package specific health
and safety plans. The employer is required to provide certain package specific information to the contractor
or a health and safety specification for the works to enable such plans to be formulated. Accordingly, this
generic specification on its own cannot ensure compliance with the requirements of the aforementioned Act
(See Annexure A).

Note 2: The Construction Regulations, 2014, require an employer to stop any contractor from executing
construction work which is not in accordance with the contractor’s health and safety plan for the site or
which poses to be a threat to the health and safety of persons.

Note 3: This specification establishes generic health and safety requirements. Site specific requirements for
health and safety are stated in the scope of work associated with a contract (see Annexure A).

Note 4: The South African Council for the Project and Construction Management Professions has established
the following specified categories of registration in terms of the Project and Construction Management
Professions Act of 2000 (Act No. 48 of 2000):

a) a Construction Health and Safety Agent who may be appointed by an employer to act as his agent in
terms of the Occupational Health and Safety Act of 1993 and the Construction Regulations issued in
terms of that Act;

b) a Construction Health and Safety Manager who may be appointed by an employer to complement his
professional team or by a contractor to manage company or project health and safety performance and
compliance in accordance with the Occupational Health and Safety Act and Regulations; and a
Construction Health and Safety Officers who may be appointed by an employer to mitigate the risk on
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a project or by a contractor to monitor and assist on-site health and safety performance and compliance
in accordance with the Occupational Health and Safety Act and Regulations and services.
3. PURPOSE

The Department is obligated to implement measures to ensure the health and safety of all people and
properties affected under its custodianship or contractual commitments, and is further obligated to monitor
that these measures are structured and applied according to the requirements of these Health and Safety
Specifications.

The purpose of this specification document is to provide the relevant Principal Contractor (and his /her
contractor) with any information other than the standard conditions pertaining to construction sites which
might affect the health and safety of persons at work and the health and safety of persons in connection
with the use of plant and machinery; and to protect persons other than persons at work against hazards to
health and safety arising out of or in connection with the activities of persons at work during the carrying out
of construction work for the Department of Public Works. The Principal Contractor (and his /her contractor)
is to be briefed on the significant health and safety aspects of the project and to be provided with

information and requirements on inter alia:

a) Safety considerations affecting the site of the project and its environment;
b) Health and safety aspects of the associated structures and equipment;
c) submissions on health and safety matters required from the Principal Contractor (and his /her

contractor); and

d) the Principal Contractor’s (and his /her contractor) health & safety plan.

To serve and to ensure that the Principal Contractor (and his /her contractor) is fully aware of what is
expected from him/her with regard to the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993)
and the Regulations made there-under including the applicable safety standards, and in particular in terms

of Section 6, 7 and 8 of the construction regulation (2014).

To inform the Principal Contractor that the Occupational Health and Safety Act, 1993 (Act 85 of 1993) in its
entirety shall apply to the contract to which this specification document applies. The Construction

Regulations promulgated on 07 February 2014.
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CREATING AND MAINTAINING A SAFE AND HEALTHY WORK ENVIRONMENT

General

The contractor shall with respect to the site and the construction work that are contemplated:

1. cause a preliminary hazard identification to be performed by a competent person before
commencing any physical construction activity;

2. evaluate the risks associated with the identified hazard to the health and safety of such employees
and the steps that need to be taken to comply with the Act; and

3. as far as is reasonably practicable, prevent the exposure of such employees to the hazards
concerned or, where prevention is not reasonably practicable, minimize such exposure.

The contractor shall ensure that:

o all reasonably practicable steps are taken to prevent the uncontrolled collapse of any new or
existing structure or any part thereof, which may become unstable or is in a temporary state of
weakness or instability due to the carrying out of construction work; no structure or part of a
structure is loaded in a manner which would render it unsafe; and

e account of information, if any, provided by the designer of the structure is taken into account in the

risk assessment.

Note: The information provided by the designer should outline known or anticipated dangers or hazards relating to the work and make
available all information required for the safe execution of the work. It should provide as relevant, geotechnical information (or make
reference to reports provided in the site information), the loading the structure is designed to withstand, the methods and sequence of
construction.

The contractor shall carry out regular inspections and audits to ensure that the work is being performed in accordance with the
requirements of this specification.

4. DEFINITIONS

The most important definitions in the Act and Regulations pertaining to this specification document

are hereby extracted.

Act: the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993)
Accident — means unplanned occurrence that happens due to the unsafe condition and may cause injury to

a person, damage to the property, material, plant, equipment and the environment;
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Agent — means any person who acts as a representative for a client. The word agent, in some instances,

may be used interchangeable with the Construction Health and Safety Agent, the distinguishing factor will
be on the role expected to be played by the agent mentioned. For example, all H&S related issues (audits,
inspections, and/or reports) are done by the Construction Health and Safety Agent, whilst the accountability
of overall project success or portions of the work is done by the Agent i.e. Principal Agent or Project
Manager or Engineer.

Client means Department of Public Works
Competent person means a person who-

(a) has in respect of the work or task to be performed the required knowledge, training and experience
and, where applicable, qualifications, specific for that work or task: Provided that where appropriate
qualifications and training are registered in terms of the provisions of the National Qualifications
Framework Act, 2000 (Act No.67 of 2000), those qualifications and that training must be regarded as
the required qualifications and training; and

(b) Is familiar with the OHS Act, Act 85 of 1993 and with the applicable regulations made under the Act;

Construction Health & Safety Agent (SACPCMP) — The person or entity appointed by the client through
the Agent and who has a full authority and obligation to act on the client’s behalf in terms of the construction
regulations. Pr. CHSA means a competent person who acts as a representative for a Client in terms of
regulation (5)5.

Contract Amount” Financial value of the contract at the time of the award of the contract, exclusive of all
allowance and any value added tax or sales tax which the law requires the employer to pay to the

contractor.

contractor: person or organization that contracts to provide the work covered by the contract

contract manager: person appointed by the employer to administer the contract on his behalf

competent person: any person who:

a) has in respect of the work or task to be performed the required knowledge, training and experience
and, where applicable, qualifications specific to that work or task; and

b) is familiar with the Act and applicable regulations made in terms of the Act

Note: The Regulations stipulate that where appropriate qualifications and training are registered in terms of
the provisions of the National Qualification Framework Act of 2000.those qualifications and training must be
regarded as the required qualifications and training.

danger: anything which may cause injury or damage to persons or property

employer: person or organisation that enters into a contract with the contractor for the provision of the work
covered by the contract

employer’s health and safety agent: the person appointed as agent by the employer in terms of
Regulation 4(5) of the Construction regulations and named in the contract data as the being the employer’s

agent responsible for health and safety matters. This is a Construction Health & Safety Agent
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(SACPCMP)” — The person or entity appointed by the client through the Agent and who has a full authority

and obligation to act on the client’s behalf in terms of the construction regulations.

"Construction Manager (Site Agent)" means a competent person responsible for the management of the
physical construction processes and the coordination, administration and management of resources on a

construction site;
Construction Site means a work place where construction work is being performed;

Construction Supervisor means a competent person responsible for supervising construction activities on
a construction site;

Construction Vehicle means a vehicle used as a means of conveyance for transporting persons or
material, or persons and material, on and off the construction site for the purposes of performing

construction work;
Construction work means any work in connection with —

a) The construction, erection, alteration, renovation, repairs, demolition or dismantling of or addition to
a building or any similar structure; or
b) the construction, erection, maintenance, demolition or dismantling of any bridge, dam, canal, road,
railway, runway, sewer or water reticulation system; or the moving of earth, clearing of land, the
making of excavation, piling, or any similar civil engineering structure or type of work;
Construction Work Permit means a document issued in terms of regulation 3 of the Construction
Regulations 2014;

CR refers to the Construction Regulations 2014.
Demolition Work means a method to dismantle, wreck, break, pull down or knock down of a structure or
part thereof by way of manual labour, machinery, or the use of explosives;
ergonomics: the application of scientific information concerning humans to the design of objects, systems
and the environment for human use in order to optimise human well-being and overall system performance.
Fall Protection Plan means a documented plan, which includes and provides for-

o Allrisks relating to working from a fall risk position, considering the nature of work undertaken;

e The procedures and methods to be applied in order to eliminate the risk of falling; and

e Arescue plan and procedures;

H&S — health and safety

hazard: a source of or exposure to danger

hazard identification: the identification and documenting of existing or expected hazards to the health and
safety of persons, which are normally associated with the type of construction work being executed or to be
executed.

Health and Safety File — means a file, or other record in permanent form, containing the information

required a contemplated in the regulations;
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health and safety plan: a documented plan which addresses hazards identified and includes safe work
procedures to mitigate, reduce or control the hazards identified.
health and safety specification: a site, activity or project specific document pertaining to all health and
safety requirements related to construction work which is included in the contractor’s contract with the
employer or an order issued in terms of framework agreement
healthy: free from illness or injury attributable to occupational causes
incident: an event or occurrence occurring at work or arising out of or in connection with the activities of
persons at work, or in connection with the use of plant or machinery, in which, or in consequence of which:
a) any person dies, becomes unconscious, suffers the loss of a limb or part of a limb or is otherwise
injured or becomes ill to such a degree that he is likely either to die or to suffer a permanent physical
defect or likely to be unable for a period of at least 14 days either to work or to continue with the
activity for which he was employed or is usually employed;
b) a major incident occurred; or
C) the health or safety of any person was endangered and where:
i) a dangerous substance was spilled;
i) the uncontrolled release of any substance under pressure took place;
iii) machinery or any part thereof fractured or failed resulting in flying, falling or uncontrolled
moving objects; or machinery ran out of control
inspector: a person designated as such under section 28 the Act
major incident: an occurrence of catastrophic proportions, resulting from the use of plant or machinery, or
from activities at a workplace.
Medical Certificate of Fitness means a certificate contemplated in regulation 7(8) of Construction
Regulations 2014;

Practical Completion Certificates- A certificates issued in terms of a contract by the employer, signifying

that the whole of the construction works have reached a state of readiness for occupation or use for the

purposes intended, although some minor work may be outstanding.

"Professional Engineer or Professional Certificated Engineer" means a person holding registration as

either a Professional Engineer or Professional Certificated Engineer in terms of the Engineering Profession

Act, 2000 (Act No. 46 of 2000);

reasonably practicable: practicable having regard to:

a) the severity and scope of the hazard or risk concerned,;

b) the state of knowledge reasonably available concerning that hazard or risk and of any means of
removing or mitigating that hazard or risk;

C) the availability and suitability of means to remove or mitigate that hazard or risk; and

d) the cost of removing or mitigating that hazard or risk in relation to the benefits deriving therefrom;

risk — means the likelihood that harm will occur and the subsequent consequences.

“Risk assessment” — means a process to determine any risk associated with any hazard at a construction

site in order to identify the steps needed to be taken to mitigate, reduce or control such hazards.
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safe: free from any hazard

Safety Officer — a person deemed competent by SACPCMP under the relevant category of registration.
scaffold: any temporary elevated platform and supporting structure used for providing access to and
supporting workmen or materials or both

structure:

a) any building, steel or reinforced concrete structure (not being a building), railway line or siding,
bridge, waterworks, reservoir, pipe or pipeline, cable, sewer, sewage works, fixed vessels, road,
drainage works, earthworks, dam, wall, mast, tower, tower crane, bulk mixing plant, pylon, surface
and underground tanks, earth retaining structure or any structure designed to preserve or alter any
natural feature, and any other similar structure;

b) any false work, scaffold or other structure designed or used to provide support or means of access
during construction work; or

C) any fixed plant in respect of construction work which includes installation, commissioning,
decommissioning or dismantling and where any construction work involves a risk of a person falling

substance: any solid, liquid, vapour, gas or aerosol, or combination thereof

suitable: capable of fulfilling or having fulfilled the intended function or fit for its intended purpose

temporary works: any false work, formwork, support work, scaffold, shoring or other temporary structure

designed to provide support or means of access during construction

workplace: any premises or place where a person performs work in the course of his employment

5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT

5.1 Structure and Organization of OH&S Responsibilities

5.1.1. Overall Supervision and Responsibility for OH&S

a) The Client and/or its Agent on its behalf to ensure that the Principal Contractor, appointed in terms
of Construction Regulation 4(1)(c), implements and maintains the agreed and approved H&S Plan.
Failure on the part of the Client or Agent to comply with this requirement will not relieve the Principal
Contractor from any one or more of his/her duties under the Act and Regulations.

b) The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of the Act to ensure
that the Employer (as defined in the Act) complies with the Act. The pro forma Legal Compliance

Audit may be used for this purpose by the Principal Contractor or his/her appointed contractor.

c) All OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her/their respective
appointment forms to regularly, in writing, report to their principals on matters of health and safety
per routine and ad hoc inspections and on any deviations as soon as observed, regardless of whether
the observation was made during any routine or ad hoc inspection and to ensure that the reports are

made available to the principal Contractor to become part of site records (Health & Safety File).
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d) The Construction Supervisor and Assistant Construction Supervisor/s appointed in terms of
Construction Regulation 6 to regularly, in writing, report to their principals on matters of health and
safety per routine and ad hoc inspections and on any deviations as soon as observed, regardless of
whether the observation was made during any routine or ad hoc inspection and to ensure that the
reports are made available to the principal Contractor to become part of site records (Health & Safety
File).

e) All Health and Safety Representatives (SHE-Reps) shall act and report as per Section 18 of the Act.

5.12 Required appointments as per the Construction Regulations: -

Item Regulation Appointment Responsible
Person

1. 3. Application Construction work permit Client

2. 5(1)(k) Principal contractor for each phase or project Client

3. 5(6) Construction Health & Safety Agent Client

4, 7.(1)(c) Contractor Principal
Contractor

5. 7(3) Contractor Contractor

6. 8(1) Construction manager Contractor

7. 8(2) Assistance Construction manager Contractor

8. 6(1) Construction supervisor Contractor

9. 6(2) Construction supervisor sub-ordinates Contractor

10. 8(5) Construction Safety Officer Contractor

11. 8(8) Responsible employee

12. 9(2) Person to carry out risk assessment Contractor

13. 10(1) Fall protection planner Contractor

14. 12(1) Temporal work designer

15. 12(2) Supervisor of temporal work operation

16. 13(1) Excavation supervisor Contractor

17. 13(2)(k) Competent person in the use of explosive for excavations Contractor

97

8

PUBLIC WORKS N n p
CONTRIBUTION TO A NATION AT WORK




“\ %) iz

PR

A\

>Nl

 Province of the

LEASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

18. 14(11) Explosives expert Contractor
19. 14(1) Supervisor demolition work Contractor
20. 14(2) Scaffold supervisor Contractor
21. 16(1) Suspended platform supervisor Contractor
22. 18(1)a Rope access Contractor
23. 19(8)(a) Material hoist inspector Contractor
24. 20(1) Bulk mixing plant supervisor Contractor
25. 21(2) Explosive actuated fastening device inspector Contractor
26. 21(2)(g) Explosive actuated fastening device cartridge, nails and studs: Contractor
issuer & collector
27. 23 (1) Operator : construction vehicle and mobile plant Contractor
28. 28 () Stacking and storage supervisor Contractor
29. 29 (h) Fire equipment inspector Contractor
5.2 Communication, Participation & Consultation
5.2.1 Occupational Health & Safety matters/issues shall be communicated between the Employer, the
Principal Contractor, the other Contractors, the Designer and other concerned parties shall be
through the H&S Committee or other means determined by the client.
5.2.2 In addition to the above, communication may be directly to the Client or his appointed Agent,
verbally or in writing, as and when the need arises.
5.2.3 Consultation with the workforce on OH&S matters will be through their Supervisors and H&S
Representatives (‘SHE — Reps’)
5.2.4 The Principal Contractor will be responsible for the dissemination of all relevant OH&S information

to the other Contractors e.g. design changes agreed with the Client and/or its Agent on its behalf

and the Designer, instructions by the Client and/or his/her agent, exchange of information between

Contractors, the reporting of hazardous/dangerous conditions/situations etc.
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INTERPRETATION

The Act and its associated regulations shall have precedence in the interpretation of any ambiguity
or inconsistency between it and this specification.

Compliance with the requirements of this specification does not necessarily result in compliance with
the provisions of the Act.

The Occupational Health and Safety Act and all its Regulations, with the exception of the Construction
Regulations, distinguish between the roles, responsibilities and functions of employers and
employees respectively. It views consultants and contractors as employees of the “owner” of a
construction or operational project, the “owner” being regarded as the employer.

The position taken by the Construction Regulations is that the “owner”, in terms of its instructions,
operates (has to operate) in the role of client as per relevant definition. The contractors working for
the “client” are seen to be in two categories, i.e. the Principal Contractor and Contractors.

The Principal Contractor has to take full responsibility for the health and safety on the site of the
relevant project / contract. This includes monitoring health and safety conditions and overseeing
administrative measures required by the Construction Regulations from all contractors on the project
site.

The words Principal Contractor and Contractor in this document are used interchangeable, unless
clearly expressed otherwise to mean something else e.g. when used to describe roles,

responsibilities, functions, acts or omissions of the sub-contractor(s).

RESPONSIBILITIES

Client

The Client or his appointed Agent on his behalf will appoint each Principal Contractor for this project
or phase/section of the project in writing for assuming the role of Principal Contractor as intended by
the Construction Regulations.

The Client or his appointed Agent on his behalf shall discuss and negotiate with the Principal
Contractor the contents of the health and safety plan of the both Principal Contractor and Contractor
for approval.

The Client or his appointed Agent on his behalf will take reasonable steps to ensure that the health
and safety plan of both the Principal Contractor and Contractor is implemented and maintained. The
steps taken will include periodic audits at intervals of at least once every month.

The Client or his appointed Agent on his behalf, will prevent the Principal Contractor and/or the
Contractor from commencing or continuing with construction work should the Principal Contractor

and/or the Contractor at any stage in the execution of the works be found to:
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have failed to have complied with any of the administrative measures required by the

Construction Regulations in preparation for the construction project or any physical preparations

necessary in terms of the Act;

have failed to implement or maintain their health and safety plan;

have executed construction work which is not in accordance with their health and safety plan; or

act in any way which may pose a threat to the health and safety of any person(s) present on the
site of the works or in its vicinity, irrespective of him/them being employed or legitimately on the

site of the works or in its vicinity.

7.2 Principal Contractor

a) The Principal Contractor shall accept the appointment under the terms and Conditions of Contract.
The Principal Contractor shall sign and agree to those terms and conditions and shall, before
commencing work, notify the Department of Labour of the intended construction. Annexure 2 of this
construction regulation contains a “Notification of Construction Work” form. The Principal Contractor
shall submit the notification in writing prior to commencement of work and inform the Client or his
Agent accordingly.

b) The Principal Contractor shall ensure that he is fully conversant with the requirements of this
Specification and all relevant health and safety legislation.

c) The Principal Contractor will in no manner or means be absolved from the responsibility to comply
with all applicable sections of the Act, the Construction Regulations or any Regulations proclaimed
under the Act or which may perceivable be applicable to this contract.

d) The Principal Contractor shall provide and demonstrate to the Client a suitable and sufficiently
documented health and safety plan based on this Specification, the Act and the Construction
Regulations, which shall be applied from the date of commencement of and for the duration of
execution of the works. This plan shall, as appendices, include the health and safety plans of all Sub-
contractors for which he has to take responsibility in terms of this contract.

e) The Principal Contractor shall provide proof of his registration and good standing with the
Compensation Fund or with a licensed compensation insurer prior to commencement with the works.

f) The Potential Principal Contractor shall, in submitting his tender, demonstrate that he has made
provision for the cost of compliance with the specified health and safety requirements, the Act and
Construction Regulations. (Note: This shall have to be contained in the conditions of tender upon
which a tenderer’s offer is based.)

g) The Principal Contractor shall consistently demonstrate his competence and the adequacy of his
resources to perform the duties imposed on the Principal Contractor in terms of this Specification,
the Act and the Construction Regulations.

h) The Principal Contractor shall ensure that a copy of his health and safety plan is available on site and
is presented upon request to the Client, an Inspector, Employee or Sub-contractor.

i) The Principal Contractor shall ensure that a health and safety file, which shall include all

documentation required in terms of the provisions of this Specification, the Act and the Construction
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Regulations, is opened and kept on site and made available to the Client or Inspector upon request.

Upon completion of the works, the Principal Contractor shall hand over a consolidated health and
safety file to the Client.

i) The Principal Contractor shall, throughout execution of the contract, ensure that all conditions
imposed on his Sub-contractors in terms of the Act and the Construction Regulations are complied
with as if they were the Principal Contractor.

k) The Principal Contractor shall from time to time evaluate the relevance of the Health and Safety Plan
and revise the same as required, following which revised plan shall be submitted to the Client and/or

his/her Agent for approval.

7.3 Contractor / sub-contractor

The contractor must demonstrate to the Principal Contractor that he has the necessary competencies and
resources to perform the retrofitting work safely.

Acceptance by the Principal Contractor of the contract with Public Works shall constitute acknowledgement
that the Principal Contractor has familiarised him/herself with the contents of the OHSE Spec and that

he/she will comply with all its obligations in respect thereof.

Due to fact that this document is based on legislative requirements, the Client requires that all Contractors
comply with the requirements of this document and all other relevant legislative requirements not covered
by this document.

The Client or its duly appointed Construction H&S Agent reserves the right to stop any Principal Contractor
or Sub-Contractors from working whenever Safety, Health or Environmental requirements are being
violated as required by regulation 5(1)(q). Any resultant costs of such work stoppages will be for the

relevant Contractor’s account.

The requirements as specified by the Client in this document must not be deemed to be exhaustive and the
Client reserves the right to make changes as and when the Client deems fit to address issue of OHSE

Compliance.

The Client will not entertain any claim of any nature whatsoever which arises as a result of costs incurred or
delays being experienced due to the Contractor not complying with the requirements of this document

and/or any other applicable legislative requirements imposed on the Contractor.

The contractor may only subcontract work in terms of a written subcontract and shall only appoint a
subcontractor should he be reasonably satisfied that such a subcontractor has the necessary competencies
and resources to safely perform the work falling within the scope of the contract. Such a subcontract shall
require that the subcontractor:

e co-operate with the contractor as far as is necessary to enable both the contractor and sub-

contractor to comply with the provisions of the Act; and
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e as far as is reasonably practicable, promptly provide the contractor with any information which
might affect the health and safety of any person at work carrying out work or any person who
might be affected by the work of such a person at work or which might justify a review of the

health and safety plan.

The contractor shall provide any sub-contractor who is submitting a tender or appointed to perform a sub-
contract falling within the scope of the contract, with the relevant sections of this specification and the health

and safety specification.

The contractor shall discuss and negotiate with each subcontractor performing construction work the

subcontractor’s health and safety plan and approve that plan for implementation.

The contractor shall take reasonable steps as are necessary to ensure that:

e potential contractors submitting tenders have made sufficient provision for health and safety
measures during the construction process;

e each subcontractor is registered and in good standing with the compensation fund or with a
licensed compensation insurer prior to their performance of work on site;

o all the subcontractor's employees have a valid medical certificate of fithess specific to the
construction work which are to be performed which is issued by an occupational health and
safety practitioner;

¢ all sub-contractors co-operate with each other to enable each of those sub-contractors to
comply with the requirements of the Act and associated regulations;

e each subcontractor performing construction work has and maintains a health and safety file
containing the relevant information described in 4.2.5; and

e each sub-contractor’s health and safety plan is implemented and maintained.

The contractor shall conduct periodic document verifications and audits for compliance with the approved
health and safety plan of each and every sub-contractor working on the site at intervals agreed upon with

such subcontractors, but at least once per month.

The contractor shall stop any subcontractor from executing construction work which is not in accordance
with the contractor’s or subcontractor’s health and safety plan for the site or which poses a threat to the
health and safety of persons.

The contractor shall ensure that where changes to the works occur including design changes, sufficient
health and safety information and appropriate resources are made available to subcontractor to execute the

work safely.
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The contractor shall ensure that:

e every subcontractor is registered and in good standing with the compensation fund or with a
licensed compensation insurer prior to work commencing on site;

e potential subcontractors submitting tenders have made provision for the cost of health and
safety measures during the construction process; and

e every subcontractor has in place a documented health and safety plan prior to commencing
any work on site which falls within the scope of the contract.

The contractor shall receive, discuss and approve health and safety plans submitted by subcontractors.

The contractor shall ensure that all subcontractors are informed regarding any hazard as stipulated in the
risk assessment before any work commences, and thereafter at such times as may be determined in the

risk assessment.

The contractor shall reasonably satisfy himself that all employees of subcontractors are informed, instructed
and trained by a competent person regarding any hazard and the related work procedures before any work

commences, and thereafter at such times as may be determined in the risk assessment.
The contractor shall satisfy himself and ensure that all subcontractor employees deployed in the site are:

e informed, instructed and trained by a competent person regarding any hazard and the related work
procedures before any work commences, and thereafter at such times as may be determined in the
risk assessment; and
e issued with proof of health and safety induction training issued by a competent person and carry

proof such induction when working on site.

The contractor shall undertake a risk assessment together with subcontractors whenever subcontractors
are working in close proximity to other subcontractors particularly
activities involve excavations, the moving of earth, the movement of heavy machinery

and working at heights

7.4 Construction supervisors

The construction manager shall in writing appoint construction supervisors responsible for construction
activities and ensuring occupational health and safety compliance on the construction site.

A contractor shall after considering the size of the project and if considered necessary, appoint in writing
one or more competent employees for different sections of the work to assist the construction supervisor.

7.5 Competent persons

The contractor shall appoint in writing competent persons to supervise or inspect, as relevant, any of the
following:
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o formwork and support work operations;

e excavation work;

e demolition work;

e scaffolding work operations;

e suspended platform work operations;

e material hoists;

e bulk mixing plants;

e temporary electrical installations;

e the stacking and storage of articles on the site; and

o fire equipment.

The contractor shall appoint in writing competent persons to:

¢ induct employees in health and safety; and
e prepare and update as necessary a fall protection plan and to provide the construction manager

with a copy of the latest version of such plan.

6. Appointment of a Fulltime/ Part time Safety Officer

The Principal Contractors will have to appoint a competent Construction H&S Officer as per the following

criteria;

i. Number of employees onsite between 30 but below 50 — Part Time Safety Officer shall be appointed
and will be onsite at least 2 days a week.
ii. Number of employees above 50 — Fulltime Safety Officer should be appointed.
iii. Should the project require a Construction Work Permit — a Fulltime Safety Officer should be

appointed.

Further to the above criteria, should the Client or its Representative having considered the risks present and
lack of compliance to the Occupational Health and Safety Act, Act 85 of 1993 and its applicable Regulations
the Client or its Representative may issue an instruction that a Part/ Full Time Construction Health and
Safety Officer must be appointed, such a requirement will have to be met. Taking the Risk associated with
this project into consideration it is deemed that a full time Safety Officer needs to be appointed and be

present on site at all times.
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7.6 Construction Health & Safety Agent (SACPCMP)

The construction Health & Safety Agent act as a link between the client, Principal Contractor and the

project team members with respect to health & Safety, they are required to ensure that the client carry out

its H&S responsibilities in terms of Legislation as well as to co-ordinate and ensure good H&S practices are

maintained throughout the duration of the project. In many cases this role starts from project

Initiation to project close-out.

a)

b)

c)

d)

H&S competence: In the event that the client is unable to satisfy the requirements of the Construction
Regulations for whatever reasons, the construction H&S agent may be appointed to perform these
functions on behalf of the client. Given the need to appoint a registered construction H&S agent that is
competent and adequately resourced with respect to H&S matters.
H&S goals: It is important that the construction H&S agents demonstrate clearly to clients how they are
going to contribute to the achievement of any client H&S goals and objectives. They should also set
their own H&S goals.
H&S responsibilities: Prior to accepting the H&S agent appointment from clients, H&S agents need to
ensure that they brief clients fully on the client’s particular responsibilities in terms of the OH&SA of
1993 and Construction Regulations as amended from time to time. In the absence of acceptance by
clients of these responsibilities, H&S agents will not be able to adequately meet their own H&S
responsibilities and duties.
H&S information: H&S agents must provide the designer or design team with all H&S information to
enable them to conduct a design HIRA to identify the significant hazards that need to be included in
the H&S specification. This information may be gathered from multiple sources such as, for example,
discussion with the client, previous historical use of the site or facility, previous surveys and
investigations and past H&S files.
The employer’s health and safety agent shall:
e audit the contractor's compliance with the requirements of this specification prior to the
commencement of any physical construction activities on the site;
e accept or reject the contractor’s health and safety plans, giving reasons for rejecting such
plans;
e monitor the effective implementation of all safety plans;
e conduct periodic and random audits on the health and safety file to establish compliance with
the requirements of this specification;
e visitthe site at regular intervals to conduct site inspections, and based upon such visits issue,
wherever necessary, Improvement Notices, Contravention Notices and Prohibition Notices,
to the contractor or any of the contractor’s subcontractors with a copy to the contract manager

and, where relevant, to the contractor.
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f)

)

The contractor shall invite the employer’s health and safety agent to audit compliance with the
requirements of this specification before commencing with any physical construction activity on the
site.

Other duties of a H&S is to ensure that, where applicable, the following is attended to:

Application for a Construction Work Permit Number (as per DoL Chief Inspector, July 2018).

A client who intends to have construction work carried out, must at least 30 days before that work

is to be carried out apply to the provincial director in writing for a construction work permit

to perform construction work if the intended construction work starts on or after the 7t of August

2018 and exceeds 365 days; will involve more than 3600 person days of construction work; or the
works contract in of a value exceeding thirteen million rand or Construction Industry Development
Board (CIDB) grading level 7.

The application for the Construction Work Permit Number as contemplated above shall be the
responsibility of the client depending on the submission of all relevant documentation from the
successful tenderer.

After the Provincial Director of Labour has issued a Construction Work Permit, the Client’s or its
duly appointed Construction H&S Agent will issue a letter advising the Project Leader and the
Principal Agent to arrange the site handover meeting as all legislative requirements would have

been complied with including as a copy of the construction permit to work.

2. Tenderer’s responsibility:

7.6 Responsibilities towards employees and visitors

The contractor shall as far as be reasonably practicable, cause every employee to be made
conversant with the hazards to his health and safety attached to any work which he has to perform,
any article or substance which he has to produce, process, use, handle, store or transport and any
plant or machinery which he is required or permitted to use, as well as with the precautionary
measures which should be taken and observed with respect to those hazards or safe work

procedures.
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The contractor shall ensure that all employees under his or her control and the employees of his

subcontractors who are performing construction work are:

informed, instructed and trained by a competent person regarding any hazard and the related work
procedures before any work commences, and thereafter at such times as may be determined in the
risk assessment; and

issued with proof of health and safety induction training issued by a competent person and carry
proof of such induction when working on site.

The contractor shall cause a record of training to be kept which indicates the training dates, the
names, identity numbers and job description of all those who attended such training and the name,

identity number and competence of the person who provided the training.

The contractor shall not allow or permit any employee to enter the site, unless such person has
undergone health and safety induction training pertaining to the hazards prevalent on the site at the
time of entry.
The contractor shall ensure that each visitor to a construction site, save where such visitor only
visits the site office and is not in direct contact with the construction work activities:

a. undergoes health and safety instruction pertaining to the hazards prevalent on the site; an

b. is provided with the necessary personal protective equipment.

The contractor shall provide suitable on-site signage to alert workers and visitors to health and

safety requirements. Such signage shall include but not be limited to:

a. unauthorized entrance prohibited,;
b. signage to indicate what personal protective equipment is to be worn; and

c. activity related signs.

The contractor shall not permit any person who is or who appears to be under the influence of

intoxicating liquor or drugs, to enter or remain at a workplace.

7.8 Design of temporary work

The contractor shall:

a)

b)

<)

provide the health and safety agent with the names and contract particulars of the designers involved
in the design of temporary works;

issue the designers with a copy of the health and safety specification as well as any pertinent
information contained in the contract; and

provide the health and safety agent with certificates issued by the designer of the temporary works that

such works are fit for purpose before such works are used in support construction activities
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7.9 Notification of intention to commence construction work

i. The contractor shall on sites where no construction work permit has been issued by the Provincial
Director of the Department of Labour notify such director in writing using a form similar to that
contained in Annexure 2 of the Construction Regulations issued in terms of the Act before
construction work commences and retain proof of such natification in the health and safety file
where the work includes:

a. excavation work;

b. working at height where there is a risk of falling;

c. the demolition of a structure;

d. the use of explosives; or

e. asingle storey dwelling for a client who is going to reside in such dwelling upon completion

ii. The contractor shall ensure that no work commences on an electrical installation which requires a
new supply or an increase in electricity supply before the person who supplies or contracts or

agrees to supply electricity to that electrical installation has been notified of such work.
8. SCOPE OF WORK

The successful bidder is required to perform cable fault finding of 11kV underground cable and
repair it by replacing it with a new cable. For the generator panel, the successful bidder is required
to install a new panel of the generator, replace all components of the panel that are faulty or
damaged.

The contractor is further required to provide all necessary equipment kits for a complete once-off
major service of the generator and fill-up the generator with diesel. Lastly, the contractor is required
to replace an automatic transfer switch of another generator rated 80kVA. Upon appointment, the
successful bidder is required to provide a works programme which will indicate how the work will
be executed.

8.1EXTENT OF WORK

The Works comprise the following elements, which are defined in the following detailed
specifications:

e Underground cable fault finding

e Installation of new underground cable

¢ Replacement of generator control panel

e Major servicing of the generator with faulty control panel

e Diesel fill-up of the faulty generator

Replacement of change over switch for another generator

9. PREPARING A HEALTH & SAFETY PLAN

(8) The level of detail required for a H&S plan will depend on how complex the workplace is (in

particular, the number of contractors at the workplace at any one time) and the risks involved in the

= Qm”T-\

conmunoNTo A mch AT WORK N D p




 Province of the

LEASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

work. The plan must be easily accessible in a construction site and it must be clearly understood by

management, supervisors & workers on construction site.

(b) The plan must be implemented, maintained and kept up to date during the construction of the

project.

(c) The principal contractor should prepare a H&S plan that includes

e project information;

e client requirements for H&S management on the project;
Environmental restrictions and existing on-site risks arrangements, imposed
by others or developed by the principal contractor, to control significant site
H&S risks; H&S file & project H&S review.

(d) The H&S plan should include the following information:

details of the client, that is the person commissioning the construction work, for example their
name, representative and contact details;
details of the principal contractor;
e details of the construction project, for example address of the workplace, anticipated start and
end date and a brief description of the type of construction work that the H&S plan will cover;
e details on how subcontractors will be managed and monitored, including how the principal
contractor intends to implement and ensure compliance with the H&S plan such as checking
on the performance of subcontractors and how non-compliance will be handled; and
e details on how the risks associated with falls, falling objects, moving plant, electrical work and

all high risk construction work that will take place on a construction project will be managed.
(e) The H&S plan should also include information on:

e the provision and maintenance of a hazardous chemicals register, safety data sheets and
hazardous chemicals storage;

e the safe use and storage of plant;

e the development of a construction project traffic management plan;

e obtaining and providing essential services information — electrical, gas, telecom, water and
similar services;

e workplace security and public safety; and

e ensuring workers have appropriate licences and training to undertake the construction work.

() The H&S plan must contain:
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e a general description of the type of work activities involved in the project and not just a
description of the facility to be constructed;

e the project program or schedule details, including start and finish dates, showing principal
activities;

e details of client, design team, principal contractor, subcontractors, and major suppliers; and

e extent and location of relevant existing records, surveys, site investigation and geotechnical
reports, ‘as-built’ plans, H&S files.

HEALTH AND SAFETY FILE

The H&S file is a document prepared by the principal contractor containing important project H&S
information for use by the owner of the completed structure after construction has been completed.
The principal contractor is responsible for producing an H&S file. It contains important project H&S
information for use by the owner of the completed structure after construction has been completed.
It is essential that the process of compiling the file commences as early as possible to ensure

sufficient time to gather the required information.

The Principal Contractor must, in terms of Construction Regulation 7(7), keep a Health & Safety File
on site at all times that must include all documentation required in terms of the Act and Regulations
and must also include a list of all Contractors on site that are accountable to the Principal Contractor
and the agreements between the parties and details of work being done. A more detailed list of
documents and other legal requirements that must be kept in the Health & Safety File.

The contractor must ensure that the client’'s format and layout of the H&S file is adhered to. The
contractor must identify the responsible person that will prepare the H&S file and who will be
responsible for the drafting of as-built drawings. The contractor must establish procedures:

The Health and Safety File will remain the property of the Client and/or its Agent on its behalf
throughout the period of the project and shall be consolidated and handed over to the Client and/or
its Agent on its behalf at the time of completion of the project.

The contractor shall establish and maintain on site a health and safety file which contains copies, as

relevant of:

the following documents which shall be placed in the file prior to commencing with physical construction

activities:

e copy of the contraction work permit issued in terms of the Construction Regulations 2014;

e the contractor’s health and safety policy, signed by the chief executive officer, which outlines
the contractor’s objectives and how they will be achieved and implemented by the contractor;

e copies of all risk assessments that were conducted.

¢ the notification made to the Provincial Director of Labour, and if relevant, the notification of the

person who supplies or contracts or agrees to supply electricity to that electrical installation;
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e the letters of appointment, as relevant, together with brief curriculum vita (CV) of:

—  the construction manager and any assistant construction managers;
— the construction health and safety manager
— the construction health and safety officer
—  therisk assessor who is tasked to perform the risk assessments; and
—  the registered person responsible for the electrical installation covered by the Electrical
Installations Regulations;
—  the authorised persons responsible for gas appliances, gas system gas reticulation
system covered by the Pressure Equipment Regulations;
g) a copy of the certificate of registration of the registered person responsible for the electrical
installation covered by the Electrical Installations Regulations;
h) the approval of the design of the part of an electrical installation which has a voltage in excess of 1
kV by a person deemed competent in terms of the Electrical Installations Regulations;
i) proof of registration of the electrical contractor who undertakes the electrical installation in terms of
the Electrical Installations Regulations;
j) the preliminary hazard identification undertaken by a competent person;
k) the organogram which outlines the roles of the construction supervisor’'s assistants and safety
officers; and
[) the contractor’s health and safety plan;
m) the emergency procedures;
n) the procedure for the issuing and replacement of lost, stolen, worn or damaged personal protective
clothing and equipment; and
0) proof that the contractor and all the subcontractors are registered and in good standing with the
compensation fund or with a licensed compensation insurer relevant to the type of work performed;
p) the following documents, as relevant, which shall be placed in the file after construction activities
have commenced,;

q) the letters of appointments, if relevant, together with a brief curriculum vita (CV) of:

— persons who are required to assist the construction supervisor;

— construction supervisor for the site in respect of construction work covered by the
Construction Regulations;

—  competent persons;

—  assistants of construction supervisor; and

— designers of temporary works;

r) any revisions to the organogram which outlines the roles of the construction supervisor's
assistants and safety officers;

s) each and every subcontract agreement and each and every subcontractor’s approved health and

safety plan;
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t) proof that every subcontractor is registered and in good standing with the compensation fund or
with a licensed compensation insurer relevant to the type of work performed;

u) proof of all subcontractor’s induction training whenever it is conducted;

v) copies of the minutes of the contractor’s subcontractor’'s health and safety meetings;

w) copies of each of the contractor’s subcontractors’ health and safety policy, signed by the chief
executive officer, which outlines the contractor’s objectives and how they will be achieved and
implemented by the contractor;

X) the health and safety plans of all the contractor’'s subcontractors who are required to provide such
plans;

y) copies of the fall protection plan and each revision thereof;

z) acomprehensive and updated list of all the subcontractors employed on site by the contractor,
indicating the type of work being performed by such sub-contractors;

aa) the outcomes of the monthly audits for compliance with the approved health and safety plan of each
and every sub-contractor working on the site;

bb) any report made to an inspector by the health and safety committee;

cc) the minutes of all health and safety meetings and any recommendations made to the contractor by
the health and safety committee;

dd) the findings of all audit reports made regarding the implementation of the contractor’s or a
subcontractor’s health and safety plan;

ee) the inputs of the safety officer, if any, into the health and safety plan;

ff) details of induction training conducted whenever it is conducted including the list of attendees;

gqg) proof of the following where suspended platforms are used:

— acertificate of system design issued by a professional engineer, professional certificated
engineer or a professional engineering technologist;

— proof of competency of erectors, operators and inspectors;

— proof of compliance of operational design calculations with requirements of the system
design certificate;

— proof of performance test results;

—  sketches indicating the completed system with the operational loading capacity of the
platform;

— procedures for and records of inspections having been carried out;

— procedures for and records of maintenance work having been carried out;

— proof that the prescribed documentation has been forwarded to the provincial director;

hh) letters of appointments for competent persons to supervise the activities which law requires to be
SO supervised;
i) acopy of risk assessments made by competent persons;
i) records of the register of inspections made by a competent person immediately before and
during the placement of concrete or any other load on formwork;

kk) the names of the first aiders on site and copies of the first aid certificates of competency;
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I) the names of the persons the persons who are in possession of valid certificate of competency
in first aid and copies of such certificates;
mm) medical certificates of fithess for the contractor’s and subcontractors’ employees specific to the
construction work to be performed and issued by an occupational health and safety practitioner:
a. details of all incidents together with the Contractor’s investigative report on such incident;
b. the record of inspections carried out by the designers of structures to ensure compliance with
designs; and

nn) any other documentation required in terms of regulations issued in terms of the Act including a
record of all drawings, designs, materials used and other similar information concerning the
completed structure;

00) The health and safety file shall be made available for inspection by any inspector, subcontractor,
the contract manager, the employer’s health and safety agent or employee of the contractor upon
the request of such persons.

pp) The health and safety file shall be updated to ensure that its contents always reflect the latest
available information.

gq) The contractor shall hand over a copy of the health and safety file to the employer’s health and
safety agent upon completion of the contract and if relevant, a certificate of compliance
accompanied by a test report for the electrical installation in accordance with the provisions of the

Electrical Installation Regulations.

10.0H&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING
AND REVIEWING OH&S PERFORMANCE

The Principal Contractor is required to maintain an acceptable disabling incident frequency rate

(DIFR) and report on this to the Client and/or its Agent on its behalf on a monthly basis.

11.1 IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK ASSESSMENTS, STANDARD
WORKING PROCEDURES (SWP) AND METHOD STATEMENTS.

The Principal Contractor is required to develop Risk Assessments, Standard Working Procedures

(SWP) and Method Statements for each activity executed in the contract or project.

The identification of hazards is over and above the hazards identification programme and those
hazards identified during the drafting of the Health and Safety Plan.
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11.1.1 Monthly Audit by Client and/or its H&S Agent.

The Client and/or its H&S Agent on its behalf will be conducting Periodic Audits at times agreed
with the Principal Contractor Audit to comply with Construction Regulation 4(1)(d) to ensure that the
principal Contractor has implemented, is adhering to and is maintaining the agreed and approved
OH&S Plan.

a) A representative of the Principal Contractor and the relevant Health and Safety
Representative(s) (SHE-Reps) must accompany the Client and/or its Agent on its behalf on
all Audits and Inspections and may conduct their own audit/inspection at the same time. Each
party will, however, take responsibility for the results of his/her own audit/inspection results.
The Client and/or its Agent on its behalf may require to be handed a copy of the minutes of
the previous Health and Safety Committee meeting reflecting possible recommendations
made by that committee to the Employer for reference purposes.

11.1.2 Health & Safety incident/accident reporting & investigations

a) The Principal Contractor shall report all incidents where an employee is injured on duty to the extent
that he/she:
i. dies
ii. becomes unconscious
iii. loses a limb or part of a limb
iv. is injured or becomes ill to such a degree that he/she is likely either to die or to suffer a
permanent physical defect or likely to be unable for a period of at least 14 days either to work
or continue with the activity for which he/she was usually employed
OR where:

a major incident occurred

i. the health or safety of any person was endangered
ii. where a dangerous substance was spilled
iii. the uncontrolled release of any substance under pressure took place
iv. machinery or any part of machinery fractured or failed resulting in flying, falling or
uncontrolled moving objects
V. Machinery ran out of control, to the Provincial Director of the Department of Labour within

seven days and at the same time to the Client and/or its Agent on its behalf.

b) The Principal Contractor is required to provide the Client and/or its Agent on its behalf with copies of

all statutory reports required in terms of the Act and the Regulations.

c) The Principal Contractor is required to provide the Client and/or its Agent on its behalf with a monthly
“SHE Risk Management Report”.
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e)

f)

a)

h)

The Principal Contractor is required to provide a.s.a.p. the Client and/or its Agent on its behalf with

copies of all internal and external accident/incident investigation reports.

The Principal Contractor is responsible to oversee the investigation of all accidents/incidents where
employees and non-employees were injured to the extent that he/she/they had to receive first aid or
be referred for medical treatment by a doctor, hospital or clinic. (General Administrative Regulation
9)

The results of the investigation to be entered into the Accident/Incident Register listed above.
(General Administrative Regulation 9)

The Principal Contractor is responsible for the investigation of all non-injury incidents as described
in Section 24 (1) (b) & (c) of the Act and keeping a record of the results of such investigations

including the steps taken to prevent similar incidents in future.

The Principal Contractor is responsible for the investigation of all accidents relating to the
construction site and keeping a record of the results of such investigations including the steps taken

to prevent similar accidents in future.

Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be investigated and

reported on in writing, irrespective of whether such incident gave rise to injury or damage.

e Determine the underlying H&S deficiencies and other contributory factors

¢ Identification of corrective/preventative actions and continual improvement

e Communicating the outcome/results and documenting the events of the investigation.
L]

Reporting of Near-Misses

e Department of Public Works views the reporting of near misses as a critical component in creating
a positive health and safety awareness culture on site.
o Department of Public Works retains the right to enforce the reporting of near misses within 24

hours of occurrence.

Review

The Principal Contractor is to review the Hazard Identification, Risk Assessments and Standard
Work Processes at each Production Planning and Progress Report meeting as the construction
work develops and progresses and each time changes are made to the designs, plans and

construction methods and processes.

The Principal Contractor must provide the Client and/or its Agent on its behalf, other Contractors
and all other concerned parties with copies of any changes, alterations or amendments as

contemplated in the above paragraph.
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12.1 Site Rules and other Restrictions

a) Site OH&S Rules

The Principal Contractor must develop a set of site-specific OH&S rules that will be applied to regulate
the Health and Safety Plan and associated aspects of the construction. When required for a site by law,
visitors and non-employees upon entering the site shall be issued with the proper Personal Protective
Equipment (PPE) as and when necessary.

b) Security Arrangements

The Principal Contractor must establish site access rules and implement and maintain these throughout
the construction period. Access control must include the rule that non-employees shall at all times be
provided with fulltime supervision while on site. The Principal Contractor must develop a set of Security

rules and procedures and maintain these throughout the construction period.

If not already tasked to the H&S Officer appointed in terms of Construction Regulation, the Principal
Contractor must appoint a competent person who must develop contingency plans for any emergency
that may arise on site as indicated by the risk assessments.

12.1.1 Appointment of Health & Safety Representatives

a) H&S Representatives (‘SHE — Reps’)

Where the Principal Contractor employs more than 20 persons (including the employees of other
Contractors (sub-contractors) he has to appoint one H&S Representatives for every 50 employees or
part thereof. (Section 17 of the Act and General Administrative Regulation 6. & 7.)

H&S Representatives must be appointed in writing and the designation shall be in accordance with the
Collective Agreement as concluded between the parties as is required in terms of General

Administration Regulation 6.

12.1.2 Duties and Functions of the H&S Representatives

The contractor shall appoint in writing one health and safety representative for every 50 employees working

on the site, whenever there are more than 20 employees on the site, to:
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e conduct at least a weekly inspection of their respective areas of responsibility using a checklist
developed by a Principal Contractor.

o review the effectiveness of health and safety measures;

¢ identify potential hazards and potential major incidents;

e in collaboration with his employer, examine the causes of incidents;

e investigate complaints by any employee of the contractor relating to that employee's health or
safety on the site;

e make representations to the contractor on matters arising from a), b), c) or d) or on general
matters affecting the health or safety of the employees at the workplace;

e inspect the site with a view to, the health and safety of employees, at regular intervals;

e participate in consultations with inspectors at the workplace and accompany inspectors on
inspections of the workplace; and

e participate in any internal health or safety audit.

The report must be consolidated and submitted to the Health & Safety Committee.

H&S Representatives must form part of the incident/accident investigating team.

The contractor shall provide the health and safety representatives with the necessary assistance, facilities

and training to carry out the functions established above.

12.1.3 Establishment of H&S Committee(s)

e The Principal Contractor must establish H&S Committees consisting of designated H&S
Representatives together with a number of Employers Representatives appointed as per Section
19(3) that are not allowed to exceed the number of H&S Representatives on the committee.

e The persons nominated by the employer on a H&S Committee must be designated in writing for
such period as may be determined by him. The H&S Committee shall co-opt advisory (temporary)

members and determine the procedures of the meetings including the chairmanship.

e The H&S Committee must meet minimum monthly and consider, at least, an agreed Agenda for
the first meeting. Thereafter the H&S Committee shall determine its own procedures

12.1.4 Training & Awareness

The contents and syllabi of all training required by the Act and Regulations including any other related or
relevant training as required must be included in the Principal Contractor's Health and Safety Plan and
Health and Safety File.
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a) Training & Induction

All employees performing work or task on site that potentially impact on H&S must be competent &

have the necessary appropriate education, training & experience.

All the training must be closely aligned with the risk profile of the project; procedures must be put in
place to ensure that all workers are aware of the consequences of their work activities & benefits of
improved H&S performance.

All employees of the Principal and other Contractors must be in possession of proof of General

Induction training

b) Site Specific Induction Training
All employees of the Principal and other Contractors must be in possession of Site Specific

Occupational Health and Safety Induction or other qualifying training.

c) Other Training

All operators, drivers and users of construction vehicles, mobile plant and other equipment must be in
possession of valid proof of training.

d) Copy of the Act

The contractor shall ensure that a copy of the Act and relevant regulations is available on site for

inspection by any person engaged in any activity on the site.

13. PROJECT/SITE SPECIFIC REQUIREMENTS

The following is a list of specific activities and considerations that have been identified for the project and
site and for which Risk Assessments, Standard Working Procedures (SWP), management and control

measures and Method Statements (where necessary) have to be developed by the Principal Contractor:

a) Clearing & grabbling the area/site

b) Site establishment

c) Dealing with existing structures

d) Location of existing services

e) Boundary & Access control/Public liability exposures
f)  Protection against heat exhaustion, dehydration, wet & cold conditions
g) Dealing with HIV & aids other related diseases

h) Use of portable electrical & explosive tools

i) Any Excavation work

i) Any welding work

k) Loading & offloading of trucks
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[) Driving & operations of Construction vehicles & mobile plant
m) Temporal works and

n) Construction work as defined in the construction regulation 2014
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14.

OUTLINED DATA, REFERENCES AND INFORMATION ON CERTAIN AND/OR SPECIFIC OBLIGATORY REQUIREMENTS TO ENSURE éOMPLIANCE

Administrative & Legal Requirements

(a) OHS Act Section/ c) Subject

(b) Regulation

(1) Requirements

Construction. Regulation Notice of carrying out Construction work

Department of Labour notified
Copy of Notice available on Site

General Admin. Regulation 4 | Copy of OH&S Act (Act 85 of 1993)

Updated copy of Act & Regulations on site.
Readily available for perusal by employees.

COID Act Registration with Compensation Insurer. e Written proof of registration/Letter of good standing available on Site
Section 80

Construction. Regulation 4 & e H&S Spec received from Client and/or its Agent on its behalf

5(1) H&S Specification & Programme e OH&S programme developed & Updated regularly

Section 8(2)(d)

Construction. Regulation 7 Hazard Identification & Risk Assessment

Hazard Identification carried out/Recorded

Risk Assessment and — Plan drawn up/Updated
RA Plan available on Site
Employees/Sub-Contractors informed/trained

Section 16(2) Assigned duties (Managers)

Responsibility of complying with the OH&S Act assigned to other person/s by
CEO.

Construction. Regulation 6(1) | Designation of Person Responsible on

Site

Competent person appointed in writing as
Construction Supervisor with job description

Construction. Regulation 6(2) | Designation of Assistant for above

Competent person appointed in writing as
Assistant Construction Supervisor with job description

Section 17 & 18
General Administrative
Regulations 6 & 7

Designation of Health & Safety
Representatives

More than 20 employees - one H&S Representative, one additional H&S Rep.
for each 50 employees or part thereof.

Designation in writing, period and area of responsibility specified in terms of
GARG6 &7

Meaningful H&S Rep. reports.

Reports actioned by Management.

Section 19 & 20
General Administrative
Regulations 5

Health & Safety Committee/s

H&S Committee/s established.
All H&S Reps shall be members of H&S Committees
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Additional members are appointed in writing.
Meetings held monthly, Minutes kept.
Actioned by Management.

Section 37(1) & (2)

Agreement with Mandatories/
(Sub-)Contractors

Written agreement with (Sub-)Contractors

List of SubContractors displayed.

Proof of Registration with Compensation Insurer/Letter of Good Standing
Construction Supervisor designated

Written arrangements re.

H&S Reps & H&S Committee

Written arrangements re. First Aid

Section 24 &
General Admin. Regulation 8
COID Act Sect.38, 39 & 41

Reporting of Incidents
(Dept. of Labour)

Incident Reporting Procedure displayed.

All incidents in terms of Sect. 24 reported to the Provincial Director, Department
of Labour, within 3 days. (Annexure 1)(WCL 1 or 2) and to the Client and/or its
Agent on its behalf

Cases of Occupational Disease Reported

Copies of Reports available on Site

Record of First Aid injuries kept

General Admin. Regulation 9

Investigation and Recording of Incidents

All injuries which resulted in the person receiving medical treatment other than
first aid, recorded and investigated by investigator designated in writing.
Copies of Reports (Annexure 1) available on Site

Tabled at H&S Committee meeting

Action taken by Site Management.

Construction. Regulation 8

Fall Prevention & Protection

Competent person appointed to draw up the Fall Protection Plan
Proof of appointee’s competence available on Site

Risk Assessment carried out for work at heights

Fall Protection Plan drawn up/updated

Available on Site

Construction. Regulation
Driven Machinery
Regulations 18 & 19

Cranes & Lifting Machines Equipment

Competent person appointed in writing to inspect Cranes, Lifting Machines &
Equipment
Written Proof of Competence of above appointee available on Site.
Cranes & Lifting tackle identified/numbered
Register kept for Lifting Tackle
Log Book kept for each individual Crane
Inspection: - All cranes - daily by operator
- Tower Crane/s - after erection/6monthly
- Other cranes - annually by comp. person
- Lifting tackle(slings/ropes/chain slings etc.) - daily or before every new
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General Safety Regulation

8(1)(2)

Designation of Stacking & Storage
Supervisor.

Competent Person/s with specific knowledge and experience designated to
supervise all Stacking & Storage
Written Proof of Competence of above appointee available on Site

Construction. Regulation
Environmental Regulation 9

Designation of a Person to Co-ordinate
Emergency Planning And Fire Protection

Person/s with specific knowledge and experience designated to co-ordinate
emergency contingency planning and execution and fire prevention measures
Emergency Evacuation Plan developed:

Drilled/Practiced

Plan & Records of Drills/Practices available on Site

Fire Risk Assessment carried out

All Fire Extinguishing Equipment identified and on register.

Inspected weekly. Inspection Register kept

Serviced annually

General Safety Regulation 3

First Aid

Every workplace provided with sufficient number of First Aid boxes. (Required
where 5 persons or more are employed)

First Aid freely available

Equipment as per the list in the OH&S Act.

One qualified First Aider appointed for every 50 employees. (Required where
more than 10 persons are employed)

List of First Aid Officials and Certificates

Name of person/s in charge of First Aid box/es displayed.

Location of First Aid box/es clearly indicated.

Signs instructing employees to report all

Injuries/illness including first aid injuries

General Safety Regulation 2

Personal Safety Equipment (PSE)

PSE Risk Assessment carried out

Items of PSE prescribed/use enforced

Records of Issue kept

Undertaking by Employee to use/wear PSE

PSE remain property of Employer, not to be removed from premises GSR 2(4)

General Safety Regulation 9

Inspection & Use of Welding/Flame
Cutting Equipment

Competent Person/s with specific knowledge and experience designated to
Inspect Electric Arc, Gas Welding and Flame Cutting Equipment

Written Proof of Competence of above appointee available on Site

All new vessels checked for leaks, leaking vessels NOT taken into stock but
returned to supplier immediately

Equipment identified/numbered and entered into a register

Equipment inspected weekly. Inspection Register kept
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e Separate, purpose made storage available for full and empty vessels

General Safety Regulation Inspection of Ladders e Competent person appointed in writing to inspect Ladders
13A e Ladders inspected at arrival on site and weekly thereafter. Inspections register
kept

e Application of the types of ladders (wooden, aluminium etc.) regulated by
training and inspections and noted in register

General Safety regulation e Competent person appointed in writing to supervise the erection & inspection of
13B Ramps Ramps. Inspection register kept.
o Dalily inspected and noted in register
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15. THE PRINCIPAL CONTRACTOR’S GENERAL DUTIES

General
The Principal Contractor shall at all times ensure his status of an “employer” as referred to in the
Act, and will abide by his/her responsibilities, duties and functions as per the requirements of the
Act and Regulations with specific reference to Section 8 of the Act.
The Principal Contractor shall keep, and on demand make available, a copy of the Act on site at
all times and in addition to that he/she will introduce and maintain a file titled “Health and Safety
File”, or other record in permanent form, which shall contain all relevant aspects and information
as contemplated in the Construction Regulations. He/she will make this file available to the client
or his representative whenever necessary or on request to an interested party.
The project under control of the Principal Contractor shall be subject to periodic health and safety
audits that will be conducted by the client at intervals agreed upon between the Principal
Contractor and the client, provided such intervals will not exceed periods of one month.
The Principal Contractor is to ensure that he/she and all persons under his control on the
construction site shall adhere to the above specifications.
The Principal Contractor should note that he/she shall be held liable for any anomalies including
costs and resulting deficiencies due to delays caused by non-conformance and/or non-compliance
to the above Health and Safety Specifications and the Health and Safety Plan based on these

specifications.

Personal protective equipment and clothing

The contractor shall ensure that:

o all workers are issued with the necessary personal protective clothing;

o all workers are identifiable at all times by having the company for which they work for
printed on the back or front of their overalls; and

e clear procedures are in place for the replacement of lost, stolen, worn or damage

personal protective clothing.
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iii. Competent persons

The Principal contractor and other contractors shall appoint in writing competent persons to supervise or
inspect, as relevant, any of the following:

o formwork and support work operations;

e excavation work;

e demolition work;

e scaffolding work operations;

e suspended platform work operations;

e material hoists;

¢ bulk mixing plants;

e temporary electrical installations;

e the stacking and storage of articles on the site; and

o fire equipment.

The contractor shall appoint in writing competent persons to:
e induct employees in health and safety; and
e prepare and update as necessary a fall protection plan and to provide the construction manager

with a copy of the latest version of such plan.
16. THE PRINCIPAL CONTRACTOR'’S SPECIFIC DUTIES

The Principal Contractor’s specific duties in terms of these specifications are detailed in the Construction

Regulations as published under government notice 07 August 2014, stipulated in Section 7.

17. THE PRINCIPAL CONTRACTOR’S SPECIFIC RESPONSIBILITIES WITH
REGARD TO HAZARDOUS ACTIVITIES

The following examples of activities are identifiable as hazardous in terms of the Construction
Regulations. The contractor shall execute the activities in accordance with the following Construction

Regulations and other applicable regulations of the Act:
- Fall protection

25
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Structures

Excavation work

Demolition work

Scaffolding

Construction vehicles & mobile plant.
Water environments

Housekeeping on construction sites

Fire precautions on construction sites.

conjunction with the relevant regulations and health and safety standards as required by the Act. All

All of the above requirements will be read in

documents and records required by the Construction Regulations will be kept in the Health and Safety File

and will be made available at any time when required by the client or his representative, or on request to

an interested party.

18. GENERAL NOTES TO THE PRINCIPAL CONTRACTOR

Legal Framework

Part of legal obligations

The more important Acts and relevant subordinate/secondary legislation as well as other (inter

alia Local Government) legislation that also apply to the State as well as to State owned buildings

and premises: -

The latest issue of SABS 0142: "Code of Practice for the Wiring of Premises"
b. The Local Government Ordinance 1939 (Ordinance 17 of 1939) as amended and the

municipal by-laws and any special requirements of the local supply authority
The Fire Brigade Services Act 1987, Act 99 of 1987 as amended
The National Building Regulations and Building Standards Act 1977 (Act 103 of 1977) as

amended and relevant proclaimed Regulations (SABS 0400)
e. The Post Office Act 1958 (Act 44 of 1958) as amended
f.  The Electricity Act 1984, Act 41 of 1984

g. The Regulations of Local Gas Board(s), including Publications of the SABS Standards and
Codes of Practice, with specific reference to GNR 17468 dated 4 October 1997

h. Legislation pertaining to water usage and the environment

i. Legislation governing the use of equipment, which may emit radiation (e.g. X-Rays etc.)

j- Common Law

CONTRIBUTION TO A NATION AT WORK
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ii. General requirements

The contractor shall:

a) create and maintain as reasonably practicable a safe and healthy work environment,

b) execute the work in a manner that complies with all the requirements of the Act and all its
associated regulations, and in so doing, minimize the risk of incidents occurring;

c) conspicuously display any site specific number assigned to the construction site in terms
of the Construction Regulations 2014 at the main entrance to the site; and

d) respond to the notices issued by the employer’s health and safety agent as follows:

e Improvement Notice: improve health and safety performance over time so that repeat
notices are not issued;

e Contravention Notice: rectify contravention as soon as possible;

Prohibition Notice: terminate affected activities with immediate effect and only recommence activities when
it is safe to do so

Note: Financial penalties can be applied should Contravention Notices be issued. This should be dealt
under the sub heading “NON-CONFORMANCES” in the same document.

19. HOUSE KEEPING

Good housekeeping will be maintained at all times as per Construction Regulation No. 25. Poor
housekeeping contributes to three major problems, namely, costly or increased accidents, fire or fire

hazards and reduction in production. Good housekeeping will enhance production time.

In promotion of environmental control all waste, rubble, scrap etc., will be disposed of at a registered dump
site and records will be maintained. Where it is found to be impractical to use a registered dump site or it is
not available, the Principal Contractor will ensure that the matter is brought to record with the client or his

representative, after which suitable, acceptable alternatives will be sought and applied.

Dross and refuse from metals, and waste matters or by-products whose nature is such that they are
poisonous or capable of fermentation, putrefaction or constituting a nuisance shall be treated or disposed

of by methods approved of by an inspector.

NOTE: No employer (Principal Contractor) shall require or permit any person to work at night or after hours unless

there is adequate, suitable artificial lighting including support services in respect of Health and Safety.
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20. Facilities

The site establishment plan shall make provision for:

a) Dining room facilities

The contractor shall make provision for adequate dining room facilities for his employees on site.

b) Change rooms

The contractor shall make provision for adequate change rooms for his employees on site.

c) Ablution facilities

The contractor shall make provision for adequate ablution facilities for his employees on site.

These facilities shall be maintained by the contractor.

d) Smoking Areas

Designated smoking areas shall be established by Department of Public Works.

e) Drinking Water Facilities
The provision of drinking water facilities shall be negotiated between the Contractor and Department of

Public Works.

f) Equipment Compliance Certificates

Before equipment is brought on site valid certificates of compliance issued by a competent person shall
be presented. The equipment includes but shall not be limited to:

i.lifting equipment and lifting tackle

ii.power driven machinery

iii.electrical equipment
iv.testing and monitoring equipment

EXI DED PUBLIC WORKS PROGRAMME
CONTRIBUTIONTO A NATION AT WORK
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g) Barricading

All barricading shall be of the rigid type unless the use of non-rigid barricading has been approved in
writing by the Department of Public Works Project Manager. The contractors’ barricading standard shall

be included in the Health and Safety Plan.

Where more than one contractor is working on a site, the fixed barricading shall be clearly marked with

the company's name, site contact person as well as the contact number/s.
h) Erection of Structures for Logistic Support

Prior to site establishment Department of Public Works shall approve the contractor’s site plan.
Department of Public Works shall approve all structures erected for logistical support by the contractor.

These structures include fences, workshops, tool sheds, offices, ablution facilities, etc.
i) Salvage Yard Management

Depending on the site specific arrangements and procedures, Department of Public Works may provide

the salvage yard and the resources to manage it.

The salvage yard management shall conform to safety, health and environmental requirements. The

contractors are required to move the equipment from the place of work to the salvage yard.

j) Fall Arrest and Prevention Equipment

Approved fall prevention equipment shall be used at heights of less than 2.0 meters.
Above heights of 2.0 meters fall prevention equipment shall include fall arrest
Equipment. Users of fall arrest equipment shall, amongst other things be trained in
what an appropriate load bearing point is for connecting fall prevention equipment.
Any deviation from this requirement shall be negotiated and agreed with Department

of Public Works in writing.

k) Hazardous Chemical Substances Waste Removal

Department of Public Works shall provide a facility to collect all hazardous chemical
waste material.
The contractor shall provide adequately marked and sealable containers to transport
The hazardous chemical waste from the source to the approved Department of Public

Works disposal point.
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) Personal Protective Equipment (PPE)

Personal protective equipment issued shall be specific to the risks associated with the work to
be performed and specific to conditions on site and shall comply with South African National
Standards (SANS) or similar.
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20. LOCKOUT SYSTEMS

A system of control shall be established in order that no unauthorized person can energize a circuit, open
a valve, or activate a machine on which people are working or doing maintenance, even if equipment,
plant or machinery is out of commission for any period, thus eliminating injuries and damage to people
and equipment as far as is reasonably practicable.

Physical/mechanical lock-out systems shall be part of the safety system and included in training.

Lockouts shall be tagged and the system tested before commencing with any work or repairs.

21. IMPORTANT LISTS AND RECORDS TO BE KEPT

The following are lists of several records that are to be kept in terms of the Construction Regulations. The
lists are:

i. List of appointments
ii. List of record keeping responsibilities
ii. Inspection checklist

a) Contractor Risk Assessment Process

The risk assessment process shall include:
1) an evaluation of the method of the work to be conducted
2) the method statement on the procedure to be followed in performing the task shall be developed
3) the risk assessment will also include activities like:
i. Transportation of passengers and goods to and from site
ii. Site establishment
iii. Physical and mental capabilities of employees
iv. Others as may be specified.
4) the hazards as listed in the paragraph — Site Specific Health and Safety Hazards
5) areview plan for risk assessments shall provide for:
i. the quarterly review of all applicable risk assessments
ii. the review of an assessment if there is reason to believe that the previous assessment is
no longer valid, or there has been a change in a process, work methods, equipment or

procedures and working conditions
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iii. Risk assessment/s to be reviewed if the outcome of incident investigations and audits etc.

requires such action.

A pre - task risk assessment shall be conducted in writing on every task and be facilitated by the
team leader. All risk assessments and pre-task risk assessments shall be filed and be available on

site.

b) Risk Profile
All contractors shall submit a risk profile of the work to be conducted with their Health and Safety

Plan.

c) Risk Based Inspection Program
The inspection programme shall be risk based. The inspection plan shall form part of the Health

and Safety Plan.

22.MEASUREMENT AND PAYMENT

The payment items for Occupational Health & Safety are contained in the Bill of Quantities. The same
rules are applicable in respect of the pricing of these items as for every other payment item. Attention

is drawn to the Pricing Instructions in this document.

23.NON-CONFORMANCES

Should, at any time, the works, or part of the works, be stopped due to unsafe acts or non-compliance with
the Clients or PCs H&S Plan; neither the PC nor any other Contractor shall have a claim for extension of

time or any other compensation.
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Minor: Medium: Severe

Penalty: R50/count Penalty: R500/count and a Penalty: R5000/count, a non-
non-conformance conformance and/or activity
stoppage
Non-use of PPE supplied Toilets not supplied or regularly | Contractors working without
serviced; lack of drinking water | Health and Safety Plan
approval
Non completion of registers for | Contractors not audited Workers transported in
plant and equipment on site contravention of the OHS plan

or legal requirements
Lack of H&S signage at work Working without training or the Invalid Letters of Good

areas appropriate, approved H&S Standing
method statements
Tools and equipment identified | Legal non-conformances Non-compliance with traffic
in poor condition during identified during the previous accommodation requirements:
inspections audit and not addressed within | layout or physical conditions

the agreed time frame
No monthly OHS report at site Any serious breach of legal
meeting to report on requirements

No certificates of fitness for
workers as required
Working without approved
method statements

4.8 Failure to Comply with Provisions

Failure or refusal on the part of the PC or their Contractors to take the necessary steps to ensure the safety

of workers and the general public in accordance with these specifications or as required by statutory

authorities or ordered by the engineer, shall be sufficient cause for the engineer to apply penalties as follows:

0] A penalty as shown in the Table above shall be deducted for each and every occurrence of non-
compliance with any of the requirements of the H&S Specification.

(ii) In addition a time-related penalty of R500,00 per hour over and above the fixed penalty may be
deducted for non-compliance to rectify any non-conformance within the allowable time after a site
instruction to this effect has been given by the Client’s representative. The site instruction shall
state the agreed time, which shall be the time in hours for reinstatement of the defects. Should the
Contractor fail to adhere to this instruction, the time-related penalty shall be applied from the time

the instruction was given.

The payment items for Occupational Health & Safety are contained in the Bill of Quantities. The same rules
are applicable in respect of the pricing of these items as for every other payment item. Attention is drawn

to the Pricing Instructions in this document.
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24 . INSPECTIONS, FORMAL ENQUIRES AND INCIDENTS
1. The contractor shall inform the relevant safety representative:

i. beforehand of inspections, investigations or formal inquiries of which he has been notified by
an inspector; and

ii. assoon as reasonably practicable of the occurrence of an incident on the site.

2. The contractor shall record all incidents and notify the employer’s health and safety agent of any
incident, except in the case of a traffic accident on a public road, as soon as possible after it has
occurred and report such incidence to an inspector of the department of labour and notify the
Provincial Director of the Department of Labour of such incident within 7 days on the prescribed
form.

3. The contractor shall investigate all incidents and issue the employer’s health and safety agent with
copies of such investigations.

4. The contractor shall in the event of an incident in which a person dies, or is injured to such an
extent that he is likely to die, or suffered the loss of a limb or part of a limb:

i. notify the Provincial Director of the Department of Labour of such incident by telephone,
facsimile or similar means of communication;

ii. ensure that no person disturbs the site at which the incident occurred or remove any
article or substance involved in the incident therefrom, without the consent of an
inspector, unless an action is necessary to prevent a further incident, to remove the
injured or dead, or to rescue persons from danger;

iii. and provide the Provincial Director of the Department of Labour with a report which
includes the measures that the contractor or his subcontractor intend to implement to

ensure a safe site as reasonably practicable.

5. The contractor shall notify the Provincial Director of the Department of Labour of the death of any

person which results from injuries sustained in an incident.
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25. EMERGENCY PROCEDURES

The contractor shall submit for acceptance to the employer’s health and safety agent an emergency
procedure which include but are not limited to fire, spills, accidents to employees, exposure to hazardous

substances, which:

¢ identifies the key personnel who are to be notified of any emergency;
e sets out details including contact particulars of available emergency services; and

¢ the actions or steps which are to be taken during an emergency.

The contractor shall within 24 hours of an emergency taking place notify the employer’s health and safety

agent in writing of the emergency and briefly outline what happened and how it was dealt with.
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IMPORTANT CONTACT DETIALS

(FOR HEALTH & SAFETY ASPECTS ONLY)

The contractor is to add all the important contact information about essentials services, support and assistance.

SERVICE NUMBER CONTACT PERSON

Hospital

Ambulance

ke N Water
Electricity
=

(.) Police

Fire Brigade
%//{ Engineer

ADD OTHER IMPORTANT HEALTH & SAFETY CONTACT DETAILS AS MAY BE FOUND

NECESSARY.
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PART C2: PRICING DATA

C2.1 Pricing Instructions
C2.2 Pricing Schedule
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C2.1 Pricing Instructions

Pricing Instructions mean the criteria as set out below, read together with all Parts of the contract document, which
it will be deemed in the contract that the Tenderer has taken into account when developing his prices.

1. The bid is the refurbishment of an existing building.

2. The contractor shall

3. The rates, sums, percentage fees and prices in the Proposal are to be fully inclusive prices for the work
described under the several items. Such prices and rates are to cover all costs and expenses that may
be required in and for the execution of the work described (design and construct) in accordance with
the provisions of the Scope of Work, and shall cover the cost of all general risks, liabilities, and
obligations set forth or implied in the Contract Data, as well as overhead charges and profit. Where
time-based rates are quoted, such shall include for all payments to administrative, clerical and
secretarial staff used to support professional and technical staff.

4. All other rates, sums, percentage fees or prices (as applicable) tendered in the Proposal shall be final
and binding and shall not be subject to any variation throughout the period of the contract.

5. Payments will be based on the completion of activities provided that reasonable progress towards the
completion of the activity within the estimated budget is demonstrated.
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C2.2 PRICING SCHEDULE

PROJECT: EMERGENCY REPAIRS OF MEDIUM VOLTAGE(11KV) UNDEGROUND
CABLE AND 100KVA CONTROL PANEL BACK-UP GENERATOR PANEL AT
BATHANDWA NDONDO OFFICE PARK.

The proposal from the service provider shall be deemed to be full compensation for the work as specified.
The offer includes, the health and safety plan, the supply of all materials, labour, supervision, tools,
equipment, services and deliverables necessary to carry out and complete the: EMERGENCY REPAIRS
OF MEDIUM VOLTAGE(11KV) UNDEGROUND CABLE AND 100KVA CONTROL PANEL BACK-UP
GENERATOR PANEL AT BATHANDWA NDONDO OFFICE PARK.

Further, the offer includes all transport, advertising, accommodation, safety, security, quality control,

overheads, profit, risks, printing and escalation and incidental costs incurred for the successful completion
of the work.
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BILLS OF QUANTITIES

CHR5-22/23-0010

i Unit | QTY | Rate | Amount
A PRELIMINARIES AND GENERAL
A. _AIIow for following as described and called for in BIFSA
conditions of Subcontractor
Items that are in repairs to existing and prices are to include
for taking out damaged items, safely disposing thereof,
preparing and installing new items.
All repairs/servicing are to conform to the relevant SANS
A.01 | Contractual Items
AOL1 All condlt.lo.ns of contract including the JBCC MWA, Edition 4.1 Sum 1
(2005) original copy
Statutory & regulatory requirements Sum
A.01.2 1
Sum
A.01.3 | Attendance of progress meeting as required 1
A.02 | Fixed Price Items
A.02.1 | Erection of stores Sum 1
Establishment of
- Sum
A.02.2 | communication 1
Removal of site on Sum
A.02.3 | completion 1
A.03 | Variable Items
A.03.1 | Variable w.r.t Contract Value Sum 1
Variable w.r.t Contract Sum
A.03.2 | Period 1
A.04.1 | HEALTH AND SAFETY
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The Contractor is to comply with the requirements set out in
the Construction Regulations, 2003 issued under the
Occupational Health and Safety Act, 1993 (Act No. 85 of 1993)

Item 1
and any amendments thereto.
A Health & Safety Plan needs to be submitted to the
Department for approval prior to site handover and
A.04.2 | commencing any work.
A.05 | Other requirement(specify) ‘ ‘
ALD5.1 | oot Sum 1
ALD5.2 | et e Sum 1
ALD5.3 | ot et s Sum 1
AL05.3 | e Sum 1
Carried to Summary of Section A R
Unit Qrty Rate Amount
B 11kV CABLE REPLACEMENT
B.01.1 | EXCAVATION, TRENCHING AND BACKFILLING
Excavate a trench of 450mm width, 1000mm deep and back
. m 250
fill.
B.01.2 | 70mm? 3CORE XLPE 11kV UNDERGROUND CABLE
Supply and replace faulty cable with 70mm? XLPE 11kV
m 250
underground cable.
B.01.3 | 70mm? BARE COPPER EARTH WIRE
Supply and install 70mm?2 BCEW. To be laid along 11kV XLPE
m 250
cable.
B.01.4 | 160mm PVC CABLE SLEEVE
Supply and install 160mm PVC sleeves m 250
B.01.5 | 11kV CABLE TERMINATION KIT
Supply and install 70mm?2 XLPE 11KV cable indoor no )
termination.
B.01.6 | 11KV CABLE JOINT
Supply and install 70mm? XLPE 11kV cable joint. no 1
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Carried to Summary of Section B
Unit QrYy Rate Amount
C FAULT FINDING
C.01.1 | CABLE FAULT FINDING
Allow for cable tracing and fault identification in the whole sum 1
network system
Carried to Summary of Section C R
Unit Qrty Rate Amount
D GENERATOR REPAIRS
D.01.1 | 100kVA AMF PANEL
Supply 100kVA generator DSE 7220 control Panel and sum 1
accessories.
INSTALLATION, FITMENT, TEST AND COMMISIONING OF
D.01.2
PANEL
Install, fit, test and commissioning the 100kVA generator
panel and Supply and fit new battery (674DS—RED 12V, sum 1
105AH)
D.01.3 | GENERATOR MAIJOR SERVICE
sum 1
Supply service equipment and service the generator
D.01.4 | 250A AUTOMATIC TRANSFERE SWITCH
Supply and install 250A automatic transfer switch of another no. 1
Generator.
D.01.5 | 50PPM DIESEL
Litre 240
Supply and deliver 50 ppm diesel for the generator
Carried to Summary of Section D R
Unit Qrty Rate Amount
E CHANGE OVER SWITCH REPLACEMENT
E.01.1 | 250A AUTOMATIC TRANSFER SWITCH
Supply and install 250A automatic transfer switch of another no. 1
Generator.
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E.01.2

TEST AND COMMISSIONING

Test and commissioning the generator with the new sum

automatic transfer switch

Carried to Summary of Section E

FINAL SUMMARY

EMERGENCY REPAIRS OF MEDIUM VOLTAGE(11KV) UNDEGROUND CABLE AND 100KVA
BACK-UP GENERATOR PANEL AT BATHANDWA NDONDO OFFICE PARK.

SUMMARY PAGE

Priced Bill

SECTION A:
PRELIMINARY AND
GENERAL

SECTION B : 11kV CABLE REPLACEMENT

SECTION C : FAULT FINDING

SECTION D : GENERATOR REPAIRS

SECTION E : CHANGE OVER SWITCH REPLACEMENT

SUB- TOTAL

CONTINGENCIES

Allow 10% of Sub-
total for
contingencies

SUB-TOTAL.:

€32 7=
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X 2

ADD VALUE ADDED
TAX (15%):

TOTAL INCL. VAT
(CARRIED
FORWARD TO FORM
OF OFFER)
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PART C3: SCOPE OF WORKS
The Works comprise the following elements, which are defined in the following detailed
specifications:

e Underground cable fault finding

e |Installation of new underground cable

¢ Replacement of generator control panel

e Major servicing of the generator with faulty control panel

e Dieselfill-up of the faulty generator

¢ Replacement of change over switch for another generator
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TABLE OF CONTENT FOR SCOPE OF WORK:
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C3.1. KNOWLEDGE

e This specification is for the emergency repairs of medium voltage (11kV) underground
cable, 80kVA and 100kVA back-up generators at BATHANDWA NDONDO OFFICE
PARK in Komani. All work shall as a minimum be executed according to the
manufacturer’s requirements, this specification and the latest revisions of the following
standards, regulations and specifications:

i) SANS 10142: The Wiring of Premises Part 1: Low Voltage Installations.

ii) Occupational Health and Safety Act and all Regulations.

iii) SANS 10198: The selection, handling and installation of electric power cables of rating
not exceeding 33kV Part 8: Cable laying and installation

iv) SANS 10198: The selection, handling and installation of electric power cables of rating
not exceeding 33kV Part 13: Testing, commissioning and fault location

v) Department of Public Works specification PW371: Specification of Materials and
Methods to be used and is available from National Public Works website.

vi) SANS 8528 Reciprocating internal combustion engine driven alternating current
generating sets.

vii) SANS 60034 Rotating electrical Machines

viii) SANS IEC 60947 Low Voltage Switchgear

iX) OHSACT Occupational Health and Safety Act.

X) Department of Public Works Quality Specification Parts A, B and C.

xi) Local municipality by-laws for generator installations. (To be obtained from local
municipality)

xii) All other relevant specifications, standards and documents whether referenced in the
above documents or not.

This specification is supplemental to the above and more specific. Any conflicting information
must be referred to the engineer for clarification.

e The 11kV underground cable forms part of the 11kV ring network at Bathanda Ndondo
Office Park as shown on figure 1 of annexure A( Cable routes shown in the diagram
may not be 100% accurate).

e The back-up generators are intended for use by the department of forensic and the
department of agriculture when a planned or unplanned power outage occurs from
the municipal supply.
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C3.2. BID DOCUMENT

All documents submitted must be clearly marked, without alterations and no pages may be
removed.

C3.3. LEGAL REQUIREMENTS

During the supply, installation and commissioning all work shall be carried out according to the
requirements of the Occupational Health and Safety Act and regulations and the health and safety
plan. After completion each site/building/ shall comply to all the fire safety requirements as
specified in the Occupational Health and Safety Act and regulations as well as the national building
regulations as per SANS 10400 and with professional conduct and industry norms.

C3.4. WARRANTY

The contractor is to guarantee any item, plant, equipment and accessories repaired, serviced,
maintained or supplied and installed for a period of twelve months against any latent or obvious
defects and non-conformance from date of completion and certification of the annual service
and/or installation. Any such defects and/or failure that may occur or become evident during the
twelve-month guarantee period shall be rectified within twenty-four (24) hours after being notified
of the occurrence of the defect.

If the nature of the defect is such that it cannot be rectified within 24 hours, the repair time shall
be mutually agreed between DPW and the appointed contractor. In the event that such failure
and/or defect constitute a threat to the health and safety of the user and/or occupants, the
contractor shall take immediate steps to rectify the fault. The contractor shall also submit to the
Department of Public Works and Infrastructure a full report describing the nature of failure, cause
of failure and possible methods to prevent failure in the future.

C3.5. SITE
e The repairs of the generator panel and MV underground cable are to be carried out at
Bathanda Ndondo Office Park in Komani.
e The site is in use on a daily basis and safety precautions must be taken into account to
prevent injuries.

C3.6. CONTRACT PERIOD

The repairs, servicing and installation of the underground cable and generators shall be done
over a period of three months, excluding the guarantee period, commencing from the date of
letter of award, or until work to the amount of the contract sum is completed — whichever event
occurs first.
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C3.7. MAKING GOOD TO TRADES AND CLEARING SITE

After completion of any form of work during the contract period, all trades shall be made good
and left in a clean and neat condition.

C3.8. SCOPE OF WORK

The successful bidder is required to perform cable fault finding of 11kV underground cable and
repair it by replacing it with a new cable. For the generator panel, the successful bidder is required
to install a new panel of the generator, replace all components of the panel that are faulty or
damaged.

The contractor is further required to provide all necessary equipment kits for a complete once-off
major service of the generator and fill-up the generator with diesel. Lastly, the contractor is
required to replace an automatic transfer switch of another generator rated 80kVA. Upon
appointment, the successful bidder is required to provide a works programme which will indicate
how the work will be executed.

C3.9. EXTENT OF WORK

The Works comprise the following elements, which are defined in the following detailed
specifications:

e Underground cable fault finding

¢ |Installation of new underground cable

¢ Replacement of generator control panel

e Major servicing of the generator with faulty control panel

e Dieselfill-up of the faulty generator

¢ Replacement of change over switch for another generator

C3.10.SPECIFIC SCOPE OF WORK

10.1. Cable fault finding

The cable fault locator equipment of the contractor shall be capable of locating /detecting all high
voltage distribution underground (Paper Insulated /XLPE) power cable fault up to 33 KV
network.

The fault finding equipment shall be properly wired and capable of detecting the following faults
in underground cables:
e Open circuit
Short circuit
Low insulation
Lashing
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e Earth
e Series Resistance

After all fault finding procedures are done, it is the responsibility of the contractor to submit a
technical report that will include information such as the type of fault that occurred in the cable,
the cause of the fault, the results of test that were conducted during fault finding procedures and
professional recommendations for the electrical fault in question.

10.2. Handling and laying of 11kV underground cable

10.2.1.Trenching

11kV cable shall generally be laid at a minimum depth of 2000mm below ground level and
a minimum width of 450mm. The Contractor must take all the necessary precautions to
prevent trenching work being in any way a hazard to the public, and to safeguard all
structures, roads, sewer works or other property from any risk of subsidence and damage.

10.2.2.Bedding

The cable shall be laid in a bedding of soft sand or sifted soil, 50mm below and 150mm above
the cable. Clay soil will not be accepted as bedding.

10.2.3.Laying

Cable shall be removed from the drum in such a way that no twisting, tension or mechanical
damage is caused, and must be adequately supported at short intervals during the whole
operation. Particular care must be exercised where it is necessary to draw cables through
pipes and ducts, to avoid abrasion, elongation or distortion of any kind. The ends of such
pipes and ducts shall be sealed to approval after the drawing in of the cables.

10.2.4.Backfilling

Backfilling after bedding is to be carried out with a proper grading of the material to ensure
settling without voids, and the material is to be tamped down after the addition of every
150mm. The surface is to be made good as required.

10.2.5.Protection of cable

Danger tape to specification shall be placed 400mm above all MV and main feeder cables
along the entire length of the trench. Where so directed by the Engineer, a concrete layer shall
be placed over the bedding layer in order to give the cable additional protection.

At road crossings, cable sleeves shall be installed at a minimum depth of 2000mm, and as
instructed by the Engineer.
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The danger tape shall be 150mm wide yellow plastic with lightning flash printed onto the
tape at intervals.
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The tape shall comply with SANS 1091

10.2.6. Road Crossings

Cable sleeves for road crossings shall not be installed less than 2000mm below the final street
level. Unless otherwise specified two additional sleeves all of the same size shall be installed
for future use at each road crossing.

On completion of the installation of sleeves all ends shall be sealed to prevent the ingress of
dirt and moisture, after installation of the cables the sleeves shall be resealed. After installation
of the sleeves the trench shall be backfilled and tamped down in layers of 50mm to achieve a
density of 95% modified AASHTO. Sleeve end positions shall be marked with an approved
cable marker.

10.2.7. Cable markers

Cable route markers of approved manufacture shall be provided at each end of an
underground cable route and at all points where such routes deviate from a straight line. Each
cable marker shall be buried with its upper face 100mm above the natural ground level.

10.3. Generator repairs
10.3.1. Generator panel repairs

The contractor is required to repair the faulty panel by installing a new panel and replace all
the faulty or damaged parts of the existing panel. After repairs are completed, commissioning
tests must be done in order to ensure proper functionality of the generator.

10.3.2. Once-off major service

As a minimum requirement, the major service specification is to include the following tasks
but not limited:

Change engine oil and oil filter.

Change fuel filter.

Change air filter.

Clean the crankcase breather.

Check coolant concentration.

Flush line cooling system.

Perform load bank testing.

Inspect and adjust alternator and fan belts
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10.4. Replacement of Automatic Transfer Switch

The successful contractor is required to replace the faulty automatic transfer switch of 80kVA
generator. The new automatic transfer switch must be able to fit in the space of the existing
change over switch and compatible with the control module DSE 7320. It must also have the
following minimum electrical design specifications:

e Rated Current (I;): 250A
¢ Impulse Withstand Voltage (U): 12kV
e Breaking current (lcw): 15kA /100ms

C3.11.REPORTING

It is required of the contractor to report to the DPWI Engineer before commencing with any
work to ensure proper liaison and supervision of all work carried out. The contractor is to
submit a report/checklist of all tasks performed during service.

C3.12.FUNCTIONING

The contractor shall not alter the functioning or design of any piece of equipment or part
thereof, without the prior written consent of the Engineer.

C3.13. SUPERVISION

The work shall at all time, for the duration of the contract be carried out under the supervision
of a competent representative of the contractor. All electrical work shall be performed by
registered or licensed staff of the Contractor, as required by legal statute. Copies of
registration or license documents shall be submitted at the beginning of this contract. Any
repair/maintenance and servicing done by a non-registered person shall be regarded as
incomplete and therefore not paid for.

C3.14.SAMPLES AND ALTERNATIVES

All material used shall comply with the relevant SANS documents. DPW reserves the right to
specify the equipment and or materials utilised in the works. No alternatives to equipment and
or materials are to be used unless written approval is obtained from the designated DPW
official. All materials used and installed to be SABS approved and clearly marked as such
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C3.15.EQUIPMENT DESCRIPTION

The tables below are the description of the faulty cable and generators that need to be

repaired:
Description of Generator with faulty panel

Engine make John Deer

Engine number CD6068C065332

Rated power 100kVA

Rated voltage 400V

Number of phases 3phase

Phase rotation Clockwise

Panel AMF canopy set
Controller DSE 7220

Description of Generator with faulty change over switch

Engine make John Deer

Rated power 80kVA

Rated voltage 400V

Number of phases 3phase

Panel AMF canopy set
Controller DSE 7320

Existing underground cable description

Cable type PILCDSTA

Number of cores Three core

Cable size 70mm?

Rated voltage 11kV

Approximate Cable length 250m
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C.4: SITE INFORMATION

EMERGENCY REPAIRS OF MEDIUM VOLTAGE (11KV) UNDEGROUND CABLE
Project Title: AND 100KVA BACK-UP GENERATOR PANEL AT BATHANDA NDONDO OFFICE
PARK.
Tender No.: CHR5-22/23-0010
4.1 GENERAL

The site is located in Bathanda Ndondo Office Park.

4.2 Ground Conditions

N/A
4.3 Underground Services

Responsibility of Contractor.

4.4 Environmental Issues

Contractors to be compliant to Environmental Management Act.

4.5 Adjacent Buildings
N/A

4.6 Location Map

Bathanda Ndondo Office Park
Co-ordinates: -31.925503, 26.908364
Altitude: 1075m

4.7 Climate

Average temperature is 20.4°C
The month with the highest relative humidity is February (66.04 %).
The month with the lowest relative humidity is August (42.23 %).
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Figure 1: Komani Office park Electrical network
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Figure 2: Faulty Generator
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Figure 3: Control panel of the generator
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Figure 4: Burned wires inside the control panel
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Figure 5: Faulty Automatic Transfer Switch
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