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T1.1 Tender Notice and Invitation to Tender  

 
 
The Eastern Cape Department of Public Works and Infrastructure invites contractors with the CIDB grading of 5GB OR 

Higher in the following Class of works General Building (GB) to tender for the “REPAIRS AND RENOVATIONS TO 

KING PHALO HOUSE OFFICE BUILDING BHISHO  contract. The contract will be based on the JBCC Edition 6.2 of 

2018 and the Eastern Cape Public Works and Infrastructure will enter into a contract with the successful tenderer.  

 
Only tenderers who have suitable experience and suitably qualified personnel in providing similar services to those that are 
required are eligible to submit tenders. 
 
Bid documents are downloadable free of charge from the Eastern Cape Department of Public Works and Infrastructure website 
(www.ecdpw.gov.za/tenders). Bid documents will be available on 24 NOVEMBER 2025. No bid documents will be available 
at departmental offices. 
 
There will be a compulsory briefing meeting on 03 DECEMBER 2025, at King Phalo House Bhisho . Prospective bidders 
are to meet at main entrance of the King Phalo House   at 11h00. 
 
Queries relating to the issue of these documents may be addressed in writing to through email: 

nokuthula.hlonitshwayo@ecdpw.gov.za Technical enquiries: may be addressed in writing to Mr K. Matuntuta   – 

email: Kolekile.matuntuta@ecdpw.gov.za.  

 
The closing time for receipt of tenders by the ECDPWI is 11:00am on 16 JANUARY 2026. Tender will be open in public. 

It is the responsibility of the tenderer/s to ensure that bid documents /proposals are submitted on or before closing time and 
the correct location as the department will not take responsibility of wrong delivery. Tenderers using courier services for 
delivery of their bid documents must ensure the delivery is at the correct place / location and time as the department will not 
be held responsible for wrong delivery and must Not be delivered to Departmental officials. The Department will not accept 
responsibility if bids received by officials are not timely deposited in the tender Box.  

Tenders may only be submitted on the tender documentation that is issued. Tenderers must be registered on the National 
Treasury Central Supplier Data Base and proof of registration must be submitted with the proposal (https://secure.csd.gov.za).  

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender Data. 

B. TENDER SUBMISSIONS:  
 

Bids must be submitted in sealed envelopes clearly marked “SCMU5-25-26-0006 AMR INF”: “REPAIRS AND 
RENOVATIONS TO KING PHALO HOUSE OFFICE BUILDING BHISHO” must be deposited in the tender 

box, DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE, CORNER OF SCHOLL & AMALINDA MAIN ROAD, 
AMALINDA, BLOCK B BUILDING- RECEPTION AREA, EAST LONDON. 
  
 
C. BID EVALUATION: 
 
This bid will be evaluated in Two (2) phases as follows: 
 
Phase One: Compliance, responsiveness to the bid rules and conditions 

Phase Two: Preferential Procurement Policy Framework Act (PPPFA), and Preferential Procurement   Regulations 2022. 

 
PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT (PPPFA) AND PREFERENTIAL PROCUREMENT 

REGULATIONS 2022 POINTS WILL BE AWARDED AS FOLLOWS:  

\Maximum points on price  -           80 points 
Maximum points for Specific Goals  -           20 points 
Maximum points   -           100 points 

http://www.ecdpw.gov.za/tenders
mailto:nokuthula.hlonitshwayo@ecdpw.gov.za
mailto:Kolekile.mathuntutha@ecdpw.gov.za
https://secure.csd.gov.za/
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C. BID SPECIFICATIONS, CONDITIONS AND RULES 

1. The minimum specifications, other bid conditions and rules are detailed in the bid document under Tender Data 
2. The Department of Public Works and Infrastructure SCM policy applies. 
3. Tender validity period is 90 days. 

 
 
D. ENQUIRIES WITH REGARD TO THIS ADVERT MAY BE DIRECTED TO:  
 

SCM RELATED ENQUIRIES  

Ms N. Hlonitshwayo  

Tel No: 0437115733 

Email Address: nokuthula.hlonitshwayo@ecdpw.gov.za 

 

TECHNICAL ENQURIES 

Mr K. Matuntuta  

Tel No 0798222874  

Email Address: kolekile.matuntuta@ecdpw.gov.za.  

 

FOR COMPLAINTS, FRAUD, & TENDER ABUSE: 
Call: 0800 701 701 
 
 
 
 

 
 
 
 
 
 
 

 

 

 

 

mailto:nokuthula.hlonitshwayo@ecdpw.gov.za
mailto:ntombikayise.sokupai@ecdpw.gov.za
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T1.2 Tender Data 

The conditions of tender are the latest edition of SANS 10845-3, Standard conditions of tender. 
SANS 10845-3 makes several references to the Tender Data for details that apply specifically to this tender. The Tender Data shall have 
precedence in the interpretation of any ambiguity or inconsistency between it and the provisions of SANS 10845-3 and as contained in 
Annexure C of Standard for Uniformity in Construction Procurement (Board Notice 423 of 2009 Government Gazette No 42622 of 
August 2019). 
Each item of data given below is cross-referenced to the clause in SANS 10845-3 to which it mainly applies 

Clause number Tender Data 

3.1 The Employer is Eastern Cape Provincial Treasure The policy of the employer will apply 

3.2 The tender documents issued by the employer comprise the following documents: 
THE TENDER 
Part T1:  Tendering procedures 
  T1.1  -  Tender notice and invitation to tender 
  T1.2  -  Tender data 
Part T2:  Returnable documents 
  T2.1  -  List of returnable documents 
  T2.2  -  Returnable schedules 
THE CONTRACT 
Part C1:  Agreements and Contract data  
  C1.1  -  Form of offer and acceptance 
  C1.2  -  Contract data 
  C1.3  -  Dispute Resolution Mechanism 
  Part C2:  Pricing data 
  C2.1  -  Pricing Instructions 
  C2.2  -  Bills of Quantities 
Part C3:  Scope of work 
  C3   -   Scope of work 
Part C4: Site information 
  C4   -   Site information 

3.3 The tender documents issued by the employer comprise the documents listed on the contents page 

3.4 The employer’s agent is: 
Name: Kolekile Matuntuta  

Eastern Cape Department of Public Works & Infrastructure  

Corner of Scholl and Amalinda Main Road,  

Amalinda 

East London 

Tel: 0798222874  

E-mail: kolekile.matuntuta@ecdpw.gov.za 
 
The Employer is: 
Eastern Cape Provincial Treasury  
Tyamzashe Building,  
Independence Avenue,  
Bhisho 

3.5 The language for communications is English 

3.6 The competitive negotiation procedure shall be applied.   

3.7 Method 2:  Two (2) stage procurement procedure shall be applied. 

4 Tender’s obligations 

mailto:kolekile.mathuntutha@ecdpw.gov.za
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4.1 
 
 

The following tenderers who are registered with the CIDB, or are capable of being so registered prior to the evaluation of submissions, 
are eligible to have their tenders evaluated:  
a)   contractors who have a contractor grading designation equal to or higher than a contractor grading designation determined in 
accordance with the sum tendered, or a value determined in accordance with Regulation 25 (1B) of 25(7A) of the Construction Industry 
Development Regulations, for a CIDB Grade 5GB or Higher class of construction work; and 
b)  contractors registered as potentially emerging enterprises with the CIDB who are registered in one contractor grading designation 
CIDB Grade in terms of a) above and who satisfy the following criteria: N/A 

1) Potential to develop and qualify to be registered in that higher grade as determined in accordance with the provisions of 
the CIDB Specification for Social and Economic Deliverables in Construction Works Contracts;  and 

2) whom the employer agrees that they will provide the financial, management or other support that is considered appropriate 
to enable the contractor to successfully execute that contract.  

 
Joint ventures are eligible to submit tenders provided that: 
1.  every member of the joint venture is registered with the CIDB; 
2.  the lead partner has a contractor grading designation in the   CIDB Grade GB class of  construction work;  and 
3. the combined contractor grading designation calculated in accordance with the Construction      industry Development Regulations 
is equal to or higher than a contractor grading designation      determined in accordance with the sum tendered for a CIDB Grade 
5GB or Higher class of construction work or a value determined in accordance with Regulation 25 (1B) of 25(7A) of the Construction 
Industry Development Regulations. 

4.2 The employer will compensate the tender as follows JBCC Edition 6.2 of 2018 The employer will not compensate the tenderer for 

any costs incurred in attending interviews or making any submissions in the office of the employer. 

4.3 It is the responsibility of the tenderer to check the tender documents on receipt for completeness and notify the employer of any 
discrepancy or omission. 

4.4 Confidentiality and copyright of documents 
Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued by the employer only for 
the purpose of preparing and submitting a tender offer in response to the invitation. 

4.5 Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications, conditions of contract 
and other publications, which are incorporated into the tender documents by reference. 

4.6 Acknowledge receipt of addenda to the tender documents, which the employer may issue, and, if necessary, apply for an extension 
to the closing time stated in the tender data, in order to take the addenda into account. 

 4.7 The arrangements for a compulsory clarification meeting are as stated in the Tender Notice and Invitation to Tender.  
Tenderers must sign the attendance list in the name of the tendering entity. Addenda will be issued to and tenders will be received 
only from those tendering entities appearing on the attendance list.  
Tender documents will not be made available at the clarification meeting  

4.8 Seek clarification  
Request clarification of the tender documents, if necessary, by notifying the employer at least 7 (Seven) working days before the 
closing time stated in the tender data. N/a 

4.9 Tenderers are required to state the rates and currencies in Rands. 
Include in the rates, prices, and the tendered total of the prices (if any), all duties, taxes which the law requires to be paid [except 
value added tax (VAT)], and other levies payable by the successful tenderer, that are applicable 14 days before the closing time 
stated in the tender data. Show the VAT payable by the employer separately as an addition to the tendered total of the prices. 
Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment except as provided for in the 
conditions of contract identified in the contract data. 
State the rates and prices in monetary value of the contract unless otherwise instructed in the tender data. 

4.10 Do not make any alterations or additions to the tender documents, except to comply with instructions issued by the employer or to 
correct errors made by the tenderer and ensure that all signatories to the tender offer initial all such alterations. 
Do not make erasures using masking fluid. 

4.11 Main tender offers are not required to be submitted together with alternative tenders.  

4.12 No alternative tender offers will be considered 
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4.13.1 Parts of each tender offer communicated on paper shall be submitted as an original.  
Submit 
a) the parts of the tender offer communicated on paper as an original plus the number of copies stated in the tender data, with a 
translation of any documentation in a language other than the language of communication established in 3.5, and 
b) the parts communicated electronically by the employer of its agents on paper format with the tender. 

4.13.2 Sign the original and all copies of the tender offer where required in terms of the tender data. 
State in the case of a joint venture which of the signatories is the lead partner whom the employer shall hold liable for the purpose of 
the tender offer. 
NOTE The employer holds all authorized signatories liable on behalf of the tenderer. 

4.13.3 A tender security in the amount of N/A is required and shall remain valid for a period not exceeding N/A days after the closing date 
for tender offers. 
The form of the tender security shall not differ substantially from the sample provided in Annex D of SANS 10845-3. 

4.13.4 
         
           
         

The employer’s details and address for delivery of tender offers and identification details that are to be shown on each tender offer 
package are:  
Location of tender box:    Department of Public Works, Amathole Regional Office, Corner of Scholl and Amalinda Main Road, 
Amalinda at Block B Building – Reception Area, East London 
Physical address:  CORNER OF SCHOLL AND AMALINDA MAIN ROAD, AMALINDA, 5247 

Identification details: SCMU5-25-26-0006 AMR INF REPAIRS AND RENOVATIONS TO KING PHALO 

HOUSE OFFICE BUILDING BHISHO “closing time and date: 16 JANUARY 2026 at 11:00 

4.13.5 The tenderer is required to submit with his tender the following certificates: 
1)  a copy of the CSD report showing, amongst other things, that tax matters of the service provider are in order the South African 
Revenue Services. In the case of a Joint Venture/Consortium/Sub‐contractors each party must submit a separate CSD report 
showing, amongst other things, that tax matters of the service provider are in order the South African Revenue Services. 
2)  CIDB Grading certificate or CRS number. 

4.13.6 A two-envelope procedure will not be required. 

4.13.7 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted. The tenderer accepts that the employer does 
not assume any responsibility for the misplacement or premature opening of the tender offer if the outer package is not sealed and 
marked as stated. 

4.14 The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to Tender. 
Ensure that the employer receives the tender offer at the address specified in the tender data not later than the closing time stated 
in the tender data. Proof of posting shall not be accepted as proof of delivery. 
Accept that, if the employer extends the closing time stated in the tender data for any reason, the requirements of the standard 
conditions of tender in this part of SANS 10845 apply equally to the extended deadline. 

4.15.1 The tender offer validity period is 90 days.  
Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period stated in the tender data after the 
closing time stated in the tender data. If requested by the employer, consider extending the validity period stated in the tender data 
for an agreed additional period, with or without any conditions attached to such extension. Extend the period of the tender security, 

if any, to cover any agreed extension requested by the employer. 

4.15.2 Placing of contractors under restrictions / withdrawal of tenders 
If any tenderer who has submitted a tender offer or a contractor who has concluded a contract has, as relevant: withdrawn such 
tender or quotation after the advertised closing date and 
time for the receipt of submissions; after having been notified of the acceptance of his tender, failed or refused to commence the 
contract; had their contract terminated for reasons within their control without reasonable cause; offered, promised or given a bribe 
in relation to the obtaining or the 
execution of such contract; acted in a fraudulent, collusive or anti-competitive or improper manner or in bad faith towards the 
Provincial Government; or, made any incorrect statement in any affidavit or declaration with regard to a preference claimed and is 
unable to prove to the satisfaction of the Provincial Government that the statement was made in good faith or reasonable steps 
were taken to confirm the correctness of the statements, such tenderer/s may be placed under restriction from tendering with the  
state.  
Procedures are outlined in the EC SCM Policy for Infrastructure procurement and Delivery Management and also on cidb Inform 
Practice Note #30. Excerpts of the policy can be availed on request of any interested tenderer. 

4.16 Access shall be provided for the following inspections, tests and analysis: N/A 
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4.17 the preferred tenderer will be required to submit an approved insurer undertaking to provide the Performance Bond / Guarantee / 
Surety / Security to the format and/or standard as per DPWI policy 

5 Employer’s undertakings 

5.1 The Employer will respond to requests for clarification received up to Seven (7) working days before the tender closing time.  
If, as a result of the issuing of addenda, it is necessary to extend the closing time stated in the tender data, grant such extension 
and notify all respondents accordingly. N/a 

5.2 The employer shall issue addenda until Seven (7) working days before tender closing time. N/a 

5.3 Tenders will be opened immediately after the closing time for tenders at 11:00am hours. 

5.4 Do not disclose to tenderers, or to any person not officially concerned with such processes, information relating to the evaluation 
and comparison of tender offers, the final evaluation price and recommendations for the award of a contract, until after the award of 
the contract to the successful tenderer. 

5.5 Determine, after opening and before detailed evaluation, whether each tender offer that was properly received  
a) complies with the requirements of the standard conditions of tender in this part of SANS 10845, 
b) has been properly and fully completed and signed, and 
c) is responsive to the other requirements of the tender documents. 
A responsive tender is one that conforms to all the terms, conditions, and scope of work of the tender documents, without material 
deviation or qualification. A material deviation or qualification is one which, in the employer's opinion, would 
d) detrimentally affect the scope, quality, or performance of the works, services or supply identified in the scope of work, 
e) significantly change the employer's or the tenderer's risks and responsibilities under the contract, or 
f) affect the competitive position of other tenderers presenting responsive tenders, if it were to be rectified. 
Reject a non-responsive tender offer, and do not allow it to be subsequently made responsive by correction or withdrawal of the 
non-conforming deviation or reservation. 

5.6 Arithmetical errors, omission and discrepancies 
Check responsive tenders for discrepancies between amounts in words and amounts in figures. Where there is a discrepancy 
between the amounts in figures and the amount in words, the amount in words shall govern. 
For Vat related discrepancies, National and Provincial Treasury prescripts in relation to VAT procedures apply.   
The Department will make use of CIDB practice notes when evaluating bids with Arithmetical Errors. 

5.7.1 The financial offer will be reduced to a comparative basis using the Tender Assessment Schedule. 

 

5.7.2 The procedure for the evaluation of responsive tenders is Method 2: Administrative Compliance, Price and Preference  
Phase 1: Administrative requirements and Mandatory requirements  
Phase 2: Price and preference (80/20 system)  

 PHASE ONE: RESPONSIVENESS TO THE BID REQUIREMENTS AND RULES 

Bidders’ proposals must meet the following minimum requirements and supporting documents must be submitted 
with the completed bid document in a sealed envelope in the bid box at the closing date and time. Failure to comply 
will automatically eliminate the bid for further consideration: 
1. Bid Document (This Document must be submitted in its original format) 

2. Bids which are late, incomplete, unsigned or submitted by facsimile or electronically, will not be accepted. 

3. Bidder must be registered with CIDB in the correct grading and class of works as per the tender notice and requirements.  The 

status on CIDB must be active. It is the responsibility of the bidder to keep the status on CIDB active throughout bidding 

process (advert till award stage). 

4. Bidders must be a legal entity or partnership or consortia. 
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5. Form of offer and Acceptance (fully completed and signed). 

6. SBD 4 Bidders Disclosure must be duly completed and signed. In the event a director or one of the 

directors / trustees / shareholders / members of the company have any interest in any other related 

companies whether or not they are bidding for this contract, such interest must be disclosed on 

question 2.3 and 2.3.1. as all companies owned by the bidder will be reflected here. 

7. Incomplete or unsigned or poorly completed forms SBD 4 will lead to a bidder being declared non-responsive. 

8. Compulsory Enterprise Questionnaire (Completed and signed)  

9. If the offer is “Vat Inclusive”, the VAT registration number of service provider must be indicated and if a service provider is not 

a VAT Vendor but include VAT in its prices, the successful service provider will be given 21 days to register as a VAT Vendor 

with SARS, after the issuing of an appointment letter. If a bidder is a VAT vendor/registered, the bidder is required to explicitly 

state the VAT amount. VAT vendors must include VAT at 15% in the bid offer(s). 

10. If the Bid Sum (amount in words) differ from the Bid Sum (amount in figures), the Bid Sum (amount in words) will govern. 

11. Resolution to Sign (must be completed, if applicable). 

12. Declaration of Employees of the State or other State Institutions. 

13. Only one bid  offer per bidder is allowed and alternative offers will not be considered. If   more than one bid offer is received, 

none of the offers will be considered.   

14. Attendance of compulsory briefing meeting (if applicable) 

15. Bidders must submit a minimum of Two (2) written contactable references for projects successfully completed in the 

past (clearly indicating client name, contract value, contract term, contact person, contact details). This is important 

for the Department to decide and will lead to elimination of bids. Refer to Annexure G and Annexure K. 

16. Bidders are required to submit two (2) signed completion certificates and two (2) signed appointment letters for the 

same projects referenced at paragraph 15 above. 

17. Bidders are also required to submit two (2) signed and stamped purchase orders or any other document to indicate 

that there were funds committed or deposited into the contractors’ account (e.g. proof of payment received or bank 

statement) as proof of payment for the works completed. 

18. The abovementioned projects must have been for building construction works as described under CIDB general building 

[GB] class of works and must be issued and be signed by the duly authorised personnel who have knowledge of the project 

and performance of the bidder, signing on behalf of others is strictly prohibited.   

19. The Department reserves the right to verify any information submitted by the bidder/s as well as conduct an in loco inspection 

where necessary.   

 

 Other Conditions of bid (Non eliminating unless expressly mentioned in the document): 
 
1. The bidder must be registered on the Central Supplier Database (CSD) prior the award 

2. All bidders’ tax matters must be in order prior to award. Bidders’ tax matters will be verified through CSD. In cases where the 

bidder’s status is found non-compliant, the bidder may be granted 7 days to correct the status. A bidder that fails to rectify its 

tax matters with SARS will be declared non-responsive. 

3. The bidder has duly completed and signed the SBD 1, and SBD 6.1.  

4. Bidders need to complete and sign SBD 6.1 to claim points for specific goals. Failure will lead to the non-awarding of points 

for specific goals. 

5. The relevant designated sector: Steel Products, PVC, Concrete, and Components. The minimum threshold for local production 

and content: 100%. 

6. Bidders need to complete the Declaration Certificate for Local Content and Local Production to be awarded points for 

Specific goals allocated for Local Content. This Declaration Certificate must be completed, and signed and submitted 

as part of the bid documentation. 

7. Bidders must submit a list of projects where he or she has submitted tender offers but tender results have not been confirmed 

by the client. Refer to Annexure L. This is not an elimination factor, but important for the department to make a decision. Unless 

it is used for Quality/functionality Points. 

8. Bidders must submit their company profiles, list of available resources, plant and machinery, and any other additional capacity 

with the bid. Refer to Annexures K and H. This is not an elimination factor, but important for the department to make a decision. 

Unless it is used for Quality/functionality Points. 

9. The bidder must also list all projects where there are pending litigations or litigations that have been concluded. The form for 

this is also attached after Annexure J. 

10. The Department may contract with the successful bidder by issuing of appointment letter or purchase order. 
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11. This tender will be awarded as a whole.  All trades listed in the Bills of Quantities or Pricing schedule must be priced for (except 

provisional sums and allowances which also need to be added to the total), failure to do so will increase the commercial risk of 

the bid and may lead to elimination or passing over of the bidder. 

12. Wherever a brand name is specified in this document (i.e. specifications, pricing schedule, bill of quantities or anywhere), the 

department requires an item similar/equivalent or better. 

13. DPWI Policy applies. 

14. Protection of personal information: Consent (POPIA). 

15. The successful tenderer (after being informed) will be required to bring along an unsigned copy of the form of contract to be 

signed by parties (e.g.  JBCC Edition 6.2 of 2018). 

16. EPWP policy will be applicable. 

 1. PHASE TWO: EVALUATION POINTS ON PRICE AND SPECIFIC GOALS 
The 80/20 preference point system shall be applied for the purposes of this bid as per the requirements of the 
Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000) and Specific Goals/Preferential 
Procurement Regulations 2022  
 

Criteria Points 

POINTS ON PRICE 80 

SPECIFIC GOALS  20 

TOTAL 100 

 
Please note: 

 
1. Bidders need to complete and sign SBD 6.1 to claim points for specific goals. Failure will lead in non-

awarding of points for specific goals. 

2. The Department intends to award this to the highest point scorer as whole, unless circumstances justifies 

otherwise.  

3. When evaluating bids/quotations of joint ventures/consortia, preference points must be allocated 

proportionately for such bidders in terms of their attributes or qualification for the relevant specific goal 

that is being scored, subject to the joint venture/consortium submitting the relevant proof of substantiation 

of points claimed as stipulated in the bidding documents. The points scored for the specific goals must 

then be added to the points scored for price and rounded off to the nearest two decimal points.” A 

JV/consortia agreement must be submitted with the bid to substantiate the calculations. Failure will also 

lead in non-awarding of points for specific goals.   

4. All information will be verified through CSD (where applicable) . 

5. A Cipro certificate (CK) and certified ID copy/s must be attached as proof of ownership to claim points for 

specific goals.  

6. A Medical certificate from a medical Practitioner with a practice number must be attached to claim points 

for disability.  

7. To claim full Points for Locality, the preferred address on CSD must be from within Buffalo City Metro  (not 

edited after the issue of this bid). 

8. SBD 6.1 is attached.   

The 90/10 preference point system for acquisition of services, works or goods exceeding Rand value of R50 million:  

(a) The following formula must be used to calculate the points for price in respect of tenders (including price quotation) with a Rand 

value equal to, or above R 30 000 and up to Rand value of R 50 000 000 (all applicable taxes included):  

The financial offer will be scored using the following formula:  

A = (1 - (P - Pm)) 

                Pm 

The value of value of W1 is: 

1) 90 where the financial value inclusive of VAT of all responsive tenders received have a value in excess of R50 000 000 or 

2) 80 where the financial value inclusive of VAT of one or more responsive tender offers have a value that equals or is less 
than R 50 000 000. 
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5.7.3 The procedure for the evaluation of responsive tenders is Method 2 (Administrative Compliance, price and preference) 

5.7.4 The quality criteria and maximum score in respect of each of the criteria are as follows: N/A 

5.7.5 Each evaluation criteria will be assessed in terms of five indicators – N/A 

5.7.6 The prompts for judgment and the associated scores used in the evaluation of quality shall be as follows: N/A 

5.8 Tender offers will only be accepted if: 
a) the tenderer is registered on the Central Supplier Database (CSD) for the South African government (see 

https://secure.csd.gov.za/ ) unless it is a foreign supplier with no local registered entity 
b) the tenderer is in good standing with SARS according to the Central Supplier Database. Bidders must submit a CSD no. or tax 

status compliance pin. 
c) the preferred tenderer will be required to submit an approved insurer undertaking to provide the Performance Bond / Guarantee 

/ Surety / Security to the format and/or standard within 21 days after the appointment.  
d) the tenderer is registered with the Construction Industry Development Board in an appropriate contractor grading designation; 
e) the tenderer or any of its directors/shareholders is not listed on the Register of Tender Defaulters in terms of the Prevention 

and Combating of Corrupt Activities Act of 2004 as a person prohibited from doing business with the public sector.  
f) the tenderer has not: 

         i)   abused the Employer’s Supply Chain Management System; or 
         ii)  failed to perform on any previous contract and has been given a written notice to this effect.  
g) the tenderer has completed the Compulsory Declaration and there are no conflicts of interest which may impact on the 

tenderer’s ability to perform the contract in the best interests of the employer or potentially compromise the tender process. 
 

 h) the tenderer has completed the Compulsory Enterprise Questionnaire and there are no conflicts of interest that may impact 

the tenderer’s ability to perform the contract in the best interests of the employer or potentially compromise the tender process 

and persons in the employ of the state are permitted to submit tenders or participate in the contract;  

i) the tenderer is registered and in good standing with the compensation fund or with a licensed compensation insurer; 

j) The tenderer undertakes to maximize the sourcing of building material or infrastructure input material from Eastern Cape 

based suppliers or manufacturers.  

k) the employer is reasonably satisfied that the tenderer has in terms of the Construction Regulations, 2014, issued in terms of 

the Occupational Health and Safety Act, 1993, the necessary competencies and resources to carry out the work safely.   

l) The tenderer has duly completed and signed the Declaration Certificate for Local Production and Content and Local Content 
Declaration: Summary Schedule and submitted the documents at the closing date and time of the bid. 
 

m) the tender has offered a market-related. If the offer is believed not to be market related, the department through its Supply 

Chain Management bid committees will attempt to negotiate the offer with identified bidder/s to a reasonable amount.  Bidders 

are not allowed to increase their tender offers during this process. 

n) A Resolution of signatory form has been completed and signed by director/s or a letter bearing a letterhead of the tenderer 

has been attached (specific to this bid) to the bid submission; it must be duly signed by all directors and submitted the bid. 

Only a duly authorized official can sign the bid.  

o) NOTE: The amount reflected on the Form of Offer and Acceptance takes precedence over any other total amount indicated 

elsewhere in bidder’s tender submission. If the Form of Offer and Acceptance has no value or figure, the bidder will be regarded 

as having made no offer. 

p) The department reserves the right not to award the bid to the most favourable tenderer, if any of the situations occur: if it is 

not assisting in the advancement of designated groups; risk profile of the favourable firm is too high; the bidder has been 

awarded a considerable number of projects by the department or provincial government; has performed unsatisfactorily in the 

past, etc. 

5.9 The number of paper copies of the signed contract to be provided by the employer is 1. 

 The additional conditions of tender are: 

https://secure.csd.gov.za/
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• Wherever a brand name is specified in this document (i.e., specifications, pricing schedule, bill of quantities or 
anywhere), the department requires an item similar/equivalent or better. 

T.2.1    

A. List of returnable documents  

1 Documentation to demonstrate eligibility to have tenders evaluated i.e. List all documentation to demonstrate eligibility to have 
a submission evaluated. 

• Appropriate CIDB grading suitable for the works (as stated in 4.1). 

2 Returnable Schedules required for tender evaluation purposes  
The tenderer must fully and appropriately complete and sign the following returnable schedules as relevant: 

• Record of Addenda to Tender Documents 

• Proposed amendments and qualifications 

• Compulsory Enterprise Questionnaire (In the case of a joint venture, separate enterprise questionnaires in respect of each 
partner must be completed and submitted). 

• SBD 4, 6.1, Declaration of Local Production and Local Content. 

• Form of Offer and Acceptance 

• Complete priced Bills of Quantities, including Final Summary  

3 Other documents required for tender evaluation purposes 
The tenderer must provide the following returnable documents:  

• A CSD Report for a contractor with valid and correct information. 

• A duly completed form of Offer and Acceptance (and any revision of prices if there are any).  

• 2 Project reference forms and 2 completion certificates for completed works 

• 2 purchase orders or proof of payment for the works completed and 2 appointment letters 

4 Returnable Schedules that will be used for tender evaluation purposes and be incorporated into the contract 
The tenderer must complete the following returnable documents:  

• A letter if good standing from the Compensation Fund or a licensed insurer as contemplated in the Compensation for 

Occupational Injuries and Diseases Act 1993 (Act No. 130 of 1993) 

• Protection of personal content: Consent 

5 Only authorized signatories may sign the original and all copies of the tender offer where required.  

• In the case of a ONE‐PERSON CONCERN submitting a tender, this shall be clearly stated. 

• In the case of a COMPANY submitting a tender, include a copy of a resolution by its board of directors authorizing a 

director or other official of the company to sign the documents on behalf of the company.  

• In the case of a CLOSE CORPORATION submitting a tender, include a copy of a resolution by its members authorizing a 
member or other official of the corporation to sign the documents on each member’s behalf.  

 

• In the case of a PARTNERSHIP submitting a tender, all the partners shall sign the documents, unless one partner or a 

group of partners has been authorized to sign on behalf of each partner, in which case proof of such authorization shall be 

included in the Tender.  

• In the case of a JOINT VENTURE/CONSORTIUM submitting a tender, include a resolution of each company of the joint 
venture together with a resolution by its members authorizing a member of the joint venture to sign the documents on behalf 
of the joint venture.  

Accept that failure to submit proof of authorization to sign the tender shall result in the tender offer being regarded as non‐
responsive.  

6 Information and data to be completed in all respects 
Accept that tender offers, which do not provide all the data or information requested completely and, in the form, required, may be 
regarded by the employer as nonresponsive.  

7 Canvassing and obtaining of additional information by tenderers  
The Tenderer shall not make any attempt either directly or indirectly to canvass any of the Employer’s officials or the Employer’s 
agent in respect of his tender, after the opening of the tenders but prior to the Employer arriving at a decision thereon.  
The Tenderer shall not make any attempt to obtain particulars of any relevant information, other than that disclosed at the opening 
of tenders. 
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8 Prohibitions on awards to persons in service of the state  
The Employer is prohibited to award a tender to a person ‐  
a)       who is in the service of the state; or  

b) if that person is not a natural person, of which any director, manager, principal shareholder or stakeholder is a person in the 
service of the state; or  

c) a person who is an advisor or consultant contracted with the Department or municipal entity.  
  
In the service of the state means to be ‐  
a)   a member of:‐  

a any municipal council;  

b any provincial legislature; or  

c the National Assembly or the National Council of Provinces;  

d) a member of the board of directors of any municipal entity;  

e) an official of any Department or municipal entity;  

f) an employee of any national or provincial department; 

g) provincial public entity or constitutional institution within the meaning of the  

Public Finance Management Act, 1999 (Act No.1 of 1999);  

h) a member of the accounting authority of any national or provincial public entity; or  

i) an employee of Parliament or a provincial legislature.  

In order to give effect to the above, the questionnaire for the declaration of interests in the tender of persons in service of state in part 
T2 of this procurement document must be completed. 

9 Awards to close family members of persons in the service of the state  

 

Accept that the notes to the Employer’s annual financial statements must disclose particulars of any award of more than R2000 to 
a person who is a spouse, child, or parent of a person in the service of the state (defined in clause 8 above), or has been in the 
service of the state in the previous twelve months, including ‐  

a) the name of that person; 
 

b) the capacity in which that person is in the service of the state; and  

 

c) the amount of the award.  

 In order to give effect to the above, the questionnaire for the declaration of interests in the tender of persons in service of state in 
part T2 of this procurement document must be completed. 

10 Respond to requests from the tenderer  

The employer will respond to requests for clarification up to 7 (seven) working days before the tender closing time. N/a 

11 Opening of tender submissions  

Tenders will be opened immediately after the closing time for tenders 

12 Scoring quality / functionality: N/A  

13 Cancellation and re‐invitation of tenders  

  
An organ of state may, prior to the award of the tender, cancel the tender if‐  

  
(a) due to changed circumstances, there is no longer a need for the services, works or goods requested; or 

(b) funds are no longer available to cover the total envisaged expenditure; or  

(c) no acceptable tenders are received.  

(d) Tender validity period has expired. 

(e) Gross irregularities in the tender processes and/or tender documents. 

(f) No market related offer received (after attempts of negotiation processes) 
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Where applicable, the decision to cancel the tender will be published in the CIDB website and in the Tender Bulletin or the media in 

which the original tender invitation as advertised.  

14 Dispute resolution mechanism will be done through the Adjudication route. 

15 The department must when be acting against the tenderer or person awarded the contract on a fraudulent basis, considers the 
provisions of Regulation 14:  
The remedies provided for in Preferential Procurement Regulations do not prevent an institution from instituting remedies arising 
from any other prescripts or contract.  

16 Where the employer terminates the contract due to default of the contractor in whole or in part, the employer may decide to: a) 

Refer the breach in contract to the cidb for investigation as a breach of the cidb Code of Conduct in terms of the cidb 

Regulations; or b) may impose a restriction penalty on the contractor in terms of Section 14 of the Preferential Procurement 

Regulations. The outcomes of such investigations in terms of both the cidb Regulations and the Preferential Procurement 

Regulations may prohibit the contractor from doing business with the public sector for a period not exceeding 10 years. 

17 For the works as a whole: 

The duration of the contract shall be within twelve months from the commencement date and the detail for 

calculation of penalties will be specified on the contract document i.e.    JBCC® PRINCIPAL WORKS 

AGREEMENT: EDITION 6.2 – MAY 2018) 
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PART T2 

RETURNABLE DOCUMENTS 
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PART T2.1: LIST OF RETURNABLE DOCUMENTS   
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T2.1 List of Returnable Documents  

The tenderer must complete the following returnable documents:  
 
1 Returnable Schedules required for bid evaluation purposes  
 

• Compulsory enterprise questionnaire (In the case of a joint venture, separate enterprise questionnaires in respect of each partner must 

be completed and submitted). 

• Record of addenda issued (Only if addenda is issued)  

• Certificate of authority for joint ventures (Only where the tender/ quotation is submitted by a joint venture)  

• Appropriate CIDB grading suitable for the works 

• CSD Report for a contractor with valid and correct information. 

2 Other documents required for bid evaluation purposes 
 

• Form of Offer and Acceptance 

• Project References – at least 2 and their completion certificate, appointment letters and purchase orders or equivalent information 

• SBD 4, 6.1, and Declaration for Local Production and Local Content 

• Complete Priced Bills of Quantities & Final Summary  

3  Returnable Schedules that will be incorporated into the contract 

• Details of the Project Team and CV with Qualifications & Proof of Registration completed for each individual of proposed  

• Schedule of Plant and Equipment 

• Record of projects: current, past and on tender. 

• Protection of personal content: Consent 
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PART A 

INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE 

BID NUMBER: SCMU5-25-26-0006 AMR INF  CLOSING DATE: 16 JANUARY 2026 CLOSING TIME: 11:00 

DESCRIPTION:  REPAIRS AND RENOVATIONS TO KING PHALO HOUSE OFFICE BUILDING BHISHO 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT  

DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE, CORNER OF SCHOLL AND AMALINDA MAIN ROAD, AMALINDA, BLOCK B BUILDING – RECEPTION 
AREA, EAST LONDON 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO: 

CONTACT PERSON Ms N. Hlonitshwayo  CONTACT PERSON Mr K. Matuntuta  

TELEPHONE NUMBER 0437115733 TELEPHONE NUMBER 0798222874  

FACSIMILE NUMBER N/A FACSIMILE NUMBER N/A 

E-MAIL ADDRESS nokuthula.hlonitshwayo@ecdpw.gov.za E-MAIL ADDRESS Kolekile.matuntuta@ecdpw.gov.za.  

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION NUMBER  

SUPPLIER COMPLIANCE 
STATUS 

TAX COMPLIANCE 
SYSTEM PIN:  

OR 
CENTRAL SUPPLIER 
DATABASE No:  MAAA 

(a) ARE YOU THE ACCREDITED 
REPRESENTATIVE IN SOUTH AFRICA 
FOR THE GOODS /SERVICES /WORKS 
OFFERED? 

 Yes    
                      
 No  
[IF YES ENCLOSE PROOF] 

a) ARE YOU A FOREIGN BASED SUPPLIER 
FOR THE GOODS /SERVICES /WORKS 
OFFERED? 

Yes No 
 
[IF YES, COMPLETE 
QUESTIONNAIRE BELOW 
] 

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                                    YES   NO 

DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                                     YES   NO 

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                                  YES   NO 

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                                   YES   NO 

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                                     YES   NO  
 

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS SYSTEM PIN CODE FROM 
THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW. 
 

 

 

 

SBD 1 

mailto:nokuthula.hlonitshwayo@ecdpw.gov.za
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PART B 

TERMS AND CONDITIONS FOR BIDDING 

  
1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR 
CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) OR IN THE MANNER PRESCRIBED IN THE BID 
DOCUMENT. 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL PROCUREMENT 
REGULATIONS, 2022, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF 
CONTRACT. 

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7). 

 
2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE   THE ORGAN 
OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE WWW.SARS.GOV.ZA. 

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A SEPARATE   TCS 
CERTIFICATE / PIN /  NUMBER. 

2.6 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD NUMBER MUST BE 
PROVIDED.  

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO ARE PERSONS IN 
THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE OF THE STATE.” 

 
 

 
SIGNATURE OF BIDDER:     …………………………………………… 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED:  …………………………………………… 
(Proof of authority must be submitted e.g. company resolution) 
 
DATE:        ……………………………..…………………... 

 
 

 

 
 

 

 
 

 
 

 

 
 

http://www.sars.gov.za/
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A 
Compulsory Enterprise questionnaire    

  

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in respect of each 

partner must be completed and submitted.  

Section 1:    Name of enterprise:  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . .   

Section 2:    VAT registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   

Section 3:   CIDB registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   

Section 4:    Particulars of sole proprietors and partners in partnerships  

Name*  Identity number*  Personal income tax number*  

      

      

      

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners  

Section 5:    Particulars of companies and close corporations  

Company registration number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   

Close corporation number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . …. 

 Tax reference number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   

Section 6:   The attached SBD 4 must be completed for each tender and be attached as a tender requirement.  

Section 7: The attached SBD 6.1 must be completed for each tender and be attached as a requirement.   

The undersigned, who warrants that he / she is duly authorized to do so on behalf of the enterprise:    
i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services that my / our tax matters 

are in order;   
ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other person, who wholly or 

partly exercises, or may exercise, control over the enterprise appears on the Register of Tender Defaulters established in terms 
of the Prevention and Combating of Corrupt Activities  
Act of 2004; iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, 

control over the enterprise appears, has within the last five years been convicted of fraud or corruption;  
iv) confirms that I / we are not associated, linked or involved with any other tendering entities submitting tender offers and have no 

other relationship with any of the tenderers or those responsible for compiling the scope of work that could cause or be 
interpreted as a conflict of interest; and  

iv)  confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief both true and 

correct.  

 

Signed 

  

Date 

 

 

Name 

  

Position 

 

 
 
 
 
 
 
 
 

Compulsory Enterprise Questionaire 
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BIDDER’S DISCLOSURE 
 
1. PURPOSE OF THE FORM 

 
Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with the principles 
of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of the Republic of South 
Africa and further expressed in various pieces of legislation, it is required for the bidder to make this declaration in 
respect of the details required hereunder. 
 
Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers, that person 
will automatically be disqualified from the bid process.  

 
2. Bidder’s declaration 

 
2.1  Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person having a controlling 

interest1 in the enterprise, employed by the state?       YES/NO 
 
2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee numbers of 

sole proprietor/ directors / trustees / shareholders / members/ partners or any person having a controlling interest in 
the enterprise, in table below. 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
2.2 Do you, or any person connected with the bidder, have a relationship with any person who is employed by the 

procuring institution?             YES/NO  
                                              

2.2.1     If so, furnish particulars: 
…………………………………………………………………………………… 
…………………………………………………………………………………… 

 
2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners or any person having a 

controlling interest in the enterprise have any interest in any other related enterprise whether or not they are bidding 
for this contract?         YES/NO 

 
2.3.1 If so, furnish particulars: 

………………………………………………………………………………… 
………………………………………………………………………………… 

 
1 the power, by one person or a group of persons holding the majority of the equity of an 
enterprise, alternatively, the person/s having the deciding vote or power to influence or to direct 
the course and decisions of the enterprise. 

Full Name Identity Number Name of State institution 

   

   

   

   

   

   

SBD 4 
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3 DECLARATION 

I, the undersigned, (name)……….……………………………………………………………………. in submitting the 
accompanying bid, do hereby make the following statements that I certify to be true and complete in every respect: 
 

3.1  I have read and I understand the contents of this disclosure; 
 
3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to be true and complete in 

every respect; 
 
3.3  The bidder has arrived at the accompanying bid independently from, and without consultation, communication, 

agreement or arrangement with any competitor. However, communication between partners in a joint venture or 
consortium2 will not be construed as collusive bidding. 

 
3.4  In addition, there have been no consultations, communications, agreements or arrangements with any competitor 

regarding the quality, quantity, specifications, prices, including methods, factors or formulas used to calculate prices, 
market allocation, the intention or decision to submit or not to submit the bid, bidding with the intention not to win the 
bid and conditions or delivery particulars of the products or services to which this bid invitation relates. 

 
3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or indirectly, to 

any competitor, prior to the date and time of the official bid opening or of the awarding of the contract. 
 
3.5  There have been no consultations, communications, agreements or arrangements made by the bidder with any 

official of the procuring institution in relation to this procurement process prior to and during the bidding process 
except to provide clarification on the bid submitted where so required by the institution; and the bidder was not 
involved in the drafting of the specifications or terms of reference for this bid. 

 
3.6 I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive practices 

related to bids and contracts, bids that are suspicious will be reported to the Competition Commission for 
investigation and possible imposition of administrative penalties in terms of section 59 of the Competition Act No 89 
of 1998 and or may be reported to the National Prosecuting Authority (NPA) for criminal investigation and or may be 
restricted from conducting business with the public sector for a period not exceeding ten (10) years in terms of the 
Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation. 

 
I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT.  
 
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 6 OF 
PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN 
MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.   

 
 

………………………………                    ..……………………………………………   
 Signature  Date 
 

………………………………                   ……………………………………………… 
 Position  Name of bidder 

                                                                                 
 
 
 
 
 
 

 
2 Joint venture or Consortium means an association of persons for the purpose of combining 
their expertise, property, capital, efforts, skill and knowledge in an activity for the execution of 
a contract. 
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    SBD 6.1 
 
PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS 

2022 
 

This preference form must form part of all tenders invited.  It contains general information and serves as a claim 
form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, 

DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND 
PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes 

included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes 

included). 

1.2 To be completed by the organ of state 

 The applicable preference point system for this tender is the 80/20 preference point system. 
 

a) The lowest acceptable tender will be used to determine the accurate system once tenders are 

received. 

 

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded 

for:  

(a) Price; and 

(b) Specific Goals. 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS  100 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim 

points for specific goals with the tender, will be interpreted to mean that preference points for specific 

goals are not claimed. 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at 
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any time subsequently, to substantiate any claim in regard to preferences, in any manner required by the 

organ of state. 

2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response to an invitation 

to provide goods or services through price quotations, competitive tendering process or any other method 

envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes all applicable 

taxes less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation, 

and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form determined by an organ of 

state in response to an invitation for the origination of income-generating contracts through any method 

envisaged in legislation that will result in a legal agreement between the organ of state and a third party 

that produces revenue for the organ of state, and includes, but is not limited to, leasing and disposal of 

assets and concession contracts, excluding direct sales and disposal of assets through public auctions; 

and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).   

 

3. FORMULA FOR PROCUREMENT OF GOODS AND SERVICES 

3.1. POINTS AWARDED FOR PRICE 

 
3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  
 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
  80/20 or 90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 −
𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) or 𝑷𝒔 = 𝟗𝟎(𝟏 −

𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) 

  
Where 
 Ps = Points scored for price of tender under consideration 
 Pt = Price of tender under consideration 
 Pmin = Price of lowest acceptable tender 
 

3.2. FORMULA FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING 

PROCUREMENT 

 
3.2.1. POINTS AWARDED FOR PRICE 

A maximum of 80 or 90 points is allocated for price on the following basis: 

  
              80/20                or             90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 +
𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) or 𝑷𝒔 = 𝟗𝟎(𝟏 +

𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) 

Where 
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 Ps = Points scored for price of tender under consideration 
 Pt = Price of tender under consideration 
 Pmax = Price of highest acceptable tender 
 

4. POINTS AWARDED FOR SPECIFIC GOALS  

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference 
points must be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer 
will be allocated points based on the goals stated in table 1 below as may be supported by proof/ 
documentation stated in the conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is 
unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender 
documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 

preference point system will apply and that the highest acceptable tender will be used to 

determine the applicable preference point system; or 

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply 

and that the lowest acceptable tender will be used to determine the applicable preference point 

system,   

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20 
preference point system.  

Table 1: Specific goals for the tender and points claimed are indicated per the table below.  
(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, 
corresponding points must also be indicated as such.  
Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)   

The specific goals allocated points in terms of this tender 

Number of points 
allocated 

(80/20 system) 
(To be completed 
by the organ of 

state) 

Number of points 
claimed (80/20 system) 

(To be completed by the 
tenderer) 

Historically Disadvantaged Individual: -  

 (a) 100% black ownership 6  

(b) 51% to 99% black ownership                2  

(c) Less than 51% black ownership  0  

Black youth ownership: - 

 (a) 100% black youth ownership 4  

(b) 30% to 99% black youth ownership 2  

(c) Less than 30% black youth ownership 0  

Black women ownership: -  

 (a)100% black women ownership  4  

(b) 30% to 99% black women ownership                2  

(c) Less than 30% black women ownership  0  

(b) Non-Military Veterans ownership 0  

 Locality    

Office within Buffalo City Metro  
(In-loco inspection will be conducted) 

6  

Office in the Eastern Cape 3  

No office in the Eastern Cape                  0  
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DECLARATION WITH REGARD TO COMPANY/FIRM 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 
[TICK APPLICABLE BOX] 

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the points 

claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for the 

preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in 

paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 

and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of the 

organ of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions 

of contract have not been fulfilled, the organ of state may, in addition to any other remedy it may 

have – 

 
(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that 

person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result of 

having to make less favourable arrangements due to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and directors, or 

only the shareholders and directors who acted on a fraudulent basis, be 

restricted from obtaining business from any organ of state for a period not 

exceeding 10 years, after the audi alteram partem (hear the other side) rule has 

been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 

 
 
 
 
 
 

 
………………………………………. 

SIGNATURE(S) OF TENDERER(S) 
 
SURNAME AND NAME:  
………………………………………………………. 
DATE:  
 ……………………………………………………… 

ADDRESS: 
 ……………………………………………………… 

  
 ……………………………………………………… 

 
 ………………………………………………
……… 
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DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR DESIGNATED 
SECTORS 
 
 
This declaration forms part of all bids invited with local content and it serves as a declaration form for local content (local 
production and local content are used interchangeably). 
 

1. A bidder will not be awarded points for Specific goals allocated for Local Content if this Declaration 

Certificate is not completed, signed and submitted as part of the bid documentation;  

2. Where, after the award of a bid, challenges are experienced in meeting the stipulated minimum threshold for local 

content the dti must be informed accordingly in order for the dti to verify and in consultation with the AO/AA provide 

directives in this regard 

 
IN RESPECT OF BID NO.: SCMU5-25-26-0006 AMR INF : REPAIRS AND RENOVATIONS TO KING PHALO HOUSE 
OFFICE BUILDING BHISHO 
 
ISSUED BY: (Procurement Authority / Name of Institution):   EASTERN CAPE DEPARTMENT OF PUBLIC WORKS AND 
INFRASTRUCTURE 
 
I, the undersigned, …………………………….................................................... (full names), 
do hereby declare, in my capacity as ……………………………………… ……….. 
of ...............................................................................................................(name of bidder entity), the following: 

 
(a) The facts contained herein are within my own personal knowledge. 

(b) I have satisfied myself that: 

(i) the goods/services/works to be delivered in terms of the above-specified bid comply with the minimum local 
content requirements as specified in the bid, and as measured in terms of SATS 1286:2011; and 

Bid price, excluding VAT    R 

Imported content  R 

Stipulated minimum threshold  for local content   
 

Local content %  

 
(c) I accept that the Procurement Authority / Institution has the right to request that the local content be verified in terms of 

the requirements of SATS 1286:2011. 

(d) I understand that the awarding of the bid is dependent on the accuracy of the information furnished in this application.  

 

 

 

 SIGNATURE:                                                  DATE: ___________ 
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Signature of bidder_______________  
 
Date_______________ 

Local Content – Declaration Summary Schedule 
 

Bill Page 
No. 

Bill 
Item 
No. 

Description of Services Works or 
Goods 

Unit of 
measure 

Quantity 
C1 

Stipulated 
Minimum 
Threshold 
C2 

Tender price 
- each  
(excl VAT) 
C3 

Exempted 
imported 
value. 
C4 
 

Tender value 
net of exempted 
imported 
content. 
C5 
 
(C3-C4=C5) 
 
 
 

Imported 
value (R) 
 
C6 
 
 
(C1 x C4 
=C6) 

Local value 
(R) 
 
C7 
 
 
(C1 x C3=C7) 

Local 
content % 
(per item) 
 
 
 
C8 

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  ID PRICE EXC VAT   (R)      

  TOTAL IMPORTED CONTENT VALUE (R)      

  TOTAL LOCAL CONTENT VALUE (R)      
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PROOF OF REGISTRATION ON THE NATIONAL TREASURY 

CENTRAL SUPPLIER DATABASE 

 

(ATTACH HERE) 
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VALID COPY CIDB CERTIFICATE 

(ATTACH HERE) 
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PROTECTION OF PERSONAL INFORMATION: CONSENT (POPIA) 
 

The introduction of The Protection of Personal Information Act (POPIA) ensures the regulation of personal information 

through its entire life cycle of collection, transfer, storing and deletion.  

As part of its business activities, the Department of Public Works and Infrastructure obtains and requires access to 

personal data from a wide range of internal and external parties, including without limitation bidders who respond to 

requests for proposals that are published by the Department of Public Works and Infrastructure from time to time. The 

Department of Public Works and Infrastructure confirms that it shall process the information disclosed by Bidders for 

the purpose of evaluating and subsequently awarding/appointing a successful Bidder.  
 

The Department of Public Works and Infrastructure hereby states that it does not and will never modify, amend, or alter 

any personal information submitted to it by a Bidder. Not unless directed to do so by an order of court, the Department 

of Public Works and Infrastructure does not disclose or permit the disclosure of any personal information to any Third 

Party without the prior written consent of the owner of the information.   
 

Similarly, Bidders will from time-to-time access and be seized with information of a personal nature pertaining to the 

Department of Public Works and Infrastructure. Some of the information may because of legislative compliances be 

available in the public domain, whilst some is uniquely provided to bidders in pursuit of procurement or other business-

related activities. In this regard, the Department of Public Works and Infrastructure requires that Bidders which receive 

or have access to its personal information, process any such information in a manner compliant with the requirements 

of the POPIA.  

 
 

AGREEMENT 
 

1. The Department of Public Works and Infrastructure and the Bidder (the Parties) agree and  

undertake that upon obtaining and  

having access to personal information relating to either of them, they shall always ensure  

that: 

a) They process the information only for the express purpose for which it was obtained. 

b) Information is provided only to designated and authorized personnel who require the personal information to 

carry out the Parties’ respective obligations in terms of the Procurement processes. 

c) They will introduce, and implement all reasonable measures ensure the protection of all personal information 

from unauthorized access and/or use. 

d) They have taken appropriate measures to safeguard the security, integrity, and authenticity of all personal 

information in its possession or under its control. 

e) The Parties agree that if personal information will be processed for any other purpose other than the one for 

which the accessing of the information was intended, explicit written consent will be obtained prior to the 

execution of such reason.  

f) The Parties shall carry out regular assessments to identify all reasonably foreseeable internal and external risks 

to the interception of personal information in its possession or under its control and shall implement and maintain 

appropriate controls in mitigation of such risks.  

 

2. The Parties agree that they will promptly return or destroy any personal data in their possession or control which belongs to the 

other Party once it no longer serves the purpose for which it was collected, subject to any legal retention requirements. The 

information will be destroyed in such a manner that it cannot be reconstructed to its original form, linking it to any individual or 

organization. 

3. Bidder’s Obligations 

 



   
 

36 | P a g e  Version 7 of April 2019 
 SCMU5-25/26-0006 AMR INF  

 

a) The Bidder is required to notify the Information Officer of Department of Public Works and Infrastructure, in writing 

as soon as possible after it becomes aware of or suspects any loss, unauthorized access or unlawful use of any of 

the Department of Public Works and Infrastructure’s personal information. 

b) The Bidder shall, at its own cost, promptly and without delay take all necessary steps to mitigate the extent of the 

loss or compromise of personal data.   

c) The Bidder shall be required to provide the Department of Public Works and Infrastructure with details of the persons 

affected by the compromise and the nature and extent of the compromise, including details of the identity (if known) 

of the unauthorized person who may have accessed or acquired the personal data. 

d) The Bidder undertakes to co‐operate with any investigation relating to security breach which is carried out by or on 

behalf of Department of Public Works and Infrastructure. 

 

 

On behalf of the Bidder: 

 

…………………………………..  ..……………………………………………   

 Signature                      Date 

 

 

 

…………………………………. ……………………………………………… 

 Position                                                         Name of the Bidder 

 

 

On behalf of the Client: 

 

…………………………………..  ..……………………………………………   

 Signature                       Date 

 

 

 

 

…………………………………..  ..……………………………………………   

 Position      Name of Client Representative 

 

 

 

 

 

 

 
 
 
 
 
 
 
 



   
 

37 | P a g e  Version 7 of April 2019 
 SCMU5-25/26-0006 AMR INF  

 

 

 

 

 

 

 

 

 

 

 

 

THE CONTRACT 
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PART C1 

AGREEMENTS AND CONTRACT DATA 
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PART C1.1: FORM OF OFFER AND ACCEPTANCE 
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Annex C 
(normative) 

            FORM OF OFFER AND ACCEPTANCE 

Project title 
REPAIRS AND RENOVATIONS TO KING PHALO HOUSE OFFICE BUILDING BHISHO 

SCMU number SCMU5-25-26-0006 AMR INF  

 
OFFER 
The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the procurement of: 
REPAIRS AND RENOVATIONS TO KING PHALO HOUSE OFFICE BUILDING BHISHO 
 
 …………………………………………………………………………………………………….…………………. 
The tenderer, identified in the offer signature block, has examined the documents listed in the tender data and addenda thereto 
as listed in the returnable schedules, and by submitting this offer has accepted the conditions of tender. 

 
By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and acceptance, 
the tenderer offers to perform all of the obligations and liabilities of the contractor under the contract including compliance 
with all its terms and conditions according to their true intent and meaning for an amount to be determined in accordance with 
the conditions of contract identified in the contract data. 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS 
……………………………………….……………….……………………………………….……. Rand (in words) ;  

R …………………………………………………………………………………….…..…….(in figures) (or other suitable wording) 

This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance and returning 
one copy of this document to the tenderer before the end of the period of validity stated in the tender data, whereupon the 
tenderer becomes the party named as the contractor in the conditions of contract identified in the contract data. 

 

Signature       ……………………………….……………………………………………………………………………………… 
Name             ……………………………………………………………………………………………………………………... 
Capacity         ……………………………………………………………………………………………………………………... 
for the tenderer       ……………………………………………………………………………………………………………………... 
(Name and address of organization) 
Name and signature  
of witness      ………………………………..… …..   Date …………………………………………………… 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

C1.1- Form of Offer and Acceptance 
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ACCEPTANCE 

 
By signing this part of this form of offer and acceptance, the employer identified below accepts the tenderer’s offer.  In 
consideration thereof, the employer shall pay the contractor the amount due in accordance with the conditions of contract 
identified in the contract data. Acceptance of the tenderer’s offer shall form an agreement between the employer and the 
tenderer upon the terms and conditions contained in this agreement and in the contract that is the subject of this agreement. 
The terms of the contract, are contained in: 
 

Part C1 Agreements and contract data, (which includes this agreement)  
Part C2 Pricing data 
Part C3 Scope of work.  
Part C4 Site information and drawings and documents or parts thereof, which may be incorporated by reference 
into the above listed Parts. 
 

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the returnable 
schedules as well as any changes to the terms of the offer agreed by the tenderer and the employer during this process of 
offer and acceptance, are contained in the schedule of deviations attached to and forming part of this form of offer and 
acceptance. No amendments to or deviations from said documents are valid unless contained in this schedule. 
The tenderer shall within 3 weeks after receiving a completed copy of this agreement, including the schedule of deviations (if 
any), contact the employer’s agent (whose details are given in the contract data) to arrange the delivery of any securities, 
bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions of contract 
identified in the contract data. Failure to fulfil any of these obligations in accordance with those terms shall constitute a 
repudiation of this agreement. 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives one 
fully completed original copy of this document, including the schedule of deviations (if any).  Unless the tenderer (now 
contractor) within five working days of the date of such receipt notifies the employer in writing of any reason why he 

cannot accept the contents of this agreement, this agreement shall constitute a binding contract between the parties.
1

 

 
Signature         …………………………………………………………………………………………………………………… 
Name               …………………………………………………………………………………………………….……………… 
Capacity           …………………………………………………………………………………………………………………… 
for the Employer          …………………………………………………………………………………………………………………… 

(Name and address of organization) 
Name and signature 
of witness        ………………………………………….. Date  ……………………………….……………..     
 

Schedule of Deviations 
 
1 Subject ________________________________________________________________________ 
Details  
________________________________________________________________________________ 
 
2 Subject _________________________________________________________________________ 
Details 
 _________________________________________________________________________________ 
 
3 Subject _________________________________________________________________________ 
Details 
_________________________________________________________________________________ 
 
4 Subject _________________________________________________________________________ 
Details  
_________________________________________________________________________________ 
 

By the duly authorized representatives signing this agreement, the employer and the tenderer agree to and accept the foregoing 
schedule of deviations as the only deviations from and amendments to the documents listed in the tender data and addenda 
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thereto as listed in the tender schedules, as well as any confirmation, clarification or changes to the terms of the offer agreed by 
the tenderer and the employer during this process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the issue 
of the tender/ quotation documents and the receipt by the tenderer of a completed signed copy of this Agreement shall have any 
meaning or effect in the contract between the parties arising from this agreement. 
 

1As an alternative, the following wording may be used: 

 
Notwithstanding anything contained herein, this agreement comes into effect two working days after the submission by the 
employer of one fully completed original copy of this document including the schedule of deviations (if any), to a courier-to-
counter delivery / counter-to-counter delivery / door-to counter delivery /door-to-door delivery /courier service (delete that 
which is not applicable), provided that the employer notifies the tenderer of the tracking number within 24 hours of such 
submission. Unless the tenderer (now contractor) within seven working days of the date of such submission notifies 
the employer in writing of any reason why he cannot accept the contents of this agreement, this agreement shall 
constitute a binding contract between the parties
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A 
 

RECORD OF ADDENDA TO BID DOCUMENTS 
 

PROJECT TITLE REPAIRS AND RENOVATIONS TO KING PHALO HOUSE OFFICE BUILDING BHISHO 

SCMU NUMBER SCMU5-25-26-0006 AMR INF  

I / We confirm that the following communications received from the Department of Public Works before the submission 
of this tender offer, amending the tender documents, have been taken into account in this bid offer: (Attach additional 
pages if more space is required) 

Item Date Title or Details No. of Pages 

1   
 

 

2   
 

 

3   
 

 

4   
 

 

5   
 

 

6   
 

 

7   
 

 

8    
 

9   
 

 

10   
 

 

Attach additional pages if more space is required. 

 
Signed 

  
Date 

 

 
Name 

  
Position 

 

 
Tenderer 
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B 
PROPOSED AMENDMENTS AND QUALIFICATIONS 

 

The Tenderer should record any deviations or qualifications he may wish to make to the tender documents in this 
Returnable Schedule. Alternatively, a tenderer may state such deviations and qualifications in a covering letter to his 
tender and reference such letter in this schedule.  

The Tenderer’s attention is drawn to clause 5.8 of SANS 10845-3 regarding the employer’s handling of material deviations 
and qualifications.  

PROJECT TITLE 
REPAIRS AND RENOVATIONS TO KING PHALO HOUSE OFFICE BUILDING BHISHO 

SCMU NUMBER SCMU5-25-26-0006 AMR INF  
 

 

Page Clause /Item Proposal 

   

 

   

 

   

 

   

 

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, confirms that 
the content of this schedule that presented by the tenderer are within my personal knowledge and are to the best 
of my knowledge both true and correct 

 

Signed 

 

 

 

Date 

 

Name  Position  

Enterprise name  
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C 

RESOLUTION FOR SIGNATORY 

 

A: CERTIFICATE OF AUTHORITY FOR SIGNATORY 
 
Signatory for companies shall confirm their authority hereto by attaching a duly signed and dated copy of the relevant resolution of the board 
of directors to this form or on company letter head. 
 
An example is given below: 
 
“By resolution of the board of directors passed at a meeting held on    
 
Mr/Ms    , whose signature appears below, has been duly authorised to  
 
sign all documents in connection with the tender for Contract No.      
 
and any Contract which may arise there from on behalf of (Block Capitals)   
 
             
 
             
 
SIGNED ON BEHALF OF THE COMPANY:        
 
IN HIS/HER CAPACITY AS:          
 
DATE:             
 
 
SIGNATURE OF SIGNATORY:          
 
WITNESSES: 

DIRECTOR 
(NAMES) 

 SIGNATURE  

DIRECTOR 
(NAMES) 

 SIGNATURE  

DIRECTOR 
(NAMES) 

 SIGNATURE  

DIRECTOR 
(NAMES) 

 SIGNATURE  

DIRECTOR 
(NAMES) 

 SIGNATURE  

DIRECTOR 
(NAMES) 

 SIGNATURE  

 
If you cannot complete this form, attach a separate sheet (in a company letter head, project specific and signed by all directors): 

 
 



  

46 | P a g e  Version 7 of April 2019 
SCMU5-25/26-0006 AMR INF 

 

D 
 

CERTIFICATE OF AUTHORITY FOR JOINT VENTURES 
 

This Returnable Schedule is to be completed by joint ventures.  
 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize Mr/Ms . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . ...., authorized signatory of the company . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . .. , acting in the capacity of lead partner, to sign all documents in connection with the tender offer and any contract 
resulting from it on our behalf. 

PROJECT TITLE 
REPAIRS AND RENOVATIONS TO KING PHALO HOUSE OFFICE BUILDING BHISHO 

SCMU NUMBER SCMU5-25-26-0006 AMR INF  

NAME OF FIRM ADDRESS DULY AUTHORISED SIGNATORY 

Lead partner: 

………………………………… 

. 

 
 
Signature. . ……….. . . . . . . . . . .  
 
Name ………………………………....  

Designation……………………………… 

 

 

………………………………… 

. 

 
 
Signature. . ……….. . . . . . . . . . .  
 
Name ………………………………....  

Designation……………………………… 

 

 

………………………………… 

. 

 
 
Signature. . ……….. . . . . . . . . . .  
 
Name ………………………………....  

Designation……………………………… 

 

 

………………………………… 

. 

 
 
Signature. . ……….. . . . . . . . . . .  
 
Name ………………………………....  

Designation……………………………… 
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E 

SCHEDULE OF PROPOSED SUBCONTRACTORS 

 

PROJECT TITLE 
REPAIRS AND RENOVATIONS TO KING PHALO HOUSE OFFICE BUILDING BHISHO 

SCMU NUMBER SCMU5-25-26-0006 AMR INF  

We notify you that it is our intention to employ the following Subcontractors for work in this contract. The Subcontractors 
will all be CIDB registered and their CIDB Registration number shall be submitted below.  

If we are awarded a contract, we agree that this notification does not change the requirement for us to submit the names 
of proposed subcontractors in accordance with requirements in the contract for such appointments. If there are no such 
requirements in the contract, then your written acceptance of this list shall be binding between us. 

We confirm that all subcontractors who are or to be contracted are registered on Central Supplier Database (CSD). 
 

 

No. Name and 
address of 
proposed 
Subcontractor 

Nature and extent 
of work 

Year 
completed 

Value Contact details 

 

 

 

 

1 

  

 

 

 

   

 

  

 

 

 

 

 

 

  

 

 

 

2 

 

 

 

 

    

 

 

 

 

 

    

 

 

 

3 
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4 

   

 

 

  

   

 

 

 

 

  

 

 

5 

   

 

 

 

  

   

 

 

 

  

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, confirms that 
the content of this schedule that presented by the tenderer are within my personal knowledge and are to the best 
of my knowledge both true and correct 

 

 

 

Signed 

 

 

 

Date 

 

Name  Position  

Enterprise name  
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F 

CAPACITY OF THE BIDDER 

PROJECT TITLE 
REPAIRS AND RENOVATIONS TO KING PHALO HOUSE OFFICE BUILDING BHISHO 

SCMU NUMBER SCMU5-25-26-0006 AMR INF  

WORK CAPACITY: (The Bidder is requested to furnish the following capacity particulars and to attach additional pages if more 
space is required.  Failure to furnish the particulars may result in the Bid being disregarded.) 

Artisans and Employees: (Artisans and Employees to be, or are, employed for this project) 

 

Quantity / 
No. of 
Resources 

Categories of Employee - Key 
Personnel (part of Business 
Enterprise) 

Professional 

Registration No. 

Date of Employment 

 Construction Manager   

 Project Manager   

 Foreman   

 Quality Control & Safety Officer-
Construction Supervisor 

  

 Artisans   

 Unskilled employees   

 Others   

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, confirms that the 
content of this schedule that presented by the tenderer are within my personal knowledge and are to the best of my 
knowledge both true and correct. 

Signed: ………………………………. Date ………………………………. 

Name: 
………………………………. 

Position 
………………………………. 

Enterprise Name: ………………………………………………………………..………………………………. 
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G 

RELEVANT PROJECT EXPERIENCE – COMPLETED PROJECTS 

Tenderers must submit a max one-page description of at least two relevant projects successfully completed. The information mentioned 
on this form must correspond with the information mentioned on Annexure k (project reference form). Read paragraph 15; 16 and 17 
under: Phase One: Responsiveness To The Bid Requirements And Rules on page 12 

The description of each project must include the following information: 

1. Essential introductory information:  

1.1. Name of project. 

1.2. Name of client. 

1.3. Contact details of client. 

1.4. Contact details (including telephone numbers and email addresses) of currently contactable references. 

1.5. The period during which the project was performed, and also, if this is different, the period during which the tenderer’s team 

members were contracted. 

1.6. Cost of works and/or contract value (making it clear in broad terms what this cost/value purchased, and to what extent (if any) 

this cost/value was part of a larger project budget or programme budget). 

 

NO. NAME OF PROJECT. 

 

NAME OF CLIENT. 

 

CONTACT 

DETAILS OF 

CLIENT. 

PROJECT VALUE 

 

DATE 

COMPLETED 

1      

2      

3      

 

If there are more projects, attach a separate page to address this issue (the above table is just for reference purposes). 

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, confirms that the content 

of this schedule that presented by the tenderer are within my personal knowledge and are to the best of my knowledge both 

true and correct. 

 

 

 

H 

Signed……………………………..  Date……………………………..  

Name………………………………….  Position………………………….  

Enterprise name…………………… ………………………………………………………………………… 
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RELEVANT PROJECT EXPERIENCE – CURRENT PROJECTS 

Tenderers must submit a max one-page description of at least three projects under construction/ on hold/ just handed over/ towards 
completion (if they exist) Attach an Appointment letter for each of the project provided. 

The description of each project must include the following information: 

2. Essential introductory information:  

2.1. Name of project. 

2.2. Name of client. 

2.3. Contact details of client. 

2.4. Contact details (including telephone numbers and email addresses) of currently contactable references. 

2.5. The period during which the project was performed, and if this is different, the period during which the tenderer’s team members 

were contracted. 

2.6. Cost of works and/or contract value (making it clear in broad terms what this cost/value purchased, and to what extent (if any) 

this cost/value was part of a larger project budget or programme budget). 

 

NO.  NAME OF PROJECT. 

 

NAME OF CLIENT. 

 

CONTACT 

DETAILS OF 

CLIENT. 

 

PROJECT 

VALUE 

 

STAGE OF 

PROJECT 

1       

2   

 

    

3       

 

Attach a separate page to address this issue (the above table is just for reference purposes). 

 

 
 

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, confirms that the 

content of this schedule that presented by the tenderer are within my personal knowledge and are to the best of my 

knowledge both true and correct. 

 

 

 

 

   

 

Signed 

 

 

 

Date 

 

Name  Position  

Enterprise name  
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I 

OTHER OFFERS SUBMITTED AT TIME OF THIS TENDER FOR WHICH RESULTS ARE PENDING (if they exist) 

 

(Any other client's tender must also be included) 

 

BID NO. / 

PROJECT 

NUMBER 

PROJECT NAME 

 

CLIENT NAME & 

CONTACT NO. 

VALUE 

TENDERED IN 

RANDS 

DATE SUBMITTED 

 

CONTACT 

DETAILS 

(CLIENT) 

1      

2      

3      

4      

 

 
 

 

 

 

 

If there are more projects, attach a separate page to address this issue (the above table is just for reference purposes). 

 

 

 

 

 

 

Signed 

 

 

 

Date 

 

Name  Position  

Enterprise name  
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J 

SCHEDULE OF TENDERER'S LITIGATION HISTORY 

 

The tenderer shall list below details of any litigation with which the tenderer (including its directors, shareholders or other senior members 
in previous companies) has been involved with any organ of state or state department within the last ten years. The details must include 
the year, the litigating parties, the subject matter of the dispute, the value of any award or estimated award if the litigation is current and in 
whose favour the award, if any, was made. 
 

NO. NAME OF CLIENT. 

 

 

OTHER LITIGATING 

PARTY 

 

BRIEF DETAILS OF 

DISPUTE 

 

PROJECT 

VALUE 

 

DATE 

RESOLVED 

OR STATUS 

OF 

LITIGATION 

1   

 

 

 

 

 

 

 

 

 

 

  

2      

 

 

 

 

 

3     

 

 

 

 

 

4     

 

 

 

 

 

 

 

 

Signed 

 

 

 

Date 

 

Name  Position  

Enterprise name  
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K 

Project Reference Forms – 1 

 

 
 
 
 
 

NOTE:  This returnable document must be completed by the person who was the Engineer/Project Manager on a project of  
similar value and complexity that was completed successfully by the tenderer.  
 
The information mentioned on this form must correspond with the information mentioned on Annexure G (Relevant  
Project Experience – Completed Projects). Read paragraph 15; 16 and 17 under: Phase One: Responsiveness 
To The Bid Requirements And Rules on page 12. 
 I, ____________________________________________________________________________ (name and surname) of  
 _____________________________________________________________________________ (company name) declare 
that I was the Project Manager on the following building construction project successfully  
executed by ________________________________________________________________________ (name of tenderer):  
Project name:  _____________________________________________________________________________________ 
Project location:  ___________________________________________________________________________________ 
Construction period:  _______________________________ Completion date:  __________________________________ 
Contract value:  __________________________________________ 
 
A.  Please evaluate the performance of the Tenderer on the abovementioned project, on which you were the principal agent,                    
by inserting “Yes” in the relevant box below: 
 

Key Performance Indicators Very 
Poor 

1 

Poor 
 

2 

Fair 
 

3 

Good 
 

4 

Excellent 
 

5 

Total 

1.   Project performance / time 
     management / programming 
  

       

2.  Quality of workmanship 
 

      

3.  Resources:  Personnel 
 

      

4.  Resources:  Plant 
 

      

5.  Financial management / 
     payment of subcontractors / 
     cash flow, etc 
 

      

TOTAL   
 

 
 
B. Would you consider / recommend this tenderer again: 

YES NO 

  

C.  Any other comments:  ________________________________________________________________________ 

 _______________________________________________________________________ 

Project title: 
REPAIRS AND RENOVATIONS TO KING PHALO HOUSE OFFICE BUILDING 
BHISHO 

Project Number: SCMU5-25-26-0006 AMR INF  
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D.  My contact details are: 

 

Telephone: __________________ Cellphone: __________________  Fax:  _______________ 

E-mail: ________________________________ 

 

Thus signed at __________________________ on this _______ day of ____________ 20___. 

 

_________________________  
Signature of principal agent 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
NOTE:   
 
If reference cannot be verified due to the inability to get hold of the referee or failure on his/her part to respond to a written request to do 
so, that reference will not be considered. It is the responsibility of the tenderer to put referees who are reachable. 
 
_____________________________________________________________________________ 
Name of Tenderer 
 
_______________________________________________ _______________________  
Signature of Tenderer       Date  

 

 

 

 

 

 

 

COMPANY STAMP 
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Project Reference Forms - 2 

 

 
 

 
 

 
NOTE:  This returnable document must be completed by the person who was the Engineer/Project Manager on a project of  
similar value and complexity that was completed successfully by the tenderer.  
 
The information mentioned on this form must correspond with the information mentioned on Annexure G (Relevant  
Project Experience – Completed Projects). Read paragraph 15; 16 and 17 under: Phase One: Responsiveness 
To The Bid Requirements And Rules on page 12. 
 I, ____________________________________________________________________________ (name and surname) of  
 _____________________________________________________________________________ (company name) declare 
that I was the Project Manager on the following building construction project successfully  
executed by ________________________________________________________________________ (name of tenderer):  
Project name:  _____________________________________________________________________________________ 
Project location:  ___________________________________________________________________________________ 
Construction period:  _______________________________ Completion date:  __________________________________ 
Contract value:  __________________________________________ 
 
A.  Please evaluate the performance of the Tenderer on the abovementioned project, on which you were the principal agent,                    
by inserting “Yes” in the relevant box below: 
 

Key Performance Indicators Very 
Poor 

1 

Poor 
 

2 

Fair 
 

3 

Good 
 

4 

Excellent 
 

5 

Total 

1.   Project performance / time 
     management / programming 
  

       

2.  Quality of workmanship 
 

      

3.  Resources:  Personnel 
 

      

4.  Resources:  Plant 
 

      

5.  Financial management / 
     payment of subcontractors / 
     cash flow, etc 
 

      

TOTAL   
 

 
 
B. Would you consider / recommend this tenderer again: 

YES NO 

  

C.  Any other comments:  ________________________________________________________________________ 

 _______________________________________________________________________ 

Project title: 
REPAIRS AND RENOVATIONS TO KING PHALO HOUSE OFFICE BUILDING 
BHISHO 

Project Number: SCMU5-25-26-0006 AMR INF  
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D.  My contact details are: 

 

Telephone: __________________ Cellphone: __________________  Fax:  _______________ 

E-mail: ________________________________ 

 

Thus signed at __________________________ on this _______ day of ____________ 20___. 

 

_________________________  
Signature of principal agent 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
NOTE:   
 
If reference cannot be verified due to the inability to get hold of the referee or failure on his/her part to respond to a written request to do 
so, that reference will not be considered. It is the responsibility of the tenderer to put referees who are reachable. 
 
_____________________________________________________________________________ 
Name of Tenderer 
 
_______________________________________________ _______________________  
Signature of Tenderer       Date  

 

 

 

 

 

 

 

COMPANY STAMP 
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Project Reference Forms – 3 

 

 

 
 

NOTE:  This returnable document must be completed by the person who was the Engineer/Project Manager on a project of  
similar value and complexity that was completed successfully by the tenderer.  
 
The information mentioned on this form must correspond with the information mentioned on Annexure G (Relevant  
Project Experience – Completed Projects). Read paragraph 15; 16 and 17 under: Phase One: Responsiveness 
To The Bid Requirements And Rules on page 12. 
 I, ____________________________________________________________________________ (name and surname) of  
 _____________________________________________________________________________ (company name) declare 
that I was the Project Manager on the following building construction project successfully  
executed by ________________________________________________________________________ (name of tenderer):  
Project name:  _____________________________________________________________________________________ 
Project location:  ___________________________________________________________________________________ 
Construction period:  _______________________________ Completion date:  __________________________________ 
Contract value:  __________________________________________ 
 
A.  Please evaluate the performance of the Tenderer on the abovementioned project, on which you were the principal agent,                    
by inserting “Yes” in the relevant box below: 
 

Key Performance Indicators Very 
Poor 

1 

Poor 
 

2 

Fair 
 

3 

Good 
 

4 

Excellent 
 

5 

Total 

1.   Project performance / time 
     management / programming 
  

       

2.  Quality of workmanship 
 

      

3.  Resources:  Personnel 
 

      

4.  Resources:  Plant 
 

      

5.  Financial management / 
     payment of subcontractors / 
     cash flow, etc 
 

      

TOTAL   
 

 
 
B. Would you consider / recommend this tenderer again: 

YES NO 

  

C.  Any other comments:  ________________________________________________________________________ 

 _______________________________________________________________________ 

 

Project title: 
REPAIRS AND RENOVATIONS TO KING PHALO HOUSE OFFICE BUILDING 
BHISHO 

Project Number: SCMU5-25-26-0006 AMR INF  
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D.  My contact details are: 

 

Telephone: __________________ Cellphone: __________________  Fax:  _______________ 

E-mail: ________________________________ 

 

Thus signed at __________________________ on this _______ day of ____________ 20___. 

 

_________________________  
Signature of principal agent 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
NOTE:   
 
If reference cannot be verified due to the inability to get hold of the referee or failure on his/her part to respond to a written request to do 
so, that reference will not be considered. It is the responsibility of the tenderer to put referees who are reachable. 
 
_____________________________________________________________________________ 
Name of Tenderer 
 
_______________________________________________ _______________________  
Signature of Tenderer       Date  

 

 

 

 

 

 

 

 

COMPANY STAMP 
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BASELINE RISK ASSESSMENT 
 

PROJECT TITLE 
REPAIRS AND RENOVATIONS TO KING PHALO HOUSE OFFICE BUILDING BHISHO 

SCMU NUMBER SCMU5-25-26-0006 AMR INF  

PLEASE NOTE THAT THIS IS A BASELINE RISK ASSESSMENT AND NOT A DETAILED RISK ASSESSMENT OF ALL 
ANTICIPATED ACTIVITIES ON SITE 

Activity Risk to Safety Risk to Health Risk to 
Environmental 

Risk to Public 
Safety 

Control 

Measures 

Removal of 
existing roof 
(Concrete tiles) 

Physical injury 
due to falling 
loads 

 

None None Physical injury due to 
falling loads 

 

Use of PPE, Use 
non-destructive wet 
methods during 
removal procedures 

Removal of 
trusses, 
sisalation, fascia 
& barge boards, 
gutters, etc. 

Physical injury 
due to flying 
object. 

 

Breathing problems 
due to dust inhalation 

Failure to 
properly dispose 

None Use of PPE, use of 
approved dumping 
sites 

 

Removal of 
ceilings 

Physical injury 
due to falling 
from heights 

Breathing problems 
due to dust inhalation 

Failure to 
properly dispose 

None Use of PPE, proper 
inspected scaffolding 

Paintworks Physical injury 
due to tripping 
and falling 

Breathing problems 
due to chemical 
substance inhalation 

Paint spillage None Use of PPE, use of 
spillage control kits 

Roofing  Falling, 
Physical injury, 
Fatality  

 Physical injury, 
Fatality 

 None  None 
PPE, Use of  
Scaffolding  

  

Plastering   
Skin  
irritation,  

temporary 
blindness  

Long term breathing 
problems  

Ground 
contamination  

Dust inhalation  Use of PPE, guarding 
off site on work areas  

Paintwork  
Skin  
irritation,  

temporary 
blindness  

Long term breathing 
problems  

Ground 
contamination  

Air pollution  Use of PPE, guarding 
off site on work areas  

Construction  

activities / 
demolition  

Temporary 
deafness  

Permanent deafness  Noise pollution  Noise pollution  Guarding / 
barricading of site  

 
 

You can list all activities on a separate page to address this issue (the above table is just for reference purposes). 
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M 

 

A.  EASTERN CAPE INFRASTRUCTURE INPUT MATERIAL 

PROJECT NAME REPAIRS AND RENOVATIONS TO KING PHALO HOUSE OFFICE BUILDING BHISHO 

PROJECT DESCRIPTION 
(SCOPE) 

REPAIRS AND RENOVATIONS TO KING PHALO HOUSE OFFICE BUILDING BHISHO 

SCMU NUMBER SCMU5-25-26-0006 AMR INF  

CONTRACTOR NAME:  

 

1. Below is the list of building material which must be sourced from Eastern Cape based suppliers, manufacturers or accredited 

agents.  

2. On monthly basis, the contractor will report the purchasing of any of this material.  

3. The report will then be communicated to PT & OTP on quarterly basis or in whichever intervals, as prescribed by PT & OTP. 

 

A. BUILDING MATERIAL LISTS– BUILDING RELATED STRUCTURES (NEW, REFURBISHMENTS & RENOVATIONS) 

 

ITEM BUILDING MATERIAL (TYPE) 
ESTIMATE AMOUNT 

(Rands) 

1 Superstructure: N/A   
 

2 Internal Finishes:    

2.1 Internal Wall Paint   

2.2 Ceilings    

2.3  Ceiling Finishes (Painting) 
  
  

 

 

2.4 Cornices    

2.5 Glass panes    

2.6 Doors and Ironmongery   

3 Floors   

3.1 Floor covering and finishes (skirtings,etc)   

4 Roofs   

4.1 Roof covering and finishes (gutters, etc) 

 
 
 
 
 

 

5 External Finishes:    
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5.1 External Wall Finishes (Cleaning)    

6 Fittings and Furniture: N/A 
  
  

 

 

7 Services: N/A    
 

8 External Works: N/A   
 

 TOTAL    

    

 
 

B. CONFIRMATION 

 

1. I………………………………………………………………………………………(Contractor name) acknowledge and confirm the above 

mentioned material will be sourced in the Eastern Cape Province, from Eastern Cape based material suppliers and manufacturers.  

2. I confirm that on monthly basis I will produce a proof of purchase of this material used or to be used, either in the form of delivery 

notes, tax invoices or any formal document which verifies that the material or goods were sourced from an Eastern Cape based 

supplier or manufacturer. 

 
-------------------------------------   --------------------------  ------------------------- 
Representative of the Contractor (Name) Signature   Date 
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PART C1.2: CONTRACT DATA 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



  

64 | P a g e  Version 7 of April 2019 
SCMU5-25/26-0006 AMR INF 

 

The Joint Building Contracts Committee® - NPC 

CONTRACT DATA 

For use by ORGANS OF STATE and other PUBLIC SECTOR BODIES 

Principal Building Agreement 

Edition 6.2 - May 2018 
 

A PROJECT INFORMATION 

 
A1.0 Works [1.1] 

Project name REPAIRS AND RENOVATIONS TO KING PHALO HOUSE OFFICE BUILDING BHISHO 

Reference number SCMU5-25-26-0006 AMR INF  

Works description Refer to document C3 – Scope of Work 

 

A2.0 Site [1.1] 

Erf / stand number Refer to document C4 – Site Information 

Township / Suburb Eastern Cape.  

 

 

 

 

 

 

 

Site address Refer to document C4 – Site Information 

Local authority Buffalo City Munucipality  

 

A3.0 Employer [1.1] 

Official Name of Organ of 

State / Public Sector Body 
Eastern Cape Department of Public Works and Infrastructure 

Business registration number N/A 

VAT/GST number N/A 

Country South Africa 

Employer’s representative: 

Name 
Mr K. Matuntuta   

E-mail Kolekile.matuntuta@ecdpw.gov.za. 

Mobile number 0798222874  Telephone number 043  

Postal address Private Bag X13004, Summerpride, East London Postal Code 5247 

Physical address 
Corner Amalinda Main and Scholl Road,Amalinda,East 

London 
Postal Code 5247 

 

 

A4.0 Principal Agent [1.1] 
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Name Eastern Cape Department of Public Works and Infrastructure 

Legal entity of above ECDPWI Contact person Mr K. Matuntuta  

Practice number - Telephone number  

  Mobile number 0798222874  

Country South Africa E-mail 
kolekile.matuntuta@ecdpw.gov.za.  

 

 Postal address Private Bag X13004, Summerpride, East London Postal Code 5247 

Physical address 
Corner Amalinda Main and Scholl Road, Amalinda, East 

London 
Postal Code 5247 

 

A5.0 Agent [1.1] 

Discipline Quantity Surveyor 

Name Eastern Cape Department of Public Works and Infrastructure 

Legal entity of above ECDPWI Contact person Camagwini Twetwa  

Practice number - Telephone number 043 711 5729 

  Mobile number 071 173 7882 

Country South Africa E-mail 
Camagwini.twetwa@ecdpw.gov.za.  

 

 

Postal address Private Bag X13004, Summerpride, East London Postal Code 5247 

Physical address 
Corner Amalinda Main and Scholl Road, Amalinda, East 

London 
Postal Code 5247 

 

A6.0 Agent [1.1] 

Discipline Architects 

Name Eastern Cape Department of Public Works and Infrastructure 

Legal entity of above - Contact person - 

Practice number  Telephone number - 

  Mobile number  

Country South Africa E-mail  

Postal address Private Bag X 0022, Bisho Postal Code 5606 

Physical address Qhasana Building,Independent Avenue, Bisho Postal Code 5606 

 

 

 

A7.0 Agent [1.1] 

mailto:kolekile.mathuntutha@ecdpw.gov.za
mailto:Camagwini.twetwa@ecdpw.gov.za
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Discipline Electrical Engineers 

Name Eastern Cape Department of Public Works and Infrastructure 

Legal entity of above  Contact person  

Practice number  Telephone number - 

  Mobile number  

Country South Africa E-mail 
 

 

Postal address Private Bag X 0022, Bisho Postal Code 5606 

Physical address Qhasana Building,Independent Avenue, Bisho Postal Code 5606 

 

A8.0 Agent [1.1]     

Discipline Civil 

Name Eastern Cape Department of Public Works and Infrastructure 

Legal entity of above  Contact person  

Practice number  Telephone number - 

  Mobile number  

Country South Africa E-mail 
 

 

Postal address Private Bag X 0022, Bisho Postal Code 5606 

Physical address Qhasana Building,Independent Avenue, Bisho Postal Code 5606 

 

A9.0 Agent [1.1] 

Discipline Structural Engineer 

Name Eastern Cape Department of Public Works and Infrastructure 

Legal entity of above  Contact person  

Practice number  Telephone number - 

  Mobile number  

Country South Africa E-mail  

Postal address Private Bag X 0022, Bisho Postal Code 5606 

Physical address Qhasana Building,Independent Avenue, Bisho Postal Code 5606 
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B CONTRACT INFORMATION 
 

B 1.0 Definitions [1.1] 

Bills of quantities:  

System/Method of measurement 

Standard System of Measuring Building Work (Sixth Edition) as 

amended 

 

B 2.0 Law, regulations and notices [2.0] 

Law applicable to the works, state country 

[2.1] 
Republic of South Africa 

 

B 3.0 Offer and acceptance [3.0] 

Currency applicable to this agreement [3.2] South African Rand 

 

B 4.0 Documents [5.0] 

The original signed agreement is to be held by the principal agent [5.2], if not, 

indicate by whom 
Employer 

Number of copies of construction information issued to the contractor at no cost 

[5.6] 
Three (3) 

  

Documents comprising the agreement Page numbers 

The JBCC® Principal Building Agreement, Edition 6.2 May 2018 1 to 30 

The JBCC® Principal Building Agreement - Contract Data for Organs of State and 

other Public Sector Bodies, Edition 6.2 May 2018 
1 to 18 

The JBCC® General Preliminaries for use with the JBCC® Principal Building 

Agreement, Edition 6.2 May 2018 
1 to 30 

 

Contract drawings – description Number Revision Date 
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B 5.0 Employer’s Agents [6.0] 

Authority is delegated to the following agents to issue contract instructions and perform duties for specific aspects of the 

works [6.2] 

Principal Agent 

 

Principal agent’s and agents’ interest or involvement in the works other than a professional interest [6.3] 

None 

 

B 6.0 Insurances [10.0] 

Insurances by employer Amount 

including tax 

Deductible amount 

including tax Yes / No: No 

Contract works insurance:   

 
New works [10.1.1] 

(contract sum or amount) 
  

or 
Works with practical completion in sections [10.2] (contract 

sum or amount 
  

or 
Works with alterations and additions [10.3] (reinstatement 

value of existing structures with or including new works) 
  

 
Direct contractors [10.1.1; 10.2] where applicable, to be 

included in the contract works insurance 
  

 
Free issue [10.1.1; 10.2] where applicable, to be included in 

the contract works insurance 
  

 
Escalation, professional fees and reinstatement costs if not 

included above 
  

Total of the above contract works insurance amount   

Supplementary insurance [10.1.2; 10.2]   

Public liability insurance [10.1.3; 10.2]   

Removal of lateral support insurance [10.1.4; 10.2]   

Other insurances [10.1.5]   

Yes/ No? No If yes, description 1   

     

Yes/ No? No If yes, description 2   
 

and/or 

 

Insurances by Contractor Amount 

including tax 

Deductible amount 

including tax Yes / No: Yes 

 
New works [10.1.1] 

(contract sum or amount) 
N/A N/A 

or 
Works with practical completion in sections [10.2] (contract 

sum or amount) 
N/A N/A 
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or 
Works with alterations and additions [10.3] (reinstatement 

value of existing structures with or including new works) 

To the minimum     

value of the 

contract sum + 10% 

With a deductible 

not exceeding 5% of 

each and every claim 

 
Direct contractors [10.1.1; 10.2] where applicable, to be 

included in the contract works insurance 
N/A  

 
Free issue [10.1.1; 10.2] where applicable, to be included in 

the contract works insurance 
N/A  

 
Escalation, professional fees and reinstatement costs if not 

included above 
N/A  

Total of the above contract works insurance amount 

To the minimum       

value of the contract 

sum + 10% 

 

Supplementary insurance [10.1.2; 10.2]  

With a deductible not 

exceeding 5% of each 

and every claim 

Public liability insurance [10.1.3; 10.2]   

Removal of lateral support insurance [10.1.4; 10.2]   

Other insurances [10.1.5]   

Yes/ No? No If yes, description 1   

Hi Risk Insurance [10.1.5.1]   

Yes/ No? No If yes, description 2   

B 7.0    Obligations of the employer [12.1] 
 

Existing premises will be in use and occupied [12.1.2] Yes / No? Yes 

If yes, description Macibe clinic is operational clinic and the works will take place within same premises 

Restriction of working hours [12.1.2] Yes / No? Yes 

If yes, description 

The provision of prefabricated units and renovations of the clinicis urgent and work shall be executed 
during normal working hours i.e. 7h00 until 17h00 daily including weekends. Work required to be 
executed outside of these hours must be arranged with the Facilities Manager and the relevant 
officials of the clinic, in advance. 

Natural features and known services to be preserved by the contractor [12.1.3] 

 
Yes / No? Yes 

If yes, description Existing  under and above ground services within the premises. 

Restrictions to the site or areas that the contractor may not occupy [12.1.4] Yes / No? Yes 

If yes, description Work areas and restricted areas shall be defined at Site Handover 

Supply of free issue [12.1.10] Yes / No? No 

If yes, description  
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B 8.0    Nominated subcontractors [14.0] 

 

Yes / No? No If yes, description of specialisation 

Specialisation 1  

Specialisation 2  

Specialisation 3  

Specialisation 4  

Specialisation 5  

Specialisation 6  

Specialisation 7  

Specialisation 8  

Specialisation 9  

 

B 9.0    Selected subcontractors [15.0] 

 

Yes / No? Yes If yes, description of specialisation 

Specialisation 1 Electrical Works 

Specialisation 2 Mechanical Works 

Specialisation 3  

Specialization 4  

Specialization 5  

Specialisation 6  

Specialisation 7  

Specialisation 8  

Specialisation 9  

Specialisation 10  

 

B 10.0 Direct contractors [16.0] 

 

Yes / No? No If yes, description of extent of work 

Extent of work [12.1.11]  

Extent of work [12.1.11]  

Extent of work [12.1.11]  

Extent of work [12.1.11]  

Extent of work [12.1.11]  

 

 

 

 

 

 

B 11.0 Description of sections [20.1] 
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Section 1 REPAIRS AND RENOVATIONS TO KING PHALO HOUSE OFFICE BUILDING BHISHO 

 

 

B 12.0 Possession of site [12.1.5], practical completion [19.0; 20.0] and penalty [24.0] 

 

Practical completion for 

the works as a 

Whole 

Intended date of 

possession of the 

site 

Refer B17.0 

[12.1.5; 12.2.22] 

Period for inspection by 

the principal agent [19.3] 

The date for practical 

completion shall be the 

period as indicated below 

from the date of possession 

of the site by the contractor 

[12.2.7; 24.1] 

Penalty for late 

completion 

[24.1] 

 

working days Period in months 

Penalty amount per 

calendar day (excl. 

tax) 

 

10 Working days 5 Calendar months As per price guide 

 

or where sections are applicable 

 

Practical completion of 

a section of the works 

Intended date of 

possession of the 

site 

Refer B17.0 

[12.1.5; 12.2.22] 

Period for inspection by 

the principal agent 

[19.3] 

The date for practical 

completion shall be the 

period as indicated below 

from the date of possession 

of the site by the contractor 

[12.2.7; 24.1] 

Penalty for late 

completion 

[24.1] 

 

Working days Period in months 

Penalty amount per 

calendar day (excl. 

tax) 

Section 1     

Section 2     

Section 3     

Section 4      

Section 5     

Section 6     

Section 7     

Section 8     

Remainder of the     
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Criteria to achieve practical completion not covered in the definition of practical completion 

 
No further Criteria 

B 13.0 Defects liability period [21.0] 

 

Extended defects liability period: Refer B17.0 [21.13] Yes / No? Yes 

If yes, description of applicable elements All works 

 

B 14.0 Payments [25.0] 

 

Date of month for issue of regular payment certificates [25.2] 30th 

Contract price adjustment / Cost fluctuations [25.3.4; 26.9.5] Yes / No? No  

If yes, method to calculate 
 

Employer shall pay the contractor within: 
[25.10] Fourteen (14) calendar days 

 

B 15.0 Dispute resolution [30.0] 

Adjudication [30.6.1; 30.10] Name of nominating body Refer to Part C1.3 Dispute Resolution Mechanism 

Applicable rules for adjudication [30.6.2] 
Adjudication in accordance with the CIDB 
adjudication process 

Arbitration [30.7.4; 30.10] 

 
If Yes, name of nominating body 
 

*If No, then dispute will be referred to litigation 

Yes / No? No 

 

Applicable rules for arbitration [30.7.5] N/A 
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B 16.0 JBCC® General Preliminaries – selections 

Provisional bills of quantities [B2.2] Yes / No? Yes 

Availability of construction information – is the  

construction information complete? [B2.3] 
Yes / No? Yes 

Previous work - dimensional accuracy - details of previous contract(s) [B3.1] N/A 

Previous work - defects - details of previous contract(s) [B3.2] N/A 

Inspection of adjoining properties - details [B3.3] N/A 

Handover of site in stages - specific requirements 

[B4.1] 
N/A 

Enclosure of the works - specific requirements [B4.2] Hoarding to working areas. 

Geotechnical and other investigations - specific requirements [B4.3] N/A 

Existing premises occupied - details [B4.5] Yes 

Services - known - specific requirements [B4.6] No 

 

Water [B8.1] 

By contractor Yes / No? Yes 

By employer Yes / No? No 

By employer – metered Yes / No? No 

Electricity [B8.2] 

By contractor Yes / No? Yes 

By employer Yes / No? No 

By employer – metered Yes / No? No 

Ablution and welfare facilities [B8.3] 
By contractor Yes / No? Yes 

By employer Yes / No? No 

Communication facilities - specific requirements [B8.4] No specific requirements 

Protection of the works - specific requirements [B11.1] No specific requirements 

Protection / isolation of existing works and works occupied in sections - specific 
requirements [B11.2] 

No specific requirements 

Disturbance - specific requirements [B11.5] No specific requirements 

Environmental disturbance - specific requirements [B11.6] No specific requirements 
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B 17.0 Changes made to JBCC® documentation 

 

Reference may be made to other documents forming part of this agreement 

1.1 Definitions 

 

AGREEMENT:  The completed Form of Offer and Acceptance, the completed JBCC® Principal Building Agreement and JBCC® 
contract data for organs of state and other public sector bodies, the contract drawings, the priced document and any other 
documents reduced to writing and signed by the authorised representatives of the parties 

 

CONSTRUCTION PERIOD: The period commencing on the date of possession of the site by the contractor and ending on the date 
of practical completion 

 

CONTRACT DATA FOR ORGANS OF STATE AND OTHER PUBLIC SECTOR BODIES:   The document listing the Organs of 
State and other Public Sector Bodies’ requirements and the project specific information 

 

INTEREST: The interest rates applicable on this contract, whether specifically indicated in the relevant clauses or not, will be the 
rate as determined by the Minister of Finance from time to time, in terms of section 80(1)(b) of the Public Finance Management Act, 
1999 (Act No 1 of 1999), calculated as simple interest, in respect of debts owing to the State, and will be the rate as determined by 
the Minister of Justice and Constitutional Development from time to time 80(1)(b) of the Public Finance Management Act, 1999 (Act 
No 1 of 1999), calculated as simple interest, in respect of debts owing by the State 

 

PRINCIPAL AGENT: The person or entity appointed by the employer and named in the contract data for organs of state and 
other public sector bodies. In the event of a principal agent not being appointed, then all the duties and obligations of a principal 
agent as detailed in the agreement shall be fulfilled by the employer’s representative as named in the contract data for organs of 
state and other public sector bodies 

   

3.0 Offer and Acceptance 

 

Amend 3.3 to read as follows: 

This agreement shall come into force on the date as stated on the Form of Offer and Acceptance and continue to be of force and 
effect until the end of the latent defects liability period [22.0] notwithstanding termination [29.0] or the certification of final 
completion [21.0] and final payment [25.0] 

 

6.0 Employer’s Agents 

 

Add the following as 6.7: 

 

In terms of the clauses listed hereunder, the employer has retained its authority and has not given a mandate to the principal 
agent. The employer shall sign all documents in relation to clauses 4.2, 14.1.2,14.1.4, 14.4.1, 14.6, 23.1, 23.2, 23.3, 23.7, 23.8, 
26.1, 26.7, 26.12 and 28.4 

 

9.0 Indemnities 

 

9.2.7: Add the following to the end of the first sentence: “…. due to no fault of the contractor” 

 

10.0 Insurances 

 

Add the following as 10.1.5.1: 

 

Hi risk Insurance 

 

In the event of the project being executed in a geological area classified as a “High Risk Area”, that is an area which is subject to 
highly unstable sub-surface conditions that might result in catastrophic ground movement evident by sinkhole or doline formation the 
following will apply: 
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10.1.5.1.1 Damage to the works 

 

The contractor shall, from the date of possession of the site until the date of the certificate of practical completion, bear the full 
risk of and hereby indemnifies and holds harmless the employer against any damage to and/or destruction of the works consequent 
upon a catastrophic ground movement as mentioned above.  The contractor shall take such precautions and security measures 
and other steps for the protection of the works as he may deem necessary 

 

When so instructed to do so by the principal agent, the contractor shall proceed immediately to remove and/or dispose of any 
debris arising from damage to or destruction of the works and to rebuild, restore, replace and/or repair the works, at the 
contractor’s own costs 

 

10.1.5.1.2 Injury to persons or loss of or damage to property  

 

The contractor shall be liable for and hereby indemnifies and holds harmless the employer against any liability, loss, claim or 
proceeding arising at any time during the period of the contract whether arising in common law or by statute, consequent upon 
personal injuries to or the death of any person whomsoever resulting from, arising out of or caused by a catastrophic ground 
movement as mentioned above 

 

The contractor shall be liable for and hereby indemnifies the employer against any and all liability, loss, claim or proceeding 
consequent upon loss of or damage to any moveable, or immovable property, or personal property, or property contiguous to the 
site, whether belonging to or under the control of the employer or any other body or person whomsoever arising out of or caused by 
a catastrophic ground movement, as mentioned above, which occurred during the period of the contract 

 

10.1.5.1.3 

 

It is the responsibility of the contractor to ensure that he has adequate insurance to cover his risk and liability as mentioned in 
10.1.5.1.1 and 10.1.5.1.2. Without limiting the contractor’s obligations in terms 

of the contract, the contractor shall, within twenty-one (21) calendar days of the date of possession of 

the site, but before commencement of the works, submit to the employer proof of such insurance policy, if requested to do so 

 

10.1.5.1.4 

 

The employer shall be entitled to recover any and all losses and/or damages of whatever nature suffered or incurred consequent 
upon the contractor’s default of his obligations as set out in 10.1.5.1.1; 10.1.5.1.2 and 10.1.5.1.3. Such losses or damages may be 
recovered from the contractor or by deducting the same from any amounts still due under this contract or under any other contract 
presently or hereafter existing between the employer and the contractor and for this purpose all these contracts shall be 
considered one indivisible whole 

 

11.0 Securities 

 

Amend 11.10 to read as follows: 

 

There shall be no lien or right of retention held by any contractor in respect of the works executed on 

site 

 

12.0 Obligations of the Parties 

 

Amend 12.1.5 to read as follows: 

 

Give possession of the site to the contractor within ten (10) working days of the contractor complying with the terms of 12.2.22 
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12.2.2:  Not applicable 

 

Add the following as 12.2.22: 

 

Within fifteen (15) working days of the date of the agreement submit to the principal agent an acceptable health and safety plan, 
required in terms of the Occupational Health and Safety Act, 1993 (Act No 85 of 1993) 

 

19.0 Practical Completion 

 

19.5: Delete the words “subject to the contractor’s lien or right of continuing possession of the works where this has not been 
waived” 

 

21.0 Defects Liability Period and Final Completion 

 

Add the following as 21.13: 

 

The ninety (90) calendar days defects liability period for the works [21.1] is replaced with a period of three hundred and sixty-five 
(365) calendar days in respect of the listed applicable elements 

 

25.0 Payment 

 

25.7.5: Not applicable 

 

25.10: Delete the words “and/or compensatory interest” 

 

25.14.2: Not applicable 

 

27.0 Recovery of Expense and/or Loss 

 

27.1.5: Not applicable 

 

29.0 Termination 

 

Add the following after 29.1.3: or where … 

 

29.1.4: The contractor’s estate has been sequestrated, liquidated or surrendered in terms of the insolvency laws in force within the 
Republic of South Africa 

 

29.1.5: The contractor has engaged in corrupt or fraudulent practices in competing for or in executing the contract 
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        C      TENDERER’S SELECTIONS 
 

C 1.0 Security [11.0] 
 

Guarantee for construction: Select Option A or B  Option:  

 
Option A Payment reduction of 10% of the value certified in the payment certificate 

  
Option B 

Fixed construction guarantee of 5% of the contract sum and a payment reduction of 5% of the value 
certified in the payment certificate 

 
Guarantee for payment by employer [11.5.1; 11.10] Not Applicable 

  
Advance payment, subject to a guarantee for advance payment [11.2.2; 11.3] Not Applicable 

 
 

C 2.0    Contractor’s annual holiday periods during the construction period 

 

Year 1 contractor’s annual holiday period start date  end date  

Year 2 contractor’s annual holiday period start date  end date  

Year 3 contractor’s annual holiday period start date  end date  

 
 

C 3.0    Payment of preliminaries [25.0] 

 

Contractor’s selection: Select Option A or B  Option:  

 
Where the contractor does not select an option, Option A shall apply 

 
Payment methods 

  

Option A 

The preliminaries shall be paid in accordance with an amount prorated to the value of the works executed in the 
same ratio as the amount of the preliminaries to the contract sum, which contract sum shall exclude the 
amount of preliminaries. Contingency sum(s) and any provision for cost fluctuations shall be excluded for the 
calculation of the aforesaid ratio 

  

Option B 

The preliminaries shall be paid in accordance with an amount agreed by the principal agent and the 
contractor in terms of the priced document to identify an initial establishment charge, a time-related charge and 
a final dis-establishment charge. Payment of the time-related charge shall be assessed by the principal agent 
and adjusted from time to time as may be necessary to take into account the rate of progress of the works 

 

Lump sum contract 
 
Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the contract sum, excluding 
contingency sum(s) and any provision for cost fluctuations 
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C 4.0    Adjustment of preliminaries [26.9.4] 

 

Contractor’s selection: Select Option A or B  Option:  

 
Where the contractor does not select an option, Option A shall apply 

 
Provision of particulars 
 
The contractor shall provide the particulars for the purpose of the adjustment of preliminaries in terms of his selection.  Where 
completion in sections is required,  the  contractor shall  provide  an  apportionment  of preliminaries per section 

  

Option A 
An allocation of the preliminaries amounts into Fixed, Value-related and Time-related amounts as defined for 
adjustment method Option A below, within fifteen (15) working days of the date of acceptance of the tender 

  

Option B 

A detailed breakdown of the preliminaries amounts within fifteen (15) working days of possession of the 
site. Such breakdown shall include, inter alia, the administrative and supervisory staff, the use of 
construction equipment, establishment and dis-establishment charges, insurances and guarantees, all in 
terms of the programme 

 

Adjustment Methods 
 
The amount of preliminaries shall be adjusted to take account of the effect which changes in time and/or value have on preliminaries.  
Such adjustment shall be based on the particulars provided by the contractor for this purpose in terms of Options A or B, shall 
preclude any further adjustment of the amount of preliminaries and shall apply notwithstanding the actual employment of resources 
by the contractor in the execution of the works 
 

  

Option A 

The preliminaries shall be adjusted in accordance with the allocation of preliminaries amounts provided by 
the contractor, apportioned to sections where completion in sections is required 
 
Fixed - An amount which shall not be varied 
 
Value-related - An amount varied in proportion to the contract value as compared to the contract sum.  Both 
the contract sum and the contract value shall exclude the amount of preliminaries, contingency sum(s) and 
any provision for cost fluctuations 
 
Time-related - An amount varied in proportion to the number of calendar days extension to the date of 
practical completion to which the contractor is entitled with an adjustment of the contract  value  [23.2;  
23.3]  as  compared  to  the  number  of  calendar  days  in  the  initial construction period [26.9.4] 

  

Option B 

The adjustment of preliminaries shall be based on the number of calendar days extension to the date of 
practical completion to which the contractor is entitled with an adjustment of the contract value [23.2; 23.3] 
as compared to the number of calendar days in the initial construction period [26.9.4] 
 
The adjustment shall take into account the resources as set out in the detailed breakdown of the preliminaries 
for the period of construction during which the delay occurred 
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Failure to provide particulars within the period stated 
 
 
  

Option A 

Where the allocation of preliminaries amounts for Option A is not provided, the following allocation of 
preliminaries amounts shall apply: 
 
Fixed - Ten per cent (10%) 
Value-related - Fifteen per cent (15%) 
Time-related - Seventy-five per cent (75%) 
 
Where the apportionment of the preliminaries per section is not provided, the categorized amounts 
shall be prorated to the cost of each section within the contract sum as determined by the principal 
agent 

  

Option B 
Where the detailed breakdown of preliminaries amounts for Option B is not provided, Option A shall 
apply 

 
Lump sum contract 

 

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) Of the contract 
sum, excluding contingency sum(s) and any provision for cost fluctuations 
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PART C1.3: DISPUTE RESOLUTION MECHANISM 
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C1.3 CIDB ADJUDICATOR’S AGREEMENT 
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This agreement is made on the . . . . . . . .  day of . . . . . . . . . . . . . . .  between:. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . (name of company / organization) of . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (address) and. . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . (name of company / organization) of . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

(address) (the Parties) and. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (name)  of . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . (address) (the Adjudicator). 

Disputes or differences may arise/have arisen* between the Parties under a Contract dated . . . . . . . . and known as. . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . and these disputes or differences 

shall be/have been* referred to adjudication in accordance with the CIDB Adjudication Procedure, (hereinafter called 

“the Procedure”) and the Adjudicator may be or has been requested to act.  

*  Delete as necessary 
 

IT IS NOW AGREED as follows: 
 

1 The rights and obligations of the Adjudicator and the Parties shall be as set out in the Procedure. 
2 The Adjudicator hereby accepts the appointment and agrees to conduct the adjudication in accordance with the 

Procedure. 
3 The Parties bind themselves jointly and severally to pay the Adjudicator’s fees and expenses in accordance with the 

Procedure as set out in the Contract Data. 
4 The Parties and the Adjudicator shall at all times maintain the confidentiality of the adjudication and shall endeavour 

to ensure that anyone acting on their behalf or through them will do likewise, save with the consent of the other 
Parties which consent shall not be unreasonably refused. 

5 The Adjudicator shall inform the Parties if he intends to destroy the documents which have been sent to him in 
relation to the adjudication and he shall retain documents for a further period at the request of either Party. 

 

SIGNED by:   SIGNED by:   SIGNED by:  

Name:  Name:  Name: 

who warrants that he / she is duly 

authorized to sign for and on behalf of 

the first Party in the presence of 

 who warrants that he / she is duly 

authorized to sign for and behalf of 

the second Party in the presence of  

 the Adjudicator in the presence of 

 
    

Witness   Witness:   Witness:  

Name:   Name   Name:  

Address:  Address:  Address: 

  

  

Date:   Date:   Date:  
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Contract Data 
 

1 The Adjudicator shall be paid at the hourly rate of R. . . . . . . . . . . . in respect of all time spent upon, or in 
connection with, the adjudication including time spent travelling. 

2 The Adjudicator shall be reimbursed in respect of all disbursements properly made including, but not restricted 
to: 
(a) Printing, reproduction and purchase of documents, drawings, maps, records and photographs. 
(b) Telegrams, telex, faxes, and telephone calls. 
€ Postage and similar delivery charges. 
(d) Travelling, hotel expenses and other similar disbursements.  
€ Room charges. 
(f) Charges for legal or technical advice obtained in accordance with the Procedure. 

3 The Adjudicator shall be paid an appointment fee of R . . . . . . . . . . . . .  This fee shall become payable in equal 
amounts by each Party within ….. days of the appointment of the Adjudicator, subject to an Invoice being provided. 
This fee will be deducted from the final statement of any sums which shall become payable under item 1 and/or item 
2 of the Contract Data.  If the final statement is less than the appointment fee the balance shall be refunded to the 
Parties. 

4 The Adjudicator is/is not* currently registered for VAT. 

5 Where the Adjudicator is registered for VAT it shall be charged additionally in accordance with the rates current at 
the date of invoice. 

6 All payments, other than the appointment fee (item 3) shall become due in 30 days after receipt of invoice, thereafter 
interest shall be payable at 5% per annum above the Reserve Bank base rate for every day the amount remains 
outstanding.    

 *  Delete as necessary 

 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



  

84 | P a g e   
 SCMU5-25/26-0006 AMR INF 
 

 

 

 

 

 

 

OCCUPATIONAL HEALTH AND SAFETY SPECIFICATION 
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1.  PREAMBLE 
 

In terms of Construction Regulation 4(1)(a) of the Occupational Health and Safety Act, 1993 (Act 85 of 1993), 
and 5(1) construction regulation of 2014, the Department of Public Works, as the Client and/or its Agent on its 
behalf, shall be responsible to prepare Health & Safety Specifications for any intended construction project and 
provide any Principal Contractor who is making a bid or appointed to perform construction work for the Client 
and/or its Agent on its behalf with the same.  
The Client’s further duties are as described in The Act and the Regulations made there-under. The Principal 
Contractor shall be responsible for the Health & Safety Policy for the site in terms of Section 7 of the Act and in 
line with Construction Regulation 5 as well as the Health and Safety Plan for the project. 
This ‘Health and Safety Specifications’ document is governed by the “Occupational Health and Safety Act, 1993 
(Act No. 85 of 1993), hereinafter referred to as ‘The Act’.  Notwithstanding this, cognizance should be taken of 
the fact that no single Act or its set of Regulations can be read in isolation.  Furthermore, although the definition 
of Health and Safety Specifications stipulates ‘a documented specification of all health and safety requirements 
pertaining to associated works on a construction site, so as to ensure the health and safety of persons’, it is 
required that the entire scope of the Labour legislation, including the Basic Conditions of Employment Act be 
considered as part of the legal compliance system.  With reference to this specification document this 
requirement is limited to all health, safety and environmental issues pertaining to the site of the project as 
referred to here-in.  Despite the foregoing it is reiterated that environmental management shall receive due 
attention. 
Due to the wide scope and definition of construction work, every construction activity and site will be different, 
and circumstances and conditions may change even on a daily basis.  Therefore, due caution is to be taken by 
the Principal Contractor when drafting the Health and Safety Plan based on these Health and Safety 
Specifications.  Prior to drafting the Health and Safety Plan, and in consideration of the information contained 
here-in, the contractor shall set up a Risk Assessment Program to identify and determine the scope and details 
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of any risk associated with any hazard at the construction site, in order to identify the steps needed to be taken to 
remove, reduce or control such hazard. This Risk Assessment and the steps identified will be the basis or point 
of departure for the Health and Safety Plan. The Health and Safety Plan shall include documented ‘Methods of 
Statement’ (see definitions under Construction Regulations) detailing the key activities to be performed in order 
to reduce as far as practicable, the hazards identified in the Risk Assessment. 
 
In this a high premium is to be placed on the health and safety of the most valuable assets of the Department of 
Public Works. These are its personnel, the personnel of its Clients and the physical assets of which it is the 
custodian and may also include the public as well.  The responsibilities the Department and relevant 
stakeholders have toward its employees and other people present in the facilities or on the sites are captured 
further in this specification document. These responsibilities stem from both moral, civil and a variety of legal 
obligations.  The Principal Contractor is to take due cognisance of the above statement. 
Every effort has been made to ensure that this specification document is accurate and adequate in all respects. 
Should it however, contain any errors or omissions they may not be considered as grounds for claims under the 
contract for additional reimbursement or extension of time, or relieve the Principal Contractor from his 
responsibilities and accountability in respect of the project to which this specification document pertains.  Any 
such inaccuracies, inconsistencies and/or inadequacies must immediately be brought to the attention of the 
Agent and/or Client. 
 
2.   SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT 
 
These Specifications should be read in conjunction with the Act, the Construction Regulations and all other 
Regulations and Safety Standards which were or will be promulgated under the Act or incorporated into the Act 
and be in force or come into force during the effective duration of the project. The stipulations in this 
specification, as well as those contained in all other documentation pertaining to the project, including contract 
documentation and technical specifications shall not be interpreted, in any way whatsoever, to countermand or 
nullify any stipulation of the Act, Regulations and Safety Standards which are promulgated under, or incorporated 
into the Act.   
 
This health and safety specification in respect of a construction work contract: 
 

a) provides the overarching framework within which the contractor is required to demonstrate 

compliance with certain requirements for occupation health and safety established by the 

Occupational Health and Safety Act of 1993 during construction;  

b) establishes the manner in which the contractor is to manage the risk of health and safety 

incidents in during the construction; and   

c) establishes the manner in which the employer’s health and safety agent will interact with the 

contractor. 

 
Note 1:This specification establishes generic requirements to enable the employer and the contractor to satisfy 
aspects of the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) and the Construction Regulations, 
2014. The contractor is required to develop, implement and maintain package specific health and safety plans. 
The employer is required to provide certain package specific information to the contractor or a health and safety 
specification for the works to enable such plans to be formulated. Accordingly, this generic specification on its 
own cannot ensure compliance with the requirements of the aforementioned Act (See Annexure A). 
Note 2: The Construction Regulations, 2014, require an employer to stop any contractor from executing 
construction work which is not in accordance with the contractor’s health and safety plan for the site or which 
poses to be a threat to the health and safety of persons.  
Note 3: This specification establishes generic health and safety requirements. Site specific requirements for 
health and safety are stated in the scope of work associated with a contract (see Annexure A). 
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Note 4: The South African Council for the Project and Construction Management Professions has established 
the following specified categories of registration in terms of the Project and Construction Management 
Professions Act of 2000 (Act No. 48 of 2000): 
 

a) a Construction Health and Safety Agent who may be appointed by an employer to act as his agent in 

terms of the Occupational Health and Safety Act of 1993 and the Construction Regulations issued in 

terms of that Act; 

b) a Construction Health and Safety Manager  who may be appointed by an employer to complement his 

professional team or by a contractor to manage company or project health and safety performance and 

compliance in accordance with the Occupational Health and Safety Act and Regulations; and  a 

Construction  Health and Safety Officers who may be appointed by an employer to mitigate the risk on a 

project  or by a contractor to monitor and assist on-site health and safety performance and compliance 

in accordance with the Occupational Health and Safety Act and Regulations and services. 

 
3.   PURPOSE 
 
The Department is obligated to implement measures to ensure the health and safety of all people and properties 
affected under its custodianship or contractual commitments, and is further obligated to monitor that these 
measures are structured and applied according to the requirements of these Health and Safety Specifications.   
 
The purpose of this specification document is to provide the relevant Principal Contractor (and his /her 
contractor) with any information other than the standard conditions pertaining to construction sites which might 
affect the health and safety of persons at work and the health and safety of persons in connection with the use of 
plant and machinery; and to protect persons other than persons at work against hazards to health and safety 
arising out of or in connection with the activities of persons at work during the carrying out of construction work 
for the Department of Public Works and Infrastructure.  The Principal Contractor (and his /her contractor) is to be 
briefed on the significant health and safety aspects of the project and to be provided with information and 
requirements on inter alia: 
 
a) Safety considerations affecting the site of the project and its environment; 
b) Health and safety aspects of the associated structures and equipment; 
c) submissions on health and safety matters required from the Principal Contractor (and his /her 

contractor); and 
d) the Principal Contractor’s (and his /her contractor) health & safety plan. 
 
To serve and to ensure that the Principal Contractor (and his /her contractor) is fully aware of what is expected 
from him/her with regard to the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) and the 
Regulations made there-under including the applicable safety standards, and in particular in terms of Section 6, 7 
and 8 of the construction regulation (2014). 
 
To inform the Principal Contractor that the Occupational Health and Safety Act, 1993 (Act 85 of 1993) in its 
entirety shall apply to the contract to which this specification document applies. The Construction Regulations 
promulgated on 07 February 2014. 
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CREATING AND MAINTAINING A SAFE AND HEALTHY WORK ENVIRONMENT 
 
General 
 
The contractor shall with respect to the site and the construction work that are contemplated: 
 

1. cause a preliminary hazard identification to be performed by a competent person before commencing 

any physical construction activity;  

2. evaluate the risks associated with the identified hazard to the health and safety of such employees and 

the steps that need to be taken to comply with the Act; and 

3. as far as is reasonably practicable, prevent the exposure of such employees to the hazards concerned 

or, where prevention is not reasonably practicable, minimize such exposure.  

 
The contractor shall ensure that: 
 

• all reasonably practicable steps are taken to prevent the uncontrolled collapse of any new or existing 

structure or any part thereof, which may become unstable or is in a temporary state of weakness or 

instability due to the carrying out of construction work; no structure or part of a structure is loaded in a 

manner which would render it unsafe; and  

• account of information, if any, provided by the designer of the structure is taken into account in the risk 

assessment. 

 
 
Note:  The information provided by the designer should outline known or anticipated dangers or hazards relating 
to the work and make available all information required for the safe execution of the work. It should provide as 
relevant, geotechnical information (or make reference to reports provided in the site information), the loading the 
structure is designed to withstand, the methods and sequence of construction. 
 
The contractor shall carry out regular inspections and audits to ensure that the work is being performed in 
accordance with the requirements of this specification. 
 

4. DEFINITIONS 

  

The most important definitions in the Act and Regulations pertaining to this specification document are 
hereby extracted.          
 
Act:  the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) 
Accident – means unplanned occurrence that happens due to the unsafe condition and may cause injury to a 
person, damage to the property, material, plant, equipment and the environment; 
Agent – means any person who acts as a representative for a client. The word agent, in some instances, may be 
used interchangeable with the Construction Health and Safety Agent, the distinguishing factor will be on the role 
expected to be played by the agent mentioned. For example, all H&S related issues (audits, inspections, and/or 
reports) are done by the Construction Health and Safety Agent, whilst the accountability of overall project 
success or portions of the work is done by the Agent i.e. Principal Agent or Project Manager or Engineer. 
Client means Department of Public Works and Infrastructure 
Competent person means a person who-  
 

a) has in respect of the work or task to be performed the required knowledge, training and experience and, 

where applicable, qualifications, specific for that work or task: Provided that where appropriate 

qualifications and training are registered in terms of the provisions of the National Qualifications 
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Framework Act, 2000 (Act No.67 of 2000), those qualifications and that training must be regarded as 

the required qualifications and training; and 

b) Is familiar with the OHS Act, Act 85 of 1993 and with the applicable regulations made under the Act;   

 Construction Health & Safety Agent (SACPCMP) – The person or entity appointed by the client through the 
Agent and who has a full authority and obligation to act on the client’s behalf in terms of the construction 
regulations. Pr. CHSA means a competent person who acts as a representative for a Client in terms of regulation 
(5)5. 
 
Contract Amount” Financial value of the contract at the time of the award of the contract, exclusive of all 
allowance and any value added tax or sales tax which the law requires the employer to pay to the contractor. 
 
contractor: person or organization that contracts to provide the work covered by the contract 
contract manager: person appointed by the employer to administer the contract on his behalf  
competent person: any person who: 
 

a) has in respect of the work or task to be performed the required knowledge, training and experience and, 

where applicable, qualifications specific to that work or task; and  

b) is familiar with the Act and applicable regulations made in terms of the Act 

 
Note: The Regulations stipulate that where appropriate qualifications and training are registered in terms of the 
provisions of the National Qualification Framework Act of 2000.those qualifications and training must be 
regarded as the required qualifications and training.   
danger: anything which may cause injury or damage to persons or property 
employer: person or organization that enters into a contract with the contractor for the provision of the work 
covered by the contract 
employer’s health and safety agent: the person appointed as agent by the employer in terms of Regulation 
4(5) of the Construction regulations and named in the contract data as the being the employer’s agent 
responsible for health and safety matters. This is a Construction Health & Safety Agent (SACPCMP)” – The 
person or entity appointed by the client through the Agent and who has a full authority and obligation to act on 
the client’s behalf in terms of the construction regulations. 
"Construction Manager (Site Agent)" means a competent person responsible for the management of the 
physical construction processes and the coordination, administration and management of resources on a 
construction site; 
Construction Site means a work place where construction work is being performed; 
Construction Supervisor means a competent person responsible for supervising construction activities on a 
construction site; 
Construction Vehicle means a vehicle used as a means of conveyance for transporting persons or material, or 
persons and material, on and off the construction site for the purposes of performing construction work; 
Construction work means any work in connection with – 
The construction, erection, alteration, renovation, repairs, demolition or dismantling of or addition to a building or 
any similar structure; or 
the construction, erection, maintenance, demolition or dismantling of any bridge, dam, canal, road, railway, 
runway, sewer or water reticulation system; or the moving of earth, clearing of land, the making of excavation, 
piling, or any similar civil engineering structure or type of work; 
Construction Work Permit means a document issued in terms of regulation 3 of the Construction Regulations 
2014; 
CR refers to the Construction Regulations 2014. 
Demolition Work means a method to dismantle, wreck, break, pull down or knock down of a structure or part 
thereof by way of manual labour, machinery, or the use of explosives; 
ergonomics: the application of scientific information concerning humans to the design of objects, systems and 
the environment for human use in order to optimise human well-being and overall system performance. 
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Fall Protection Plan means a documented plan, which includes and provides for- 
All risks relating to working from a fall risk position, considering the nature of work undertaken; 
The procedures and methods to be applied in order to eliminate the risk of falling; and 
A rescue plan and procedures; 
 
H&S – health and safety 
hazard:  a source of or exposure to danger 
hazard identification: the identification and documenting of existing or expected hazards to the health and 
safety of persons, which are normally associated with the type of construction work being executed or to be 
executed. 
Health and Safety File – means a file, or other record in permanent form, containing the information required a 
contemplated in the regulations; 
health and safety plan: a documented plan which addresses hazards identified and includes safe work 
procedures to mitigate, reduce or control the hazards identified. 
health and safety specification: a site, activity or project specific document pertaining to all health and safety 
requirements related to construction work which is included in the contractor’s contract with the employer or an 
order issued in terms of framework agreement 
healthy: free from illness or injury attributable to occupational causes 
incident:  an event or occurrence occurring at work or arising out of or in connection with the activities of 
persons at work, or in connection with the use of plant or machinery, in which, or in consequence of which: 

a. any person dies, becomes unconscious, suffers the loss of a limb or part of a limb or is 

otherwise injured or becomes ill to such a degree that he is likely either to die or to suffer a 

permanent physical defect or likely to be unable for a period of at least 14 days either to work 

or to continue with the activity for which he was employed or is usually employed; 

b. a major incident occurred; or 

c. the health or safety of any person was endangered and where: 

i) a dangerous substance was spilled; 

ii) the uncontrolled release of any substance under pressure took place; 

iii) machinery or any part thereof fractured or failed resulting in flying, falling or uncontrolled moving 

objects; or machinery ran out of control 

inspector:  a person designated as such under section 28 the Act 
major incident: an occurrence of catastrophic proportions, resulting from the use of plant or machinery, or from 
activities at a workplace. 
Medical Certificate of Fitness means a certificate contemplated in regulation 7(8) of Construction Regulations 
2014; 
 
Practical Completion Certificates- A certificates issued in terms of a contract by the employer, signifying that 
the whole of the construction works have reached a state of readiness for occupation or use for the purposes 
intended, although some minor work may be outstanding. 
"Professional Engineer or Professional Certificated Engineer" means a person holding registration as either 
a Professional Engineer or Professional Certificated Engineer in terms of the Engineering Profession Act, 2000 
(Act No. 46 of 2000); 
reasonably practicable:  practicable having regard to: 
a)  the severity and scope of the hazard or risk concerned; 
b)  the state of knowledge reasonably available concerning that hazard or risk and of any means of 
removing or mitigating that hazard or risk; 
c) the availability and suitability of means to remove or mitigate that hazard or risk; and  
d)  the cost of removing or mitigating that hazard or risk in relation to the benefits deriving therefrom; 
 risk – means the likelihood that harm will occur and the subsequent consequences.  
“Risk assessment” – means a process to determine any risk associated with any hazard at a construction site 
in order to identify the steps needed to be taken to mitigate, reduce or control such hazards. 
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safe: free from any hazard 
 
Safety Officer – a person deemed competent by SACPCMP under the relevant category of registration. 
scaffold: any temporary elevated platform and supporting structure used for providing access to and supporting 
workmen or materials or both 
structure:  

a. any building, steel or reinforced concrete structure (not being a building), railway line or siding, 

bridge, waterworks, reservoir, pipe or pipeline, cable, sewer, sewage works, fixed vessels, 

road, drainage works, earthworks, dam, wall, mast, tower, tower crane, bulk mixing plant, 

pylon, surface and underground tanks, earth retaining structure or any structure designed to 

preserve or alter any natural feature, and any other similar structure; 

b. any false work, scaffold or other structure designed or used to provide support or means of 

access during construction work; or 

c. any fixed plant in respect of construction work which includes installation, commissioning, 

decommissioning or dismantling and where any construction work involves a risk of a person 

falling 

substance: any solid, liquid, vapour, gas or aerosol, or combination thereof 
suitable: capable of fulfilling or having fulfilled the intended function or fit for its intended purpose 
temporary works: any false work, formwork, support work, scaffold, shoring or other temporary structure 
designed to provide support or means of access during construction 
workplace: any premises or place where a person performs work in the course of his employment 
 

5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT 

5.1 Structure and Organization of OH&S Responsibilities 

5.1.1. Overall Supervision and Responsibility for OH&S 
 

a) The Client and/or its Agent on its behalf to ensure that the Principal Contractor, appointed in terms of 

Construction Regulation 4(1)(c), implements and maintains the agreed and approved H&S Plan.  Failure 

on the part of the Client or Agent to comply with this requirement   will not relieve the Principal 

Contractor from any one or more of his/her duties under the Act and Regulations. 

b) The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of the Act to ensure 

that the Employer (as defined in the Act) complies with the Act.  The pro forma Legal Compliance Audit 

may be used for this purpose by the Principal Contractor or his/her appointed contractor. 

 
c) All OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her/their respective appointment 

forms to regularly, in writing, report to their principals on matters of health and safety per routine and ad 

hoc inspections and on any deviations as soon as observed, regardless of whether the observation was 

made during any routine or ad hoc inspection and to ensure that the reports are made available to the 

principal Contractor to become part of site records (Health & Safety File). 

 
d) The Construction Supervisor and Assistant Construction Supervisor/s appointed in terms of 

Construction Regulation 6 to regularly, in writing, report to their principals on matters of health and 

safety per routine and ad hoc inspections and on any deviations as soon as observed, regardless of 

whether the observation was made during any routine or ad hoc inspection and to ensure that the 

reports are made available to the principal Contractor to become part of site records (Health & Safety 

File). 

e) All Health and Safety Representatives (SHE-Reps) shall act and report as per Section 18 of the Act. 
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5.12 Required appointments as per the Construction Regulations: - 
 

Item Regulation Appointment Responsible 
Person 

 3. Application Construction work permit  Client 

 5(1)(k) Principal contractor for each phase or project Contractor 

 5(6) Construction Health & Safety Agent Client 

 7.(1)(c)  Contractor Contractor 

 7(3) Contractor Contractor 

 8(1) Construction manager  Contractor 

 8(2) Assistance Construction manager  Contractor 

 6(1) Construction supervisor  Contractor 

 6(2) Construction supervisor sub-ordinates  Contractor 

 8(5) Construction Safety Officer   Contractor 

 8(8) Responsible employee Contractor 

 9(1) Person to carry out risk assessment Contractor 

 10(1) Fall protection planner Contractor 

 12(1) Temporal work designer Contractor 

 12(2) Supervisor of temporal work operation Contractor 

 13(1) Excavation supervisor Contractor 

 13(2)(k) Competent person in the use of explosive for excavations  Contractor 

 14(11) Explosives expert Contractor 

 14(1) Supervisor demolition work Contractor 

 14(2) Scaffold supervisor Contractor 

 16(1) Suspended platform supervisor Contractor 

 18(1)a Rope access Contractor 

 19(8)(a) Material hoist inspector Contractor 

 20(1) Bulk mixing plant supervisor Contractor 

 21(2) Explosive actuated fastening device inspector Contractor 

 21(2)(g) Explosive actuated fastening device cartridge, nails and studs: issuer & 
collector 

Contractor 

 23 (1) Operator : construction vehicle and mobile plant Contractor 

 28 (a) Stacking and storage supervisor Contractor 

 29 (h) Fire equipment inspector Contractor 

 

5.2 Communication, Participation & Consultation 

 

5.2.1 Occupational Health & Safety matters/issues shall be communicated between the Employer, the 
Principal Contractor, the other Contractors, the Designer and other concerned parties shall be through the H&S 
Committee or other means determined by the client. 
 
5.2.2 In addition to the above, communication may be directly to the Client or his appointed Agent, verbally or 
in writing, as and when the need arises. 
 
5.2.3 Consultation with the workforce on OH&S matters will be through their Supervisors and H&S 
Representatives (‘SHE – Reps’) 
 
5.2.4 The Principal Contractor will be responsible for the dissemination of all relevant OH&S information to 
the other Contractors e.g. design changes agreed with the Client and/or its Agent on its behalf and the Designer, 
instructions by the Client and/or his/her agent, exchange of information between Contractors, the reporting of 
hazardous/dangerous conditions/situations etc. 
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6. INTERPRETATION  
 

a) The Act and its associated regulations shall have precedence in the interpretation of any ambiguity or 

inconsistency between it and this specification. 

b) Compliance with the requirements of this specification does not necessarily result in compliance with 

the provisions of the Act. 

c) The Occupational Health and Safety Act and all its Regulations, with the exception of the Construction 

Regulations, distinguish between the roles, responsibilities and functions of employers and employees 

respectively.  It views consultants and contractors as employees of the “owner” of a construction or 

operational project, the “owner” being regarded as the employer.   

d) The position taken by the Construction Regulations is that the “owner”, in terms of its instructions, 

operates (has to operate) in the role of client as per relevant definition.  The contractors working for the 

“client” are seen to be in two categories, i.e. the Principal Contractor and Contractors.   

e) The Principal Contractor has to take full responsibility for the health and safety on the site of the 

relevant project / contract.  This includes monitoring health and safety conditions and overseeing 

administrative measures required by the Construction Regulations from all contractors on the project 

site.  

f) The words Principal Contractor and Contractor in this document are used interchangeable, unless 

clearly expressed otherwise to mean something else e.g. when used to describe roles, responsibilities, 

functions, acts or omissions of the sub-contractor(s).  

 
7. RESPONSIBILITIES 
 
7.1 Client 
 

a) The Client or his appointed Agent on his behalf will appoint each Principal Contractor for this project or 

phase/section of the project in writing for assuming the role of Principal Contractor as intended by the 

Construction Regulations.  

b) The Client or his appointed Agent on his behalf shall discuss and negotiate with the Principal Contractor 

the contents of the health and safety plan of the both Principal Contractor and Contractor for approval. 

c) The Client or his appointed Agent on his behalf will take reasonable steps to ensure that the health and 

safety plan of both the Principal Contractor and Contractor is implemented and maintained. The steps 

taken will include periodic audits at intervals of at least once every month.  

d) The Client or his appointed Agent on his behalf, will prevent the Principal Contractor and/or the 

Contractor from commencing or continuing with construction work should the Principal Contractor 

and/or the Contractor at any stage in the execution of the works be found to: 

• have failed to have complied with any of the administrative measures required by the Construction 

Regulations in preparation for the construction project or any physical preparations necessary in terms 

of the Act; 

• have failed to implement or maintain their health and safety plan; 

• have executed construction work which is not in accordance with their health and safety plan; or 

• act in any way which may pose a threat to the health and safety of any person(s) present on the site of 

the works or in its vicinity, irrespective of him/them being employed or legitimately on the site of the 

works or in its vicinity. 

 
7.2 Principal Contractor  
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a) The Principal Contractor shall accept the appointment under the terms and Conditions of Contract. The 

Principal Contractor shall sign and agree to those terms and conditions and shall, before commencing 

work, notify the Department of Labour of the intended construction. Annexure 2 of this construction 

regulation contains a “Notification of Construction Work” form. The Principal Contractor shall submit the 

notification in writing prior to commencement of work and inform the Client or his Agent accordingly. 

b) The Principal Contractor shall ensure that he is fully conversant with the requirements of this 

Specification and all relevant health and safety legislation.  

c) The Principal Contractor will in no manner or means be absolved from the responsibility to comply with 

all applicable sections of the Act, the Construction Regulations or any Regulations proclaimed under the 

Act or which may perceivable be applicable to this contract.   

d) The Principal Contractor shall provide and demonstrate to the Client a suitable and sufficiently 

documented health and safety plan based on this Specification, the Act and the Construction 

Regulations, which shall be applied from the date of commencement of and for the duration of execution 

of the works. This plan shall, as appendices, include the health and safety plans of all Sub-contractors 

for which he has to take responsibility in terms of this contract.  

e) The Principal Contractor shall provide proof of his registration and good standing with the 

Compensation Fund or with a licensed compensation insurer prior to commencement with the works.    

f) The Potential Principal Contractor shall, in submitting his tender, demonstrate that he has made 

provision for the cost of compliance with the specified health and safety requirements, the Act and 

Construction Regulations.  (Note:  This shall have to be contained in the conditions of tender upon 

which a tenderer’s offer is based.) 

g) The Principal Contractor shall consistently demonstrate his competence and the adequacy of his 

resources to perform the duties imposed on the Principal Contractor in terms of this Specification, the 

Act and the Construction Regulations. 

h) The Principal Contractor shall ensure that a copy of his health and safety plan is available on site and is 

presented upon request to the Client, an Inspector, Employee or Sub-contractor.  

i) The Principal Contractor shall ensure that a health and safety file, which shall include all documentation 

required in terms of the provisions of this Specification, the Act and the Construction Regulations, is 

opened and kept on site and made available to the Client or Inspector upon request. Upon completion 

of the works, the Principal Contractor shall hand over a consolidated health and safety file to the Client. 

 

j) The Principal Contractor shall, throughout execution of the contract, ensure that all conditions imposed 

on his Sub-contractors in terms of the Act and the Construction Regulations are complied with as if they 

were the Principal Contractor. 

k) The Principal Contractor shall from time to time evaluate the relevance of the Health and Safety Plan 

and revise the same as required, following which revised plan shall be submitted to the Client and/or 

his/her Agent for approval. 

 

 

7.3   Contractor / sub-contractor 
 
The contractor must demonstrate to the Principal Contractor that he has the necessary competencies and 
resources to perform the retrofitting work safely. 
Acceptance by the Principal Contractor of the contract with Public Works shall constitute acknowledgement that 
the Principal Contractor has familiarised him/herself with the contents of the OHSE Spec and that he/she will 
comply with all its obligations in respect thereof. 
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Due to fact that this document is based on legislative requirements, the Client requires that all Contractors 
comply with the requirements of this document and all other relevant legislative requirements not covered by this 
document. 
The Client or its duly appointed Construction H&S Agent reserves the right to stop any Principal Contractor or 
Sub-Contractors from working whenever Safety, Health or Environmental requirements are being violated as 
required by regulation 5(1)(q). Any resultant costs of such work stoppages will be for the relevant Contractor’s 
account. 
The requirements as specified by the Client in this document must not be deemed to be exhaustive and the 
Client reserves the right to make changes as and when the Client deems fit to address issue of OHSE 
Compliance. 
The Client will not entertain any claim of any nature whatsoever which arises as a result of costs incurred or 
delays being experienced due to the Contractor not complying with the requirements of this document and/or any 
other applicable legislative requirements imposed on the Contractor. 
 
The contractor may only subcontract work in terms of a written subcontract and shall only appoint a 
subcontractor should he be reasonably satisfied that such a subcontractor has the necessary competencies and 
resources to safely perform the work falling within the scope of the contract. Such a subcontract shall require that 
the subcontractor: 
 

• co-operate with the contractor as far as is necessary to enable both the contractor and sub-contractor to 

comply with the provisions of the Act; and  

• as far as is reasonably practicable, promptly provide the contractor with any information which might 

affect the health and safety of any person at work carrying out work or any person who might be 

affected by the work of such a person at work or which might justify a review of the health and safety 

plan.  

 

The contractor shall provide any sub-contractor who is submitting a tender or appointed to perform a sub-
contract falling within the scope of the contract, with the relevant sections of this specification and the health and 
safety specification. 
 
The contractor shall discuss and negotiate with each subcontractor performing construction work the 
subcontractor’s health and safety plan and approve that plan for implementation. 
 

• The contractor shall take reasonable steps as are necessary to ensure that: 

• potential contractors submitting tenders have made sufficient provision for health and safety measures 

during the construction process;  

• each subcontractor is registered and in good standing with the compensation fund or with a licensed 

compensation insurer prior to their performance of work on site; 

• all the subcontractor’s employees have a valid medical certificate of fitness specific to the construction 

work which are to be performed which is issued by an occupational health and safety practitioner; 

• all sub-contractors co-operate with each other to enable each of those sub-contractors to comply with 

the requirements of the Act and associated regulations;  

• each subcontractor performing construction work has and maintains a health and safety file containing 

the relevant information described in 4.2.5; and 

• each sub-contractor’s health and safety plan is implemented and maintained. 

 
The contractor shall conduct periodic document verifications and audits for compliance with the approved health 
and safety plan of each and every sub-contractor working on the site at intervals agreed upon with such 
subcontractors, but at least once per month. 
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The contractor shall stop any subcontractor from executing construction work which is not in accordance with the 
contractor’s or subcontractor’s health and safety plan for the site or which poses a threat to the health and safety 
of persons. 
The contractor shall ensure that where changes to the works occur including design changes, sufficient health 
and safety information and appropriate resources are made available to subcontractor to execute the work 
safely. 
 
 
The contractor shall ensure that: 
 

• every subcontractor is registered and in good standing with the compensation fund or with a licensed 

compensation insurer prior to work commencing on site;  

• potential subcontractors submitting tenders have made provision for the cost of health and safety 

measures during the construction process; and 

• every subcontractor has in place a documented health and safety plan prior to commencing any work 

on site which falls within the scope of the contract. 

The contractor shall receive, discuss and approve health and safety plans submitted by subcontractors. 
The contractor shall ensure that all subcontractors are informed regarding any hazard as stipulated in the risk 
assessment before any work commences, and thereafter at such times as may be determined in the risk 
assessment. 
The contractor shall reasonably satisfy himself that all employees of subcontractors are informed, instructed and 
trained by a competent person regarding any hazard and the related work procedures before any work 
commences, and thereafter at such times as may be determined in the risk assessment.  
The contractor shall satisfy himself and ensure that all subcontractor employees deployed in the site are: 

• informed, instructed and trained by a competent person regarding any hazard and the related work 

procedures before any work commences, and thereafter at such times as may be determined in the risk 

assessment; and 

• issued with proof of health and safety induction training issued by a competent person and carry proof 

such induction when working on site.   

 

The contractor shall undertake a risk assessment together with subcontractors whenever subcontractors are 
working in close proximity to other subcontractors particularly  
activities involve excavations, the moving of earth, the movement of heavy machinery 
and working at heights 
 
 
7.4 Construction supervisors 
 
The construction manager shall in writing appoint construction supervisors responsible for construction activities 
and ensuring occupational health and safety compliance on the construction site.  
 
A contractor shall after considering the size of the project and if considered necessary, appoint in writing one or 
more competent employees for different sections of the work to assist the construction supervisor. 
 
 

7.5 Competent persons 
 
The contractor shall appoint in writing competent persons to supervise or inspect, as relevant, any of the 
following: 
 

• formwork and support work operations; 
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• excavation work; 

• demolition work; 

• scaffolding work operations; 

• suspended platform work operations; 

• material hoists; 

• bulk mixing plants;  

• temporary electrical installations;  

• the stacking and storage of articles on the site; and  

• fire equipment.   

 
The contractor shall appoint in writing competent persons to: 
 

• induct employees in health and safety; and  

• prepare and update as necessary a fall protection plan and to provide the construction manager with a 

copy of the latest version of such plan.  

 
6. Appointment of a Fulltime/ Part time Safety Officer 

The Principal Contractors will have to appoint a competent Construction H&S Officer as per the following criteria; 
i) Number of employees onsite between 30 but below 50 – Part Time Safety Officer shall be appointed 

and will be onsite at least 2 days a week. 

ii) Number of employees above 50 – Fulltime Safety Officer should be appointed. 

iii) Should the project require a Construction Work Permit – a Fulltime Safety Officer should be appointed. 

 

Further to the above criteria, should the Client or its Representative having considered the risks present and lack 
of compliance to the Occupational Health and Safety Act, Act 85 of 1993 and its applicable Regulations the 
Client or its Representative may issue an instruction that a Part/ Full Time Construction Health and Safety Officer 
must be appointed, such a requirement will have to be met. Taking the Risk associated with this project into 
consideration it is deemed that a full time Safety Officer needs to be appointed and be present on site at all 
times. 
 
7.6 Construction Health & Safety Agent (SACPCMP) 
 
 The construction Health & Safety Agent act as a link between the client, Principal Contractor and the project 
team members with respect to health & Safety, they are required to ensure that the client carry out its H&S 
responsibilities in terms of Legislation as well as to co-ordinate and ensure good H&S practices are maintained 
throughout the duration of the project. In many cases this role starts from project 
 

 Initiation to project close-out. 
 

a) H&S competence: In the event that the client is unable to satisfy the requirements of the Construction 

Regulations for whatever reasons, the construction H&S agent may be appointed to perform these 

functions on behalf of the client. Given the need to appoint a registered construction H&S agent that is 

competent and adequately resourced with respect to H&S matters.  

b) H&S goals: It is important that the construction H&S agents demonstrate clearly to clients how they are 

going to contribute to the achievement of any client H&S goals and objectives. They should also set 

their own H&S goals. 

c) H&S responsibilities: Prior to accepting the H&S agent appointment from clients, H&S agents need to 

ensure that they brief clients fully on the client’s particular responsibilities in terms of the OH&SA of 
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1993 and Construction Regulations as amended from time to time. In the absence of acceptance by 

clients of these responsibilities, H&S agents will not be able to adequately meet their own H&S 

responsibilities and duties. 

d) H&S information: H&S agents must provide the designer or design team with all H&S information to 

enable them to conduct a design HIRA to identify the significant hazards that need to be included in the 

H&S specification. This information may be gathered from multiple sources such as, for example, 

discussion with the client, previous historical use of the site or facility, previous surveys and 

investigations and past H&S files. 

e) The employer’s health and safety agent shall: 

• audit the contractor’s compliance with the requirements of this specification prior to the commencement 

of any physical construction activities on the site; 

• accept or reject the contractor’s health and safety plans, giving reasons for rejecting such plans;  

• monitor the effective implementation of all safety plans;  

• conduct periodic and random audits on the health and safety file to establish compliance with the 

requirements of this specification; 

• visit the site at regular intervals to conduct site inspections, and based upon such visits issue, wherever 

necessary, Improvement Notices, Contravention Notices and Prohibition Notices, to the contractor or 

any of the contractor’s subcontractors with a copy to the contract manager and, where relevant, to the 

contractor.  

 

f) The contractor shall invite the employer’s health and safety agent to audit compliance with the 

requirements of this specification before commencing with any physical construction activity on the site. 

g) Other duties of H&S are to ensure that, where applicable, the following is attended to: 

 
 
1.  Application for a Construction Work Permit Number (as per DoL Chief Inspector, July 2018). 

 
A client who intends to have construction work carried out, must at least 30 days before that work is to be carried 
out apply to the provincial director in writing for a construction work permit to perform construction work 
if the intended construction work starts on or after the 7th of August 2018 and exceeds 365 days; will involve 
more than 3600 person days of construction work; or the works contract in of a value exceeding thirteen million 
rand or Construction Industry Development Board (CIDB) grading level 7. 
 
The application for the Construction Work Permit Number as contemplated above shall be the responsibility of 
the client depending on the submission of all relevant documentation from the successful tenderer. 
 
After the Provincial Director of Labour has issued a Construction Work Permit, the Client’s or its duly appointed 
Construction H&S Agent will issue a letter advising the Project Leader and the Principal Agent to arrange the site 
handover meeting as all legislative requirements would have been complied with including as a copy of the 
construction permit to work. 
 
2. Tenderer’s responsibility: 
 
The tenderer (meeting the above criteria) must ensure that they attach a certified copy of the SACPCMP Certificate for a 
Registered Construction Manager together with their OHSE Plans. 
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7.6 Responsibilities towards employees and visitors 
 

1 The contractor shall as far as be reasonably practicable, cause every employee to be made conversant 

with the hazards to his health and safety attached to any work which he has to perform, any article or 

substance which he has to produce, process, use, handle, store or transport and any plant or machinery 

which he is required or permitted to use, as well as with the precautionary measures which should be 

taken and observed with respect to those hazards or safe work procedures.  

2 The contractor shall ensure that all employees under his or her control and the employees of his 

subcontractors who are performing construction work are: 

• informed, instructed and trained by a competent person regarding any hazard and the related work 

procedures before any work commences, and thereafter at such times as may be determined in the risk 

assessment; and 

• issued with proof of health and safety induction training issued by a competent person and carry proof 

of such induction when working on site.   

 

3 The contractor shall cause a record of training to be kept which indicates the training dates, the names, 

identity numbers and job description of all those who attended such training and the name, identity 

number and competence of the person who provided the training.  

 

4 The contractor shall not allow or permit any employee to enter the site, unless such person has 

undergone health and safety induction training pertaining to the hazards prevalent on the site at the time 

of entry. 

5 The contractor shall ensure that each visitor to a construction site, save where such visitor only visits 

the site office and is not in direct contact with the construction work activities: 

(a) undergoes health and safety instruction pertaining to the hazards prevalent on the site; an 

(b) is provided with the necessary personal protective equipment. 

 

6 The contractor shall provide suitable on-site signage to alert workers and visitors to health and safety 

requirements. Such signage shall include but not be limited to: 

 

(a) unauthorized entrance prohibited; 

(b) signage to indicate what personal protective equipment is to be worn; and  

(c) activity related signs. 

 

The contractor shall not permit any person who is or who appears to be under the influence of intoxicating liquor 
or drugs, to enter or remain at a workplace. 
 
 

7.8 Design of temporary work 
 
The contractor shall: 
 

(a) provide the health and safety agent with the names and contract particulars of the designers involved in 

the design of temporary works;  

(b) issue the designers with a copy of the health and safety specification as well as any pertinent 

information contained in the contract; and 
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(c) provide the health and safety agent with certificates issued by the designer of the temporary works that 

such works are fit for purpose before such works are used in support construction activities 

 

7.9 Notification of intention to commence construction work  
 

I. The contractor shall on sites where no construction work permit has been issued by the Provincial 

Director of the Department of Labour notify such director in writing using a form similar to that contained 

in Annexure 2 of the Construction Regulations issued in terms of the Act before construction work 

commences and retain proof of such notification in the health and safety file where the work includes: 

(a) excavation work;  

(b) working at height where there is a risk of falling;  

(c) the demolition of a structure;  

(d) the use of explosives; or 

(e) a single storey dwelling for a client who is going to reside in such dwelling upon completion 

II. The contractor shall ensure that no work commences on an electrical installation which requires a new 

supply or an increase in electricity supply before the person who supplies or contracts or agrees to 

supply electricity to that electrical installation has been notified of such work.   

 

 

SCOPE OF WORK   
 
These specifications are applicable to the specific scope of work pertaining to the above-mentioned project as 
detailed in the tender documents, this amongst all includes for example: 
 

Clinic 
 

• Removal of existing floor coverings to replace with vinyl floor covering 

• Removal of internal wall plaster & wall finishes to replace with new wall tiles and plastering 

• Cleaning of face brick walls including window cills, painting, repairing wall cracks 

• Servicing existing steel windows, removal and replacing of glass on steel window frames 

• Removal & replacing of timber doors with frames 

• Removal of ceilings & replacing with gypsum or fibre cement 

• Removal and replacing of roofs, serving of existing tiled roof, removal and replacing of guttering 

• Cleaning of drainage system 
 

        

9.  PREPARING A HEALTH & SAFETY PLAN    
 

(a) The level of detail required for a H&S plan will depend on how complex the workplace is (in particular, 

the number of contractors at the workplace at any one time) and the risks involved in the work. The plan 

must be easily accessible in a construction site and it must be clearly understood by management, 

supervisors & workers on construction site. 

 

(b) The plan must be implemented, maintained and kept up to date during the construction of the project. 

 

(c) The principal contractor should prepare a H&S plan that includes 

 

• project information; 

• client requirements for H&S management on the project; 
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          Environmental restrictions and existing on-site risks arrangements, imposed 
          by others or developed by the principal contractor, to control significant site 
          H&S risks; H&S file & project H&S review. 
 

(d) The H&S plan should include the following information: 

 

• details of the client, that is the person commissioning the construction work, for example their name, 

representative and contact details;  

• details of the principal contractor; 

• details of the construction project, for example address of the workplace, anticipated start and end date 

and a brief description of the type of construction work that the H&S plan will cover; 

• details on how subcontractors will be managed and monitored, including how the principal contractor 

intends to implement and ensure compliance with the H&S plan such as checking on the performance 

of subcontractors and how non-compliance will be handled; and 

• details on how the risks associated with falls, falling objects, moving plant, electrical work and all high 

risk construction work that will take place on a construction project will be managed. 

 

(e) The H&S plan should also include information on: 

 

• the provision and maintenance of a hazardous chemicals register, safety data sheets and hazardous 

chemicals storage; 

• the safe use and storage of plant; 

• the development of a construction project traffic management plan; 

• obtaining and providing essential services information – electrical, gas, telecom, water and similar 

services; 

• workplace security and public safety; and 

• ensuring workers have appropriate licences and training to undertake the construction work. 

 

(f) The H&S plan must contain: 

 

• a general description of the type of work activities involved in the project and not just a description of the 

facility to be constructed; 

• the project program or schedule details, including start and finish dates, showing principal activities; 

• details of client, design team, principal contractor, subcontractors, and major suppliers; and 

• extent and location of relevant existing records, surveys, site investigation and geotechnical reports, ‘as-

built’ plans, H&S files. 

 

 

20. HEALTH AND SAFETY FILE 

(a) The H&S file is a document prepared by the principal contractor containing important project H&S 

information for use by the owner of the completed structure after construction has been completed. 

(b) The principal contractor is responsible for producing an H&S file. It contains important project H&S 

information for use by the owner of the completed structure after construction has been completed. It is 

essential that the process of compiling the file commences as early as possible to ensure sufficient time 

to gather the required information.  
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(c) The Principal Contractor must, in terms of Construction Regulation 7(7), keep a Health & Safety File on 

site at all times that must include all documentation required in terms of the Act and Regulations and 

must also include a list of all Contractors on site that are accountable to the Principal Contractor and the 

agreements between the parties and details of work being done. A more detailed list of documents and 

other legal requirements that must be kept in the Health & Safety File.  

(d) The contractor must ensure that the client’s format and layout of the H&S file is adhered to.  The 

contractor must identify the responsible person that will prepare the H&S file and who will be 

responsible for the drafting of as-built drawings.  The contractor must establish procedures: 

(e) The Health and Safety File will remain the property of the Client and/or its Agent on its behalf 

throughout the period of the project and shall be consolidated and handed over to the Client and/or its 

Agent on its behalf at the time of completion of the project. 

(f) The contractor shall establish and maintain on site a health and safety file which contains copies, as 

relevant of: 

the following documents which shall be placed in the file prior to commencing with physical construction activities: 
 

• copy of the contraction work permit issued in terms of the Construction Regulations 2014;  

• the contractor’s health and safety policy, signed by the chief executive officer, which outlines the 

contractor’s objectives and how they will be achieved and implemented by the contractor; 

• copies of all risk assessments that were conducted. 

• the notification made to the Provincial Director of Labour, and if relevant, the notification of the person 

who supplies or contracts or agrees to supply electricity to that electrical installation; 

• the letters of appointment, as relevant, together with brief curriculum vita (CV) of: 

— the construction manager and any assistant construction managers; 

— the construction health and safety manager 

— the construction health and safety officer 

— the risk assessor who is tasked to perform the risk assessments; and  

— the registered person responsible for the electrical installation covered by the Electrical Installations 

Regulations; 

— the authorised persons responsible for gas appliances, gas system gas reticulation system covered by 

the Pressure Equipment Regulations; 

(g) a copy of the certificate of registration of the registered person responsible for the electrical installation 

covered by the Electrical Installations Regulations; 

(h) the approval of the design of the part of an electrical installation which has a voltage in excess of 1 kV 

by a person deemed competent in terms of the Electrical Installations Regulations; 

(i) proof of registration of the electrical contractor who undertakes the electrical installation in terms of the 

Electrical Installations Regulations; 

(j) the preliminary hazard identification undertaken by a competent person; 

(k) the organogram which outlines the roles of the construction supervisor’s assistants and safety officers; 

and  

(l) the contractor’s health and safety plan;  

(m) the emergency procedures;  

(n) the procedure for the issuing and replacement of lost, stolen, worn or damaged personal protective 

clothing and equipment; and  

(o) proof that the contractor and all the subcontractors are registered and in good standing with the 

compensation fund or with a licensed compensation insurer relevant to the type of work performed;   
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(p) the following documents, as relevant, which shall be placed in the file after construction activities have 

commenced; 

(q) the letters of appointments, if relevant, together with a brief curriculum vita (CV) of: 

        

— persons who are required to assist the construction supervisor; 

— construction supervisor for the site in respect of construction work covered by the Construction 

Regulations; 

— competent persons;  

— assistants of construction supervisor; and  

— designers of temporary works;                 

 

(r) any revisions to the organogram which outlines the roles of the construction supervisor’s assistants and 

safety officers; 

(s) each and every subcontract agreement and each and every subcontractor’s approved health and safety 

plan; 

(t) proof that every subcontractor is registered and in good standing with the compensation fund or with a 

licensed compensation insurer relevant to the type of work performed;   

(u) proof of all subcontractor’s induction training whenever it is conducted;  

(v) copies of the minutes of the contractor’s subcontractor’s health and safety meetings; 

(w) copies of each of the contractor’s subcontractors’ health and safety policy, signed by the chief executive 

officer, which outlines the contractor’s objectives and how they will be achieved and implemented by the 

contractor;  

(x) the health and safety plans of all the contractor’s subcontractors who are required to provide such 

plans; 

(y) copies of the fall protection plan and each revision thereof; 

(z) a comprehensive and updated list of all the subcontractors employed on site by the contractor, 

indicating the type of work being performed by such sub-contractors; 

aa) the outcomes of the monthly audits for compliance with the approved health and safety plan of each and 

every sub-contractor working on the site; 

bb) any report made to an inspector by the health and safety committee; 

cc) the minutes of all health and safety meetings and any recommendations made to the contractor by the 

health and safety committee;   

dd) the findings of all audit reports made regarding the implementation of the contractor’s or a 

subcontractor’s health and safety plan;  

ee) the inputs of the safety officer, if any, into the health and safety plan; 

ff) details of induction training conducted whenever it is conducted including the list of attendees; 

gg) proof of the following where suspended platforms are used: 

— a certificate of system design issued by a professional engineer, professional certificated engineer or a 

professional engineering technologist; 

— proof of competency of erectors, operators and inspectors; 

— proof of compliance of operational design calculations with requirements of the system design 

certificate; 

— proof of performance test results; 

— sketches indicating the completed system with the operational loading capacity of the platform;  

— procedures for and records of inspections having been carried out; 

— procedures for and records of maintenance work having been carried out; 
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— proof that the prescribed documentation has been forwarded to the provincial director; 

 

hh) letters of appointments for competent persons to supervise the activities which law requires to be so 

supervised; 

ii) a copy of risk assessments made by competent persons; 

jj) records of the register of inspections made by a competent person immediately before and during the 

placement of concrete or any other load on formwork; 

kk) the names of the first aiders on site and copies of the first aid certificates of competency;  

ll) the names of the persons the persons who are in possession of valid certificate of competency in first 

aid and copies of such certificates;  

mm) medical certificates of fitness for the contractor’s and subcontractors’ employees specific to the 

construction work to be performed and issued by an occupational health and safety practitioner:  

a. details of all incidents together with the Contractor’s investigative report on such incident;  

b. the record of inspections carried out by the designers of structures to ensure compliance with designs; 

and 

nn) any other documentation required in terms of regulations issued in terms of the Act including a record of 

all drawings, designs, materials used and other similar information concerning the completed structure; 

oo) The health and safety file shall be made available for inspection by any inspector, subcontractor, the 

contract manager, the employer’s health and safety agent or employee of the contractor upon the 

request of such persons. 

pp) The health and safety file shall be updated to ensure that its contents always reflect the latest available 

information.  

qq) The contractor shall hand over a copy of the health and safety file to the employer’s health and safety 

agent upon completion of the contract and if relevant, a certificate of compliance accompanied by a test 

report for the electrical installation in accordance with the provisions of the Electrical Installation 

Regulations. 

 

10. OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING AND 
REVIEWING OH&S PERFORMANCE  
  
The Principal Contractor is required to maintain an acceptable disabling incident frequency rate (DIFR) and 
report on this to the Client and/or its Agent on its behalf on a monthly basis. 
      
11.1 IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK ASSESSMENTS, STANDARD 
WORKING PROCEDURES (SWP) AND METHOD STATEMENTS. 
 
The Principal Contractor is required to develop Risk Assessments, Standard Working Procedures (SWP) and 
Method Statements for each activity executed in the contract or project. 
The identification of hazards is over and above the hazards identification programme and those hazards 
identified during the drafting of the Health and Safety Plan. 
 
  
11.1.1 Monthly Audit by Client and/or its H&S Agent. 
 
The Client and/or its H&S Agent on its behalf will be conducting Periodic Audits at times agreed with the Principal 
Contractor Audit to comply with Construction Regulation 4(1)(d) to ensure that the principal Contractor has 
implemented, is adhering to and is maintaining the agreed and approved OH&S Plan. 



  

105 | P a g e   
 SCMU5-25/26-0006 AMR INF 
 

a) A representative of the Principal Contractor and the relevant Health and Safety Representative(s) (SHE-

Reps) must accompany the Client and/or its Agent on its behalf on all Audits and Inspections and may 

conduct their own audit/inspection at the same time. Each party will, however, take responsibility for the 

results of his/her own audit/inspection results. The Client and/or its Agent on its behalf may require to be 

handed a copy of the minutes of the previous Health and Safety Committee meeting reflecting possible 

recommendations made by that committee to the Employer for reference purposes. 

11.1.2 Health & Safety incident/accident reporting & investigations 
 

a) The Principal Contractor shall report all incidents where an employee is injured on duty to the extent 

that he/she: 

I. dies 

II. becomes unconscious 

III. loses a limb or part of a limb 

IV. is injured or becomes ill to such a degree that he/she is likely either to die or to suffer a permanent 

physical defect or likely to be unable for a period of at least 14 days either to work or continue with the 

activity for which he/she was usually employed  

OR where: 
 a major incident occurred 
 

I. the health or safety of any person was endangered 

II. where a dangerous substance was spilled 

III. the uncontrolled release of any substance under pressure took place 

IV. machinery or any part of machinery fractured or failed resulting in flying, falling or uncontrolled moving 

objects 

V. Machinery ran out of control, to the Provincial Director of the Department of Labour within seven days 

and at the same time to the Client and/or its Agent on its behalf.  

 

b) The Principal Contractor is required to provide the Client and/or its Agent on its behalf with copies of all 

statutory reports required in terms of the Act and the Regulations. 

 

c) The Principal Contractor is required to provide the Client and/or its Agent on its behalf with a monthly 

“SHE Risk Management Report”. 

 

d) The Principal Contractor is required to provide a.s.a.p. the Client and/or its Agent on its behalf with 

copies of all internal and external accident/incident investigation reports.  

e) The Principal Contractor is responsible to oversee the investigation of all accidents/incidents where 

employees and non-employees were injured to the extent that he/she/they had to receive first aid or be 

referred for medical treatment by a doctor, hospital or clinic. (General Administrative Regulation 9) 

f) The results of the investigation to be entered into the Accident/Incident Register listed above. (General 

Administrative Regulation 9) 

g) The Principal Contractor is responsible for the investigation of all non-injury incidents as described in 

Section 24 (1) (b) & (c) of the Act and keeping a record of the results of such investigations including the 

steps taken to prevent similar incidents in future. 

h) The Principal Contractor is responsible for the investigation of all accidents relating to the construction 

site and keeping a record of the results of such investigations including the steps taken to prevent 

similar accidents in future. 
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i) Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be investigated and 

reported on in writing, irrespective of whether such incident gave rise to injury or damage. 

 

• Determine the underlying H&S deficiencies and other contributory factors 

• Identification of corrective/preventative actions and continual improvement 

• Communicating the outcome/results and documenting the events of the investigation. 

 

Reporting of Near-Misses 
 

• Department of Public Works and Infrastructure views the reporting of near misses as a critical 

component in creating a positive health and safety awareness culture on site. 

• Department of Public Works and Infrastructure retains the right to enforce the reporting of near misses 

within 24 hours of occurrence. 

 
21. Review 

The Principal Contractor is to review the Hazard Identification, Risk Assessments and Standard Work Processes 
at each Production Planning and Progress Report meeting as the construction work develops and progresses 
and each time changes are made to the designs, plans and construction methods and processes.  
The Principal Contractor must provide the Client and/or its Agent on its behalf, other Contractors and all other 
concerned parties with copies of any changes, alterations or amendments as contemplated in the above 
paragraph.                                                                                                                                                                                                                                              
 
12.1 Site Rules and other Restrictions 
 
a) Site OH&S Rules 
 
The Principal Contractor must develop a set of site-specific OH&S rules that will be applied to regulate the Health 
and Safety Plan and associated aspects of the construction. When required for a site by law, visitors and non-
employees upon entering the site shall be issued with the proper Personal Protective Equipment (PPE) as and 
when necessary. 
 
b) Security Arrangements 
 
The Principal Contractor must establish site access rules and implement and maintain these throughout the 
construction period. Access control must include the rule that non-employees shall at all times be provided with 
fulltime supervision while on site. The Principal Contractor must develop a set of Security rules and procedures 
and maintain these throughout the construction period. 
If not already tasked to the H&S Officer appointed in terms of Construction Regulation, the Principal Contractor 
must appoint a competent person who must develop contingency plans for any emergency that may arise on site 
as indicated by the risk assessments.  
 
12.1.1 Appointment of Health & Safety Representatives 
 
a) H&S Representatives (‘SHE – Reps’) 
 
Where the Principal Contractor employs more than 20 persons (including the employees of other   Contractors 
(sub-contractors) he has to appoint one H&S Representatives for every 50 employees or part thereof. (Section 
17 of the Act and General Administrative Regulation 6. & 7.) 
H&S Representatives must be appointed in writing and the designation shall be in accordance with the Collective 
Agreement as concluded between the parties as is required in terms of General Administration Regulation 6.  
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 12.1.2 Duties and Functions of the H&S Representatives 
 
The contractor shall appoint in writing one health and safety representative for every 50 employees working on 
the site, whenever there are more than 20 employees on the site, to: 
 

• conduct at least a weekly inspection of their respective areas of responsibility using a checklist 

developed by a Principal Contractor. 

• review the effectiveness of health and safety measures; 

• identify potential hazards and potential major incidents; 

• in collaboration with his employer, examine the causes of incidents; 

• investigate complaints by any employee of the contractor relating to that employee's health or safety on 

the site; 

• make representations to the contractor on matters arising from a), b), c) or d) or on general matters 

affecting the health or safety of the employees at the workplace; 

• inspect the site with a view to, the health and safety of employees, at regular intervals;  

• participate in consultations with inspectors at the workplace and accompany inspectors on inspections 

of the workplace; and 

• participate in any internal health or safety audit. 

 
The report must be consolidated and submitted to the Health & Safety Committee. 
H&S Representatives must form part of the incident/accident investigating team. 
 
The contractor shall provide the health and safety representatives with the necessary assistance, facilities and 
training to carry out the functions established above. 
 
12.1.3 Establishment of H&S Committee(s) 
 

• The Principal Contractor must establish H&S Committees consisting of designated H&S 

Representatives together with a number of Employers Representatives appointed as per Section 19(3) 

that are not allowed to exceed the number of H&S Representatives on the committee. 

• The persons nominated by the employer on a H&S Committee must be designated in writing for such 

period as may be determined by him. The H&S Committee shall co-opt advisory (temporary) members 

and determine the procedures of the meetings including the chairmanship. 

 

• The H&S Committee must meet minimum monthly and consider, at least, an agreed Agenda for the first 

meeting. Thereafter the H&S Committee shall determine its own procedures. 

 

12.1.4 Training & Awareness 
 
The contents and syllabi of all training required by the Act and Regulations including any other related or relevant 
training as required must be included in the Principal Contractor’s Health and Safety Plan and Health and Safety 
File.  
 

 a) Training & Induction 
 
All employees performing work or task on site that potentially impact on H&S must be competent & have the 
necessary appropriate education, training & experience. 
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All the training must be closely aligned with the risk profile of the project; procedures must be put in place to 
ensure that all workers are aware of the consequences of their work activities & benefits of improved H&S 
performance. 
All employees of the Principal and other Contractors must be in possession of proof of General Induction training 
 
b) Site Specific Induction Training 
 
All employees of the Principal and other Contractors must be in possession of Site Specific Occupational Health 
and Safety Induction or other qualifying training. 
 
c) Other Training 
 
All operators, drivers and users of construction vehicles, mobile plant and other equipment must be in 
possession of valid proof of training.  
 
d) Copy of the Act 
 
The contractor shall ensure that a copy of the Act and relevant regulations is available on site for inspection by 
any person engaged in any activity on the site. 
 
13. PROJECT/SITE SPECIFIC REQUIREMENTS 
 
The following is a list of specific activities and considerations that have been identified for the project and site 
and for which Risk Assessments, Standard Working Procedures (SWP), management and control measures and 
Method Statements (where necessary) have to be developed by the Principal Contractor: 

a) Clearing & grabbling the area/site 

b) Site establishment 

c) Dealing with existing structures 

d) Location of existing services 

e) Boundary & Access control/Public liability exposures 

f) Protection against heat exhaustion, dehydration, wet & cold conditions 

g) Dealing with HIV & aids other related diseases 

h) Use of portable electrical & explosive tools 

i) Any Excavation work 

j) Any welding work 

k) Loading & offloading of trucks 

l) Driving & operations of Construction vehicles & mobile plant 

m) Temporal works and 

n) Construction work as defined in the construction regulation 2014 
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PART C2.1: PRICING INSTRUCTIONS 

 
C2.1 Pricing Instructions 
 
1 The Bills of Quantities have been drawn up in accordance with the Standard System of Measuring Building Work as 

amended) published and issued by the Association of South African Quantity Surveyors (Sixth Edition (Revised)), 
1999. Where applicable the: 

 

a) Civil engineering work has been drawn up in accordance with the provisions of the latest edition of SABS 1200 

Standardised Specifications for Civil Engineering Works. 

b) Mechanical work has been drawn up in accordance with the provisions of the latest edition of SABS 1200 

Standardised Specifications for Mechanical Engineering Works. 

c) Electrical work has been drawn up in accordance with the provisions of the latest edition of SABS 1200 

Standardised Specifications for Electrical Engineering Works. 

2 The agreement is based on the JBCC Edition 6.2 of 2018 with amendments from JBCC Edition 4.1, prepared by the 
Joint Building Contracts Committee, The additions, deletions and alterations to the JBCC Principal Building 
Agreement as well as the contract specific variables are as stated in the Contract Data. Only the headings and 
clause numbers for which allowance must be made in the Bills of Quantities are recited. 

 
3  Preliminary and general requirements are based on the preliminaries for the use of JBCC Edition 6.2– May 2018. 

Only the headings and clause numbers for which allowance must be made in the Bills of Quantities are recited. 
 
4 It will be assumed that prices included in the Bills of Quantities are based on Acts, Ordinances, Regulations, By-

laws, International Standards and National Standards that were published 28 days before the closing date for 
tenders. (Refer to www.stanza.org.za or www.iso.org for information on standards). 

 
5 The drawings listed in the Scope of Works used for the setting up of these Bills of Quantities are kept by the 

Principal Agent or Engineer and can be viewed at any time during office hours up until the completion of the works. 
 
6 Reference to any particular trademark, name, patent, design, type, specific origin or producer is purely to establish a 

standard for requirements.  Products or articles of an equivalent standard may be substituted.  
 

7  The bills of quantities forms part of and must be read and priced in  conjunction with all the other documents forming 
part of the contract document, The Standard Conditions of Tender, Conditions of Contract, Specifications, Drawings, 
The document “Construction Works: Specifications: General Specification (PW371-A) Edition 
2.0”   is   obtainable  on   the   Department’s  website  (http://www.publicworks.gov.za/  under “Consultants 
Guidelines”), and shall be read in conjunction with the bills of quantities / lump sum document and be referred to 
for the full descriptions of work to be done and materials to be used The document “Construction Works: 
Specifications: Particular Specification (PW371-B) Edition 2.0” is issued together with the drawings and shall be read 
in conjunction with the drawings and  the bills of quantities / lump sum document 

 
8 Where any item is not relevant to this specific contract, such item is marked N/A (signifying “not applicable”) 
 
9 The Contract Data and the standard form of contract referenced therein must be studied for the full extent and 

meaning of each and every clause set out in Section 1 (Preliminaries) of the Bills of Quantities  
 
10 The Bills of Quantities is not intended for the ordering of materials. Any ordering of materials, based on the Bills of 

Quantities, is at the Contractor’s risk. 
 
11 The amount of the Preliminaries to be included in each monthly payment certificate shall be assessed as an amount 

prorated to the value of the work duly executed in the same ratio as the preliminaries bears to the total of prices 
excluding any contingency sum, the amount for the Preliminaries and any amount in respect of contract price 
adjustment provided for in the contract.  

http://www.stanza.org.za/
http://www.iso.org/
http://www.publicworks.gov.za/
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12 Where the initial contract period is extended, the monthly charge shall be calculated on the basis as set out in 11 but 

taking into account the revised period for completing the works.  
 
13 The amount or items of the Preliminaries shall be adjusted to take account of the theoretical financial effect which 

changes in time or value (or both) have on this section. Such adjustments shall be based on adjustments in the 
following categories as recorded in the Bills of Quantities: 

 
a)     an amount which is not to be varied, namely Fixed (F) 
b)     an amount which is to be varied in proportion to the contract value, namely Value Related (V); and  
c)     an amount which is to be varied in proportion to the contract period as compared to the initial construction 

period excluding revisions to the construction period for which no adjustment to the contractor is not entitled 
to in terms of the contract, namely Time Related (T). 

 
14 Where no provision is made in the Bills of Quantities to indicate which of the three categories in 13 apply or where 

no selection is made, the adjustments shall be based on the following breakdown: 
 

a)      10 percent is Fixed 
b)      15 percent is Value Related 
c)       75 percent is Time Related 

 
15  The adjustment of the Preliminaries shall apply notwithstanding the actual employment of resources in the execution 

of the works. The contract value used for the adjustment of the Preliminaries shall exclude any contingency sum, the 
amount for the Preliminaries and any amount in respect of contract price adjustment provided for in the contract. 
Adjustments in respect of any staged or sectional completion shall be prorated to the value of each section. 

  
16 The tender price must include Value Added Tax (VAT). All rates, provisional sums, etc. in the bills of quantities 
must however be net (exclusive of VAT) with VAT calculated and added to the Total Value thereof in the Final Summary. 
 
 
17.  The Contractor shall adhere to “The national minimum wage determined by the Minister in accordance   with the 

National Minimum Wage Act (NMWA)”, and yearly pronounced increases for duration of contract.  
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SCOPE OF WORKS IN RESPECT OF WORK RELATING TO THE EXTENDEND PUBLIC WORKS PROGRAMME 
(EPWP) 

Project Name 
REPAIRS AND RENOVATIONS TO KING 
PHALO HOUSE OFFICE BUILDING BHISHO 

SCMU Number SCMU5-25-26-0006 AMR INF  

           
Introductory notes:         

           
1. The works, or parts of the works will be constructed using labour-intensive methods only in terms of this specification. The use of 

plant to provide such works, other than plant specifically provided for in the scope of work, is a variation to the contract. The items 
marked with the letters LI are not necessarily an exhaustive list of all the activities which must be done by hand, and this clause 
does not over-ride any of the requirements in the generic labour-intensive specification in the Scope of Works. 

2. Payment for items which are designated to be constructed labour-intensively (either in this schedule or in the Scope of Works) will 
not be made unless they are constructed using labour-intensive methods. Any unauthorised use of plant to carry out work which 
was to be done labour-intensively will not be condoned and any works so constructed will not be certified for payment. 

DESCRIPTION OF THE WORKS 

Employer's objectives 

The employer’s objectives are to deliver public infrastructure using labour-intensive methods. 

Labour-intensive works 

Labour-intensive works comprise the activities described in the Labour-Intensive Specification. Labour-intensive works shall be 
constructed/maintained using local workers who are temporarily employed in terms of the scope of work. 

LABOUR-INTENSIVE COMPETENCIES OF SUPERVISORY AND MANAGEMENT STAFF 
Contractors shall only engage supervisory and management staff in labour-intensive works that have completed the skills programme including 
Foremen/ Supervisors at NQF level 4 “National Certificate: Supervision of Civil Engineering Construction Processes” and Site Agent/ Manager at 
NQF level 5 "Manage Labour-Intensive Construction Processes" or equivalent QCTO qualifications (See Appendix C). at NQF outlined in Table 1. 
 
Emerging contractors shall have personally completed, or be registered on a skills programme for the NQF level 2unit standard. All other site 
supervisory staff in the employ of emerging contractors must have completed, or be registered on a skills programme for the NQF level 2 unit 
standards or NQF level 4 unit standards. Table 1: Skills programme for supervisory and management staff. 
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Table 1: Skills programme for supervisory and management staff 

Personnel  NQF level Unit standard titles Skills programme description 

Team leader / supervisor 2 Apply Labour-Intensive Construction 
Systems and Techniques to Work 
Activities 

This unit standard must be completed, and 

  

  
  

  

  
  

  Use Labour-Intensive Construction 
Methods to Construct and Maintain 
Roads and Storm water Drainage 

 

  
 

  
  

    

  
  

    

  
  

  Use Labour-Intensive Construction 
Methods to Construct and Maintain 
Water and Sanitation Services. 

  

  
  

  any one of these 3 unit standards 

  
  

    

  
  

  Use Labour-Intensive Construction 
Methods to Construct, Repair and 
Maintain structures 

  

  
  

    

          

Personnel  NQF level Unit standard titles Skills programme description 

Foreman/supervisor 4 Implement Labour-Intensive 
Construction Systems and 
Techniques 

This unit standard must be completed, and   
  

  

  
  

  

  
  

  Use Labour-Intensive Construction 
Methods to Construct and Maintain 
Roads and Storm water Drainage 

 

any one of these 3 unit standards 

 

  
  

  

  
  

  

  
  

  Use Labour-Intensive Construction 
Methods to Construct and Maintain 
Water an Sanitation Services 

  
  

  

  
  

  

  
  

  Use Labour-Intensive Construction 
Methods to Construct, Repair and 
Maintain structures 

  
  

  

        

Site Agent /Manager (i.e. the 
contractor's most senior 
representative that is resident on 
the site) 

5 Manage Labour-Intensive 
Construction Processes 

Skills Programme against this single unit 
standard 

Details of these skills programmes may be obtained from the CETA ETQA manager (e-mail :gerard@ceta.co.za ,  
tel: 011-265 5900) 

 

  

EMPLOYMENT OF UNSKILLED AND SEMI-SKILLED WORKERS IN LABOUR INTENSIVE WORKS 

 

       

1.1  Requirements for the sourcing and engagement of labour. 

1.1.1  Unskilled and semi-skilled labour required for the execution of all labour-intensive works shall be engaged strictly in accordance 
with prevailing legislation and SANS 1914-5, Participation of Targeted Labour. 

1.1.2 The rate of pay set for the SPWP per task or per day will be an acceptable rate determined by the Department of Labour. 

1.1.3  Tasks established by the contractor must be such that: 
 

a)  the average worker completes 5 tasks per week in 40 hours or less; and  
b) the weakest worker completes 5 tasks per week in 55 hours or less. 

1.1.4  The contractor must revise the time taken to complete a task whenever it is established that the time taken to complete a weekly 
task is not within the requirements of 1.1.3. 
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1.1.5  The Contractor shall, through all available community structures, inform the local community of the labour-intensive works and the 
employment opportunities presented thereby. Preference must be given to people with previous practical experience in 
construction and / or who come from households:  
a) where the head of the household has less than a primary school education;  
b) that have less than one full time person earning an income;  
c) where subsistence-agriculture is the source of income.  
d) that who are not in receipt of any social security pension income 

1.1.6  The Contractor shall endeavour to ensure that the expenditure on the employment of unskilled and semi-skilled workers is in the 
following proportions:  
a) 55 % women; 

      

  
b)  55% youth who are between the ages of 18 and 35; and 

   

  
c)  2% on persons with disabilities. 

     

 
1.2  Specific provisions pertaining to SANS 1914-5 

 1.2.1 Definitions 
       

  Targeted labour: Unemployed persons who are employed as local labour on the project. 

 1.2.2  Contract participation goals       

  

1.2.2.1  There is no specified contract participation goal for the contract. The contract participation goal shall be 
measured in the performance of the contract to enable the employment provided to targeted labour to be 
quantified. 

  

1.2.2.2  The wages and allowances used to calculate the contract participation goal shall, with respect to both time-
rated and task rated workers, comprise all wages paid and any training allowance paid in respect of agreed 
training programmes. 

 1.2.3 Terms and conditions for the engagement of targeted labour 

   

Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall be entered into with targeted 
labour. 

 1.2.4 Terms and conditions for the engagement of targeted labour 

   

Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall be entered into with targeted 
labour. 

 1.2.5  Variations to SANS 1914-5 

 

 
1.2.5.1  The definition for net amount shall be amended as follows: 

 

 

 

Financial value of the contract upon completion, exclusive of any value added tax or sales tax which the law 
requires the employer to pay the contractor. 

 

 
1.2.5.2  The schedule referred to in 5.2 shall in addition reflect the status of targeted labour as women, youth and 

persons with disabilities and the number of days of formal training provided to targeted labour. 

1.3  Training of targeted labour 

 

1.3.1  The contractor shall provide all the necessary on-the-job training to targeted labour to enable such labour to master the 
basic work techniques required to undertake the work in accordance with the requirements of the contract in a manner 
that does not compromise worker health and safety. 

 

1.3.2  The cost of the formal training of targeted labour, will be funded by the local office of the Department of Labour. This 
training will take place as close to the project site as practically possible. The contractor must access this training by 
informing the relevant regional office of the Department of Labour in writing, within 14 days of being awarded the 
contract, of the likely number of persons that will undergo training and when such training is required. 

 

1.3.3 The contractor shall do nothing to dissuade targeted labour from participating in training programmes and shall take all 
reasonable steps to ensure that each beneficiary is provided with two days of formal training for every 22 days worked. 

 

1.3.4 An allowance equal to 100% of the task rate or daily rate shall be paid by the contractor to workers who attend formal 
training, in terms of the above. 
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1.3.5 Proof of compliance with the above requirements must be provided by the Contractor to the Employer prior to 
submission of the final payment certificate. 

 
 

         
GENERIC LABOUR-INTENSIVE SPECIFICATION 

1 Scope  
This specification establishes general requirements for activities which are to be executed by hand involving the following: 

 
a) trenches having a depth of less than 1.5 metres  
b) storm water drainage  
c) low-volume roads and sidewalks 

2 Precedence 
   
Where this specification is in conflict with any other standard or specification referred to in the Scope of Works to this Contract, 
the requirements of this specification shall prevail. 

3 Hand excavatable material  
Hand excavatable material is material:  
a) Granular materials:  
i) whose consistency when profiled may in terms of table 1 be classified as very loose, loose, medium dense, or dense; or 

 
ii) where the material is a gravel having a maximum particle size of 10mm and contains no cobbles or isolated boulders, no 

more than 15 blows of a dynamic cone penetrometer is required to penetrate 100mm; 

 
b) Cohesive materials:  
i) whose consistency when profiled may in terms of table 1 be classified as very soft, soft, firm, stiff and stiff / very stiff; or 

 
ii) where the material is a gravel having a maximum particle size of 10mm and contains no cobbles or isolated boulders, no 

more than 8 blows of a dynamic cone penetrometer is required to penetrate 100mm; 

 
Note:  1) A boulder, a cobble and gravel is material with a particle size greater than 200mm, between 60 and 200mm. 

  

 
 
 
 
 
 
 
  

2) A dynamic cone penetrometer is an instrument used to measure the in-situ shear resistance of a soil 
comprising a drop weight of approximately 10 kg which falls through a height of 400mm and drives a cone 
having a maximum diameter of 20mm (cone angle of. 60 degrees with respect to the horizontal) into the 
material being used. 
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Table 1: Consistency of materials when profiled 

                    

GRANULAR MATERIALS COHESIVE MATERIALS 

CONSISTENCY   DESCRIPTION CONSISTENCY DESCRIPTION 

Very loose Crumbles very easily when 
scraped with a geological pick. 

Very soft Geological pick head can easily 
be pushed in as far as the shaft 
of the handle. 

Loose Small resistance to penetration 
by sharp end of a geological 
pick. 

Soft Easily dented by thumb; sharp 
end of a geological pick can be 
pushed in 30-40 mm; can be 
moulded by fingers with some 
pressure. 

Medium dense Considerable resistance to 
penetration by sharp end of a 
geological pick. 

Firm Indented by thumb with effort; 
sharp end of geological pick 
can be pushed in up to 10 mm; 
very difficult to mould with 
fingers; can just be penetrated 
with an ordinary hand spade. 

Dense Very high resistance to 
penetration by the sharp end of 
a geological pick; requires 
many blows for excavation. 

Stiff Can be indented by thumb-nail; 
slight indentation produced by 
pushing geological pick point 
into soil; cannot be moulded by 
fingers. 

Very dense High resistance to repeated 
blows of a geological pick. 

Very stiff Indented by thumb-nail' with 
difficulty; slight indentation 
produced by blow of a 
geological pick point. 

           
4 Trench excavation  

All hand excavatable material in trenches having a depth of less than 1,5 metres shall be excavated by hand. 

5 Compaction of backfilling to trenches (areas not subject to traffic)  
Backfilling to trenches shall be placed in layers of thickness (before compaction) not exceeding 100mm. Each layer shall be 
compacted using hand stampers 

 
a) to 90% Proctor density;  
b) such that in excess of 5 blows of a dynamic cone penetrometer (DCP) is required to penetrate 100 mm of the backfill, 

provided that backfill does not comprise more than 10% gravel of size less than 10mm and contains no isolated 
boulders, or 

 
c) such that the density of the compacted trench backfill is not less than that of the surrounding undisturbed soil when 

tested comparatively with a DCP. 

6 Excavation  
All hand excavatable material including topsoil classified as hand excavatable shall be excavated by hand. Harder material may 
be loosened by mechanical means prior to excavation by hand. 

 
The excavation of any material which presents the possibility of danger or injury to workers shall not be excavated by hand. 

7 Clearing and grubbing  
Grass and small bushes shall be cleared by hand. 
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8 Shaping  
All shaping shall be undertaken by hand. 

9 Loading  
All loading shall be done by hand, regardless of the method of haulage. 

10 Haul  
Excavation material shall be hauled to its point of placement by means of wheelbarrows where the haul distance is not greater 
than 150 m. 

11 Offloading  
All material, however transported, is to be off-loaded by hand, unless tipper-trucks are utilised for haulage. 

12 Spreading  
All material shall be spread by hand. 

13 Compaction  
Small areas may be compacted by hand provided that the specified compaction is achieved. 

14 Grassing  
All grassing shall be undertaking by sprigging, sodding, or seeding by hand. 

15 Stone pitching and rubble concrete masonry  
All stone required for stone pitching and rubble concrete masonry, whether grouted or dry, must be collected, loaded, off loaded 
and placed by hand. 

 
Sand and stone shall be hauled to its point of placement by means of wheelbarrows where the haul distance is not greater than 
150m. 

 
Grout shall be mixed and placed by hand. 

16 Manufactured Elements  
Elements manufactured or designed by the Contractor, such as manhole rings and cover slabs, precast concrete planks and 
pipes, masonry units and edge beams shall not individually, have a mass of more than 320kg. In addition, the items shall be large 
enough so that four workers can conveniently and simultaneously acquire a proper handhold on them. 
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Annex A: Skills compliance plans 
(Normative) 

Skills compliance base line plan 

Name of contractor: 
Contact person: Telephone:  
Address: Cell phone:  

Email:  

Contract / order number: Start date for contract / order: 
Contract title: 

Contract skills development goal (CSDG) (tick appropriate box) 
□  Tendered / contracted CSDG = . . . . . . . . . . . . .  hours    
□  Minimum CSDG calculated in accordance with standard 

Minimum CSDG calculated in accordance with the standard (complete only if applicable) 
Contract type (tick appropriate box): 
□ professional service 
□ service 
□ engineering and construction works 
 
CIDB Class of construction works, if applicable . . . . . .  

Contract amount 
excl VAT                               R  
Less expenses (if any)        R 
Less allowances                  R 
  
Contract amount                  R           
                                                                           

Contract amount expressed in millions of Rand   R . . . . . . . . . . . . .  m          
Number of hours per million Rand expenditure from sub-clause 3.1.2 of the Standard for developing skills that result in 
nationally accredited outcomes through infrastructure contracts = . . . . . . . . . . .     
Minimum contract skills development goal which the contractor is required to achieve (Gmin) 
=   x  = . . . . . . . . . . . . . . . . x . . . . . . . . . . . . . . . . . .   = . . . . . . . . . . . . . . . . . . . . . . . . . . hours 

I intend achieving the CSDG as follows:   
□ Method 1: structured work experience learning component opportunities towards a part or a 
full occupational  qualification  

 
                                . . . . . . 
. . . . . . hours 

□ Method 2: structured work experience learning opportunities for apprentices or other artisan 
learners  

                                 . . . . . . 
. . . . . . hours 

□ Method 3: work integrated learning opportunities for University of Technology or 
Comprehensive University national diploma students 

                                . . . . . . 
. . . . . . . hours 

□ Method 4: structured work experience opportunities for candidates towards registration in a 
professional category of registration 

                                . . . . . . 
. . . . . . . hours 

 
Total 

. . . . . . . . . . . . hours                       
 

The undersigned, who warrants that he / she is duly authorized to do so on behalf of the 
Contractor, confirms that the contents of this plan are within my personal knowledge and are to 
the best of my belief both true and correct. 

Signed    Date  

Name  
 
 

Position  
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Skills compliance report                         Date: 
  (tick appropriate box)                                                   
   □   Interim report                         □  Final report 

Name of contractor: 
Contact person: Telephone 
Address: Cell phone 

email 

Contract / order number: Start date for contract / order: 
Contract title: 
Contract skills development goal (CSDG) . . . . . . . . . . . .  hours 

Method 1: structured workplace experience learning component opportunities towards a part or a full occupational  
qualification 

Employed by contractor        

Name  Identity or 
passport 
number 

Cell or 
telephone 
number 

Part or full 
occupational  
qualification 
NQF ref. no. 

Student 
number 

SETA with 
whom learner 
is registered 

Dates for engage- 
ment on work 
related to contract 

Total 
hours 

Start End 

         

         

Employed by subcontractor: (state name)     

Name  Identity or 
passport 
number 

Cell or 
telephone 
number 

Part or full 
occupational 
qualification 
NQF ref. no. 

Student 
number 

SETA with 
whom learner 
is registered 

Dates for engage- 
ment on work 
related to contract 

Total 
hours 

Start End 

Method 2: structured work experience learning component  opportunities for apprentices or other artisan learners 

Employed by contractor        

Name  Identity or 
passport 
number 

Cell or 
telephone 
number 

Listed 
trade 

National artisan 
learner data base 
registration 
number (where 
available)  

SETA with 
whom the 
learner is 
registered 

Dates for 
engagement on 
works related to 
contract 

Total 
hours 

Start End 

        

        

Employed by subcontractor: (state name)     

Name  Identity or 
passport 
number 

Cell or 
telephone 
number 

Listed 
trade 

National artisan 
learner data base 
registration 
number (where 
available) 

SETA with 
whom the 
learner is 
registered 

Dates for 
engagement on 
works related to 
contract 

Total 
hours 

Start End 
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Method 3:  work integrated learning opportunities for University of Technology (UOT) or Comprehensive University  
(CU) diploma students 

Employed by contractor 

Name Identify or 
passport 
number 

Cell or 
telephone 
number 

Diploma Learner 
registration 
number 

UOT/CU 
with whom 
the learner 
is 
registered 

Date for 
engagement on 
contract 

Total 
hours 

Start End 

         

         

Employed by sub-contractor 

Name Identify or 
passport 
number 

Cell or 
telephone 
number 

Diploma Learner 
registration 
number 

UOT/CU 
with whom 
the learner 
is 
registered 

Date for 
engagement on 
contract 

Total 
hours 

         

 Method 4: structured work experience opportunities for  candidates towards registration in a professional category of 
registration 

Employed by contractor        

Name  Identity or 
passport 
number 

Cell or 
telephone 
number 

Statutory council particulars Dates for engagement 
on work related to 
contract 

Total hours 

Title Registration 
number 

Start End 

        

        

Employed by subcontractor        

Name  Identity or 
passport 
number 

Cell or 
telephone 
number 

Statutory council particulars Dates for engagement 
on work related to 
contract 

Total hours 

Title Registration 
number 

Start End 

        

        

 

The undersigned, who warrants that he / she is duly authorized to do so on behalf of the Contractor, confirms that the contents of 
this plan are within my personal knowledge and are to the best of my belief both true and correct. 
 
 
 

Signed  Date  

Name  Position  
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PART C2.3: BILLS OF QUANTITIES (SEE ANNEXURE 1) 
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DRAWINGS (N/A) 
 
Annotations at end of description i.e. (San005) refer to the Architect's specification attached to the back of these bills of quantities. 
Tenderers are advised to study the Architect's specification for the full intent and meaning of the relevant item 

 



  

124 | P a g e  Version 7 of April 2019 
 SCMU5-25/26-0006 AMR INF 
 

 
 

PART 3 - LIST OF DRAWINGS – N/A 
 
The following drawings/annexure shall be issued during the bid period to form part of the bid documentation.  Where applicable, 
drawings/annexure could be re-issued to the Contractor at commencement of the construction phase. 
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PART C3 

SCOPE OF WORKS 
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C3 SCOPE OF WORK 

 

  

 

Project Name: 
REPAIRS AND RENOVATIONS TO KING PHALO HOUSE OFFICE BUILDING BHISHO 

Tender No: SCMU5-25-26-0006 AMR INF  

 

C3.1 SCOPE OF WORKS 
 
DESCRIPTION OF THE WORKS 
 

The Scope of works mentioned below is for all the structures on site unless specified 

 
Office building  
 

• Existing floor coverings (remove PVC tiles and replace with vinyl floor covering, remove and replace carpet tile, deep clean carpet tiles)  

• Removal of internal wall plaster & wall finishes to replace with new wall tiles and plastering 

• Cleaning of face brick walls including window seals, painting, repairing wall cracks 

• Servicing existing steel windows, removal and replacing of glass on steel window frames 

• Removal & replacing of doors with frames 

• Removal of ceilings & replacing with gypsum or fibre cement 

• Replacing missing roofs tiles, serving of existing tiled roof, removal and replacing of guttering 

• Cleaning of drainage system 

• Remove and replace waterproof bituminous membrane  

• Reconfiguration Of Registry Layout 

• Pet Control services  

• Electrical and ICT works  

• Mechanical Works  

• Stucco Plaster (replace, repairs, cleaning and sealing)   

• Fencing  

• Joinery works  

• Repair skylight  
 

 
C3.2 METHODOLOGY OF PROJECT EXECUTION  
   
 Sectional completion N/A 
 
Contractor will be given access to all works at date of Site possession. These building shall have a programmed delayed start as set out below: 
 
 

C3.3 PROJECT REVIEW  
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• The work is to be executed in an existing clinic premises, which shall remain fully functional 24 hours per day and 7 days a week. Access to the  

clinic 

 must not be compromised at all.  

 

C3.4 RESTRICTIONS AND CONSTRAINTS  
 

• The completion of the project is urgent, and work shall be executed during normal working hours i.e. 7h00 till 17h00 daily including weekends.  

Work required to be executed outside of these hours must be arranged with the Matron/ Supervisor of the hospital, in advance.  

• Noise must be kept to a minimum and within acceptable levels at all times.  

• Dust emanating from the work site must be controlled at all times. 

 

C3.5 OPERATIONAL PROTOCOLS  
 

• Security is a priority, and the site shall be kept safe at all times.  

• The approved Health and Safety plan shall be adhered to at all times  

• All staff members of the contractor shall wear PPE at all times  

• All staff members of the contractor shall be specifically identifiable at all times and to this end shall wear a predetermined coloured overall to be 

 able to enter and work on the site.  

• Regular meetings, the frequency of which is to be determined, shall be held with the management of the clinic to always ensure a cohesive spirit  

of co-operation   

• The successful contractor must take into account that other contractors may be busy with construction in close proximity to the works and  

allowance must be made in the contractor’s submission to accommodate these parties.         

           
C3.6 ACCESS AND SITE ESTABLISHMENT 
 

• Prospective bidders are to fully familiarize themselves with the site and access to the site and restricted area for site establishment.  

• Allowance for temporary construction access etc. shall be deemed to be included in contractor’s price/bid. Prospective bidders are to familiarize  

themselves with the site as no additional costs shall be entertained. 

• Identified area for site establishment shall be pointed out to prospective bidders at mandatory site inspection.  

• The contractor shall be liable for security, fencing (if required), water, sewer, ablutions, electricity, etc. for the site establishment area.  

• No Contractor’s representatives, worker are allowed to sleep at establishment area or with in clinic premises  

  

 C3.7 ACCEPTANCE OF TENDERS   
 

• The Employer is not bound to accept the lowest, or any tender, or any portion of any tender 

C3.8 MINIMUM WAGE 
 

• The Contractor shall adhere to “The national minimum wage determined by the Minister in accordance with the National Minimum Wage Act (NMWA)”, and yearly 

pronounced increases for duration of contract.  

C3.9 TEMPORARY WORKS 
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• All temporary work to comply with the Construction Health and safety Act (Act 85 of 1993) and its regulations. 

C3.10 EMPLOYER'S DESIGN 

      N/A 

 

C3.11 DESIGN BRIEF 

      N/A 

 

C3.12 DRAWINGS 

       

 

ATTACHED IS A LINK CONTAINING Drawings 

 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

https://ecdpw-my.sharepoint.com/:f:/g/personal/nokuthula_hlonitshwa_ecdpw_gov_za/IgC_88YDSA8uRJiXmlVlpn46AYKWvnjOIci4HKKW6iPKhAs?e=OGyhUM
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PART C4 – SITE INFORMATION 
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C4.1 SITE INFORMATION 
 

Project title: 
REPAIRS AND RENOVATIONS TO KING PHALO HOUSE OFFICE 
BUILDING BHISHO 

Project Number: 
SCMU5-25-26-0006 AMR INF  

 

 
GENERAL 
 
Prospective bidders to familiarize themselves with the locality, access, any other “restrictions”.   
(Refer to Scope of Works C3) 
 
The site is located at Bhisho within Buffalo City Municipality with following coordinates:  
 
-32.84899° S, 27.43838° E.  
Phalo House building, Phalo Avenue, Bhisho Central, Bhisho, Eastern Cape, 5605, South Africa.  
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ANNEXURE 1 (BILLS OF QUANTITIES) 
 

 

 

 

 

 

 

 

 

 

 

 

 
 

 
 
 
ATTACHED IS A LINK CONTAINING A BILL OF QUANTITIES SCMU5-25-26-0006 AMR INF 
BOQ.pdf 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

https://ecdpw-my.sharepoint.com/:b:/g/personal/nokuthula_hlonitshwa_ecdpw_gov_za/IQDEpDBq5asHS7AH98g5HlQ3ARXB2q2jnZLSdVK9V82ibLI?e=q0e8tX
https://ecdpw-my.sharepoint.com/:b:/g/personal/nokuthula_hlonitshwa_ecdpw_gov_za/IQDEpDBq5asHS7AH98g5HlQ3ARXB2q2jnZLSdVK9V82ibLI?e=q0e8tX
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