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QUOTATION

TWO YEAR CONTRACT FOR THE
MAINTENANCE OF THE FIRE PROTECTION
EQUIPMENT TO THE BUILDINGS OWNED BY
THE DEPARTMENT OF PUBLIC WORKS AND
INFRASTRUCTURE IN THE NELSON
MANDELA BAY METROPOLITAN AREA.
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“

NAME-OF COMPANY: ==

CSD Nr:

CRS Nr (CIDB):

CLOSING DATE: 02 DECEMBER 2021 _TIME: 11:00 am

Department of PUBLIC WORKS &
INFRASTRUCTURE

Old Ford House Building

Central

Ggeberha

6001
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T1.1 Tender Notice and Invitation to Tender

The Eastern Cape Department Public Works & Infrastructure invites Contractors with a CIDB Grading of 1SF/1SF
PE or Higher in the following Class of works (SF) tenders TWO YEAR CONTRACT FOR THE MAINTENANCE
OF THE FIRE PROTECTION EQUIPMENT TO THE BUILDINGS OWNED BY THE DEPARTMENT OF PUBLIC
WORKS AND INFRASTRUCTURE IN THE NELSON MANDELA BAY METROPOLITAN AREA.

The contract will be based on the GCC and Standard Bidding Document 7.1/ 7.2.

Documents may be obtained from the offices of the Department of Public Works & Infrastructure, Ground Floor,
Old Ford House Building, 55 Corner Albany, Westbourne and Westbourne Road, Ggeberha from the
22 November 2021.

Queries relating to the issue of these documents may be addressed in writing to Mr. Alex Hitzeroth -
alex.hitzeroth@ecdpw.gov.za, email: @ecdpw.s Technical enquiries: may be addressed

in writing to Mr. Mphumeleli Mkalipi— email:

Non-compulsory site briefing will be held on the 30 NOVEMBER 2021 at 11:00 af The Department of Public
Works & Infrastructure No.55 Albany Road, Corner Westbourne and Clevedon Road, Central, Gqeberha.

The closing time for receiptoftenders:by-the-ECDPWis-44:00am:on-02.DECEMBER 2021, facsimile, e-mail and
late tenders will not be accepted:Bids mustbe-submi ed-in-sealed-envélopes clearly marked “NMM5-21/22/0026:
TWO YEAR CONTRACT:= ' OTECTION EQUIPMENT TO THE
BUILDINGS OWNED BY T DINFRASTRUCTURE IN THE NELSON
MANDELA BAY METROP( G.Ground Floor, Department of Public
Works & Infrastructure, Olg stbourne and Clevedon Road, Central,
Gqgeberha.

Itis the responsibility of the tenderer/s to ensure that bid documents /proposals are submitted on or before closing
time and the correct location as the department will not take responsibility of wrong delivery. Tenderers using
courier services for delivery of their bid documents must ensure the delivery is at the correct place / location and
time as the department will not be held responsible for wrong delivery. Take from goods and services

Tenders must use only the documents issued by the employer. Tenderers must be registered on the National

Treasury Central Supplier Data Base prior the award. (hii) gov.za).

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender
Data.

B. BID EVALUATION:
This bid will be evaluated in Two (2) Phases as follows:

Phase One: Compliance, responsiveness to the bid rules and conditions, thereafter.
Phase Two: Tenderers passing all stages above will thereafter be evaluated on PPPFA

PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT (PPPFA) POINTS WILL BE AWARDED AS
FOLLOWS:

Maximum points on price - 80 points
Maximum points for B-BBEE - 20 points
Maximum points - 100 points
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C. BID SPECIFICATIONS, CONDITIONS AND RULES

The minimum specifications, other bid conditions and rules are detailed in the bid document under Tender Data
The specifications, rules, special conditions of bid, evaluation criteria, and other bid conditions are detailed in
the document.

The Department of Public Works & Infrastructure SCM policy applies.

Tender validity period is 60 days.

D. TENDER SUBMISSIONS:

Bids must be submitted in sealed envelopes clearly marked “NMM5-21/22/0026: TWO YEAR CONTRACT FOR
THE MAINTENANCE OF THE FIRE PROTECTION EQUIPMENT TO THE BUILDINGS OWNED BY THE
DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE IN THE NELSON MANDELA BAY

METROPOLITAN AREA, must be deposited in the bid box, Ground Floor, Department of Public Works &
Infrastructure, Old Ford House Building, Corner Albany, Westbourne and Clevedon Road, Central, Ggeberha.

E. ENQUIRIES WITH REGARD TO THIS ADVERT MAY BE DIRECTED TO:

¢ SCM RELATED ENQUIRIE
Mr A. Hitzeroth

Email Address: Alex.Hitzer_

e TECHNICAL ENQURIES

Mr. M. Mkalipi
Tel No.: 041 390 9079/ 079 883 3972 (during office hours)
Email Address: Vip P PW.Qov.z3

FOR COMPLAINTS, FRAUD, & TENDER ABUSE:
Call: 0800 701 701
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T1.2 Tender Data

The conditions of tender are the latest edition of SANS 10845-3, Standard conditions of tender.

SANS 10845-3 makes several references to the Tender Data for details that apply specifically to this tender.
The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and
the provisions of SANS 10845-3 and as contained in Annexure F of Standard for Uniformity in
Construction Procurement (Board Notice 136 Government Gazette No 38960 of 10 July 2015),

Each item of data given below is cross-referenced to the clause in SANS 10845-3 to which it mainly applies.

Clause
number Tender Data
3.1 The Employer is Department of Public Works & Infrastructure
3.2 The tender documents issued by the employer comprise the following documents:

THE TENDER
Part T1: Tendering procedures
T1.1 - Tender notice and invitation to tender
T1.2 - Tender data
T2.1 - Check list of returnable documents (checklist)

.| THE CONTRACT
: : ~|-Part C1: Agreements and Contract data
e — E C1.1 - Form of offer and acceptance

= = - €1:2-~ Contract data . -

art C2: Pricing data

2.1 - Notes to Tenderers

C2.2 - Specifications of materials and work _

33 The employer’s agent is :

Name: Mphumeleli Mkalipi

Department of PUBLIC WORKS & INFRASTRUCTURE
Old Ford House Building,

Tel: 041 390 9079

Fax: 041 390 2066

E-mail: Vi I ¢
3.4 The language for communications is English.
3.5 Cancellation and re-invitation of tenders

An organ of state may, prior to the award of the tender, cancel the tender if-

{a) due to changed circumstances, there is no longer a need for the services, works or goods requested; or
(b) funds are no longer available to cover the total envisaged expenditure; or

{c) no acceptable tenders are received.

(d) Tender validity period has expired.

(e) Gross irregularities in the tender process and/or tender documents.

Where applicable, the decision to cancel the tender will be published in the CIDB website and in the Tender
Bulletin or the media in which the original tender invitation as advertised.

3.6.1 Wherever a brand name is specified in this document (i.e. specifications, pricing schedule, bill
of quantities or anywhere), the department requires an item similar/equivalent or better.

4 Tender’s obligations
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4.1 Only those tenderers who satisfy the following eligibility criteria and who provide the required evidence
in their tender submissions are eligible to submit tenders and have their tenders evaluated:
411 Only those tenderers who are registered with the CIDB, or are capable of being so prior to the

evaluation of submissions, in a contractor grading designation equal to or higher than a contractor

grading designation determined in accordance with the sum tendered, or a value determined in

accordance with Regulation 25 (1B) or 25(7A) of the Construction Industry Development Regulations,

for a CIDB Grade 1SF/ 1SF PE or HIGHER class of construction work, are eligible to have their

tenders evaluated.

Joint ventures are eligible to submit tenders provided that:

1. every member of the joint venture is registered with the CIDB;

2. the lead partner has a contractor grading designation in the CIDB Grade 1SF/ 1SF PE or HIGHER
class of construction work; and

3. the combined contractor grading designation calculated in accordance with the Construction
industry Development Regulations is equal to or higher than a contractor grading designation
determined in accordance with the sum tendered for a CIDB Grade 1SF/ 1SF PE or HIGHER
class of construction work or a value determined in accordance with Regulation 25 (1B) or 25(7A)
of the Construction Industry Development Regulations.

It is the responsibility of the tenderer to check the tender documents on receipt for completeness and

-L.notify the employer of any discrepancy or omission.

nfidentiality and copyright of documents

“Treat as confidential all matters arising in‘connection with the tender. Use and copy the documents
by the employer only for the purpose of preparing and submitting a'tender offer in response to
:invitation. ' i ' . i

_EOEtéﬁ'as necessary for submitting a tender offer, copies of the latest versions of standards,
specifications, conditions of contract and other publications, which are incorporated into the tender
documents by reference.

4.7

The arrangements for a compulsory clarification meeting are as stated in the Tender Notice and
Invitation to Tender.

Tenderers must sign the attendance list in the name of the tendering entity. Addenda will be issued
to and tenders will be received only from those tendering entities appearing on the attendance list.
Tender documents will not be made available at the clarification meeting

4.8

Seek clarification N
Request clarification of the tender documents, if necessary, by notifying the employer at least 3
(Three) working days before the closing time stated in the tender data.

4.9

Tenderers are required to state the rates and currencies in Rands.

Include in the rates, prices, and the tendered total of the prices (if any), all duties, taxes which the
law requires to be paid [except value added tax (VAT)], and other levies payable by the successful
tenderer, that are applicable up to 14 days before the closing time stated in the tender data. Show
the VAT payable by the employer separately as an addition to the tendered total of the prices.
Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment
except as provided for in the conditions of contract identified in the contract data.

State the rates and prices in monetary value of the contract unless otherwise instructed in the tender
data.

—=—=-=1-2%-days of award.

if the offer (any of the items quoted for) is “Vat Inclusive’, the VAT registration number of service
provider must be indicated. Bidders are not entitied to claim the VAT if they are not VAT registered.
If a bidder claims VAT but is not VAT registered, the bidder will be required to register for VAT within
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Alteration to documents

Do not make any alterations or additions to the tender documents, except to comply with instructions
issued by the employer or to correct errors made by the tenderer and ensure that all signatories to
the tender offer initial all such alterations.

Do not make erasures using masking fluid.

412

Alternative tender offers

Only one offer per item per bidder is allowed and alternative offers will not be considered. If more than
one offer per item is received, none of the offers will be considered. Bidders are also not allowed to
submit a bid/ quotation whilst they are in agreements with other bidders in the form of joint ventures or
consortiums

4.121

Parts of each tender offer communicated on paper shall be submitted as an original.

Submit

a) the parts of the tender offer communicated on paper as an original

b) the parts communicated electronically by the employer of its agents on paper format with the
tender.

4122

Sign the original tender offer where required in terms of the tender data.

State in the case of a joint venture which of the signatories is the lead partner whom the employer
shall hold liable for the purpose of the tender offer.

NOTE The employer holds all authorized signatories liable on behalf of the tenderer.

4.12.4

The employer’s details and address for delivery of tender offers and identification details that are to
be shown on each tender offer package are: I

Location of tender box: Ground Floor, Old Ford House Building,

Physical address: 55 Albany Road, Corner Westbourne and Clevedon Road, Central, Gqeberha
6001

Identification details: NMM5-21/22/0026: TWO YEAR CONTRACT FOR THE MAINTENANCE
OF THE FIRE PROTECTION EQUIPMENT TO THE BUILDINGS OWNED BY THE DEPARTMENT
OF PUBLIC WORKS AND INFRASTRUCTURE IN THE NELSON MANDELA BAY
METROPOLITAN AREA.

Closing date: 02 DECEMBER 2021 at 11:00

4125

The tenderer is required to complete with his tender the following registration numbers:

1) CSD number. In the case of a Joint Venture/Consortium/Sub-contractors each party must submit a
separate CSD numbers

2) CIDB Grading or CRS number. In the case of a Joint Venture/Consortium/Sub-contractors each
party must submit a separate CIDB Grading or CRS numbers.

4.12.6

Facsimile or e-mailed tender offers will not be accepted. The tenderer accepts that the employer
does not assume any responsibility for the misplacement or premature opening of the tender offer if
the outer package is not sealed and marked as stated.

413

The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to
Tender.

Ensure that the employer receives the tender offer at the address specified in the tender data not
later than the closing time stated in the tender data. Proof of posting shall not be accepted as proof
of delivery.

Accept that, if the employer extends the closing time stated in the tender data for any reason, the
requirements of the standard conditions of tender in this part of SANS 10845 apply equally to the
extended deadline.

4.14 1

The tender offer validity period is 60 days.

Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period
stated in the tender data after the closing time stated in the tender data. If requested by the
employer, consider extending the validity period stated in the tender data for an agreed additional
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period, with or without any conditions attached to such extension. Extend the period of the tender
security, if any, to cover any agreed extension requested by the employer,

4.14.2

Placing of contractors under restrictions / withdrawal of tenders

If any tenderer who has submitted a tender offer or a contractor who has concluded a contract has,
as relevant: withdrawn such tender or quotation after the advertised closing date and

time for the receipt of submissions; after having been notified of the acceptance of his tender, failed
or refused to commence the contract; had their contract terminated for reasons within their control
without reasonable cause; offered, promised or given a bribe in relation to the obtaining or the
execution of such contract; acted in a fraudulent, collusive or anti-competitive or improper manner or
in bad faith towards the Provincial Government; or, made any incorrect statement in any affidavit or
declaration with regard to a preference claimed and is unable to prove to the satisfaction of the
Provincial Government that the statement was made in good faith or reasonable steps were taken to
confirm the correctness of the statements, such tenderer/s may be placed under restriction from
tendering with the state.

Procedures are outlined in the EC SCM Policy for Infrastructure procurement and Delivery
Management and also on cidb Inform Practice Note #30.. Excerpts of the policy can be availed on
request of any interested tenderer.

4143

Canvassing and obtaining of additional information by tenderers

The Tenderer shall not make any attempt either directly or indirectly to canvass any of the Employer's
officials or the Employer's agent in respect of his tender, after the opening of the tenders but prior to
the Employer arriving at a decision thereon. )

The Tenderer shall not make any attempt to obtain particulars of any relevant information, other than
that disclosed at the opening of tenders.

Employer’s undertakings

5.1

The Employer will respond to requests for clarification reéceived Gp to Three (3) working days before
the tender closing time. T e ) ST

If, as a result of the issuing of addenda, it is necessary to extend the closing time stated in the tender
data, grant such extension and notify all respondents accordingly.

52

The employer shall issue addenda until Three (3) working days before tender closing time.

54

Tenders will be opened immediately after the closing time of tenders at 11:00am hours.

5.6

Do not disclose to tenderers, or to any person not officially concerned with such processes,
information relating to the evaluation and comparison of tender offers, the final evaluation price and
recommendations for the award of a contract, until after the award of the contract to the successful
tenderer.

59

Arithmetical errors, omission and discrepancies

Check responsive tenders for discrepancies between amounts in words and amounts in figures.
Where there is a discrepancy between the amounts in figures and the amount in words, the amount
in words shall govern.

For Vat related discrepancies, National and Provincial Treasury prescripts in relation to VAT
procedures apply.

5111

The financial offer will be reduced to a comparative basis using the Tender Assessment Schedule.
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Table F.1: Formulae for calculating the value of A

Formula | Comparison aimed at achieving Optlon 1* Option 2*
1 Highest price or discount .
A= 1+(I’—PR) A= %
P, G
m
2 towest price or percentage commission / fee ' ‘D :
.4=|1——(-—-P £) A:PV
\ E. F
a P"_, is the comparative offer of the most favourable comparative offer.
P is the comparative offer of the tender offer under consideration.

If the offer is believed not to be market related, the department through its Supply Chain
Management bid committees will attempt to negotiate the offer with identified tenderer(s) to a
reasonable amount. Tenderers are not allowed to increase their tender offers during this
process.

The department reserves the right not to award the bid to the most favourable tenderer, if any of
the situations occur: if it is not assisting in the advancement of designated groups; risk profile of
the favourable firm is too high; the tenderer has been awarded a considerable number of
projects by the department; has performed unsatisfactorily in the past. The department reserves
the right to verify any information provided by the tender prior award.

511.4 The procedure for the evaluafion of responsive tenders is Method 3:
Phase One: Administrative requirements: Compliance, responsiveness to the bid rules and
conditions G T I L By o ) o
Phase Two: Bidders passing all phases above will thereafter be evaluated on PPPFA for Price
and preference (80/20 system)

1. PHASE ONE: RESPONSIVENESS TO THE BID REQUIREMENTS AND RULES

2. Administration information on parts of the document that is omitted in error, but can be found
elsewhere in the document, will not be an eliminating factor. An example of this could be
VAT number or Business registration number that is repeated elsewhere in the document.
These omissions will be deemed to be administrative errors and not deliberate attempts to
mislead the Department.

3. Bidders’' proposals must meet the following minimum requirements and supporting
documents must be submitted with the completed bid document in a sealed envelope in
the bid box at the closing date and time. Failure to comply will automatically eliminate
the bid for further consideration:

4. The bid Document must be completed and submitted in its original format

5. Bids which are late, unsigned or submitted by facsimile or electronically, will not be
accepted.

6. Bidder must be registered with CIDB grading of 1SF/ 1SF PE OR HIGHER in the
following class of works (SF) as per the tender notice and requirements. It is the
responsibility of the bidder to keep the status on CIDB active throughout bidding
process (advert till award stage).

7. Bidders must be a legal entity or sole proprietor or partnership or joint venture or
consortia.
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10.
1.
12.

13.

14,
15.

16.

17.

18.
19.

20.

21.
22,

Form of offer and Acceptance: The amount reflected on the Form of Offer and
Acceptance takes precedence over any other total amount indicated elsewhere

in tenderer’s tender submission. If the Form of Offer and Acceptance has no

value or figure, the tenderer will be regarded as having made no offer.

SBD 4- Declaration of Interest. (In the event that prospective bidders are directors

in other companies, they must ensure that they disclose such information on

SBD4 = 2.11 and 2.11.1 failing which the bid will be rejected)

SBED 8- Declaration of Bidder's past Supply Chain Management Practices

SBD 9- Certificate of Independent Bid Determination.

In the event of a consortia/joint ventures, a signed agreement and Certificate of Authority for
Joint Ventures must submitted with the bid. In the case of a joint venture state which of the
signatories is the lead partner whom the employer shall hold liable for the purpose of the
tender offer. NOTE The employer holds all authorized signatories liable on behalf of the
tenderer (Only if applicable)

A Resolution of signatory form must be completed and signed by director/s or a letter
bearing a letterhead of the tenderer must be attached (specific to this bid) to the bid
submission; it must be duly signed by all directors and submitted with the bid. Only a duly
authorized official can sign the bid. — (Only if applicable).

Attendance of compulsory briefing meeting (Only if applicable). -

If a bidder is a VAT vendor/registered, the bidder is required to explicitly state the VAT
amount on the price schedule or Bill of Quantities and Vat vendors must include VAT

at 15% on their bid offer.

The tenderer or any of its directors/shareholders is not listed on the Register of Tender
Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a
person prohibited from doing business with the public sector; abused the Employer's Supply
Chain Management System; or failed to perform on any previous contract and has been
given a written notice to this effect and there are no conflicts of interest which may impact on
the tenderer’s ability to perform the contract in the best interests of the employer or
potentially compromise the tender process and persons in the employ of the state are
permitted to submit tenders or participate in the contract.

Non-Eliminating Conditions:

The bidder must be registered on the Central Supplier Database (CSD) prior the award
All bidders’ tax matters must bé in érdér prior award. Bidders’ tax matters will be verified
through CSD. Preferred tenderer/s will be afforded an opportunity to rectify their tax affairs
within 7 working days. A tenderer that fails to rectify its tax matters with SARS will be
eliminated.

Returnable Schedule: SBD 1- Invitation to bid should be completed and signed.

Failure to complete section 7: SUB-CONTRACTING as per the SBD 6.1, will
automatically results in the non-awarding of points for B-BBEE.

A valid original or certified copy of BBBEE certificate from a verification agency
accredited by SANAS and recognized as an accredited BBBEE verification agencies (
see www., ry/bbe php or from CIPC if preference points are
claimed in respect of Broad Based Black Economic Empowerment must be submitted
with the bid OR A valid original or certified copy of “Sworn Affidavit in terms of the
amended BBBEE Construction Sector Codes (CSC000) must be submitted in order to
qualify for preference points for BBBEE. In case of EMEsS/QSEs (joint venture)
submitting separate Sworn Affidavits, the EME or QSE with the lowest B-BBEE
contributor will be used for purposes of calculating points. Bidders are encouraged to
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PHASE TWO: EVALUATION POINTS ON PRICE AND B-BBEE REGULATIONS OF 2017

either consolidate their B-BBEE point calculations or form joint ventures with partners —‘
which have the same level of B-BEE contribution or higher. In case of EMEs/QSEs
submitting separate Sworn Affidavits, the EME or QSE with the lowest B-BBEE
contributor will be used for purposes of calculating points. Failure to comply with this,
will automatically results in the non-awarding of points for B-BBEE.

23. This tender will be awarded as a whole. All trades listed in the Bills of Quantities or
Pricing schedule must be priced for (except provisional sums and allowances which also
need to be added to the total), failure to do so will increase commercial risk of the bid
and may lead to elimination or passing over of the bidder.

24. The tenderer undertakes to maximize the sourcing of building material or infrastructure input
material from Eastern Cape based suppliers or manufacturers.
25. Occupational Health and Safety specification will be completed on award of the bid.

The 80/20 preference point system for acquisition of services, works or goods up to Rand value
of R50 million:

(a) The following formula must be used to calculate the points for price in respect of tenders (including
price quotation) with a Rand value equal to, or above R 30 000 and up to Rand value of R 50 000 000
(all applicable taxes included):

The financial offer will be scored using the following formula:
A=(1-(P-Pm))

The value of value of W1 is:
1) 90 where the financial value inclusive of VAT of all responsive tenders received have a value in

2) 80 where the financial value inclusive of VAT of one or more responsive tender offers have a value

The 80/20 preference point system shall be applied for the purposes of this bid as
per the requirements of the Preferential Procurement Policy Framework Act, 2000
(Act No. 5 of 2000) and B-BBEE/ PPPFA Regulations of 2017

Criteria Points
POINTS ON PRICE ‘80 -
B-BBEE 20
TOTAL .| 100

Pm

excess of R50 000 000 or

that equals or is less than R 50 000 000.

5.17 The number of paper copies of the signed contract to be provided by the employer is 1.
Dispute resolution mechanism will be done through the Adjudication route.
T.2.1
Checklist of returnable documents
10]Page
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RETURNABLE DOCUMENTS

TICK

YES

NO

N/A

SBD1: INVITATION TO BID

N|—

SBD 4: DECLARATION OF INTEREST: COMPLETED AND
SIGNED

SBD 6.1: PREFERENCE POINTS CLAIM FORM IN TERMS OF
THE PREFERENTIAL PROCUREMENT REGULATIONS 2017 -
COMPLETED AND SIGNED

SBD6.2: DECLARATION CERTIFICATE FOR LOCAL
PRODUCTION AND CONTENT FOR DESIGNATED SECTORS :
COMPLETED AND SIGNED

ANNEX C: COMPLETED AND SIGNED

SBD 8: DECLARATION OF TENDERER'S PAST SUPPLY CHAIN
MANAGEMENT PRACTICES: COMPLETED AND SIGNED

SBD 9: CERTIFICATE OF INDEPENDENT BID DETERMINATION:

COMPLETED AND SIGNED

ANNEX C: COMPLETED AND SIGNED

RESOLUTION OF SIGNATORY: COMPLETED AND SIGNED (If
Applicable)

FORM OAF OFFER AND ACCEPTANCE: COMPLETED AND
SIGNED

CERTIFICATE OF JOINT VENTURE AUTHORITY: COMPLETED
AND SIGNED (If applicable)

CIPC/CIPRO CERTIFICATE OR ID COPY

ORIGINAL OR CERTIFIED COPY A B-BBEE CERTIFICATE/
ORIGINAL OR CERTIFIED COPY OF A SWORN AFFIDAVIT B-
BBEE: COMPLETED AND SIGNED

14

RECORD OF ADDENDA TO BID DOCUMENTS: COMPLETED
AND SIGNED (If Applicable)

15

EASTERN CAPE INFRASTRUCTURE INPUT MATERIAL

T2.1: CHECKLIST OF RETUNABLE DOCUMENTS

BIDDER’S SIGNATURE: DATE:

MM|Page
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SBD 1

PART A

INVITATION TO BID

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE DEPARTMENT OF PUBLIC WORKS & INFRASTRUCTURE

CLOSING
BID NUMBER; NMM5-21/22/0026 CLOSING DATE: | 02 DECEMBER 2021 | TIME: 11H00
TWO YEAR CONTRACT FOR THE MAINTENANCE OF THE FIRE PROTECTION EQUIPMENT
TO THE BUILDINGS OWNED BY THE DEPARTMENT OF PUBLIC WORKS AND
DESCRIPTION INFRASTRUCTURE IN THE NELSON MANDELA BAY METROPOLITAN AREA.

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

Ground Fioor, Department of Public Works, Old Ford House Building, Corner Albany, Westbourne and Clevedon Road, Ggeberha

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO:
Mr. Mphumeleli
CONTACT PERSON Mr. Alex Hitzeroth CONTACT PERSON Mkalipi
TELEPHONE NUMBER 041 390 9067 TELEPHONE NUMBER 041 390 9079
FACSIMILE NUMBER 041 390 2066 FACSIMILE NUMBER 041390 2066
Mphumeleli.Mkalip
E-MAIL ADDRESS Alex.hitzeroth@ecdpw.gov.za | E-MAIL ADDRESS i@ecdpw.gov.za
-SUPPLIER INFORMATION e e i e <
NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS
TELEPHONE NUMBER CODE [ [ NUMBER [
CELLPHONE NUMBER
FACSIMILE NUMBER CODE I | NUMBER |
E-MAIL ADDRESS
VAT REGISTRATION NUMBER
SUPPLIER COMPLIANCE | TAX COMPLIANCE CENTRAL SUPPLIER
STATUS SYSTEM PIN: OR ‘ DATABASE No: MAAA
B-BBEE STATUS LEVEL TICK APPLICABLE BOX) | B-BBEE STATUS LEVEL [TICK APPLICABLE BOX]
VERIFICATION CERTIFICATE SWORN AFFIDAVIT
] Yes [INo [ Yes [JNo

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN
ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]

[IYes [CINo
a) ARE YOU THE ACCREDITED [Yes b) ARE YOU A FOREIGN BASED
REPRESENTATIVE IN SOUTH N SUPPLIER FOR THE GOODS [IF YES,
AFRICA FOR THE GOODS [INo JSERVICES WORKS OFFERED? COMPLETE THE
ISERVICES /WORKS OFFERED? QUESTIONNAIRE
[IF YES ENCLOSE PROOF] BELOW]
QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS
12|Page
[ [
o e e NDP




¥ Province of the

{EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

AR
NMM5-21/22/0026

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? [ ves CINo

DOES THE ENTITY HAVE A BRANGH IN THE RSA? ] YES CINO

DOES THE ENTITY HAVE A PERMANENT ESTABLISHVENT IN THE RSA? O] YEs [InO

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? 0] YEs CINO

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? [J ves CINoO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS SYSTEM PIN CODE
FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.
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PART B
TERMS AND CONDITIONS FOR BIDDING

1.

BID SUBMISSION:

1.1,

1.2,

1.3.

14,

BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT
BE ACCEPTED FOR CONSIDERATION.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED~(NOT TO BE RE-TYPED) OR IN THE
MANNER PRESCRIBED IN THE BID DOCUMENT.

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE
PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT {(GCC)
AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM
(SBD7).

2.

TAX COMPLIANCE REQUIREMENTS

2.1
2.2

2.3

24
25

26

27

BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED
BY SARS TO ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER'S PROFILE AND TAX STATUS.

APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS
WEBSITE WWW.SARS.GOV.ZA.

BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY
MUST SUBMIT A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE
(CSD), A CSD NUMBER MUST BE PROVIDED.

NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH
DIRECTORS WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH
MEMBERS PERSONS IN THE SERVICE OF THE STATE,”"

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID

INVALID.

SIGNATUREOF BIDDER: e

CAPACITY UNDERWHICH THIS BID IS SIGNED: oo e )
(Proof of authority must be submitted e.g. company resolution)

DATE: e

14|Page
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SBD 4

DECLARATION OF INTEREST

Any legal person, including persons employed by the state®, or persons having a kinship with persons employed
by the state, including a blood relationship, may make an offer or offers in terms of this invitation to bid (includes
an advertised competitive bid, a limited bid, a proposal or written price quotation). In view of possible allegations
of favouritism, should the resulting bid, or part thereof, be awarded to persons employed by the state, or to
persons connected with or related to them, it is required that the tenderer or his/her authorised representative
declare his/her position in relation to the evaluating/adjudicating authority where-

- the tenderer is employed by the state; and/or

- the legal person on whose behalf the bidding document is signed, has a relationship with personsfa
person who arefis involved in the evaluation and or adjudication of the bid(s), or where it is known that
such a relationship exists between the person or persons for or on whose behalf the declarant acts and
persons who are involved with the evaluation and or adjudication of the bid.

In order to give effect to the above, the following questionnaire must be completed and submitted with
the bid.

Position  occupied in the Company  (director, trustee, shareholder?, member):

VAT Registration NUMDBET: ..........c.ccoivviiriiiiieiice e oo
The names of all directors / trustees / shareholders / members, their individual identity numbers, tax reference
numbers and, if applicable, employee / PERSAL numbers must be indicated in paragraph 3 below.

"“State” means -

(@) any national or provinial department, national or provincial public entity or constitutional institution within
the meaning of the Public Finance Management Act, 1999 (Act No. 1 of 1999);

(b) any municipality or municipal entity;

{c) provincial legislature;

(d) national Assembly or the national Council of provinces; or

(e) Parliament.

*Shareholder” means a person who owns shares in the company and is actively involved in the management of the enterprise
or business and exercises control over the enterprise.

27 Are you or any person connected with the tenderer YES/NO
presently employed by the state?
15|Page
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2.71 If so, furnish the following particulars:

Name of person / director / trustee / shareholder/ member:

Position occupied in the state institution: L

Any other particulars:

2.7.2.  Ifyou are presently employed by the state, did you obtain YES/NO/N/A
the appropriate authority to undertake remunerative
work outside employment in the public sector?

2.7.2.1  Ifyes, did you attach proof of such authority to the bid YES/NO/N/A
document?

(Note: Failure to submit proof of such authority, where

applicable, may result in the disqualification of the bid.

2.7.2.2  If no, furnish reasons for non-submission of such proof:

2.8 Did you or your spouse, or any of the company’s directors / YES /NO
trustees / sharehoiders / members or their spouses conduct
business with the state in the previous twelve months?

281 if so, furnish particulars:

2.9 Do you, or any person connected with the tenderer, have YES/NO
any relationship (family, friend, other) with a person
employed by the state and who may be involved with
the evaluation and or adjudication of this bid?

2.9.1 If so, furnish particulars.

16|Page

mm@

CHICTINS SO T 3 Wt FEHY KT WAORY,




2.10

2.10.1

2.11

Province of the

EASTERN CAP

E

PUBLIC WORKS & INFRASTRUCTURE

4

Are you, or any person connected with the tenderer,
aware of any relationship (family, friend, other) between
any other tenderer and any person employed by the state

NMM5-21/22/0026

YESINO

who may be involved with the evaluation and or adjudication

of this bid?

If so, furnish particulars.

Do you or any of the directors / trustees / shareholders / members ~ YESINO

of the company have any interest in any other related compani
whether or not they are bidding for this contract?

2.11.1 If so, furnish particulars:

3

Full details of directors / trustees / members / shareholders.

es

Full Name Identity Number

Personal Income
Reference Number

Tax | State Employee Number /

Persal Number

17 |Page
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4  DECLARATION

|, THE UNDERSIGNED (NAME)..........ccovrieeecrrinirniieise s eet e eee e ee e
CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 2 and 3 ABOVE IS CORRECT.

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME SHOULD THIS DECLARATION PROVE

TO BE FALSE.
.......... S|gnature Date TR
.......... Pos|t|on Nameoftenderer
18|Page
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SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATIONS 2017

This preference form must form part of all bids invited. It contains general information and serves as a claim
form for preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status Level of
Contribution

NB:

BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS,
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE, AS PRESCRIBED IN
THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017.

1.2

1.3

1.4

1.5

1.6

GENERAL CONDITIONS
The following preference point systems are applicable to all bids:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes
included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (al! applicable taxes
included).

a) The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes included) and
therefore the 80/20 preference point system shall be applicable; or

b) Either the 80/20 preference point system will be applicable to this tender
Points for this bid shall be awarded for:

(a) Price; and

(b) B-BBEE Status Level of Contributor.

The maximum points for this bid are allocated as follows:

F= 2 T S = = T TE = -~ POINITS

g e g e cmgee - i - S
PRICE

B-BBEE STATUS LEVEL OF CONTRIBUTOR

Total points for Price and B-BBEE must not exceed

Failure on the part of a tenderer to submit proof of B-BBEE Status level of contributor together with the
bid, will be interpreted to mean that preference points for B-BBEE status level of contribution are not
claimed.

The purchaser reserves the right to require of a tenderer, either before a bid is adjudicated or at any time
subsequently, to substantiate any claim in regard to preferences, in any manner required by the
purchaser.

DEFINITIONS

(a) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of the Broad-
Based Black Economic Empowerment Act;

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in terms of a code of
good practice on black economic empowerment, issued in terms of section 9(1) of the Broad-Based
Black Economic Empowerment Act;

(c) “bid” means a written offer in a prescribed or stipulated form in response to an invitation by an
organ of state for the provision of goods or services, through price quotations, advertised competitive
bidding processes or proposails;

19|Page
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(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black Economic
Empowerment Act, 2003 (Act No. 53 of 2003);

(e) “EME” means an Exempted Micro Enterprise in terms of a code of good practice on black
economic empowerment issued in terms of section 9 (1) of the Broad-Based Black Economic
Empowerment Act;

() “functionality” means the ability of a tenderer to provide goods or services in accordance with
specifications as set out in the tender documents.

{(g) “prices” includes all applicable taxes less all unconditional discounts;

(h) “proof of B-BBEE status level of contributor” means:
1) B-BBEE Status level certificate issued by an authorized body or person;
2) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice;
3) Any other requirement prescribed in terms of the B-BBEE Act:

() “QSE” means a qualifying small business enterprise in terms of a code of good practice on black
economic empowerment issued in terms of section 9 (1) of the Broad-Based Black Economic
Empowerment Act;

() “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid
invitation, and includes all applicable taxes;

POINTS AWARDED FOR PRICE

31 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:
80/20 or 90/10
Pt — Pmin Pt — P min
Ps =80|1 - ——— or Ps=90|1- ———
P min P min
Where
Ps = Points scored for price of bid under consideration
Pt = Price of bid under consideration
Pmin = Price of lowest acceptable bid
POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR
41 In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, preference points
must be awarded to a tenderer for attaining the B-BBEE status level of contribution in accordance with
the table below:
2 18
3 14
20|Page
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4 5 12
5 4 8
6 3 6
7 2 4
8 1 2
L Non-compliant contributor 0 0
5. BID DECLARATION
5.1 Tenderers who claim points in respect of B-BBEE Status Level of Contribution must complete the
following:
B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF PARAGRAPHS 1.4 AND 4.1
6.1 B-BBEE Status Level of Contributor: L= {maximum of 10 or 20 points)

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in paragraph
4.1 and must be substantiated by relevant proof of B-BBEE status level of contributor.

7. SUB-CONTRACTING

7.1 Will any portion of the contract be sub-contracted?
(Tick applicable box
YES NO
711 If yes, indicate:
i)  What percentage of the contract will be subcontracted........c...............cccccooii . %

i) The name of the sUb-CONtraCtOr... ..........coooo it e,
i) The B-BBEE status level of the SUb-COMractor.............o..uomreveceeeeeneeee e,
iv) Whether the sub-contractor is an EME or QSE

(Tick applicable box

I YES NO
Specify, by ticking the appropriate box, if subcontracting with an enterprise in terms of Preferential
Procurement Regulations,2017:

Designated Group: An EME or QSE which is at last 51% owned by: EME QSE
¥ wl

Black people

Black people who are youth

Black people who are women

Black people with disabilities

Black people living in rural or underdeveloped areas or townships

Cooperative owned by black people

Black people who are military veterans

Any EME

Any QSE

21|Page
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8.1
8.2
83
8.4

85

8.6

8.7
8.8
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DECLARATION WITH REGARD TO COMPANY/FIRM

Name of company/firm: ... oot

VAT registration NUMDBEN..... ...........ocoii it oo e
Company registration NUMDET:.............ccooo.ii it
TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One person business/sole propriety
Close corporation

Company

(Pty) Limited

[TICK APPLICABLE BOX]

DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

COMPANY CLASSIFICATION

Manufacturer

Supplier

Professional service provider

Other service providers, e.g. transporter, etc.
[TICK APPLICABLE BOX]

Iiwe, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, certify that
the points claimed, based on the B-BBE status level of contributor indicated in paragraphs 1.4 and 6.1
of the foregoing certificate, qualifies the company/ firm for the preference(s) shown and | / we
acknowledge that:

i) The information furnished is true and correct;

iy The preference points claimed are in accordance with the General Conditions as indicated in
paragraph 1 of this form;

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4
and 6.1, the contractor may be required to furnish documentary proof to the satisfaction of the
purchaser that the claims are correct;

iv) If the B-BBEE status level of contributor has been claimed or obtained on a fraudulent basis or
any of the conditions of contract have not been fulfilied, the purchaser may, in addition to any
other remedy it may have —

(a)  disqualify the person from the bidding process;
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recover costs, losses or damages it has incurred or suffered as a result of that
person’s conduct;

cancel the contract and claim any damages which it has suffered as a resuit of
having to make less favourable arrangements due to such cancellation;

recommend that the tenderer or contractor, its shareholders and directors, or
only the shareholders and directors who acted on a fraudulent basis, be
restricted by the National Treasury from obtaining business from any organ of
state for a period not exceeding 10 years, after the audi alteram partem (hear
the other side) rule has been applied; and

forward the matter for criminal prosecution.

WITNESSES

1.

SIGNATURE(S) OF TENDERERS(S)
DATE:
ADDRESS
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SBD 8

DECLARATION OF TENDERER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES

1

2

4.1

This Standard Bidding Document must form part of all bids invited.

It serves as a declaration to be used by institutions in ensuring that when goods and services are
being procured, all reasonable steps are taken to combat the abuse of the supply chain management

system.
The bid of any tenderer may be disregarded if that tenderer, or any of its directors have-
a. abused the institution’s supply chain management system;

b. committed fraud or any other improper conduct in relation to such system; or
c. failed to perform on any previous contract.

In order to give effect to the above, the following questionnaire must be completed and

submitted with the bid.

Question
Is the tenderer or any of its directors listed oni the National Treasury’s database as
companies or persons prohibited from doing business with the public sector?
(Companies or persons who are listed on this database were informed in writing
of this restriction by the National Treasury after the audi alteram partem rule was
applied).

Yes

No

If so, furnish particulars:

42

Is the tenderer or any of its directors listed on the Register for Tender Defaulters in
terms of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12
of 2004)?

To access this Register enter the National Treasury’s website,
v.gov.za, click on the icon “Register for Tender Defaulters” or submit

your written request for a hard copy of the Register to facsimile number (012)
3265445.

Yes

4.2.1

If so, furnish particulars:

4.3

Was the tenderer or any of its directors convicted by a court of law (including a court
outside of the Republic of South Africa) for fraud or corruption during the past five
years?

Yes

431

If so, furnish particulars:

44

Was any contract between the tenderer and any organ of state terminated during the
past five years on account of failure to perform on or comply with the contract?

Yes
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4.4.1 | If so, furnish particulars:

CERTIFICATION
I, THE UNDERSIGNED (FULL NAME).......cccctreremerenrnaereensncrermorsoccensnnssenaeses
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE
AND CORRECT.

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE
TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

................................................................................

Signature Date
Position Name of Tenderer
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SBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION
1 This Standard Bidding Document (SBD) must form part of all bids" invited.
2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an

agreement between, or concerted practice by, firms, or a decision by an association of firms,
if it is between parties in a horizontal relationship and if it involves collusive bidding (or bid
rigging).? Collusive bidding is a pe se prohibition meaning that it cannot be justified under

any grounds.

3 Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities must
take all reasonable steps to prevent abuse of the supply chain management system and
authorizes accounting officers and accounting authorities to:

a. disregard the bid of any tenderer if that tenderer, or any of its directors have abused
the institution’s supply chain management system and or committed fraud or any other
improper conduct in relation to such system.

b. cancel a contract awarded to a supplier of goods and services if the supplier
committed any corrupt or fraudulent act during the bidding process or the execution
of that contract.

4 This SBD serves as a certificate of declaration that would be used by institutions to ensure
that, when bids are considered, reasonable steps are taken to prevent any form of bid-rigging.
5 Inorder to give effect to the above, the attached Certificate of Bid Determination (SBD 9) must

be completed and submitted with the bid:

" Includes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise
prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding
process. Bid rigging is, therefore, an agreement between competitors not to compete.
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SBD 9

CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Institution)

do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of that:
{Name of Tenderer)

I have read and | understand the contents of this Certificate;

2. lunderstand that the accompanying bid will be disqualified if this Certificate is found not to be true and
complete in every respect;

3. 1 am authorized by the tenderer to sign this Certificate, and to submit the accompanying bid, on behalf
of the tenderer;

4. Each person whose signature appears on the accompanying bid has been authorized by the tenderer to
determine the terms of, and to sign the bid, on behalf of the tenderer:

5. For the purposes of this Certificate and the accompanying bid, | understand that the word “competitor”
shall include any individual or organization, other than the tenderer, whether or not affiliated with the

tenderer, who:

(a) has been requested to submit a bid in response to this bid invitation;

(b) could potentially submit a bid in response to this bid invitation, based on their
qualifications, abilities or experience; and

{(c) provides the same goods and services as the tenderer and/or is in the same line of
business as the tenderer.

6. The tenderer has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However communication between
partners in a joint venture or consortium? will not be construed as collusive bidding.

7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:

(a) prices;
(b) geographical area where product or service will be rendered (market allocation)
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(c) methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;
(e) the submission of a bid which does not meet the specifications and conditions of the
bid; or

(f) bidding with the intention not to win the bid.
In addition, there have been no consultations, communications, agreements or arrangements with any
competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the
products or services to which this bid invitation relates.
The terms of the accompanying bid have not been, and will not be, disciosed by the tenderer, directly or
indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of

the contract.

Joint venture or Consortium means an association of persons for the purpose of combining their
expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract.

10.

| am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in terms
of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting
Authority (NPA) for criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of
Corrupt Activities Act No 12 of 2004 or any other applicable legisiation.

Signature Date

Position Name of Tenderer
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VALID ORIGINAL OR CERTIFIED COPY OF B-BBEE
CERTIFICATE

(IF APPLICABLE, ATTACH HERE)
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SWORN AFFIDAVIT

(IF APPLICABLE, CHOOSE THE CORRECT FORM AND COMPLETE)
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SWORN AFFIDAVIT - B-BBEE EXEMPTED MICRO ENTERPRISE (EME) - CONTRACTORS

I, the undersigned,

Full name & Surname
Identity number

Hereby declare under oath as follows:
1. The contents of this statement are to the best of my knowledge a true reflection of the facts.

2. lam a Member / Director / Owner of the following enterprise and am duly authorised to act on
its behalf:

Enterprise Name:
Trading Name (If
Applicable):
Registration Number:

Enterprise Physical
Address:

Type of Entity (CC, (Pty)
Ltd, Sole Prop etc.):
Nature of Business:

Definition of “Black As per the Broad-Based Black Economic Empowerment Act 53 of 2003 as
People” Amended by Act No 46 of 2013 “Black People” is a generic term which
means Africans, Coloureds and Indians —

(a) Who are citizens of the Republic of South Africa by birth or descent;
or
(b) Who became citizens of the Republic of South Africa by
naturalization-
i. Before 27 April 1994; or
ii. On or after 27 April 1994 and who would have been
entitled to acquire citizenship by naturalization prior to that
date

3. | hereby declare under Oath that:
O The Enterprise is % Black Owned as per Amended Code Series CSC000 of the
Revised Construction Sector Codes of Good Practice issued under section 9 (1) of B-BBEE Act No

53 of 2003 as
Amended by Act No 46 of 2013,

O The Enterprise is % Black Woman Owned as per Amended Code Series
CSC000 of the Revised Construction Sector Codes of Good Practice issued under section 9 (1)
of B-BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013,
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O The Enterprise is % Black Designated Group Owned as per Amended Code
Series CSCO000 of the Revised Construction Sector Codes of Good Practice issued under
section 9 (1) of B-BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013,

0 Based on the Financial Statements/Management Accounts and other information
available on the latest financial year-end of: Date: , Month:

Year » the annual Total Revenue was equal to/or less than R10,000,000.00
(ten Million Rands or less),

O Please confirm on the table below the B-BBEE level contributor, by ticking the
applicable box.

100% Black Owned Level One (135% B-BBEE procurement
recognition level)

At least 51% Black Owned but less than | Level Two (125% B-BBEE procurement
100% black owned recognition level)

At least 30% Black Owned but less than | Level Four (100% B-BBEE procurement
51% black owned recognition level)

Less than 30% Black Owned Level Five (80% B-BBEE procurement
recognition level)

NB: KEY NOTES FOR EMES (extract from Gazette No. 41287)

s 3.6.2.4.1 An Exempted Micro Enterprise (EME) with a total annual revenue of less than R1.8 million in
the case of BEPs and less than R3 million in the case of Contractors are

o A) Not subject to the discounting principle and therefore do not have to comply with the QSE
Skills Development element, and

o  B) Not required to have an authorised B-BBEE verification certificate, and may present an
affidavit or a certificate issued by the Companies and Intellectual Property Commission
(CIPC), in respect of their ownership and annual turnover.

e  Contractors and/Built Environment Professionals are encouraged to familiarize themselves with the
Construction Sector Codes (CSCO000) as issued through Government Gazette No. 41287, Board No.
NOTICE 931 OF 2017.
Details are available on:

*  An electronic copy can also be requested through DPW offices (Supply Chain Offices)

4. I know and understand the contents of this affidavit and | have no objection to
take the prescribed oath and consider the oath binding on my conscience and
on the owners of the enterprise which | represent in this matter.

5. The sworn affidavit will be valid for a period of 12 months from the
date signed by commissioner.
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Deponent Signature:

Date:

Commissioner of Oaths
Sianature & stamp
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SWORN AFFIDAVIT - B-BBEE QUALIFYING SMALL ENTERPRISE (QSE) - CONTRACTORS

, the undersigned,

Full name & Surname
Identity number

Hereby declare under oath as follows:
1. The contents of this statement are to the best of my knowledge a true reflection of the facts.

2. | amaMember / Director / Owner of the following enterprise and am duly authorised to act on its behalf:

Enterprise Name:

Trading Name (If
Applicable):

Registration Number:

Enterprise Physical
Address:

Type of Entity (CC, (Pty)
Ltd, Sole Prop etc.):
Nature of Business:

Definition of “Black As per the Broad-Based Black Economic Empowerment Act 53 of 2003 as
People” Amended by Act No 46 of 2013 “Black People” is a generic term which
means Africans, Coloureds and Indians —

(a) Who are citizens of the Republic of South Africa by birth or descent;
or
(b) Who became citizens of the Republic of South Africa by
naturalization-
i Before 27 April 1994; or
ii. On or after 27 April 1994 and who would have been
entitled to acquire citizenship by naturalization prior to that
date

w

| hereby declare under Oath that:
0 The Enterprise is % Black Owned as per Amended Code Series CSC000 of the
Revised Construction Sector Codes of Good Practice issued under section 9 (1) of B-BBEE Act No

53 of 2003 as
Amended by Act No 46 of 2013,
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O The Enterprise is % Black Woman Owned as per Amended Code Series
CSC000 of the Revised Construction Sector Codes of Good Practice issued under section 9 (1)
of B-BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013,

O The Enterprise is % Black Designated Group Owned as per Amended Code
Series CSCO00 of the Revised Construction Sector Codes of Good Practice issued under
section 9 (1) of B-BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013,

O Based on the Financial Statements/Management Accounts and other information
available on the latest financial year-end of: Date , Month ,
Year , the annual Total Revenue was between 10 million (ten Million
Rands) and less than R50,000,000.00 (fifty Million Rands).

O Please confirm on the table below the B-BBEE level contributor, by ticking the

applicable box.

100% Black Owned Level One (135% B-BBEE procurement
recognition level)

At least 51% Black Owned but Level Two (125% B-BBEE procurement
less than 100% black owned recognition level)

NB: KEY NOTES FOR QSE (extract from Gazette No. 41287)

e 5.6.3 AQSE thatis at least 51% Black Owned or 100% Black Owned that does not comply with
paragraph 3.6.2.3 above, will be discounted by one level from that level awarded in paragraphs 5.3.1
and 5.3.2 respectively.

*  5.3.4 Despite paragraphs 5.2, 5.3.1 and 5.3.2, an at least 51% Black Owned QSE’s B-BBEE Status
Level and corresponding B-BBEE Recognition Level will be enhanced by one level if it achieves full
points (excluding the bonus points) for the Skills Development element of the QSE Scorecard
(paragraphs 1.1, 1.2 and 1.3 of Statement CSC603) or the Preferential Procurement and Supplier
Development element of the QSE Scorecard (paragraphs 1.1, 1.2, 1.3 and 2.1 of CSC604).

*  5.3.5 For the avoidance of doubt, a Measured Entity that is measured in terms of the full QSE
scorecard is not eligible for enhancement in terms of paragraph 5.3.4 above.

¢  Contractors and/Built Environment Professionals are encouraged to familiarize themselves with the
Construction Sector Codes (CSCO000) as issued through Government Gazette No. 41287, Board No.
NOTICE 931 OF 2017.
Details are available on: v

*  An electronic copy can also be requested through DPW offices (Supply Chain Offices)

4. | know and understand the contents of this affidavit and | have no objection to
take the prescribed oath and consider the oath binding on my conscience and
on the owners of the enterprise which | represent in this matter.

5. The sworn affidavit will be valid for a period of 12 months from the
date signed by commissioner.
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Deponent Signature:

Date;

Commissioner of Oaths
Signature & stamp
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VALID CIDB CERTIFICATE OF A TENDERER
(ATTACH HERE)
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Form of Offer and Acceptance

C1.1
FORM OF OFFER AND ACCEPTANCE

Project title TWO YEAR CONTRACT FOR THE MAINTENANCE OF THE FIRE
PROTECTION EQUIPMENT TO THE BUILDINGS OWNED BY THE
DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE IN THE
NELSON MANDELA BAY METROPOLITAN AREA.

Quotation number NMM5-21/22/0026

OFFER
The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

TWO YEAR CONTRACT FOR THE MAINTENANCE OF THE FIRE PROTECTION EQUIPMENT TO THE
BUILDINGS OWNED BY THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE IN THE NELSON
MANDELA BAY METROPOLITAN AREA. The tenderer, identified in the offer signature block, has examined the
documents listed in the tender data and addenda thereto as listed in the returnable schedules, and by submitting
this offer has accepted the conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor under the
contract including compliance with all its terms and conditions according to their true intent and: meaning for an
amount to be determined in accordance with the conditions of contract identified in the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS
L e s e oo RN (D WOPDS);
R e L e e e (D fiQUTES) (OF Oher
suitable wording)

This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance
and returning one copy of this document to the tenderer before the end of the period of validity stated in the tender
data, whereupon the tenderer becomes the party named as the contractor in the conditions of contract identified in
the contract data.

Sianature(s)

Tender's Name(s)

Authorized Person
{Names

Address of the
Tenderer:

Witnesses (Signatures):

1. Date:
2. Date:
38|Page

<~ % At

CONTIRABLIT R T A AATIOH &Y B "

H

R -

Fhom il Wit s S=e o o 35 i iaie o ki el s s



VEASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

NMM5-21/22/0026

ACCEPTANCE

By signing this part of this form of offer and acceptance, the employer identified below accepts the
tenderer’s offer. In consideration thereof, the employer shall pay the contractor the amount due in
accordance with the conditions of contract identified in the contract data. Acceptance of the tenderer’s
offer shall form an agreement between the employer and the tenderer upon the terms and conditions
contained in this agreement and in the contract that is the subject of this agreement.
The terms of the contract, are contained in:

Part C1 Agreements and contract data, (which includes this agreement)

Part C2 Pricing data

Part C3 Site information and drawings and documents or parts thereof, which may be

incorporated by reference into the above listed Parts.
Deviations from and amendments to the documents listed in the tender data and any addenda thereto
as listed in the returnable schedules as well as any changes to the terms of the offer agreed by the
tenderer and the employer during this process of offer and acceptance, are contained in the schedule
of deviations attached to and forming part of this form of offer and acceptance. No amendments to or
deviations from said documents are valid unless contained in this schedule.
The tenderer shall within 3 weeks after receiving a completed copy of this agreement, including the
schedule of deviations (if any), contact the employer’s agent (whose details are given in the contract
data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other
documentation to be provided in terms of the conditions of contract identified in the contract data.
Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of
this agreement.
Notwithstanding anything contained herein, this agreement comes into effect on the date when the
tenderer receives one fully completed original copy of this document, including the schedule of
deviations (if any). Unless the tenderer (now contractor) within five working days of the date of such
receipt notifies the employer in writing of any reason why he cannot accept the contents of this
agreement, this agreement shall constitute a binding contract between the parties.'

Signature

Name

Capacity

for the

Employer

{(Name and address of organization)

Name and signature

of witness PR URD R § I | (- SR

Schedule of Deviations

1 Subject
Details

2 Subject
Details

3 Subject
Details

1As an alternative, the following wording may be used:
Notwithstanding anything contained herein, this agreement comes into effect two working days after the submission by the empioyer of one
fully completed original copy of this document including the schedule of deviations (if any), to a courier-to-
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counter delivery / counter-to-counter delivery / door-to-counter delivery /door-to-doar delivery /courier service (delete that

which is not applicable), provided that the employer notifies the tenderer of the tracking number within 24 hours of such submission. Unless
the tenderer (now contractor) within seven working days of the date of such submission notifies the

employer in writing of any reason why he cannot accept the contents of this agreement, this agreement shall constitute a binding contract
between the parties.
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RECORD OF ADDENDA TO BID DOCUMENTS

PROJECT TITLE TWO YEAR CONTRACT FOR THE MAINTENANCE OF THE FIRE
PROTECTION EQUIPMENT TO THE BUILDINGS OWNED BY THE
DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE IN THE
NELSON MANDELA BAY METROPOLITAN AREA.

QUOTATION NMM5-21/22/0026

NUMBER

I/ We confirm that the following communications received from the Department of Public Works & Infrastructure
before the submission of this tender offer, amending the tender documents, have been taken into account in
this bid offer: (Attach additional pages if more space is required)

Item Date Title or Details No. of Pages

1

5

6

Attach additional pages if more space is required.

Signed Date
Name Position
Tenderer
41

€I

CORTRINT IO 1T K WARRON X S

)

=
=
g -




¥ Province of the

/EASTERN CAPE

A

AN

"s,::o’ PUBLIC WORKS & INFRASTRUCTURE

é": T )
LR
NMM5-21/22/0026

RESOLUTION FOR SIGNATORY
A: CERTIFICATE OF AUTHORITY FOR SIGNATORY

Signatory for companies shall confirm their authority hereto by attaching a duly signed and dated copy of
the relevant resolution of the board of directors to this form or on company letter head.

An example is given below:
"By resolution of the board of directors passed at a meeting held on

Mr./Ms. , whose signature appears below, has been duly authorized to

sign all documents in connection with the tender for Contract No.

and any Contract which may arise there from on behalf of (Block Capitals)

SIGNED ON BEHALF OF THE COMPANY:

IN HIS/HER CAPACITY AS:

DATE:

SIGNATURE OF SIGNATORY:

WITNESSES:

DIRECTOR SIGNATURE
(NAMES)

DIRECTOR SIGNATURE
(NAMES)

DIRECTOR SIGNATURE
(NAMES)

DIRECTOR SIGNATURE
(NAMES)
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DIRECTOR SIGNATURE
(NAMES)
DIRECTOR ’ SIGNATURE
(NAMES)

If you cannot complete this form, attach a separate sheet (in a company letter head, project specific and signed by all directors):
If you cannot complete this form, attach a separate sheet (in a company letter head, project specific and signed by all directors):

IMPORTANT NOTICE: RESOLUTION TO SIGN

1. Inthe event that a resolution to sign is not completed by all directors/ members of the enterprise, the signature of any one of
the directors or members to this bid will bind all the directors/ members of the enterprise and will therefore render the bid
valid.

2. In the event that a non- member / non-director to the enterprise sign this declaration, and no authority is granted, it will
automatically invalidate the bid.

3. Inthe case of a joint venture or consortium, at least one director/ members of each of the parties need to sign the joint
venture or consortium agreement.

4. Furthermore, in the case of a joint venture or consortium at least one director/ member of each party to the joint venture or
consortium must give consent to give authorization for signatory to this bid.
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CERTIFICATE OF AUTHORITY FOR JOINT VENTURES
This Returnable Schedule is to be completed by joint ventures.

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise Mr/Ms . .. ... ...
.............................. , authorised signatory of the company ... ............... ... .. .. ...
...................................... , acting in the capacity of lead partner, to sign all documents in
connection with the tender offer and any contract resulting from it on our behalf.

PROJECT TITLE TWO YEAR CONTRACT FOR THE MAINTENANCE OF THE FIRE
PROTECTION EQUIPMENT TO THE BUILDINGS OWNED BY THE
DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE IN THE
NELSON MANDELA BAY METROPOLITAN AREA.

QUOTATION NMM5-21/22/0026
NUMBER

NAME OF FIRM ADDRESS DULY AUTHORISED SIGNATORY

Lead.partner: Signature. . .....................

Designation..............................

Signature. . ............ ... ...

Signature. . ........... ...l

Name ..........cocoveiii e,

Designation....................................
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1 |

EASTERN CAPE INFRASTRUCTURE INPUT MATERIAL

PROJECT NAME TWO YEAR CONTRACT FOR THE MAINTENANCE OF THE FIRE
PROTECTION EQUIPMENT TO THE BUILDINGS OWNED BY THE
DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE IN THE
NELSON MANDELA BAY METROPOLITAN AREA.

PROJECT DESCRIPTION | TWO YEAR CONTRACT FOR THE MAINTENANCE OF THE FIRE
(SCOPE) PROTECTION EQUIPMENT TO THE BUILDINGS OWNED BY THE
DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE.
QUOTATION NUMBER NMM5-21/22/0026

CONTRACTOR NAME:

1. Building material must be sourced from Eastern Cape based suppliers, manufacturers or
accredited agents. ‘

2. On monthly basis, the contractor will report the purchasing of any of this material.

3. The report will then be communicated to PT & OTP on quarterly basis or in whichever
intervals, as prescribed by PT & OTP.

A. CONFIRMATION

L PO O (Contractor
name) acknowledge and confirm the above mentioned material will be sourced in the
Eastern Cape Province, from Eastern Cape based material suppliers and manufacturers.

2. | confirm that on monthly basis | will produce a proof of purchase of this material used or to
be used, either in the form of delivery notes, tax invoices or any formal document which
verifies that the material or goods were sourced from an Eastern Cape based supplier or
manufacturer.

Representative of the Contractor (Name) Signature Date
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C1.3 GENERAL CONDITIONS OF CONTRACT
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C1.3. GENERAL CONDITIONS OF CONTRACT

TABLE OF CLAUSES

1. Definitions

2. Application

3. General

4, Standards

5. Use of contract documents and information; inspection
6. Patent rights

7. Performance security

8. Inspections, tests and analysis
9. Packing

10. Delivery and documents

11. Insurance

12. Transportation

13. Incidental services

14, Spare parts

15. Warranty

16. Payment

17. Prices

18. Contract amendments

19. Assignment

20. Subcontracts

21. Delays in the provider's performance
22. Penalties

23, Termination for defaults

24. Dumping and countervailing duties
25. Force Majeure

26. Termination for insolvency

27. Settlement of disputes

28. Limitation of liability

29. Governing language

30. Applicable law

31. Notices

32. Taxes and duties
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GENERAL CONDITIONS OF CONTRACT

1.

1.1

1.2

1.3

1.4

1.5

1.6

1.7
1.8

1.9

Definitions
The following terms shall be interpreted as indicated:
“Closing time” means the date and hour specified in the bidding documents for the receipt of bids.

“Contract” means the written agreement entered into between the purchaser and the provider, as recorded
in the contract form signed by the parties, including all attachments and appendices thereto and all documents
incorporated by reference therein.

“Contract price” means the price payable to the provider under the contract for the full and proper
performance of his contraciual obligations.

“Corrupt practice” means the offering, giving, receiving, or soliciting of any thing of the value to influence the
action of a public official in the procurement process or in contract execution.

“Countervailing duties” are imposed in cases where an enterprise abroad is subsidized by its government
and encouraged to market its products internationally.

“Country of origin” means the place where the goods were mined, grown or produced or from which the
services are supplied. Goods are produced when, through manufacturing, processing or substantial and major
assembly of components, a commercially recognized new product results that is substantially different in basic
characteristics or in purpose or utility from its components.

“Day” means calendar day.

“Delivery” means delivery in compliance of the conditions of the contract or order.

“Delivery ex stock” means immediate delivery directly from stock actually on hand.

“Delivery into consignees store or to his site” means delivered and unloaded in the specified store or depot
or on the specified site in compliance with the conditions of the contract or order, the provider bearing all risks

and charges invoived until the supplies are so delivered and a valid receipt is obtained,

“Dumping” occurs when a private enterprise abroad market its goods on own initiative in the RSA at lower
prices than that of the country of origin and which have the potential to harm the iocal industries in the RSA.

“Force majeure” means an event beyond the control of the provider and not involving the provider's fault or
negligence and not foreseeable. Such events may include, but is not restricted to, acts of the purchaser in its
sovereign capacity, wars or revolutions, fires, floods, epidemics, quarantine restrictions and freight embargoes.

“Fraudulent practice” means a misrepresentation of facts in order to influence a procurement process or the
execution of a contract to the detriment of any tenderer, and includes collusive practice among tenderers (prior
to or after bid submission) designed to establish bid prices at artificial non-competitive levels and to deprive
the tenderer of the benefits of free and open competition.

“GCC” means the General Conditions of Contract.
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1.15 “Goods” means all of the equipment, machinery, and/or other materials that the provider is required to supply
to the purchaser under the contract.

1.16 “Imported content” means that portion of the bidding price represented by the cost of components, parts or
materials which have been or are still to be imported (whether by the provider or his subcontractors) and which
costs are inclusive of the costs abroad, plus freight and other direct importation costs such as land costs, dock
dues, import duty, sales duty or other similar tax or duty at the South African place of entry as well as
transportation and handling charges to the factory in the Republic where the supplies covered by the bid will
be manufactured.

1.17 “Local content” means that portion of the bidding price which is not included in the imported content provided
that local manufacture does take place.

1.18 “Manufacture” means the production of products in a factory using labour, materials, components and
machinery and includes other related value-adding activities.

1.19 “Order” means an official written order issued for the supply of goods or works or the rendering of a service.

1.20 “Project site,” where applicable, means the place indicated in bidding documents.

1.21 “Purchaser” means the organization purchasing the goods.

1.22 “Republic” means the Republic of South Africa.

1.23 “SCC” means the Special Conditions of Contract.

1.24 “Services” means those functional services ancillary to the supply of the goods, such as transportation and
any other incidental services, such as installation, commissioning, provision of technical assistance, training,
catering, gardening, security, maintenance and other such obligations of the provider covered under the
contract.

1.25 “Written” or “in writing” means hand-written in ink or any form of electronic or mechanical writing.

2. Application

21 These general conditions are applicable to all bids, contracts and orders including bids for functional and
professional services (excluding professional services related to the building and construction industry),

sales, hiring, letting and the granting or acquiring of rights, but excluding immovable property, unless
otherwise in the bidding documents.

22 Where applicable, special conditions of contract are aiso laid down to cover specific supplies, services or
works.
23 Where such special conditions of contract are in conflict with these general conditions, the special conditions
shali apply.
3. General
49
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3.1

3.2

4.1

5.1

5.2

53

5.4

NMM5-21/22/0026

Unless otherwise indicated in the bidding documents, the purchaser shall not be liable for any expense
incurred in the preparation and submission of a bid. Where applicable a non-refundable fee for documents
may be charged.

Invitations to bid are usually published in locally distributed news media and in the institution's website.

Standards
The goods supplied shall conform to the standards mentioned in the bidding documents and specifications.
Use of contract documents and information; inspection

The provider shall not, without the purchaser’s prior written consent, disclose the contract, or any provision
thereof, or any specification, plan, drawing, pattern, sample, or information furnished by or on behalf of the
purchaser in connection therewith, to any person other than a person employed by the provider in the
performance of the contract. Disclosure to any such employed person shall be made in confidence and shall
extend only so far as may be necessary for purposes of such performance.

The provider shall not, without the purchaser’s prior writteh consent, make use of any document or information
mentioned in GCC clause 5.1 except for purposes of performing the contract.

Any document, other than the contract itself mentioned in GCC clause 5.1 shall remain the property of the
purchaser and shall be returned (all copies) to the purchaser on completion of the provider's performance
under the contract if so required by the purchaser.

The provider shall permit the purchaser to inspect the provider's records relating to the performance of the
provider and to have them audited by auditors appointed by the purchaser, if so required by the purchaser.

Patent rights

1l 6.1 The provider shall indemnify the purchaser against all third-party claims of infringement of patent, trademark, or
industrial design rights arising from use of goods or any part thereof by the purchaser.

6.2

7.1

7.2

When a provider developed documentation/projects for the department or PROVINCIAL entity, the intellectual,
copy and patent rights or ownership or such documents or projects will vest in the department or PROVINCIAL
entity.

Performance security

Within thirty (30) days of receipt of the notification of contract award, the success tenderer shall furnish to the
purchaser the performance security of the amount specified in SCC. (Not Applicabie)

The proceeds of the performance security shall be payable to the purchaser as compensation for any loss
resulting from the provider’s failure to complete his cbligations under the contract.
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7.3 The performance security shall be denominated in the currency of the contract, or in a freely convertible
currency acceptable to the purchaser and shall be in one of the following forms:

(a) a bank guarantee or an irrevocable letter of credit issued by a reputable bank located in the
purchasers country or abroad, acceptable to the purchaser, in the form provided in the bidding
documents or another form acceptable to the purchaser; or

(b) a cashier's or certified cheque.

7.4 The performance security will be discharged by the purchaser and returned to the provider not later than thirty
(30) days following the date of completion of the providers performance obligations under the contract,
including any warranty obligations, unless otherwise specified.

8. Inspections, tests and analyses
8.1 All pre-bidding testing will be for the account of the tenderer.
8.2 If it is a bid condition that supplies to be produced or services to be rendered should at any stage during

production or execution or on completion be subject to inspection, the premises of the tenderer or contractor
shall be open, at all reasonable hours, for inspection by a representative of the purchaser or an organization
acting on behalf of the purchaser.

8.3 If there are no inspection requirements indicated in the bidding documents and no mention is made in the
contract, but during the contract period it is decided that inspections shall be carried out, the purchaser shall
itself make the necessary arrangements, including payment arrangements with the testing authority

concerned.

8.4 If the inspections, tests and analyses referred to in clause 8.2 & 8.3 show the supplies to be in accordance
with the contract requirements, the cost of the inspections, tests and analyses shall be defrayed by the
purchaser.

8.5 Where the supplies or services referred to in clauses 8.2 and 8.3 do not comply with the contract requirements,

irrespective of whether such supplies or services are accepted or not, the cost in connection with these
inspections, tests or analyses shall be defrayed by the provider.

8.6 Supplies and services which are referred to in clauses 8.2 and 8.3 and which do not comply with the contract
requirements may be rejected.

8.7 Any contract supplies may on or after delivery be inspected, tested or analysed and may be rejected if found
not to comply with the requirements of the contract. Such rejected supplies shall be held at the cost and risk
of the provider who shall, when called upon, remove them immediately at his own cost and forthwith substitute
them with supplies which do not comply with the requirements of the contract. Failing such removal the
rejected supplies shall be returned at the providers cost and risk. Should the provider fail to provide the
substitute supplies forthwith, the purchaser may, without giving the provider further opportunity to substitute
the rejected supplies, purchase such supplies as may be necessary at the expense of the provider.

8.8 The provisions of clauses 8.4 to 8.7 shall not prejudice the right of the purchaser to cancel the contract on
account of a breach of the conditions thereof, or to act in terms of Clause 23 of GCC.

9. Packaging
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The provider shail provide such packaging of the goods as is required to prevent their damage or deterioration
during transit to their final destination, as indicated in the contract. The packaging shall be sufficient to
withstand, without limitation, rough handling during transit and exposure to extreme temperatures, salt and
precipitation during transit, and open storage. Packaging, case size and weights shall take into consideration,
where appropriate, the remoteness of the good’s final destination and the absence of heavy handling facilities
at all points in transit.

The packaging, marking and documentation within and outside the packages shall comply strictly with such
speclal requirements as shall be expressly provided for in the contract, including additional requirements, if
any, and in any subsequent instructions ordered by the purchaser.

Delivery and documents

Delivery of the goods and arrangements for shipping and clearance obligations, shall be made by the provider
in accordance with the terms specified in the contract.

Insurance

The goods supplied under the contract shall be fully insured in a freely convertible currency against loss or
damage incidental to manufacture or acquisition, transportation, storage and delivery in the manner specified.

Transportation

Shouid a price other than an all-inclusive delivered price be required, this shall be specified.

Incidental services

The provider may be required to provide any or all of the following services, including additional services, if
any:

(a) performance or supervision of on-site assembly and/or commissioning of the supplied goods;

(b) furnishing of tools required for assembly and/or maintenance of the supplied goods;

(c) furnishing of a detailed operations and maintenance manual for each appropriate unit of the supplied
goods;

(d) performance or supervision or maintenance and/or repair of the supplied goods, for a period of time

agreed by the parties, provided that this service shall not relieve the provider of any warranty
obligations under this contract; and

(e) training of the purchaser's personnel, at the provider's plant and/or on-site, in assembly, start-up,
operation, maintenance, and/or repair of the supplied goods.

Prices charged by the provider for incidental services, if not included in the contract price for the goods, shall
be agreed upon in advance by the parties and shall not exceed the prevailing rates charged to other parties
by the provider for similar services.

Spare parts
52
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As specified, the provider may be required to provide any or all of the following materials, notifications, and
information pertaining to spare parts manufactured or distributed by the provider:

1) such spare parts as the purchaser may elect to purchase from the provider, provided that this election shall not
relieve the provider of any warranty obligations under the contract, and

2)

in the event of termination of production of the spare parts:

a) Advance notification to the purchaser of the pending termination, in sufficient time to permit the purchaser to

procure needed requirements; and

b) Following such termination, furnishing at no cost to the purchaser, the blueprints, drawings, and specifications

XIl.

Xl
Xiv.
15.1

XV.
15.2

XVL.

15.3
XVIL.

15.4

XVIil.

15.5

XIX.

16.1
XXIL

16.2

XX,

16.3

of the spare parts, if requested.

Warranty

The provider warrants that the goods supplied under the contract are new, unused, of the most recent or
current models, and that they incorporate all recent improvements in design and materials unless provided
otherwise in the contract. The provider further warrants that all goods supplied under this contract shall have
no defect, arising from design, materials, or workmanship (except when the design and/or material is required
by the purchaser's specifications) or from any act or omission of the provider, that may develop under normal
use of the supplied goods in the conditions prevailing in the country of final destination.

This warranty shall remain valid for twelve (12) months after the goods, or any portion thereof as the case may
be, have been delivered to and accepted at the final destination indicated in the contract, or for eighteen (18)
months after the date of shipment from the port or place of loading in the source country, whichever period
concludes earlier, unless specified otherwise.

The purchaser shall promptly notify the provider in writing of any claims arising under this warranty.

Upon receipt of such notice, the provider shall, within the period specified and with all reasonable speed, repair
or replace the defective goods or parts thereof, without costs to the purchaser.

If the provider, having been notified, fails to remedy the defect(s) within the period specified, the purchaser
may proceed to take such remedial action as may be necessary, at the provider's risk and expense and without
prejudice to any other rights which the purchaser may have against the provider under the contract.

Payment

The method and conditions of payment to be made to the provider under this contract shall be specified

The provider shall furnish the purchaser with an invoice accompanied by a copy of the delivery note and upon
fulfilment of other obligations stipulated in the contract.

Payments shall be made promptly by the purchaser, but in no case later than thirty (30) days after submission
of an invoice or claim by the provider.
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16.4 A once off payment will be made after the submission of a close out report and other relevant information
required by Project leader

16.5 Payment will be made in Rand unless otherwise stipulated.

XXIV.

XXV. 17. Prices
XXVI.

17.1 Prices charged by the provider for goods delivered and services performed under the contract shall not vary
from the prices quoted by the provider in his bid, with the exception of any price adjusiments authorized or in
the purchaser’s request for bid validity extension, as the case may be.

XXVIL

XXVII. 18. Increase/decrease of quantities

18.1 In cases where the estimated value of the envisaged changes in purchase does not exceed 15% of the total
value of the original contract, the contractor may be instructed to deliver the revised quantities. The contractor
may be approached to reduce the unit price, and such offers may be accepted provided that there is no
escalation in price.

XXIX.

XXX. 19, Contract amendments

19.1 No variation in or modification of the terms of the contract shall be made except by written amendment signed
by the parties concerned.
XXXI.

XXXIi.  20. Assignment

20.1 The provider shall not assign, in whole or in part, its obligations to perform under the contract, except with the
purchaser’s prior written consent.
XXX

XXXIV. 21. Subcontracts

211 The provider shall notify the purchaser in writing of all subcontracts awarded under this contracts if not already
specified in the bid. Such notification, in the original bid or later, shall not relieve the provider from any liability
or obligation under the contract.

XXXV.

XXXVI. 22, Delays in the provider’s performance

22.1 Delivery of the goods and performance of services shall be made by the provider in accordance with the time
schedule prescribed by the purchaser in the contract.
XXXVIIL

22.2 If at any time during performance of the contract, the provider or its subcontractor(s) should encounter
conditions impeding timely delivery of the goods and performance of services, the provider shall promptly notify
the purchaser in writing of the fact of the delay, its likely duration and its cause(s). As soon as practicable after
receipt of the provider's notice, the purchaser shall evaluate the situation and may at his discretion extend the
provider's time for performance, with or without the imposition of penalties, in which case the extension shall
be ratified by the parties by amendment of contract.

XXXVIIL
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The right is reserved to procure outside of the contract smali quantities or to have minor essential services
executed if any emergency arises, the provider's point of supply is not situated at or near the place where the
supplies are required, or the provider's services are not readily available.

Except as provided under GCC Clause 25, a delay by the provider in the performance of its delivery obligations
shall render the provider liable to the imposition of penalties, pursuant to GCC Clause 22, unless an extension
of time is agreed upon pursuant to GCC Clause 21.2 without the application of penalties.

Upon any delay beyond the delivery period in the case of a supplies contract, the purchaser shall, without
canceling the contract, be entitled to purchase supplies of a similar quality and up to the same quantity in
substitution of the goods not supplied in conformity with the contract and to return any goods delivered later at
the provider's expense and risk, or to cancel the contract and buy such goods as may be required to complete
the contract and without prejudice to his other rights, be entitled to claim damages from the provider.

Penalties

Subject to GCC Clause 25, if the provider fails to deliver any or all of the goods or to perform the services
within the period(s) specified in the contract, the purchaser shall, without prejudice to its other remedies
under the contract, deduct from the contract price, (please refer to clause 1.12 of the detailed technical
specification), which is calculated on the delivered price of the delayed good or unperformed services using
the current prime interest rate calculated for each day of the delay until actual delivery or performance. The
purchaser may also consider termination of the contract pursuant to GCC Clause 23.

Termination For Default

The purchaser, without prejudice to any other remedy for breach of contract, by written notice of default sent
to the provider, may terminate this contract in whole or in part:

(a) if the provider fails to deliver any or all of the goods within the period(s) specified in the contract, or within
any extension thereof granted by the purchaser pursuant to GCC Clause 21 2;

(b) if the provider fails to perform any other obligation(s) under the contract; or

{c) if the provider, in the judgement of the purchaser, has engaged in corrupt or fraudulent practices in
competing for or in executing the contract.

In the event the purchaser terminates the contract in whole or in part, the purchaser may procure, upon such

terms and in such manner as it deems appropriate, goods, works or services similar to those undelivered,

and the provider shall be liable to the purchaser for any excess costs for such similar goods, works or

services. However, the provider shall continue performance of the contract to the extent not terminated.

Anti-Dumping And Counter-Vailing Duties And Rights

When, after the date of bid, provisional payments are required, or anti-dumping or countervailing duties are
imposed, or the amount of a provisional payment or anti-dumping or countervailing right is increased in
respect of any dumped or subsidized import, the State is not liable for any amount so required or imposed,
or for the amount of any such increase. When, after the said date, such a provisional payment is no longer
required or any such anti-dumping or countervailing right is abolished, or where the amount of such
provisional payment or any such right is reduced, any such favourable difference shall on demand be paid
forthwith by the provider to the purchaser or the purchaser may deduct such amounts from moneys (if any)

55

N ® [ah
WP

FRPSMELE PULLE euEY

TO A WAITOR 45 WONA

=P =l SEE e

7=



26.

26.1

26.2

27.
271

28.
281

28.2

28.3

284

29.
201

{EASTERN CAPE

” Province of the

NMM5-21/22/0026

which may otherwise be due to the provider in regard to supplies or services which he delivered or rendered,
or is to deliver or render in terms of the contract or any other contract or any other amount which may be due
to him.

Force Majeure

Notwithstanding the provisions of GCC Clauses 22 and 23, the provider shall not be liable for forteiture of its
performance security, damages, or termination for default if and to the extent that hi delay in performance or
other failure to perform his obligations under the contract is the result of an event of force majeure.

If a force majeure situation arises, the provider shall promptly notify the purchaser in writing of such condition
and the cause thereof. Unless otherwise directed by the purchaser in writing, the provider shall continue to
perform its obligations under the contract as far as is reasonably practical, and shall seek all reasonable
alternative means for performance not prevented by the force majeure event.

Termination For Insolvency

The purchaser may at any time terminate the contract by giving written notice to the provider if the provider
becomes bankrupt or otherwise insolvent. In this event, termination will be without compensation to the
provider, provided that such termination will not prejudice or affect any right of action or remedy which has
accrued or will accrue thereafter to the purchaser, o

Settlement Of Disputes

If any dispute or difference of any kind whatsoever arises between the purchaser and the provider in
connection with or arising out of the contract, the parties shall make every effort to resolve amicably such
dispute or difference by mutual consuitation.

If, after thirty (30) days, the parties have failed to resolve their dispute or difference by such mutual
consultation, then either the purchaser or the provider may give notice to the other party of his intention to
commence with mediation. No mediation in respect of this matter may be commenced unless such notice is
given to the other party.

Should it not be possible to settle a dispute by means of mediation, it may be settled in a South African court
of law.

Notwithstanding any reference to mediation and / or court proceedings herein,

(a) the parties shall continue to perform their respective obligations under the contract unless they
otherwise agree; and
(b) the purchaser shall pay the provider any monies due to the provider for goods delivered and / or

services rendered according to the prescripts of the contract.

Limitation Of Liability

Except in cases of criminal negligence or wilful misconduct, and in the case of infringement pursuant to
Clause 6;
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(a) the provider shall not be liable to the purchaser, whether in contract, tort, or otherwise, for any indirect or
consequential loss or damage, loss of use, loss of production, or loss of profits or interest costs, provided
that this exclusion shall not apply to any obligation of the provider to pay penalties and / or damages to
the purchaser; and

{b) the aggregate liability of the provider to the purchaser, whether under the contract, in tort or otherwise,

shall not exceed the total contract price, provided that this limitation shall not apply to the cost of repairing
or replacing defective equipment.

Governing Language

The contract shall be written in English. All correspondence and other documents pertaining to the contract
that is exchanged by the parties shall also be written in English.

Applicable Law
The contract shall be interpreted in accordance with South African laws, unless otherwise specified.

Notices

Every written acceptance of a bid shall be posted to the provider concerned by registered or certified mail
and any other notice to him shall be posted by ordinary mail to the address furnished in his bid or to the
address notified later by him in writing and such posting shall be deemed to be proper service of such notice.

The time mentioned in the contract documents for performing any act after such aforesaid notice has been
given, shall be reckoned from the date of posting of such notice.

TAXES AND DUTIES

A foreign provider shall be entirely responsible for all taxes, stamp duties, license fees, and other such levies
imposed outside the purchaser's country.

Alocal provider shall be entirely responsible for all taxes, duties, license fees, etc, incurred until delivery of the
contracted goods to the purchaser.

No contract shall be concluded with any tenderer whose tax matters are not in order. Prior to the award of a
bid SARS must have certified that the tax matters of the preferred tenderer are in order.

Transfer Of Contracts

The contractor shall not abandon, transfer, assign or sublet a contract or part thereof without the written
permission of the purchaser.

Amendment Of Contracts

No agreement to amend or vary a contract or order or the conditions, stipulations or provisions thereof shall
be valid and of any force unless such agreement to amend or vary is entered into in writing and signed by
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the contracting parties. Any waiver of the requirement that the agreement to amend or vary shall be in
writing, shall also be in writing.

36. Duration

The contract duration is Twenty-Four (24) Months.
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FINAL SUMMARY

Project titl TWO YEAR CONTRACT FOR THE MAINTENANCE OF THE FIRE
roject title PROTECTION EQUIPMENT TO THE BUILDINGS OWNED BY THE
DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE IN THE
NELSON MANDELA BAY METROPOLITAN AREA.
Quotation number | NMM5-21/2/0026
SUMMARY OF SCHEDULE OF QUANTITIES
Section Description From Amount
Page
HEALTH AND SAFETY R
LABOUR, TRAVEL R
ANNUAL SERVICE R
REPLACEMENT, REPAIRS OF R
ITEMS
ESCALATION AFTER 12 R
MONTHS (6% FIXED ON ALL
ITEMS)
Sub Total R
R
15% VAT
TOTAL (Incl. VAT) R
(To be carried forward to the Form of Offer & Acceptance)
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DETAILED TECHNICAL SPECIFICATION

1

2

STANDARD CONDITIONS OF CONTRACT

All work referred to hereunder shall confirm with the:
FIRE SECURITY TECHNICAL STANDARD SPECIFICATION (PW336), STANDARD

SPECIFICATION FOR DOMESTIC AND FIRE WATER STORAGE AND FIRE WATER SUPPLY
FOR PUBLIC BUILDINGS (PW345) and sections of this documents, where applicable, and
executed in accordance GENERAL TRADE PREAMBLES FOR BUILDING SERVICES (PW371)
THE GENERAL CONDITIONS OF CONTRACT WILL BE USED IN THIS PROJECT.

KNOWLEDGE

2.1 This specification is for servicing, supply, delivery, installation and repairs of portable and

2.2

2.3

3.

3.1

4.1

fixed fire protection equipment at various buildings located in the Eastern Cape
Department of Public Works and Infrastructure, Nelson Mandela Metropolitan Area.
The work covered in this document shall be carried out by an accredited service

provider.

The contractor shall be responsible for the proper functioning of the installation and any
claims on the grounds for want of knowledge in such respect or otherwise will not be

entertained.

Tenderers are required to visit the site and satisfy themselves to the nature and extent
of the work to be done and make allowance for any items omitted from the specification
but obviously intended and necessary for the completion of the work and must check all

sizes and measurements

BID DOCUMENT

The quotation must be clearly marked: Quotation NMM5-21/22/0026 Department of
Public Works and Infrastructure: Two-year term tender for the maintenance of fire
protection equipment in the Nelson Mandela Bay Metropolitan Area.

All documents submitted must be clearly marked, without alterations and no pages may

be removed.

LEGAL REQUIREMENTS

During the supply, installation and commissioning all work shall be carried out according

to the requirements of the Occupational Health and Safety Act and Regulations, the

Health and Safety Plan. After completion each site/building/ shall comply to all the fire
3
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safety requirements as specified in the Occupational Health and Safety Act and

regulations as well as the national building regulations as per SANS 10400 and with

professional conduct and industry norms.

All registration certificates, written local authority approvals, test certificates and
certificate of compliance shall be submitted to the Department of Public Works and
Infrastructure before the installation will be accepted for first delivery.

WARRANTY

The contractor is to guarantee any item, plant, equipment and accessories repaired,
serviced, maintained or supplied and installed for a period of twelve months against any
latent or obvious defects and non-conformance from date of completion and
certification of the annual service and/or installation. Any such defects and/or failure
that may occur or become evident during the twelve month guarantee period shall be
rectified within twenty four (24) hours after being notified of the occurrence of the
defect. If the nature of the defect is such that it cannot be rectified within 24 hours, the
repair time shall be mutually agreed between Department of Public Works and
Infrastructure and the appointed contractor. In the event that such failure and/or defect
constitute a threat to the health and safety of the user and/or occupants, the contractor
shall take immediate steps to rectify the fault. The contractor shall also submit to the
Department of Public Works and Infrastructure a full report describing the nature of
failure, cause of failure and possible methods to prevent failure in the future.

In the event that the contractor does not attend to such defects after being notified, the
Department of Public Works and Infrastructure and/or user reserve the right to effect
the rectification of the defect and recover the costs thus incurred from the contractor.

SITE

The facilities to be serviced is listed in Annexure “A” of the specification.
The installations and fire equipment is existing.

The buildings, sites and facilities are in use on a daily basis, safety precautions shall be
taken to prevent injury or death and the possibility of damaging any nearby buildings
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and/or vehicles. Any disruptions and/or disturbances at the various facilities shall be

kept to a minimum.

Buildings are not occupied continuously. Work must therefore be coordinated to ensure
user attendance during executing the work.

Access to buildings shall only be by appointment and under supervision of the relevant
Department of Public Works and Infrastructure official responsible person for managing
this contract. Ad-hoc access and general loitering by contractor’s staff will not be
tolerated.

All contractor employees must wear identification tags and be properly dressed with
PPE.

CONTRACT PERIOD

The repair, maintenance, servicing, supply and installation of all fire safety equipment
shall be done over a period of 24 months excluding the guarantee period, commencing
from the date of letter of award, or until work to the amount of the contract sum is
completed — whichever event occurs first.

The work shall be dedicated to the annual servicing, general repairs, maintenance and
maintaining compliance of fire safety equipment and associated services.

MAKING GOOD TO TRADES AND CLEARING SITE

After completion of any work all trades shall be made good and left in a clean and neat
condition. All painting and making good processes shall be done according to the
relevant SANS document as well as the list of standards mentioned in this document.
All packaging material, rubble, blasting material, crates and items used for
commissioning shall be removed from the site and disposed of in a correct and legal
manner.

Obsolete fire equipment to be removed from site and be disposed of safely
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PENALTY FOR DELAY

As fire safety equipment is critical to protect life and limb as well as state assets,
penalties will be applied according the following:

A R1000.00 penalty for every incident of not completing a scheduled service within 14
days of the pre-agreed schedule date.

A R2000.00 penalty for every incident of not completing a general repair within 72 hours
after being instructed by a designated representative from Department of Public Works
and Infrastructure.

A R3000.00 penalty for every incident of not attending to an emergency repair within 48
hours after instructed by a designated Department of Public Works and Infrastructure
representative.

The above penalties will be deducted from the relevant payment certificate
SUMMARY OF SCOPE OF WORK

This specification is for the systematic annual servicing, supply, delivery, installation and
repairs to portable and fixed fire protection equipment for the Department of Public
Works and Infrastructure: Nelson Mandela Bay Metropolitan Area.

The fire protection equipment mainly consists of the following:
i.  Fire extinguishers (all types)
ii.  Fire hose reels and piping
iii.  Fire hydrants: Pillar post and underground type and piping
iv.  Fire sprinkler systems
v.  Fire detection systems, Conventional and Addressable
vi.  Fire blankets
vii.  Fire safety signage

The following main actions and requirements are included in the scope of work:
6



10.3

10.4

10.5

10.6

10.7

10.8

10.9

10.10

11.

.5F Province of the

/'EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

NMM5-21/22/0026
Ensure all facilities and buildings comply with all the Fire Safety and Health and Safety

requirements as per SANS 10400, the Occupational Health and Safety Act and this
specification. Service all fire safety equipment as per the agreed schedule according
to SANS 10400 and referenced standards.

Report any additional repairs and shortcomings to fire safety equipment not
previously listed but required to ensure compliance.

Repair fire safety equipment on an ad-hoc basis as and when instructed by the
designated representative from Department of Public Works and Infrastructure.

Pressure test portable fire extinguishers as required, issue relevant test certificates
and affix relevant test plate. All pressure tests must be done by a certified test
station. Tests on high pressure vessels such as COz cylinders must be done by a SANAS
accredited AlA as required by the Vessels under pressure regulations in the
Occupational Health and Safety Act —. The pressure testing must be done as part of
the first service where required.

Certify and service/repair water systems associated with fire hose reels and hydrants.
Any repairs and new piping installations to be certified by a registered Plumber.

Prepare a fire equipment asset register with serial numbers, sizes, service and test
dates for inclusion in a database for use as an asset register.

Repair or replace all damaged, loose or missing escape and appliance signage in
accordance with the agreed schedule.

Allow for the use of specialist contractors to repair service and/or replace fire detection
and alarm systems, sprinkler systems and pressure booster pumps and controls.

Bidders take cognizance and make allowance for the fact that continuity and
sequence of work is likely to occur but cannot be guaranteed. Claims arising from such
instances will not be entertained.

SERVICE PERSONAL AND PREMISES

11.1 The work shall at all time, for the duration of the contract be carried out under the

supervision of a competent representative of the contractor. The fire technician doing the

7
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work shall be fully SANS 1475 compliant with a valid SAQCC Fire Identification card. The

SAQCC fire identification card of the certified technician shall show the correct company
and person name. Any repair/maintenance and servicing done by a non-registered person
shall be regarded as incomplete and therefore not paid for.

Service assistants who are employed shall be familiar with the servicing and repair
procedures of fire equipment but shall be under the direct supervision of a registered
person. Assistants shall not be allowed to do the actual servicing.

The contractor must have and maintain a SABS 1475 registered operating premises and
registration certificate to be submitted for this contract.
Scheduled servicing and repair personnel and vehicles shall be made available according
to requirements of the servicing schedules and repair orders to be issued by DPW&I as
well as for the travelling time requirements that:-

No scheduled service shall be carried out later than 14 days after the due date indicated

in the service schedule.

All repairs which are not classified as emergency repairs shall be carried out within 72
hours after being instructed by DPW&I

The contractor shall notify DPW&I by facsimile transmission or e-mail AND telephone
should they not be able to comply with the required period specified in the contract, the
reason for the delay and the anticipated date of completion,

Should the contractor fail to comply with the stipulation and/or the DPW&|
representative do not accept the delay, penalties will be applied as specified. DPW&I
shall also be entitled to engage the service of an alternative contractor, and the entire
cost of the repair carried out by the alternative contractor under such circumstances as
well as penalties shall be for the contractor’s account.

SAMPLES AND ALTERNATIVES

All material used shall comply with the relevant SANS documents. Department of Public
Works and Infrastructure reserves the right to specify the equipment and or materials
utilised in the works. No alternatives to equipment and or materials are to be used
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unless written approval is obtained from the designated Department of Public Works

and Infrastructure official.

NOTIFICATION TO MOVE ONTO SITE

The contractor shall notify the relevant department timeously when equipment is
scheduled to be serviced, repaired or maintained giving the approximate date and time
when the service, repair or maintenance is due and the anticipated duration of the
service or repair to be carried out. Furthermore, the contractor shall notify the DPW&|
representative by Facsimile transmission or e-mail and telephone should they not be
able to comply with the repair period specified in the schedules, the reason for the delay
and the anticipated date of completion. Should the contractor fail to comply with this
stipulation, DPW&I representative shall be entitled to engage the service of an
alternative contractor, and the entire cost of the repair carried out by the alternative
contractor under such circumstances, excluding parts, shall be for the contractors
account (a list of Public Works and Infrastructure sites is attached)

INSPECTIONS AND REPORTS

14.1 SERVICE REPORTS

i)

14.2

The service report shall be submitted after each service for all buildings or facilities and
shall include the following:

e Condition of equipment

¢ Allocate a number which will include the department, location and appliance
identification.

e Dates of servicing next service and pressure testing where required.

® Pressure test results for fire reels sprinklers and hydrants.

e Defective or missing items

The format of the report is left to the contractor’s discretion but is subject to the approval
of the employer's representative.

FINAL EQUIPMENT INSPECTION, STATUS AND CONDITION REPORT

On the completion of the servicing and maintenance of a facility a report shall be
submitted together with the job card on every item of equipment being repaired and
maintained under the contract at that time as well as a full completion report giving the

9
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condition, quantity, service status with dates of all fire protection equipment at each

relevant building.. The format of the report is left to the contractor’s discretion but is

subject to prior approval by DPW&I

Should an inspection visit reveal any fault, neglect or shortcomings shall immediately be
remedied by the contractor at his own expense and to the satisfaction of the inspector.

ADMINISTRATION, RECORD KEEPING AND REPORTING
Administration

The contractor shall be responsible for the completion and submission to the employer’s
representative of all service records, pressure test certificates, service schedules,
completion certificates, payment claims, forms and any other documents required by the
relevant SANS and DPW&I

WORK INSTRUCTIONS

The Departmental representative will issue work instructions for the contractor to
proceed with the servicing. This Work Instruction together with the job card and
equipment register will be signed off on completion of each building or facility. NO
WORK IS TO PROCEED WITHOUT A WORK INSTRUCTION ISSUED BY THE DEPARTMENT.

Record Keeping

The contractor shall be responsible for maintaining detailed records of all work carried out
in terms of this contract and in particular shall be responsible for the completion of forms
as specified above.

BUDGETARY ALLOWANCE

A Budgetary amount of R50 000, 00 is included in the Schedule of Prices and will be used
for any unforeseen work that may arise during the servicing of fire protection equipment.
The contractor must submit a quotation to the Department for any additional work or
items that may be required to complete the work

The contractor shall, where applicable apply the rates submitted hereunder to cover the
cost of such repairs and/or replacements. Copies of all invoices for unlisted parts and

10
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equipment are to be submitted together with the labour hours for the work done with each
payment application.

15.2 The budgetary allowance must also make provision for an inspection and the issuing of a
“Fire Compliance Certificate” from the Local Fire Department for each of its buildings

15.3 The contractor shall, where applicable apply the rates submitted hereunder to cover the
cost of such repairs and/or replacements.

15.4 Copies of all invoices for unlisted parts and equipment are to be submitted together with
the labour hours for the work done with each payment application.

16 Travelling and Labour

16.1 Travelling
16.1.2 Each journey carried out on the contract shall be recorded and the following details
provided on the vehicle log sheets to be supplied by the contractor (which are subject to
prior approval by the Employers Representative)
1. Contract Details (Work Instruction No. and Name of Project

Name of serviceman

Date

Times and places of departures and arrivals

Odometer reading at each departure and arrival

Plant attended plant number and descriptions

Job numbers of repairs / service for each item of plant attended

NoUv A WwN

16.1.3 All distances for services will be measured from the contractor’s workshop location.

16.1.4 In certain circumstances the Employer or their representative may order that the
contactors, and vehicle and staff remain on site due to the nature of the incident. The
contractor shall not arrange for overnight stays without the written authorization of the
employer or their representative. The contractor will be held responsible for the cost of
the accommodation if there is no authorisation from the Employer or their representative.

16.2 Labour hours

16.2.1 Labour hours are allowed for qualified artisans and their assistance to carry out the
Maintenance and repairs.

16.2.2 The contractor shall be entitled to charge overtime for work carried out outside of
normal business hours.

16,2.3 Overtime charges will only be allowed where prior consent to work overtime from the
employees representative has been obtained in writing.

11
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17. HEALTH AND SAFETY

17.1 The contractor is to comply with the Health and Safety Act and Regulations. Employees are
to be supplied with Personal Protective Equipment (PPE) as required.

17.2 A Health and safety Plan shall be submitted for approval by DPW&I official prior to
commencement on work on site.

18 SERVICING PROCEDURES

Any faulty equipment that must be condemned must be removed from site, made safe
and disposed of in a manner that cannot cause any injury or death or any harm to the
environment. Such removal and disposal shall be clearly documented and recorded.

The works to be carried out at the maintenance service visit shall include the following:

18.1 HAND HELD EXTINGUISHER

i) Maintenance procedures

A maintenance service is to be carried out on all types of fire extinguishers by a service
assistant under the supervisor of a registered person or by a registered person annually.

The procedure for the maintenance service is to be accordance with the specifications
laid down in SANS 10105 Part1, SANS1910 and SANS 1567 Codes of Practice.

The general checklist includes the following:

* Check that the correct type of extinguisher is in the correct position

* Check that the interior of the container for corrosion and physical damage.

* Check that the instruction label(s) on the container are legible, correct and face
outwards.

e Check for any obstructions to access and visibility of the extinguisher

* Check the condition of pressure gauges.

* Clean the fire extinguisher and the internal and external areas of the fire extinguisher
box.

ii) Pressure Testing of fire equipment

12
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Pressure test shall be conducted once every 5 years for DCP fire extinguishers and once

every ten years for CO2 fire extinguishers in accordance with SANS and Occupational
Health and Safety Act. This must be must be recorded.

Where pressure testing is required, the contractor shall fill out a Removal of equipment
from buildings or facilities Form. This form is used to control the removal of the fire
extinguishers from premises.

The original cylinders are to be returned and the spares are temporary until the originals
are returned. No exchanges of cylinders are allowed. A certificate shall be provided by the
pressure testing authority for each extinguisher. The certificate shall contain the following
information:

The contractor must be accredited with SANAS as required by the Department of Labour
under the Occupational Health and Safety Act 1993 (Act85 of 1993) in terms of the
Pressure equipment Regulations or subcontract such a company to do pressure testing on
fire extinguishers as and when required and certified copies of valid certificates are
provided with the following information:

e Name and address of company performing test

e Certificate number with SANAS accreditation

e Number of cylinders

e Test pressure

e Whether powder was changed

e Verification that the cylinder has been tested in accordance with SANS
specification and that it has passed the pressure test

e Date when tested

e Name and signature of person doing the test.

e FFETA Ring fitted

e Stamping of cylinder

e Department of Labour approved hydrostatic test certificate

Pressure test DCP type fire extinguishers once every 5 years and C02 type fire

extinguishers once every ten years in accordance with SANS and the Occupational

Health and Safety Act. This must be recorded.

13
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REMOVAL OF EXTINGUISHERS FROM A BUILDING

Removal shall be evenly distributed and not more than 50% of available extinguishers on
any floor or any area shall be removed from service at any one time. Extinguishers so
identified, shall not be removed from the immediate vicinity of the site if an extinguisher
has to be removed from site, not more than 25% of the available fire extinguishers shall
be removed from site at any one time

Fire Extinguisher Boxes

Annual inspection of the fire extinguisher and fire hose reel boxes, lubricate hinges and
catches and clean out boxes.

FIRE HOSE REEL

Maintenance Procedures

Maintenance services on fire hose reels are to be carried out by a service assistant under
the supervision of a registered person or by a registered person annually. The procedure
for the maintenance service is to be in accordance with SANS 10105: Part 11 the general
check list includes the following:

o Check fire hose reel mounting frame and mounting bolts for corrosion and
physical damage

° Check frame is mounted securely
. Check that the reel operates freely
. Check component parts for corrosion and physical damage after unwinding

hose completely

o Check that the fire hose can withstand pressure from the main supply by closing
the nozzle and opening the inlet control valve

] Check operation of all fittings

. Check water leaks on seals while hose is under pressure

14



18.3

NMMS5-21/22/0026
o Check the water pressure and report and report lack of water or low pressure to

local fire department and DRPW

. Check waterway and waterway components for corrosion and replace damaged
parts

o Check during re-assembly that all parts operate with ease

o Check cupboard door, hinges, handle and bolt.

. Provide inspection report

SYMBOLIC FIRE SIGNAGE

i) Maintenance Procedures

A maintenance check to be carried out on all fire equipment and escape route signage by a
service assistant under the supervision of a registered person or by a registered person.

The procedure for the maintenance service is to be in accordance with SANS 1186: Parts
1-5 1997 and SABS 10400. The general check list includes the following:

. Check that the correct signs are installed at each hydrant, hose reel and hand
held extinguisher position

o Check that exit signs are installed at each door
J Check that route signs are installed at each change of direction on escape routes
J Check that safety signage is installed at all locations where flammable materials

are stored and/or are used.

J Check that all signs are the correct size.

° Check that all signs are the correct colour

o Check that all illuminated signs have the correct symbols

o Check all illuminated signs are charging and lamps are burning

. Ensure illuminated signs stay on for 60 minutes under power failure conditions.
o Check that all signs are properly secured

15
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FIRE HYDRANT SERVICE ABOVE GROUND

Maintenance Procedures

Fit a 65mm blank cap complete with a pressure gauge and ball-cock and open
the hydrant slowly

Crack open the blank cap assembly ball cock valve and drain the stagnant water
into a bucket.

Close the blank cap assembly ball cock and check the static pressure

Close the hydrant valve and crack open the blank cap assembly ball cock valve
and drain the remaining water in a bucket.

Remove the blank cap assembly

Check that the clack washer is not leaking

Check that the hydrant valve stem gland is not leaking

Lubricate the hydrant spindle with a water resistant grease
Remove the lip seal washer and check that it is in a good condition

Check that the paw! assembly operates freely and will retain the mail hose
coupling in place when it is coupled to the fire hydrant.

Check brass right angle shielded spindle
Fit a male blank cap to the hydrant
Seal the hydrant hand wheel to the hydrant using an acceptable safety seal

Check that the direction of opening hydrant is marked with words or arrows on
surface on hand wheel or handle

Check that the hydrant coupling is of a 65mm@

Record and report the flow and pressure test

16
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FIRE HYDRANT UNDERGROUND

Maintenance Procedures

Check the condition of the hydrant cover

Check that the hydrant pit is not damaged.

Check depth of hydrant connection

Check that the hydrant pit is clean from debris

Check the condition of the valve and that it is not leaking

Check that the hydrant connection is not damaged and the hydrant seats
securely

Connect a standpipe fitted with a 65mm blank cap complete with a pressure
gauge and ball-cock. Open the hydrant valve with standpipe key slowly

Crack open the blank cap assembly ball cock valve and drain the stagnant water
into a bucket

Close the blank cap assembly ball cock and check the static pressure
Close the hydrant

Remove the standpipe and blank cap assembly

Check the valve again for leaks

Check that the hydrant cover is painted yellow for identification.

Record and report the flow and pressure test conducted and any other finding

FIRE BOOSTER CONNECTIONS

Check that the booster is sign posted for identification
Check the non-return valves for leaks
check the condition of the pressure gauge

17
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L check the static pressure reading on the pressure gauge

o where pet-cocks are fitted, operate a pet cock to ensure that there is water in
the system

o Prepare and paint fire booster connection signal red

o Provide an inspection report

MAINTENANCE AND TESTING OF A SPRINKLER SYSTEM

The following test to be carried out

e Before and after testing, record the pressure at the installation gauge and water
supply gauges(s). Where appropriate, record the pressure of the town main and all
other supplies.

e Actuate the alarm valve by opening the test valve, or by some other approved
means, and check the valve for the correct operation.

e Check the correct operation of the external alarm, motor and gong.

e Check that all stop valves are secured are secured in the open or closed position as
appropriate. Particular attention should be given to the main control valve alarm
cocks, waste and test valves.

e Check that the spare sprinklers, sprinkler spanner and pump spares are available.

INSPECTION AND TESTING OF THE FIRE DETECTION SYSTEM

Inspection and servicing of the fire detection and alarm systems

The maintenance procedures should be in accordance with SANS 10139

(latest edition)

The servicing and inspection are completed by a technician that is SAQCC registered.

Maintenance Procedures
. Test the switch mechanism of every manual call point

* Check that all manual call points are conspicuous and unobstructed.

18
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Visually inspect all detectors to ensure there is at least 500mm free space in all

directions around the detectors and any sign of poor siting

All fire detectors to be inspected and functionally tested. Smoke testing and heat
testing equipment should be used to prevent damage to the detector

Check that the fire panel is functioning correctly on the operation of the devices

Check the power supplies. Disconnect the standby battery and test the system
under full load.

Check the batteries for signs of corrosion and the battery terminations.
disconnect the mains and test the system under power fail conditions
Check all panel functions

Check all fault indications, e.g. detector removal, battery disconnected etc
Check the operation of the fire alarm devices.

Check the operation of the remote signalling devices.

Check all ancillary functions where installed - lift homing, air-condition shutdown,
fire doors etc.

Where printer installed check condition, operation, paper supplies etc.
Visually check panel for moisture ingress.

Check all visual and audible warning devices are operating correctly..
Visually check that all conduits and cable fixing are secure.

Check analogue values of all addressable detectors to ensure they are within
limits.

Check that the operating procedures are installed visible and legible

On completion of the service provide a servicing report to the client.

Notices to be fixed in a frame next to panels

19
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e Procedure in the case of fire (state procedure accept alarm, silence alarm)
e Procedure for evacuation of personnel and visitors from the building.
Inspection and service reports submitted to Employer or their representative

19. SCHEDULE OF PRICES

This schedule of prices is a summary of the costs associated with the maintenance of fire
safety equipment and systems as described in this document. The prices quoted must
be complete with all fittings, pipes, valves and any sundry items to complete the listed
work. The prices reflected may also be used for additions and/or omissions as required
and must include all costs including costs associated with the health and safety plan and
procedures.

19.1 Itis important to note that this is a term tender and the quantities and equipment listed
in the schedules are not necessarily a guarantee of the volume and value of work to be
done. Work instructions will be issued by the Department of Public Works and
Infrastructure official managing the contract and the relevant department will issue a

works order prior to commencement of work.
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ANNEXURE “A”

20.

10

11

12

LIST OF BUILDINGS IN PORT ELIZABETH METROPOLITAN AREA

FORD HOUSE BUILDING: ALBANY ROAD CENTRAL

46 PARK DRIVE: CENTRAL

44 PARK DRIVE CENTRAL

COLLEGIATE BUILDING: BELMONT TERRACE CENTRAL

ETHEL VALENTINE BUILDING: SUTTON ROAD SIDWELL

WALTON BUILDING: CONYNGHAM ROAD MOUNT CROIX

IBHAYI BUILDING: STRUANWAY NEW BRIGHTON

DEPARTMENT OF ROADS, DISTRICT OFFICE: STRUANDALE

PROVINCIAL TRAFFIC CONTROL CENTRE: STRUANWAY STRUANDALE

SWARTKOPS FISH RESEARCH BUILDING: ARGYLE STREET SWARTKOPS

DUGMORE HOUSE BUILDING: DALE STREET UITENHAGE

ENOCH SONTONGA BUILDING: CANNON STREET UITENHAGE

21
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Sign: Project Manager

Specification checked and approved
Deputy Director Technical services

END OF SPECIFICATION

22



rEpeR

DEPARTMENT OF OF PUBLIC WORKS AND INFRASTRUCTURE: TWO YEAR TERM TENDER, FOR THE
MAINTENANCE OF FIRE PROTECTION EQUIPMENT IN THE NELSON MANDELA BAY METROPOLITAN

REGION.

SECTION A

Item No Description

Unit

Qty

Rate

Amount

ESTIMATE
PRICING

CONTRACT DOCUMENTS

These schedule of rates, together with any documents
annexed hereto, will constitute the agreement

TRADE PREAMBLES

Tenders are advised to study the specification of materials
and methods to be used (PW371), General trade preables
for building services DW10 and general Specification for
repair and renovations services W41 and all other relevant
specifications, standards and documents.

The Contractor is to comply with the requirements set out in the
construction regulations, 2003 issued under the Occupational
Health and Safety Act, 1993 (Act No. 85 of 1993) and any
amendments thereto

ALL ASPECTS OF THE HEALTH AND SAFETY ACT NEED TO
BE ADHERED TO

FIRE EQUIPMENT

Items that are in repairs to existing and prices are to include for
taking out damaged items, safely disposing thereof, preparing
and installing new items.

All repairs/servicing are to conform to the relevant SANS
Building codes and any amendments thereto.

HEALTH AND SAFETY

The Contractor is to comply with the requirements set out in the
Construction Regulations, 2003 issued under the Occupational
Health and Safety Act, 1993 (Act No. 85 of 1993) and any
ammendments thereto.

-

A Health & Safety Plan needs to be submitted to the Department
for approval prior to site handover and commencing any work.

Total carried forward to next page

ltem
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Item No

Description

Unit

Qty

Rate

Amount

Total brought forward from previous page

LABOUR COST

Please note that the labour cost quoted must include profit/mark
up. Hours are estimated only and are merely to establish a tender
price.

Fire technician labour rate per hour.

Ditto but after hours labour rate per hour. (After hours includes,
after 5pm to 8am, weekends and public holidays)

General assistant labour rate per hour

Ditto but after hours labour rate per hour. (After hours includes,
after 5pm to 8am, weekends and public holidays)

MATERIAL COSTS

Note:

The percentage mark-up quoted below is to apply to all
material cost irrespective of value. No extra claims for waste
will be entertained

Budgetry allowance for materials R 50 000
(FiftyThousand Rand)

PROFIT MARK-UP ON MATERIALS

Percentage markup on budgetary allowances of R50 000. (Fill in %
and rand value)

TRANSPORT COST

The contractor will only be reimbursed for a maximum of two trips
per incident.

Distance claimed will be from the contractor's workshop situated
at:

address) to the site in question.

Transport and travelling costs.

Transport cost are for a vehicle with a load of (1) ton. Inclusive of
time travelling for a tecchnician and assistant for the servcing of
equipment and repairs to equipment of unscheduled maintenance

Hrs

Hrs

Hrs

Hrs

ltem

ltem

km

200

50

200

50

1000

%

R50 000,00

Total carried forward to summary page




DEPARTMENT OF OF PUBLIC WORKS AND INFRASTRUCTURE: TWO YEAR TERM TENDER, FOR
THE MAINTENANCE OF FIRE PROTECTION EQUIPMENT IN THE NELSON MANDELA BAY
METROPOLITAN REGION.

SECTION B
Service
Item No Description Unit Qty rate Amount
Annual service of fire protection equipment
No
9(Supply rates for the servicing of fire protection
equipment.
The sum given in the rates below shall be inclusive
of all, materials and equipment to complete the
service.
Transport and labour measured elsewhere
Note: The DPWI reserves the right to decrease or
increase quantities in the price schedule
Annual Service of Fire Equipment
9,1|2,5 kg Dry powder fire extinguishers no 4 R R
9,2|4,5 kg Dry powder fire extinguishers no 368 R R
9,3|9 kg Dry powder fire extinguishers no 39 R R
9,4|2kg Carbon Dioxide fire extinguishers no 10 R R
9,5(5kg Carbon Dioxide fire extinguishers no 74 R R
9,6|Fire hose reels no 130 R R
9,7fire hydrants no 46 R R
9,8|Sprinkler system no 2 R R
9,9|Fire detection panels no 14 R R
9,10|Fire detection devices no 1600 | R R
Replacement of items and spare parts for fire
protection equipment
Prices will include removal of old and instailation of new
equipment
Pressure test of fire equipment
9,11|2,5 kg Dry powder fire extinguishers no 1 R R
9,1214,5 kg Dry powder fire extinguishers no 67 R R
9,139 kg Dry powder fire extinguishers no 6 R R
9,14|2kg Carbon Dioxide fire extinguishers no 1 R R
9,15|5kg Carbon Dioxide fire extinguishers no 5 R R
Total carried forward to next page R

Page 1




Item No Description Unit Qty Rate Amount
Total brought forward from previous page R
Replacement of items and spare parts for fire protection
equipment
Prices will include removal of old and installation of new equipment
Pressure test of fire equipment

9,16(2,5 kg Dry powder fire extinguishers no 1 R
9,17/4,5 kg Dry powder fire extinguishers no 67 R
9,18|9 kg Dry powder fire extinguishers no 6 R
9,19|2kg Carbon Dioxide fire extinguishers no 1 R
9,20|5kg Carbon Dioxide fire extinguishers no 5 R
R
Refill and recharge of fire equipment
9,21(4,5 kg Dry powder fire extinguishers no 4 R
9,22(9 kg Dry powder fire extinguishers no 2 R
9,23|5kg Carbon Dioxide fire extinguishers no 2 R
Replacement/repairs of fire equipment
9,24|Fire hose reel complete no 1 R
9,24 |Fire hose reel frame no 2 R
9,26|Fire hose reel plastic nozzle no 2 R
9,27|Fire hose reel C P valve no 2 R
9,28|Repainting of fire hydrant pedestal no 1 R
Total carried forward to summary page R




DEPARTMENT OF OF PUBLIC WORKS AND INFRASTRUCTURE: TWO YEAR
TERM TENDER, FOR THE MAINTENANCE OF FIRE PROTECTION EQUIPMENT IN
THE NELSON MANDELA BAY METROPOLITAN AREA.

Item No Service
Description Units | Qty rate Amount

10 Supply, deliver and install fire equipment

Rates given in schedule below shall be
inclusive of materials and equipment
Labour and transport measured elswhere.

10,1|4,5 kg Dry powder fire extinguishers no [ 3 |[R R
10,2|9 kg Dry powder fire extinguishers no | 2
10,3|5kg Carbon Dioxide fire extinguishers no | 2 i A
10,4 |Panic bolt and glass tube no | 7 |R R
10,5(Manual call points no | 4 [R R
Fire Safety signage R R
10,6|Photoluminous 190 x 190mm no [162|R R
10,7|Aluminium framed chain hanging ceiling units
190 x 190mm no R R
10,8|2 compartment no | 4 |R R
10,9|3 compartment no [ 4 [R R
10,10|ABS 440 x 440mm no [ 6 [R R

Total to be carried forward to summary page R




DEPARTMENT OF OF PUBLIC WORKS AND INFRASTRUCTURE: TWO YEAR TERM
TENDER, FOR THE MAINTENANCE OF FIRE PROTECTION EQUIPMENT IN THE NELSON
MANDELA BAY METROPOLITAN REGION.

SUMMARY PAGE
Item No Description Amount
Section A
1 SUB-TOTAL: ITEMS 1 - 8 ( Health and safety, labour,Travel) R
Section B
3 SUB TOTAL: ITEMS 9,1 - 9,28 (Annual service) R

4 SUB TOTAL: ITEMS 10,1 - 10,13 (Replacement, repairs of items) |R

5 SUB TOTAL R
7 Escalation after 12 months (6% fixed on all items) R
8 SUB-TOTAL: R

ADD: VALUE ADDED TAX (15%) R

TOTAL CARRIED TO FORM OF OFFER R
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1. PREAMBLE

In terms of Construction Regulation 4(1)(a) of the Occupational Health and Safety Act, 1993
(Act 85 of 1993), and 5(1) construction regulation of 2014, the Department of Public Works
and Infrastructure,as the Client and/or its Agent on its behalf, shall be responsible to prepare
Health & Safety Specifications for any intended construction project and provide any
Principal Contractor who is making a bid or appointed to perform construction work for the

Client and/or its Agenton its behalf with the same.

The Client’s further duties are as described in The Act and the Regulations made there-
under. The Principal Contractor shall be responsible for the Health & Safety Policy for the
site in terms of Section 7 of the Act and in line with Construction Regulation 5 as well as

the Health and Safety Plan for the project.

This ‘Health and Safety Spécifications’ document is governed by the “Occupational Health
and Safety Act, 1993 (Act No. 85 of 1993), hereinafter referred to as ‘The Act.
Notwithstanding this, cognizance should be taken of the fact that no single Act or its set of
Regulations can be read in isolation. Furthermore, although the definition of Health and
Safety Specifications stipulates ‘a documented specification of all health and safety
requirements pertaining to associated works on a construction site, so as to ensure the
health and safety of persons’, it is required that the entire scope of the Labour legislation,
including the Basic Conditions of Employment Act be considered as part of the legal
compliance system. With reference to this specification document this requirement is
limited to all health, safety and environmental issues pertaining to the site of the project as
referred to here-in. Despite the foregoing it is reiterated that environmental management
shall receive due attention.

Due to the wide scope and definition of construction work, every construction activity and
site will be different, and circumstances and conditions may change even on a daily basis.
Therefore, due caution is to be taken by the Principal Contractor when drafting the Health
and Safety Plan based on these Health and Safety Specifications. Prior to drafting the
Health and Safety Plan, and in consideration of the information contained here-in, the
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contractor shall set up a Risk Assessment Program to identify and determine the scope and
details of any risk associated with any hazard at the construction site, in order to identifythe
steps needed to be taken to remove, reduce or control such hazard. This Risk Assessment
and the steps identified will be the basis or point of departure for the Health and Safety
Plan. The Health and Safety Plan shall include documented ‘Methods of Statement’ (see
definitions under Construction Regulations) detailing the key activities to be performed in
order to reduce as far as practicable, the hazards identified in the Risk Assessment.

In this a high premium is to be placed on the health and safety of the most valuable assets
of the Department of Public Works and Infrastructure. These are its personnel, the
personnel of its Clients and the physical assets of which it is the custodian and may also
include the public as well. The responsibilities the Department and relevant stakeholders
have toward its employeesand other people present in the facilities or on the sites are
captured further in this specification document. These responsibilities stem from both
moral, civil and a variety of legal obligations. The Principal Contractor is to take due

cognisance of the abovestatement.

Every effort has been made to ensure that this specification document is accurate and
adequate in all respects. Should it however, contain any errors or omissions they may not
be considered as grounds for claims under the contract for additional reimbursement or
extension of time, or relieve the Principal Contractor from his responsibilities and
accountability in respect of the project to which this specification document pertains. Any
such inaccuracies, inconsistencies and/or inadequacies must immediately be brought to

the attention of the Agent and/or Client.
2. SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT
These Specifications should be read in conjunction with the Act, the Construction

Regulations and all other Regulations and Safety Standards which were or will be
promulgated under the Act or incorporated into the Act and be in force or come into force
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during the effective duration of the project. The stipulations in this specification, as well as
those contained in all other documentation pertaining to the project, including contract
documentation and technical specifications shall not be interpreted, in any way whatsoever,
to countermand or nullify any stipulation of the Act, Regulations and Safety Standards

which are promulgated under, or incorporated into the Act.

This health and safety specification in respect of a construction work contract:

a) provides the overarching framework within which the contractor is required to
demonstrate compliance with certain requirements for occupation health and safety
established by the Occupational Health and Safety Act of 1993 during construction;

b) establishes the manner in which the contractor is to manage the risk of health and
safety incidents in during the construction; and

c) establishes the manner in which the employer's health and safety agent will interact

with the contractor.

Note 1  This specification establishes generic requirements to enable the employer and the contractor to satisfy aspects of the
Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) and the Construction Regulations, 2014, The contractor is required
to develop, implement and maintain package specific health and safety plans. The employer is required to provide certain package
specific information to the contractor or a health and safety specification for the works to enable such plans to be formulated.
Accordingly, this generic specification on its own cannot ensure compliance with the requirements of the aforementioned Act (See
Annexure A),

Note 2: The Construction Regulations, 2014, require an employer to stop any contractor from executing construction work which is notin .
accordance with the contractor’s health and safety plan for the site or which poses to be a threat to the health and safety of persons. Note 3: This
specification establishes generic health and safety requirements. Site specific requirements for health and safety are stated in the scope of work
associated with a contract (see Annexure A).

Note 4: The South African Council for the Project and Construction Management Professions has established the following specified categories of
registration in terms of the Project and Construction Management Professions Act of 2000 (Act No. 48 of 2000):

a) a Construction Health and Safety Agent who may be appointed by an employer to act as his agent in terms of the Occupational Health and
Safety Act of 1993 and the Construction Regulations issued in terms of that Act;

b) aConstruction Health and Safety Manager who may be appointed by an employer to complement his professional team or by a contractor to
manage company or project health and safety performance and compliance in accordance with the Occupational Health and Safety Act and
Regulations; and a Construction Health and Safety Officers who may be appointed by an employer to mitigate the risk on a project or by a
contractor to monitor and assist on-site health and safety performance and compliance in accordance with the Occupational Health and Safety
Act and Regulations and services.

3. PURPOSE

The Department is obligated to implement measures to ensure the health and safety of all
people and properties affected under its custodianship or contractual commitments, and is
further obligated to monitor that these measures are structured and applied according to

the requirements of these Health and Safety Specifications.
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The purpose of this specification document is to provide the relevant Principal Contractor
(and his / her contractor) with any information other than the standard conditions pertaining
to construction sites which might affect the health and safety of persons at work and the
health and safety of persons in connection with the use of plant and machinery; and to
protect persons other than persons at work against hazards to health and safety arising out
of or in connection with the activities of persons at work during the carrying out of
construction work for the Department of Public Works and Infrastructure. The Principal
Contractor (and his

/her contractor) is to be briefed on the significant health and safety aspects of the project

and to be provided with information and requirements on inter alia:

a) Safety considerations affecting the site of the project and its environment;

b) Health and safety aspects of the associated structures and equipment;

c) submissions on health and safety matters required from the Principal Contractor
(and his /her contractor); and

d) the Principal Contractor’s (and his /her contractor) health & safety plan.

To serve to ensure that the Principal Contractor (and his /her contractor) is fully aware of
what is expected from him/her with regard to the Occupational Health and Safety Act, 1993
(Act No. 85 of 1993) and the Regulations made there-under including the applicable safety
standards, and in particular in terms of Section 6, 7 and 8 of the construction regulation
(2014).

To inform the Principal Contractor that the Occupational Health and Safety Act, 1993 (Act
85 of 1993) in its entirety shall apply to the contract to which this specification document
applies. The Construction Regulations promulgated on 07 February 2014.

CREATING AND MAINTAINING A SAFE AND HEALTHY WORK ENVIRONMENT

General

The contractor shall with respect to the site and the construction work that are
Rev H&S Spec Guideline Oct 2015 6
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contemplated:

1. cause a preliminary hazard identification to be performed by a competent person
before commencing any physical construction activity;

2. evaluate the risks associated with the identified hazard to the health and safety of
such employees and the steps that need to be taken to comply with the Act; and

3. as far as is reasonably practicable, prevent the exposure of such employees to the
hazards concerned or, where prevention is not reasonably practicable, minimize
such exposure.

4. Adhere to the consolidated COVID - 19 directions on health and safety in the
workplace issued by the Minister in terms of the Regulation 4(10) of the
National Disaster Regulations as well as the COID act. Ensure that you
provide the Department with proof that the requirements stipulated on these
Regulations as the Employer have been met.

The contractor shall ensure that:

o all reasonably practicable steps are taken to prevent the uncontrolled collapse of
any new or existing structure or any part thereof, which may become unstable or is
in a temporary state of weakness or instability due to the carrying out of
construction work; no structure or part of a structure is loaded in a manner which
would render it unsafe; and

¢ account of information, if any, provided by the designer of the structure is taken
into account in the risk assessment;

¢ Adhere to the consolidated COVID — 19 directions on health and safety in the
workplace issued by the Minister in terms of the Regulation 4(10) of the National
Disaster Regulations as well as the COID act. Ensure that you provide the
Department with proof that the requirements stipulated on these Regulations as
the Employer have been met.
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Note: The information provided by the designer should outline known or anticipated dangers or hazards relating to the work and
make available all information required for the safe execution of the work. It should provide as relevant, geotechnical information

(or make reference to reports provided in the site information), the loading the structure is designed to withstand, the methods and
sequence of construction.
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The contractor shall carry out regular inspections and audits to ensure that the work is
being performed in accordance with the requirements of this specification.

4. DEFINITIONS
The most important definitions in the Act and Regulations pertaining to this

specification document are hereby extracted.

Act: the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993)
Accident - means unplanned occurrence that happens due to the unsafe condition and

may cause injury to a person, damage to the property, material, plant, equipment and the
environment.

Agent — means any person who acts as a representative for a client. The word agent, in
some instances, may be used interchangeable with the Construction Health and Safety
Agent, the distinguishing factor will be on the role expected to be played by the agent
mentioned. For example, all H&S related issues (audits, inspections, and/or reports) are
done by the Construction Health and Safety Agent, whilst the accountability of overall
project success or portions of the work is done by the Agent i.e. Principal Agent or Project
Manager or Engineer.

Client means Department of Public Works and Infrastructure.

Competent person means a person who-

(a) has in respect of the work or task to be performed the required knowledge, training
and experience and, where applicable, qualifications, specific for that work or task:
Provided that where appropriate qualifications and training are registered in terms
of the provisions of the National Qualifications Framework Act, 2000 (Act No.67 of
2000), those qualifications and that training must be regarded as the required
qualifications and training; and

(b) Is familiar with the OHS Act, Act 85 of 1993 and with the applicable regulations made
under the Act;

Construction Health & Safety Agent (SACPCMP) - The person or entity appointed by
the client through the Agent and who has a full authority and obligation to act on the client’s
behalf in terms of the construction regulations. Pr.CHSA means a competent person who

acts as a representative for a Client in terms of regulation (5)5.
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Contract Amount” Financial value of the contract at the time of the award of the contract,
exclusive of all allowance and any value added tax or sales tax which the law requires the
employer to pay to the contractor.

contractor: person or organization that contracts to provide the work covered by the
contract

contract manager: person appointed by the employer to administer the contract on his
behalf

competent person: any person who:

a) has in respect of the work or task to be performed the required knowledge, training and experience
and, where applicable, qualifications specific to that work or task: and

b) is familiar with the Act and applicable regulations made in terms of the Act

Note: The Regulations stipulate that where appropriate qualifications and training are registered in terms of the provisions of the National
Qualification Framework Act of 2000.those qualifications and training must be regarded as the required qualifications and training.

danger: anything which may cause injury or damage to persons or property

employer: person or organisation that enters into a contract with the contractor for the
provision of the work covered by the contract

employer’s health and safety agent: the person appointed as agent by the employer in

terms of Regulation 4(5) of the Construction regulations and named in the contract data as
the being the employer's agent responsible for health and safety matters. This is a
Construction Health & Safety Agent (SACPCMP)” — The person or entity appointed by
the client through the Agent and who has a full authority and obligation to act on the client's
behalf in terms of the construction regulations;
"Construction Manager (Site Agenf)" means a competent person responsible for the
management of the physical construction processes and the coordination, administration
and management of resources on a construction site;
Construction Site means a work place where construction work is being performed;
Construction Supervisor means a competent person responsible for supervising
construction activities on a construction site;
Construction Vehicle means a vehicle used as a means of conveyance for transporting
persons or material, or persons and material, on and off the construction site for the
purposes of performing construction work;
Construction work means any work in connection with —

a) The construction, erection, alteration, renovation, repair, demolition or dismantling

of or addition to a building or any similar structure; or
b) the construction, erection, maintenance, demolition or dismantling of any bridge,
dam, canal, road, railway, runway, sewer or water reticulation system; or the moving
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of earth, clearing of land, the making of excavation, piling, or any similar civil
engineering structure or type of work.
Construction Work Permit means a document issued in terms of regulation 3 of the
Construction Regulations 2014.
CR refers to the Construction Regulations 2014.
Demolition Work means a method to dismantle, wreck, break, pull down or knock down
of a structure or part thereof by way of manual labour, machinery, or the use of
explosives.
ergonomics: the application of scientific information concerning humans to the design of
objects, systems and the environment for human use in order to optimise human well-
being and overall system performance.
Fall Protection Plan means a documented plan, which includes and provides for-
o All risks relating to working from a fall risk position, considering the nature of work
undertaken;
e The procedures and methods to be applied in order to eliminate the risk of falling;
and
e A rescue plan and procedures.
H&S — health and safety.
hazard: a source of or exposure to danger.

hazard identification: the identification and documenting of existing or expected hazards
to the health and safety of persons, which are normally associated with the type of
construction work being executed or to be executed.

Health and Safety File — means a file, or other record in permanent form, containing the
information required a contemplated in the regulations.

health and safety plan: a documented plan which addresses hazards identified and
includes safe work procedures to mitigate, reduce or control the hazards identified.
health and safety specification: a site, activity or project specific document pertaining to
all health and safety requirements related to construction work which is included in the
contractor’s contract with the employer or an order issued in terms of framework
agreement.

healthy: free from illness or injury attributable to occupational causes.

incident: an event or occurrence occurring at work or arising out of or in connection with
the activities of persons at work, or in connection with the use of plant or machinery, in
which, or in consequence of which;
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a) any person dies, becomes unconscious, suffers the loss of a limb or part of a limb or
is otherwise injured or becomes ill to such a degree that he is likely either to die or to
suffer a permanent physical defect or likely to be unable for a period of at least 14
days either to work or to continue with the activity for which he was employed or is
usually employed;
b) a major incident occurred; or
c) the health or safety of any person was endangered and where:

i)  adangerous substance was spilled;

ii)  the uncontrolled release of any substance under pressure took place;

iif)  machinery or any part thereof fractured or failed resuiting in flying, falling or

uncontrolled moving objects; or machinery ran out of control.

inspector: a person designated as such under section 28 the Act.
major incident: an occurrence of catastrophic proportions, resulting from the use of plant
or machinery, or from activities at a workplace.
Medical Certificate of Fithess means a certificate contemplated in regulation 7(8) of
Construction Regulations 2014.
Practical Completion Certificates- A certificates issued in terms of a contract by the
employer, signifying that the whole of the construction works have reached a state of
readiness for occupation or use for the purposes intended, although some minor work
may be outstanding.

"Professional Engineer or Professional Certificated Engineer” means a person

holding registration as either a Professional Engineer or Professional Certificated

Engineer in terms of the Engineering Profession Act, 2000 (Act No. 46 of 2000).

reasonably practicable: practicable having regard to:

a) the severity and scope of the hazard or risk concerned;

b) the state of knowledge reasonably available concerning that hazard or risk and of
any means of removing or mitigating that hazard or risk;

c) the availability and suitability of means to remove or mitigate that hazard or risk;

and

d) the cost of removing or mitigating that hazard or risk in relation to the benefits
deriving therefrom.

risk — means the likelihood that harm will occur and the subsequent consequences.

“Risk assessment” — means a process to determine any risk associated with any hazard
at a construction site in order to identify the steps needed to be taken to mitigate, reduce
or control such hazards.

safe: free from any hazard.

Safety Officer — a person deemed competent by SACPCMP under the relevant category

of registration.
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scaffold: any temporary elevated platform and supporting structure used for providing

access to and supporting workmen or materials or both.

structure:

a) any building, steel or reinforced concrete structure (not being a building), railway line
or siding, bridge, waterworks, reservoir, pipe or pipeline, cable, sewer, sewage
works, fixed vessels, road, drainage works, earthworks, dam, wall, mast, tower,
tower crane, bulk mixing plant, pylon, surface and underground tanks, earth
retaining structure or any structure designed to preserve or alter any natural feature,
and any other similar structure;

b) any false work, scaffold or other structure designed or used to provide support or
means of access during construction work; or

c) any fixed plant in respect of construction work which includes installation,
commissioning, decommissioning or dismantling and where any construction work
involves a risk of a person falling.

substance: any solid, liquid, vapour, gas or aerosol, or combination thereof.

suitable: capable of fulfilling or having fulfilled the intended function or fit for its intended

purpose.

temporary works: any false work, formwork, support work, scaffold, shoring or other

temporary structure designed to provide support or means of access during construction.

workplace: any premises or place where a person performs work in the course of his

employment.
5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT
5.1 Structure and Organization of OH&S Responsibilities
5.1.1. Overall Supervision and Responsibility for OH&S
a) The Client and/or its Agent on its behalf to ensure that the Principal Contractor,

appointed in terms of Construction Regulation 4(1)(c), implements and maintains the
agreed and approved H&S Plan. Failure on the part of the Client or Agent to
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comply with this requirement will not relieve the Principal Contractor from any one

or more of his/her duties under the Act and Regulations.

The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of
the Act to ensure that the Employer (as defined in the Act) complies with the Act.
The pro forma Legal Compliance Audit may be used for this purpose by the Principal
Contractor or his/her appointed contractor.

All OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her/their
respective appointment forms to regularly, in writing, report to their principals on
matters of health and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardless of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made
available to the principal Contractor to become part of site records (Health & Safety
File).

The Construction Supervisor and Assistant Construction Supervisor/s appointed in
terms of Construction Regulation 6 to regularly, in writing, report to their principals
on matters of health and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardiess of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made
available to the principal Contractor to become part of site records (Health & Safety
File).

e) All Health and Safety Representatives (SHE-Reps) shall act and report as per

Section 18 of the Act.
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5.12 Required appointments as per the Construction Regulations: -

Item | Regulation | Appointment Responsibl
e Person
1. 3. Application Construction work permit Client
2. 5(1)(k) Principal contractor for each phase or project Client
3. 5(6) Construction Health & Safety Agent Client
4, 7(1)(c) Contractor Principal
Contractor
5. 7(3) Contractor Contractor
6. 8(1) Construction manager Contractor
7. 8(2) Assistance Construction manager Contractor
8. 6(1) Construction supervisor Contractor
9. 6(2) Construction supervisor sub-ordinates- Contractor
10. 8(5) Construction Safety Officer Contractor
11. 8(8) Responsible employee
12. 9(1) Person to carry out risk assessment Contractor
13. 10(1) Fall protection planner Contractor
14. 12(1) Temporal work designer
15. 12(2) Supervisor of temporal work operation
16. 13(1) Excavation supervisor Contractor
17. 13(2)(k) Competent person in the use of explosive for excavations | Contractor
18. 14(11) Explosives expert Contractor
19. 14(1) Supervisor demolition work Contractor
20. 14(2) Scaffold supervisor Contractor
21. 16(1) Suspended platform supervisor Contractor
22, 18(1)a Rope access Contractor
23. 19(8)(a) Material hoist inspector Contractor
24, 20(1) Bulk mixing plant supervisor Contractor
25. 21(2) Explosive actuated fastening device inspector Contractor
26. 21(2)(9) Explosive actuated fastening device cartridge, nails and | Contractor
studs: issuer & collector
27. 23(1) Operator : construction vehicle and mobile plant Contractor
28. 28 (a) Stacking and storage supervisor Contractor
29. 29 (h) Fire equipment inspector Contractor
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Communication, Participation & Consultation

Occupational Health & Safety matters/issues shall be communicated between the
Employer, the Principal Contractor, the other Contractors, the Designer and other
concerned parties shall be through the H&S Committee or other means determined

by the client.

In addition to the above, communication may be directly to the Client or his appointed

Agent, verbally or in writing, as and when the need arises.

Consultation with the workforce on OH&S matters will be through their Supervisors
and H&S Representatives (‘SHE — Reps’)

The Principal Contractor will be responsible for the dissemination of all relevant
OH&S information to the other Contractors e.g. design changes agreed with the
Client and/or its Agent on its behalf and the Designer, instructions by the Client
and/or his/her agent, exchange of information between Contractors, the reporting of

hazardous/dangerous conditions/situations etc.

5.2.5 Adhere to the consolidated COVID — 19 directions on health and safety in the

6.

workplace issued by the Minister in terms of the Regulation 4(10) of the National

Disaster Regulations as well as the COID act.

INTERPRETATION

a) The Act and its associated regulations shall have precedence in the interpretation of

any ambiguity or inconsistency between it and this specification.

b) Compliance with the requirements of this specification does not necessarily result in

compliance with the provisions of the Act.

c) The Occupational Health and Safety Act and all its Regulations, with the exception

of the Construction Regulations, distinguish between the roles, responsibilities and
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functions of employers and employees respectively. It views consultants and
contractors as employees of the “owner” of a construction or operational project, the

“owner” being regarded as the employer.

The position taken by the Construction Regulations is that the “owner”, in terms of
its instructions, operates (has to operate) in the role of client as per relevant
definition. The contractors working for the “client” are seen to be in two categories,
i.e. the Principal Contractor and Contractors.

The Principal Contractor has to take full responsibility for the health and safety on
the site of the relevant project / contract. This includes monitoring health and safety
conditions and overseeing administrative measures required by the Construction

Regulations from all contractors on the project site.

The words Principal Contractor and Contractor in this document are used
interchangeable, unless clearly expressed otherwise to mean something else e.g.
when used to describe roles, responsibilities, functions, acts or omissions of the sub-

contractor(s).

Adhere to the consolidated COVID — 19 directions on health and safety in the
workplace issued by the Minister in terms of the Regulation 4(10) of the National
Disaster Regulations as well as the COID act. Ensure that you provide the
Department with proof that the requirements stipulated on these Regulations as

the Employer have been met.

RESPONSIBILITIES

Client

The Client or his appointed Agent on his behalf will appoint each Principal Contractor

for this project or phase/section of the project in writing for assuming the role of
Principal Contractor as intended by the Construction Regulations.
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b)

d)

The Client or his appointed Agent on his behalf shall discuss and negotiate with the

Principal Contractor the contents of the health and safety plan of the both Principal

Contractor and Contractor for approval.

The Client or his appointed Agent on his behalf will take reasonable steps to ensure
that the health and safety plan of both the Principal Contractor and Contractor is
implemented and maintained. The steps taken will include periodic audits at intervals

of at least once every month.

The Client or his appointed Agent on his behalf, will prevent the Principal Contractor

and/or the Contractor from commencing or continuing with construction work should

the Principal Contractor and/or the Contractor at any stage in the execution of the

works be found to:

¢ have failed to have complied with any of the administrative measures required
by the Construction Regulations in preparation for the construction project or any
physical preparations necessary in terms of the Act;

e have failed to implement or maintain their health and safety plan;

¢ have executed construction work which is not in accordance with their health and
safety plan; or

e act in any way which may pose a threat to the health and safety of any person(s)
present on the site of the works or in its vicinity, irrespective of him/them being
employed or legitimately on the site of the works or in its vicinity.

Principal Contractor

The Principal Contractor shall accept the appointment under the terms and
Conditions of Contract. The Principal Contractor shall sign and agree to those terms
and conditions and shall, before commencing work, notify the Department of Labour

of the intended construction. Annexure 2 of this construction regulation contains a
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“Notification of Construction Work” form. The Principal Contractor shall submit the
notification in writing prior to commencement of work and inform the Client or his

Agent accordingly.

The Principal Contractor shall ensure that he is fully conversant with the

requirements of this Specification and all relevant health and safety legislation.

The Principal Contractor will in no manner or means be absolved from the
responsibility to comply with all applicable sections of the Act, the Construction
Regulations or any Regulations proclaimed under the Act or which may perceivable

be applicable to this contract.

The Principal Contractor shall provide and demonstrate to the Client a suitable and
sufficiently documented health and safety plan based on this Specification, the Act
and the Construction Regulations, which shall be applied from the date of
commencement of and for the duration of execution of the works. This plan shall, as
appendices, include the health and safety plans of all Sub-contractors for which he

has to take responsibility in terms of this contract.

The Principal Contractor shall provide proof of his registration and good standing
with the Compensation Fund or with a licensed compensation insurer prior to

commencement with the works.

The Potential Principal Contractor shall, in submitting his tender, demonstrate that
he has made provision for the cost of compliance with the specified health and safety
requirements, the Act and Construction Regulations. (Note: This shall have to be
contained in the conditions of tender upon which a tenderer's offer is based.)

The Principal Contractor shall consistently demonstrate his competence and the
adequacy of his resources to perform the duties imposed on the Principal Contractor
in terms of this Specification, the Act and the Construction Regulations.
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h) The Principal Contractor shall ensure that a copy of his health and safety plan is

)

k)

)

available on site and is presented upon request to the Client, an Inspector, Employee

or Sub-contractor.

The Principal Contractor shall ensure that a health and safety file, which shall include
all documentation required in terms of the provisions of this Specification, the Act
and the Construction Regulations, is opened and kept on site and made available to
the Client or Inspector upon request. Upon completion of the works, the Principal
Contractor shall hand over a consolidated health and safety file to the Client.

The Principal Contractor shall, throughout execution of the contract, ensure that all
conditions imposed on his Sub-contractors in terms of the Act and the Construction

Regulations are complied with as if they were the Principal Contractor.

The Principal Contractor shall from time to time evaluate the relevance of the Health
and Safety Plan and revise the same as required, following which revised plan shall
be submitted to the Client and/or his/her Agent for approval.

The Principal Contractor shall adhere to the consolidated COVID -19
directions on health and safety in the workplace issued by the Minister in
terms of the Regulation 4(10) of the National Disaster Regulations as well as
the COID act. Ensure that you provide the Department with proof that the
requirements stipulated on these Regulations as the Employer have been
met. Ensure that training is conducted on the requirements on health and
safety in relation to COVID-19 in the work place. Provide the appropriate PPE
such as cloth face masks minimum of x 2 per employee on site and ensure
continuous hands sanitisers are provided and social distance in maintained
throughout the work process. Lastly, ensure that medical screening is
conducted every morning before workers access the construction site. This
should be done to everybody that accesses the site premis
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7.3 Contractor / sub-contractor

The contractor must demonstrate to the Principal Contractor that he has the necessary
competencies and resources to perform the construction work safely.

Acceptance by the Principal Contractor of the contract with Public Works and Infrastructure
shall constitute acknowledgement that the Principal Contractor has familiarised him/herself
with the contents of the OHSE Spec and that he/she will comply with all its obligations in
respect thereof.

Due to fact that this document is based on legislative requirements, the Client requires that
all Contractors comply with the requirements of this document and all other relevant
legislative requirements not covered by this document.

The Client or its duly appointed Construction H&S Agent reserves the right to stop any
Principal Contractor or Sub-Contractors from working whenever 'Safety, Health or
Environmental requirements are being violated as required by regulation 5(1)(q). Any
resultant costs of such work stoppages will be for the relevant Contractor’'s account.

The requirements as specified by the Client in this document must not be deemed to be
exhaustive and the Client reserves the right to make changes as and when the Client

deems fit to address issue of OHSE Compliance.

The Client will not entertain any claim of any nature whatsoever which arises as a result
of costs incurred or delays being experienced due to the Contractor not complying with
the requirements of this document and/or any other applicable legislative requirements
imposed on the Contractor.

The contractor may only subcontract work in terms of a written subcontract and shall only
appoint a subcontractor should he be reasonably satisfied that such a subcontractor has
the necessary competencies and resources to safely perform the work falling within the
scope of the contract. Such a subcontract shall require that the subcontractor:

e co-operate with the contractor as far as is necessary to enable both the
contractor and sub-contractor to comply with the provisions of the Act; and

e as far as is reasonably practicable, promptly provide the contractor with any
information which might affect the health and safety of any person at work
carrying out work or any person who might be affected by the work of such a
person at work or which might justify a review of the health and safety plan.
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The contractor shall provide any sub-contractor who is submitting a tender or appointed to
perform a sub-contract falling within the scope of the contract, with the relevant sections
of this specification and the health and safety specification.

The contractor shall discuss and negotiate with each subcontractor performing
construction work the subcontractor’s health and safety plan and approve that plan for
implementation.

The contractor shall take reasonable steps as are necessary to ensure that:
¢ potential contractors submitting tenders have made sufficient provision for
health and safety measures during the construction process;
e each subcontractor is registered and in good standing with the compensation
fund or with a licensed compensation insurer prior to their performance of work
on site;

e all the subcontractor’s employees have a valid medical certificate of fitness specific to the
construction work which are to be performed which is issued by an occupational health and
safety practitioner;

e all sub-contractors co-operate with each other to enable each of those sub-contractors to
comply with the requirements of the Act and associated regulations;

e each subcontractor performing construction work has and maintains a health and safety file
containing the relevant information described in 4.2.5; and

e each sub-contractor’s health and safety plan is implemented and maintained.

The contractor shall conduct periodic document verifications and audits for compliance
with the approved health and safety plan of each and every sub-contractor working on the
site at intervals agreed upon with such subcontractors, but at least once per month.

The contractor shall stop any subcontractor from executing construction work which is not
in accordance with the contractor’s or subcontractor’'s health and safety plan for the site
or which poses a threat to the health and safety of persons.

The contractor shall ensure that where changes to the works occur including design
changes, sufficient health and safety information and appropriate resources are made
available to subcontractor to execute the work safely.

The contractor shall ensure that:

e every subcontractor is registered and in good standing with the compensation
fund or with a licensed compensation insurer prior to work commencing on site;

e potential subcontractors submitting tenders have made provision for the cost of
health and safety measures during the construction process; and

» every subcontractor has in place a documented health and safety plan prior to
commencing any work on site which falls within the scope of the contract.

The contractor shall receive, discuss and approve health and safety plans submitted by
subcontractors.
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The contractor shall ensure that all subcontractors are informed regarding any hazard as
stipulated in the risk assessment before any work commences, and thereafter at such times
as may be determined in the risk assessment.

The contractor shall reasonably satisfy himself that all employees of subcontractors are
informed, instructed and trained by a competent person regarding any hazard and the
related work procedures before any work commences, and thereafter at such times as may
be determined in the risk assessment.

The contractor shall satisfy himself and ensure that all subcontractor employees deployed
in the site are:

e informed, instructed and trained by a competent person regarding any hazard and
the related work procedures before any work commences, and thereafter at such
times as may be determined in the risk assessment; and
eissued with proof of health and safety induction training issued by a competent

person and carry proof such induction when working on site.

The contractor shall undertake a risk assessment together with subcontractors whenever
subcontractors are working in close proximity to other subcontractors particularly
activities involve excavations, the moving of earth, the movement of heavy machinery
and working at heights

7.4 Construction supervisors

The construction manager shall in writing appoint construction supervisors responsible for
construction activities and ensuring occupational health and safety compliance on the
construction site.

A contractor shall after considering the size of the project and if considered necessary,
appoint in writing one or more competent employees for different sections of the work to
assist the construction supervisor.

7.5 Competent persons

The contractor shall appoint in writing competent persons to supervise or inspect, as
relevant, any of the following:

formwork and support work operations;
excavation work;
demolition work;
scaffolding work operations;
suspended platform work operations;
material hoists;
bulk mixing plants;
e temporary electrical installations;
Rev H&S Spec Guideline Oct 2015 23
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e the stacking and storage of articles on the site; and
o fire equipment.

The contractor shall appoint in writing competent persons to:

¢ induct employees in health and safety; and
e prepare and update as necessary a fall protection plan and to provide the
construction manager with a copy of the latest version of such plan.

7.6 Appointment of a Fulltime/ Part time Safety Officer
The Principal Contractors will have to appoint a competent Construction H&S Officer as per
the following criteria;
7.6.1 Number of employees onsite between 30 but below 50 — Part Time Safety
Officershall be appointed and will be onsite at least 2 days a week.
7.6.2 Number of employees above 50 — Fulltime Safety Officer should be appointed.
7.6.3 Should the project require a Construction Work Permit — a Fulltime Safety
Officershould be appointed.

Further to the above criteria, should the Client or its Representative having considered the
risks present and lack of compliance to the Occupational Health and Safety Act, Act 85 of
1993 and its applicable Regulations the Client or its Representative may issue an
instruction that a Part/ Full Time Construction Health and Safety Officer must be appointed,
such a requirement will have to be met. Taking the Risk associated with this project into
consideration it is deemed that a full time Safety Officer needs to be appointed and be

present on site at all times.

7.7 Construction Health & Safety Agent (SACPCMP)

The construction Health & Safety Agent act as a link between the client, Principal
Contractor and the project team members with respect to health & Safety, they are
Required to ensure that the client carry out its H&S responsibilities in terms of
Legislation as well as to co-ordinate and ensure good H&S practices are maintained
Throughout the duration of the project. In many cases this role starts from project
Initiaticn to project close-out.
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H&S competence: In the event that the client is unable to satisfy the requirements of
the Construction Regulations for whatever reasons, the construction H&S agent may
be appointed to perform these functions on behalf of the client. Given the need to
appoint a registered construction H&S agent that is competent and adequately
resourced with respect to H&S matters.

H&S goals: It is important that the construction H&S agents demonstrate clearly to
clients how they are going to contribute to the achievement of any client H&S goals
and objectives. They should also set their own H&S goals.

H&S responsibilities: Prior to accepting the H&S agent appointment from clients, H&S
agents need to ensure that they brief clients fully on the client's particular
responsibilities in terms of the OH&SA of 1993 and Construction Regulations as
amended from time to time. In the absence of acceptance by clients of these
responsibilities, H&S agents will not be able to adequately meet their own H&S
responsibilities and duties.

e) H&S information: H&S agents must provide the designer or design team with all H&S

information to enable them to conduct a design HIRA to identify the significant
hazards that need to be included in the H&S specification. This information may be
gathered from multiple sources such as, for example, discussion with the client,
previous historical use of the site or facility, previous surveys and investigations and
past H&S files. "

f) The employer’s health and safety agent shall:

a. audit the contractor’'s compliance with the requirements of this specification
prior to the commencement of any physical construction activities on the site;

b. accept or reject the contractor's health and safety plans, giving reasons for
rejecting such plans;

c. monitor the effective implementation of all safety plans;

d. conduct periodic and random audits on the health and safety file to establish
compliance with the requirements of this specification;

e. visit the site at regular intervals to conduct site inspections, and based upon
such visits issue, wherever necessary, Improvement Notices, Contravention
Notices and Prohibition Notices, to the contractor or any of the contractor's
subcontractors with a copy to the contract manager and, where relevant, to
the contractor.

g) The contractor shall invite the employer’s health and safety agent to audit

compliance with the requirements of this specification before commencing with any
physical construction activity on the site.

h) Other duties of a H&S is to ensure that, where applicable, the following is attended

to:

1. Apblicati nstruction Wor it Num er
Inspector, July 2018).
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A client who intends to have construction work carried out, must at least 30 days

before that work is to be carried out apply to the provincial director in writing
for a construction work permit to perform construction work if the intended

construction work starts on or after the 7t of August 2018 and exceeds 365 days;
will involve more than 3600 person days of construction work; or the works
contract in of a value exceeding thirteen million rand or Construction Industry
Development Board (CIDB) grading level 7.

The application for the Construction Work Permit Number as contemplated above
shall be the responsibility of the client depending on the submission of all relevant
documentation from the successful tenderer.

After the Provincial Director of Labour has issued a Construction Work Permit, the
Client’s or its duly appointed Construction H&S Agent will issue a letter advising
the Project Leader and the Principal Agent to arrange the site handover meeting
as all legislative requirements would have been complied with inciuding as a copy
of the construction permit to work.

2. Tenderer’s responsibility:

The tenderer (meeting the above criteria) must ensure that they attach a certified
copy of the SACPCMP Certificate for a Registered Construction Manager together
with their OHSE Plans.

7.8 Responsibilities towards employees and visitors

Rev H&S Spec Guideline Oct 2015

7.8.1 The contractor shall as far as reasonably practicable, cause every
employee to bemade conversant with the hazards to his health and safety
attached to any work which he has to perform, any article or substance
which he has to produce, process, use, handle, store or transport and any
plant or machinery which he is required or permitted to use, as well as with
the precautionary measures which should be taken and observed with
respect to those hazards or safe work procedures.

7.8.2 The contractor shall ensure that all employees under his or her control
and theemployees of his subcontractors who are performing
construction work are:

informed, instructed and trained by a competent person regarding any hazard and
the related work procedures before any work commences, and thereafter at such
times as may be determined in the risk assessment; and

issued with proof of health and safety induction training issued by a competent
person and carry proof of such induction when working on site.

7.8.3 The contractor shall cause a record of training to be kept which
indicates the training dates, the names, identity numbers and job
description of all those who
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attended such training and the name, identity number and competence of the
person who provided the training.

7.8.4 The contractor shall not allow or permit any employee to enter the site,
unless suchperson has undergone health and safety induction training
pertaining to the hazards prevalent on the site at the time of entry.

7.8.5 The contractor shall ensure that each visitor to a construction site, save
wheresuch visitor only visits the site office and is not in direct contact
with the construction work activities:

7.8.5.1 undergoes health and safety instruction pertaining to the hazards
prevalenton the site; an
7.8.5.2 is provided with the necessary personal protective equipment.

7.8.6 The contractor shall provide suitable on-site signage to alert workers and
visitors tohealth and safety requirements. Such signage shall include but not
be limited to:

7.8.6.1 unauthorized entrance prohibited;

7.8.6.2 signage to indicate what personal protective equipment is to be worn:
and

7.8.6.3 activity related signs.

7.8.7 The contractor shall not permit any person who is or who appears to be
under theinfluence of intoxicating liquor or drugs, to enter or remain at a
workplace.

7.9 Design of temporary work

The contractor shall:

7.9.1 provide the health and safety agent with the names and contract particulars
of the designers involved in the design of temporary works;

7.9.2 issue the designers with a copy of the health and safety specification as well
as any pertinent information contained in the contract; and

7.9.3 provide the health and safety agent with certificates issued by the designer of
the temporary works that such works are fit for purpose before such works
are used in support construction activities

. Notification of intention to commence construction work

i. The contractor shall on sites where no construction work permit has been issued

by the Provincial Director of the Department of Labour notify such director in
writing using a form similar to that contained in Annexure 2 of the Construction
Regulations issued in terms of the Act before construction work commences and
retain proof of such notification in the health and safety file where the work
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includes:
a. excavation work;
b. working at height where there is a risk of falling;
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c. the demolition of a structure;
d. the use of explosives; or
e. a single storey dwelling for a client who is going to reside in such dwelling
upon completion
ii. The contractor shall ensure that no work commences on an electrical installation
which requires a new supply or an increase in electricity supply before the person
who supplies or contracts or agrees to supply electricity to that electrical
installation has been notified of such work.
iii. The contractor shall ensure that no asbestos.

8. SCOPE OF WORK

See attached building specification.

9. PREPARING A HEALTH & SAFETY PLAN

(a) The level of detail required for a H&S plan will depend on how complex the
workplace is (in particular, the number of contractors at the workplace at any one
time) and the risks involved in the work. The plan must be easily accessible in a
construction site and it must be clearly understood by management, supervisors &
workers on construction site.

(b) The plan must be implemented, maintained and kept up to date during the
construction of the project.

(c) The principal contractor should prepare a H&S plan that includes

e project information;

e client requirements for H&S management on the project;
Environmental restrictions and existing on-site risks arrangements, imposed
by others or developed by the principal contractor, to control significant site
H&S risks; H&S file & project H&S review.

(d) The H&S plan should include the following information:

e details of the client, that is the person commissioning the construction work, for
example their name, representative and contact details;
details of the principal contractor;

» details of the construction project, for example address of the workplace,
anticipated start and end date and a brief description of the type of construction
work that the H&S plan will cover;

¢ details on how subcontractors will be managed and monitored, including how
the principal contractor intends to implement and ensure compliance with the
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H&S plan such as checking on the performance of subcontractors and how
non-compliance will be handled; and

e details on how the risks associated with falls, falling objects, moving plant,
electrical work and all high risk construction work that will take place on a
construction project will be managed.

(e) The H&S plan should also include information on:

e the provision and maintenance of a hazardous chemicals register, safety data
sheets and hazardous chemicals storage;

o the safe use and storage of plant;
the development of a construction project traffic management plan;

e obtaining and providing essential services information — electrical, gas,
telecom, water and similar services;

o workplace security and public safety; and
ensuring workers have appropriate licences and training to undertake the
construction work.

(f) The H&S plan must contain:

* a general description of the type of work activities involved in the project and
not just a description of the facility to be constructed;

e the project program or schedule details, including start and finish dates,
showing principal activities;

e details of client, design team, principal contractor, subcontractors, and major
suppliers; and

» extent and location of relevant existing records, surveys, site investigation and
geotechnical reports, ‘as-built’ plans, H&S files.

10. HEALTH AND SAFETY FILE

a) The H&S file is a document prepared by the principal contractor containing important
project H&S information for use by the owner of the completed structure after
construction has been completed.

b) The principal contractor is responsible for producing an H&S file. It contains
important project H&S information for use by the owner of the completed structure
after construction has been completed. It is essential that the process of compiling
the file commences as early as possible to ensure sufficient time to gather the
required information.
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The Principal Contractor must, in terms of Construction Regulation 7(7), keep a
Health & Safety File on site at all times that must include all documentation required
in terms of the Act and Regulations and must also include a list of all Contractors on
site that are accountable to the Principal Contractor and the agreements between
the parties and details of work being done. A more detailed list of documents and
other legal requirements that must be kept in the Health & Safety File.

The contractor must ensure that the client’s format and layout of the H&S file is
adhered to. The contractor must identify the responsible person that wili prepare
the H&S file and who will be responsible for the drafting of as-built drawings. The
contractor must establish procedures:

The Health and Safety File will remain the property of the Client and/or its Agent on
its behalf throughout the period of the project and shall be consolidated and handed
over to the Client and/or its Agent on its behalf at the time of completion of the

project.

The contractor shall establish and maintain on site a health and safety file which
contains copies, as relevant of:
following documents which shall be placed in the file prior to commencing with

physical construction activities:

* copy of the contraction work permit issued in terms of the Construction
Regulations 2014;

¢ the contractor’s health and safety policy, signed by the chief executive officer,
which outlines the contractor’s objectives and how they will be achieved and
implemented by the contractor:

» copies of all risk assessments that were conducted.

* the notification made to the Provincial Director of Labour, and if relevant, the
notification of the person who supplies or contracts or agrees to supply
electricity to that electrical installation:

* the letters of appointment, as relevant, together with a brief curricula vita (CV)

of:

— the construction manager and any assistant construction managers;

— the construction health and safety manager

— the construction health and safety officer

° the risk assessor who is tasked to perform the risk assessments; and

. the registered person responsible for the electrical installation covered by
the Electrical Installations Regulations;

o the authorised persons responsible for gas appliances, gas system gas
reticulation system covered by the Pressure Equipment Regulations;
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a copy of the certificate of registration of the registered person responsible for the
electrical installation covered by the Electrical Installations Regulations;

the approval of the design of the part of an electrical installation which has a
voltage in excess of 1 kV by a person deemed competent in terms of the Electrical
Installations Regulations;

proof of registration of the electrical contractor who undertakes the electrical
installation in terms of the Electrical Installations Regulations;

the preliminary hazard identification undertaken by a competent person;

the organogram which outlines the roles of the construction supervisor’s assistants
and safety officers; and

the contractor's health and safety plan;

the emergency procedures:

the procedure for the issuing and replacement of lost, stolen, worn or damaged
personal protective clothing and equipment; and

proof that the contractor and all the subcontractors are registered and in good
standing with the compensation fund or with a licensed compensation insurer
relevant to the type of work performed;

the following documents, as relevant, which shall be placed in the file after
construction activities have commenced:

the letters of appointments, if relevant, together with a brief curricula vita (CV) of:

— persons who are required to assist the construction supervisor;

— construction supervisor for the site in respect of construction work covered
by the Construction Regulations:

— competent persons;

— assistants of construction supervisor; and

— designers of temporary works.

any revisions to the organogram which outlines the roles of the construction
supervisor's assistants and safety officers;

each and every subcontract agreement and each and every subcontractor's
approved health and safety plan;

proof that every subcontractor is registered and in good standing with the
compensation fund or with a licensed compensation insurer relevant to the type of
work performed:

proof of all subcontractor’s induction training whenever it is conducted;

copies of the minutes of the contractor’'s subcontractor's health and safety
meetings;

copies of each of the contractor's subcontractors’ health and safety policy, signed
by the chief executive officer, which outlines the contractor’s objectives and how
they will be achieved and implemented by the contractor:

the health and safety plans of all the contractor's subcontractors who are required
to provide such plans;

copies of the fall protection plan and each revision thereof;

a comprehensive and updated list of all the subcontractors employed on site by the
contractor, indicating the type of work being performed by such sub-contractors;
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the outcomes of the monthly audits for compliance with the approved health and
safety plan of each and every sub-contractor working on the site;

any report made to an inspector by the health and safety committee;

the minutes of all health and safety meetings and any recommendations made to
the contractor by the health and safety committee;

the findings of all audit reports made regarding the implementation of the
contractor’s or a subcontractor’s health and safety plan;

the inputs of the safety officer, if any, into the health and safety plan;

details of induction training conducted whenever it is conducted including the list of
attendees;

proof of the following where suspended platforms are used:

— a certificate of system design issued by a professional engineer,
professional certificated engineer or a professional engineering
technologist;

—  proof of competency of erectors, operators and inspectors;

—  proof of compliance of operational design calculations with requirements
of the system design certificate;

—  proof of performance test results;

— skefches indicating the completed system with the operational loading
capacity of the platform;

—  procedures for and records of inspections having been carried out;

—  procedures for and records of maintenance work having been carried out;

—  proof that the prescribed documentation has been forwarded to the
provincial director;

letters of appointments for competent persons to supervise the activities which

law requires to be so supervised;

a copy of risk assessments made by competent persons;

records of the register of inspections made by a competent person immediately

before and during the placement of concrete or any other load on formwork;

the names of the first aiders on site and copies of the first aid certificates of

competency;

the names of the persons the persons who are in possession of valid certificate

of competency in first aid and copies of such certificates;

medical certificates of fitness for the contractor’'s and subcontractors’ employees

specific to the construction work to be performed and issued by an occupational

health and safety practitioner:

o details of all incidents together with the Contractor’s investigative report on
such incident;

o the record of inspections carried out by the designers of structures to ensure
compliance with designs; and

any other documentation required in terms of regulations issued in terms of the

Act including a record of all drawings, designs, materials used and other similar

information concerning the completed structure;
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The health and safety file shall be made available for inspection by any
inspector, subcontractor, the contract manager, the employer's health and
safety agent or employee of the contractor upon the request of such persons.
The health and safety file shall be updated to ensure that its contents always
reflect the latest available information.

The contractor shall hand over a copy of the health and safety file to the
employer’s health and safety agent upon completion of the contract and if
relevant, a certificate of compliance accompanied by a test report for the
electrical installation in accordance with the provisions of the Electrical
Installation Regulations.

11. OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING
AND REVIEWING OH&S PERFORMANCE

The Principal Contractor is required to maintain an acceptable disabling incident frequency

rate (DIFR) and report on this to the Client and/or its Agent on its behalf on a monthly basis.

11.1

11.1.1

IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK
ASSESSMENTS, STANDARD WORKING
PROCEDURES (SWP) AND METHOD STATEMENTS

The Principal Contractor is required to develop Risk Assessments, Standard
Working Procedures (SWP) and Method Statements for each activity executed in
the contract or project.

The identification of hazards is over and above the hazards identification programme
and those hazards identified during the drafting of the Health and Safety Plan.

Monthly Audit by Client and/or its H&S Agent.

The Client and/or its H&S Agent on its behalf will be conducting Periodic Audits at
times agreed with the Principal Contractor Audit to comply with Construction
Regulation 4(1)(d) to ensure that the principal Contractor has implemented, is
adhering to and is maintaining the agreed and approved OH&S Plan.
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a) A representative of the Principal Contractor and the relevant Health and

Safety Representative(s) (SHE-Reps) must accompany the Client and/or its
Agent on its behalf on all Audits and Inspections and may conduct their own
audit/inspection at the same time. Each party will, however, take
responsibility for the results of his/her own audit/inspection results. The Client
and/or its Agent on its behalf may require to be handed a copy of the minutes
of the previous Health and Safety Committee meeting reflecting possible
recommendations made by that committee to the Employer for reference

puUrposes.

11.1.2 Health & Safety incident/accident reporting & investigations

a) The Principal Contractor shall report all incidents where an employee is injured on

duty to the extent that he/she:

iv.

dies

becomes unconscious

loses a limb or part of a limb

is injured or becomes ill to such a degree that he/she is likely either to die or
to suffer a permanent physical defect or likely to be unable for a period of at
least 14 days either to work or continue with the activity for which he/she was
usually employed

OR where:

a major incident occurred

the health or safety of any person was endangered

where a dangerous substance was spilled

the uncontrolled release of any substance under pressure took place
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v.  machinery or any part of machinery fractured or failed resulting in flying,
falling or uncontrolled moving objects

vi. ~ Machinery ran out of control, to the Provincial Director of the Department of
Labour within seven days and at the same time to the Client and/or its Agent
on its behalf.

b) The Principal Contractor is required to provide the Client and/or its Agent on its

d)

behalf with copies of all statutory reports required in terms of the Act and the

Regulations.

The Principal Contractor is required to provide the Client and/or its Agent on its
behalf with a monthly “SHE Risk Management Report”.

The Principal Contractor is required to provide a.s.a.p. the Client and/or its Agent on
its behalf with copies of all internal and external accident/incident investigation
reports.

The Principal Contractor is responsible to oversee the investigation of all
accidents/incidents where employees and non-employees were injured to the extent
that he/she/they had to receive first aid or be referred for medical treatment by a
doctor, hospital or clinic. (General Administrative Regulation 9)

(a) The results of the investigation to be entered into the Accident/Incident Register

listed above. (General Administrative Regulation 9)

(b) The Principal Contractor is responsible for the investigation of all non-injury

incidents as described in Section 24 (1) (b) & (c) of the Act and keeping a record of
the results of such investigations including the steps taken to prevent similar
incidents in future.
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(c) The Principal Contractor is responsible for the investigation of all accidents relating
to the construction site and keeping a record of the results of such investigations

including the steps taken to prevent similar accidents in future.

(d) Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be
investigated and reported on in writing, irrespective of whether such incident gave

rise to injury or damage.

e Determine the underlying H&S deficiencies and other contributory factors

e Identification of corrective/preventative actions and continual improvement

e Communicating the outcome/results and documenting the events of the
investigation.

(e) Reporting of Near-Misses
e Department of Public Works and Infrastructure views the reporting of near
misses as a criticalcomponent in creating a positive health and safety
awareness culture on site.
e Department of Public Works and Infrastructure retains the right to enforce the
reporting of nearmisses within 24 hours of occurrence.

12. Review

The Principal Contractor is to review the Hazard Identification, Risk Assessments
and Standard Work Processes at each Production Planning and Progress Report
meeting as the construction work develops and progresses and each time changes

are made to the designs, plans and construction methods and processes.
The Principal Contractor must provide the Client and/or its Agent on its behalf, other

Contractors and all other concerned parties with copies of any changes, alterations

or amendments as contemplated in the above paragraph.
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12.1 Site Rules and other Restrictions

a) Site OH&S Rules

The Principal Contractor must develop a set of site-specific OH&S rules that will be
applied to regulate the Health and Safety Plan and associated aspects of the
construction. When required for a site by law, visitors and non-employees upon entering
the site shall be issued with the proper Personal Protective Equipment (PPE) as and

when necessary.

b) Security Arrangements

The Principal Contractor must establish site access rules and implement and maintain
these throughout the construction period. Access control must include the rule that non-
employees shall at all times be provided with fulltime supervision while on site. The
Principal Contractor must develop a set of Security rules and procedures and maintain

these throughout the construction period.

If not already tasked to the H&S Officer appointed in terms of Construction Regulation,
the Principal Contractor must appoint a competent person who must develop
contingency plans for any emergency that may arise on site as indicated by the risk

assessments.

12.1.1 Appointment of Health & Safety Representatives

a) H&S Representatives (‘SHE — Reps’)

Where the Principal Contractor employs more than 20 persons (including the
employees of other Contractors (sub-contractors) he has to appoint one H&S
Representatives for every 50 employees or part thereof. (Section 17 of the Act and
General Administrative Regulation 6. & 7.)
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H&S Representatives must be appointed in writing and the designation shall be in

accordance with the Collective Agreement as concluded between the parties as is

required in terms of General Administration Regulation 6.

12.1.2 Duties and Functions of the H&S Representatives

The contractor shall appoint in writing one health and safety representative for every 50

employees working on the site, whenever there are more than 20 employees on the site,

to:

conduct at least a weekly inspection of their respective areas of responsibility
using a checklist developed by a Principal Contractor.

review the effectiveness of health and safety measures;

identify potential hazards and potential major incidents;

in collaboration with his employer, examine the causes of incidents;

investigate complaints by any employee of the contractor relating to that
employee's health or safety on the site;

make representations to the contractor on matters arising from a), b), ¢) or d) or
on general matters affecting the health or safety of the employees at the
workplace;

inspect the site with a view to, the health and safety of employees, at regular
intervals;

participate in consultations with inspectors at the workplace and accompany
inspectors on inspections of the workplace; and

participate in any internal health or safety audit.

The report must be consolidated and submitted to the Health & Safety Committee.

H&S Representatives must form part of the incident/accident investigating team.

The contractor shall provide the health and safety representatives with the necessary
assistance, facilities and training to carry out the functions established above.
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12.1.3 Establishment of H&S Committee(s)

e The Principal Contractor must establish H&S Committees consisting of
designated H&S Representatives together with a number of Employers
Representatives appointed as per Section 19(3) that are not allowed to exceed
the number of H&S Representatives on the committee.

e The persons nominated by the employer on a H&S Committee must be
designated in writing for such period as may be determined by him. The H&S
Committee shall co-opt advisory (temporary) members and determine the
procedures of the meetings including the chairmanship.

e The H&S Committee must meet minimum monthly and consider, at least, an
agreed Agenda for the first meeting. Thereafter the H&S Committee shall
determine its own procedures.

12.1.4 Training & Awareness

The contents and syllabi of all training required by the Act and Regulations including any
other related or relevant training as required must be included in the Principal Contractor's
Health and Safety Plan and Health and Safety File.

a) Training & Induction

All employees performing work or task on site that potentially impact on H&S must be

competent & have the necessary appropriate education, training & experience.
All the training must be closely aligned with the risk profile of the project; procedures

must be put in place to ensure that all workers are aware of the consequences of their

work activities & benefits of improved H&S performance.
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=
All employees of the Principal and other Contractors must be in possession of proof of

General Induction training
b) Site Specific Induction Training

All employees of the Principal and other Contractors must be in possession of Site
Specific Occupational Health and Safety Induction or other qualifying training.

¢) Other Training

Al operators, drivers and users of construction vehicles, mobile plant and other
equipment must be in possession of valid proof of training.

d) Copy of the Act

The contractor shall ensure that a copy of the Act and relevant regulations is available
on site for inspection by any person engaged in any activity on the site.

13. PROJECT/SITE SPECIFIC REQUIREMENTS

The following is a list of specific activities and considerations that have been identified for
the project and site and for which Risk Assessments, Standard Working Procedures (SWP),
management and control measures and Method Statements (where necessary) have to be
developed by the Principal Contractor:

a) Clearing & grabbling the area/site

b) Site establishment

¢) Dealing with existing structures

d) Location of existing services

e) Boundary & Access control/Public liability exposures

f) Protection against heat exhaustion, dehydration, wet & cold conditions

g) Dealing with HIV & aids other related diseases
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h) Use of portable electrical & explosive tools

i) Any Excavation work

j} Any welding work

k) Loading & offloading of trucks

) Driving & operations of Construction vehicles & mobile plant
m) Temporal works and

n) Construction work as defined in the construction regulation 2014
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15.THE PRINCIPAL CONTRACTOR’S GENERAL DUTIES

General

e The Principal Contractor shall at all times ensure his status of an

“employer” as referred to in the Act, and will abide by his/her
responsibilities, duties and functionsas per the requirements of the Act
and Regulations with specific reference to Section 8 of the Act.

The Principal Contractor shall keep, and on demand make available, a
copy of theAct on site at all times and in addition to that he/she will
introduce and maintain a file titled “Health and Safety File”, or other record
in permanent form, which shall contain all relevant aspects and
information as contemplated in the Construction Regulations. He/she will
make this file available to the client or his representative whenever

necessary or on request to an interested party.

The project under control of the Principal Contractor shall be subject to
periodic health and safety audits that will be conducted by the client at
intervals agreed uponbetween the Principal Contractor and the client,
provided such intervals will not exceed periods of one month.

The Principal Contractor is to ensure that he/she and all persons under
his control on the construction site shall adhere to the above
specifications.

The Principal Contractor should note that he/she shall be held liable for
any anomalies including costs and resulting deficiencies due to delays
caused by non-conformance and/or non-compliance to the above Health
and Safety Specificationsand the Health and Safety Plan based on these

specifications.

Personal protective equipment and clothing

The contractor shall ensure that:

 all workers are issued with the necessary personal protective clothing;

o all workers are identifiable at all times by having the company for
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= which theywork for printed on the back or front of their overalls; and

 clear procedures are in place for the replacement of lost, stolen, worn
ordamage personal protective clothing.

iii. ~Competent persons

The contractor shall appoint in writing competent persons to supervise or
inspect, asrelevant, any of the following:

e formwork and support work operations;

e excavation work;

e demolition work;

o scaffolding work operations;

e suspended platform work operations;

e material hoists;

¢ bulk mixing plants;

e temporary electrical installations;
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* the stacking and storage of articles on the site; and

¢ fire equipment.

The contractor shall appoint in writing competent persons to:
¢ induct employees in health and safety; and

* prepare and update as necessary a fall protection plan and to provide the
construction manager with a copy of the latest version of such plan.

16.THE PRINCIPAL CONTRACTOR’S SPECIFIC DUTIES

The Principal Contractor’s specific duties in terms of these specifications are detailed in the
Construction Regulations as published under government notice 07 August 2014,
stipulated in Section 7.

17.THE PRINCIPAL CONTRACTOR’S SPECIFIC RESPONSIBILITIES
WITHREGARD TO HAZARDOUS ACTIVITIES

The following examples of activities are identifiable as hazardous in terms of the
Construction Regulations. The contractor shall execute the activities in accordance with the
following Construction Regulations and other applicable regulations of the Act:

- Fall protection

- Structures

- Excavation work

- Demolition work

- Scaffolding

- Construction vehicles & mobile plant.
- Water environments

- Housekeeping on construction sites

-  Fire precautions on construction sites.
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This list must not be taken to be exclusive or exhaustive! All of the above requirements will

be read in conjunction with the relevant regulations and health and safety standards as

required by the Act. All documents and records required by the Construction Regulations

will be kept in the Health and Safety File and will be made available at any time when

required by the client or his representative, or on request to an interested party.

18.GENERAL NOTES TO THE PRINCIPAL CONTRACTOR

i. Legal Framework

Part of legal obligations

The more important Acts and relevant subordinate/secondary legislation as well as

other (inter alia Local Government) legislation that also apply to the State as well as

to State owned buildings and premises: -

a. The latest issue of SABS 0142: "Code of Practice for the Wiring of Premises"
b. The Local Government Ordinance 1939 (Ordinance 17 of 1939) as amended

and the municipal by-laws and any special requirements of the local supply

authority

c. The Fire Brigade Services Act 1987, Act 99 of 1987 as amended
d. The National Building Regulations and Building Standards Act 1977 (Act 103

j-

of 1977) as amended and relevant proclaimed Regulations (SABS 0400)
The Post Office Act 1958 (Act 44 of 1958) as amended

The Electricity Act 1984, Act 41 of 1984

The Regulations of Local Gas Board(s), including Publications of the SABS
Standards and Codes of Practice, with specific reference to GNR 17468
dated 4™ October 1997

Legislation pertaining to water usage and the environment

Legislation governing the use of equipment, which may emit radiation (e.g. X-
Rays etc.)

Common Law
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ii. General requirements

The contractor shall:

a) create and maintain as reasonably practicable a safe and healthy work

environment,

b) execute the work in a manner that complies with all the requirements of the Act and
all its associated regulations, and in so doing, minimize the risk of incidents
occurring;

c) conspicuously display any site specific number assigned to the construction site in
terms of the Construction Regulations 2014 at the main entrance to the site; and

d) respond to the notices issued by the employer’s health and safety agent as follows:
1) Improvement Notice: improve health and safety performance over time so that repeat notices
are not issued;
2) Contravention Notice: rectify contravention as soon as possible:;
Prohibition Notice: terminate affected activities with immediate effect and only recommence activities

when it is safe to do so

Note:  Financial penalties can be applied should Contravention Notices be issued. This should be dealt under the sub heading
“NON-CONFORMANCES?” in the same document.

19.HOUSE KEEPING

Good housekeeping will be maintained at all times as per Construction Regulation
No. 25. Poor housekeeping contributes to three major problems, namely, costly or
increased accidents, fire or fire hazards and reduction in production. Good

housekeeping will enhance production time.

In promotion of environmental control all waste, rubble, scrap etc, will be disposed
of at a registered dump site and records will be maintained. Where it is found to be
impractical to use a registered dump site or it is not available, ‘the Principal
Contractor will ensure that the matter is brought to record with the client or his
representative, after which suitable, acceptable alternatives will be sought and

applied.
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Dross and refuse from metals, and waste matters or by-products whose nature is

such that they are poisonous or capable of fermentation, putrefaction or constituting
a nuisance shall be treated or disposed of by methods approved of by an inspector.

NOTE: No employer (Principal Contractor) shall require or permit any person to work
at night or after hours unless there is adequate, suitable artificial lighting including

support services in respect of Health and Safety.
a) Facilities

The site establishment plan shall make provision for:
b) Dining room facilities

The contractor shall make provision for adequate dining room facilities for his

employees on site.

c¢) Change rooms
The contractor shall make provision for adequate change rooms for his employees on

site.

d) Ablution facilities
The contractor shall make provision for adequate ablution facilities for his employees

on site.

These facilities shall be maintained by the contractor.
e) Smoking Areas

Designated smoking areas shall be established by Department of Public Works and
Infrastructure .

f) Drinking Water Facilities

The provision of drinking water facilities shall be negotiated between the Contractor and
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Department of Public Works and Infrastructure.

g) Equipment Compliance Certificates

Before equipment is brought on site valid certificates of compliance issued by a
competent person shall be presented. The equipment includes but shall not be limited
to:
i.lifting equipment and lifting tackle
ii.power driven machinery
iii.electrical equipment
iv.testing and monitoring equipment

h) Barricading

All barricading shall be of the rigid type unless the use of non-rigid barricading has been
approved in writing by the Department of Public Works and Infrastructure Project
Manager. The contractors’ barricading standard shall be included in the Health and

Safety Plan.

Where more than one contractor is working on a site, the fixed barricading shall be
clearly marked with the company's name, site contact person as well as the contact

number/s.
i) Erection of Structures for Logistic Support

Prior to site establishment Department of Public Works and Infrastructure shall approve
the contractor’s site plan.

Department of Public Works and Infrastructure shall approve all structures erected for
logistical support by the contractor. These structures include fences, workshops, tool

sheds, offices, ablution facilities, etc.
j) Salvage Yard Management

Depending on the site specific arrangements and procedures, Department of Public
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The salvage yard management shall conform to safety, health and environmental

requirements. The contractors are required to move the equipment from the place of work to
the salvage yard.

k) Fall Arrest and Prevention Equipment

Approved fall prevention equipment shall be used at heights of less than 2.0 metres.
Above heights of 2.0 metres fall prevention equipment shall include fall arrest
Equipment. Users of fall arrest equipment shall, amongst other things be trained in
what an appropriate load bearing point is for connecting fall prevention equipment.
Any deviation from this requirement shall be negotiated and agreed with Department
of Public Works and Infrastructure in writing.

I) Hazardous Chemical Substances Waste Removal

Department of Public Works and Infrastructure shall provide a facility to collect all
hazardous chemicalwaste material.

The contractor shall provide adequately marked and sealable containers to transport
The hazardous chemical waste from the source to the approved Department of Public
Works and Infrastructure disposal point.

m) Personal Protective Equipment (PPE)

Personal protective equipment issued shall be specific to the risks associated with the
work to be performed and specific to conditions on site and shall comply with South
African National Standards (SANS) or similar.
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20.LOCKOUT SYSTEMS

A system of control shall be established in order that no unauthorized person can
energize a circuit, open a valve, or activate a machine on which people are working
or doing maintenance, even if equipment, plant or machinery is out of commission
for any period, thus eliminating injuries and damage to people and equipment as far
as is reasonably practicable.

Physical/mechanical lock-out systems shall be part of the safety system and
included in training. Lockouts shall be tagged and the system tested before
commencing with any work or repairs.

21. IMPORTANT LISTS AND RECORDS TO BE KEPT

The following are lists of several records that are to be kept in terms of the Construction
Regulations. The lists are:

i. List of appointments
ii. Listof record keeping responsibilities
iii.  Inspection checklist

a) Contractor Risk Assessment Process
The risk assessment process shall include:
1) an evaluation of the method of the work to be conducted
2) the method statement on the procedure to be followed in performing the task shall
be developed
3) the risk assessment will also include activities like:
i.  Transportation of passengers and goods to and from site
ii. Site establishment
iii. Physical and mental capabilities of employees
iv.  Others as may be specified.
4) the hazards as listed in the paragraph — Site Specific Health and Safety Hazards
5) a review plan for risk assessments shall provide for:
i. the quarterly review of all applicable risk assessments
ii. the review of an assessment if there is reason to believe that the previous
assessment is no longer valid, or there has been a change in a process, work
methods, equipment or procedures and working conditions
iii. Risk assessment/s to be reviewed if the outcome of incident investigations
and audits etc. requires such action.
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A pre - task risk assessment shall be conducted in writing on every task and be
facilitated by the team leader. All risk assessments and pre-task risk assessments
shall be filed and be available on site.

b) Risk Profile
All contractors shall submit a risk profile of the work to be conducted with their Health
and Safety Plan.

c) Risk Based Inspection Program

The inspection programme shall be risk based. The inspection plan shall form part
of the Health and Safety Plan.

MEASUREMENT AND PAYMENT

The payment items for Occupational Health & Safety are contained in the Bill of
Quantities. The same rules are applicable in respect of the pricing of these items as for
every other payment item. Attention is drawn to the Pricing Instructions in thisdocument.

NON-CONFORMANCES

Should, at any time, the works, or part of the works, be stopped due to unsafe acts or non-
compliance with the Clients or PCs H&S Plan; neither the PC nor any other Contractor shall
have a claim for extension of time or any other compensation.

Minor: Medium: Severe
Penalty: R50/count Penalty: R500/count and | Penalty: R5000/count, a
a non-conformance non-conformance and/or
) activity stoppage
Non-use of PPE supplied | Toilets not supplied or Contractors working
regularly serviced; lack of | without Health and Safety
drinking water Plan approval
Non completion of Contractors not audited Workers transported in
registers for plant and contravention of the OHS
equipment on site plan or legal requirements
Lack of H&S signage at Working without training Invalid Letters of Good
work areas or the appropriate, Standing
approved H&S method
statements
Tools and equipment Legal non-conformances | Non-compliance with
identified in poor condition | identified during the traffic accommodation
during inspections previous audit and not requirements: layout or
| physical conditions
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Minor:
Penalty: R50/count

Medium:
Penalty: R500/count and
a non-conformance

Severe
Penalty: R5000/count, a
non-conformance and/or
activity stoppage

addressed within the
agreed time frame

No monthly OHS report at
site meeting to report on

Any serious breach of
legal requirements

No certificates of fithess
for workers as required

L

Working without approved
method statements

4.8 Failure to Comply with Provisions

Failure or refusal on the part of the PC or their Contractors to take the necessary steps to
ensure the safety of workers and the general public in accordance with these specifications
or as required by statutory authorities or ordered by the engineer, shall be sufficient cause
for the engineer to apply penalties as follows:

(i)

A penalty as shown in the Table above shall be deducted for each and every

occurrence of non-compliance with any of the requirements of the H&S

Specification.

(ii)

In addition a time-related penalty of R500,00 per hour over and above the fixed

penalty may be deducted for non-compliance to rectify any non-conformance within
the allowable time after a site instruction to this effect has been given by the Client's
representative. The site instruction shall state the agreed time, which shall be the
time in hours for reinstatement of the defects. Should the Contractor fail to adhere
to this instruction, the time-related penalty shall be applied from the time the

instruction was given.

The payment items for Occupational Health & Safety are contained in the Bill of Quantities.
The same rules are applicable in respect of the pricing of these items as for every other
payment item. Attention is drawn to the Pricing Instructions in this document.

INSPECTIONS, FORMAL ENQUIRES AND INCIDENTS

1. The contractor shall inform the relevant safety representative:

i. beforehand of inspections, investigations or formal inquiries of which he has
been notified by an inspector; and
ii. assoon as reasonably practicable of the occurrence of an incident on the site.
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2. The contractor shall record all incidents and notify the employer's health and safety
agent of any incident, except in the case of a traffic accident on a public road, as
soon as possible after it has occurred and report such incidence to an inspector of
the department of labour and notify the Provincial Director of the Department of
Labour of such incident within 7 days on the prescribed form.

3. The contractor shall investigate all incidents and issue the employer’s health and
safety agent with copies of such investigations.

4. The contractor shall in the event of an incident in which a person dies, or is injured
to such an extent that he is likely to die, or suffered the loss of a limb or part of a
limb:

i.  notify the Provincial Director of the Department of Labour of such incident
by telephone, facsimile or similar means of communication;

ii. ensure that no person disturbs the site at which the incident occurred or
remove any article or substance involved in the incident therefrom, without
the consent of an inspector, unless an action is necessary to prevent a
further incident, to remove the injured or dead, or to rescue persons from
danger;

iii. and provide the Provincial Director of the Department of Labour with a
report which includes the measures that the contractor or his subcontractor
intend to implement to ensure a safe site as reasonably practicable.

5. The contractor shall notify the Provincial Director of the Department of Labour of
the death of any person which results from injuries sustained in an incident.

EMERGENCY PROCEDURES

The contractor shall submit for acceptance to the employer’s health and safety agent an
emergency procedure which include but are not limited to fire, spills, accidents to
employees, exposure to hazardous substances, which:

o identifies the key personnel who are to be notified of any emergency;
o sets out details including contact particulars of available emergency services; and
¢ the actions or steps which are to be taken during an emergency.

The contractor shall within 24 hours of an emergency taking place notify the employer's

health and safety agent in writing of the emergency and briefly outline what happened
and how it was dealt with.
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IMPORTANT CONTACT DETIALS

(FOR HEALTH & SAFETY ASPECTS ONLY)

The contractor is to add all the important contact information about essentials services, support and
assistance.

SERVICE NUMBER CONTACT PERSON

Hospital

m Ambulance
\%___,-—-f'

j’ Water
W Electricity
E

@9 Police

Fire Brigade
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Engineer

ADD OTHER IMPORTANT HEALTH & SAFETY CONTACT DETAILS AS MAY BE FOUND

NECESSARY.
SECTION 37(2) AGREEMENTS

CONCLUDED BETWEEN
DEPARTMENT OF PUBLIC WORKS
AND INFRASTRUCTURE
(Hereinafter referred to as Department of Public Works and Infrastructure)

(N@mME)repPreSEeNtiNg .......c.ciuiitiiieii et e [Insert name of
contractor/supplier], do hereby acknowledge that ...............cooooiiiiiiiii e,

[insert name of contractor/supplier] is an employer in his/her own right, with duties as prescribed in
the Occupational Health and Safety Act No. 85 of 1993 (“the Act”), as amended, and agree to ensure
that all work will be performed and/or machinery or plant used in accordance with the provisions of
the Act.

I undertake that ...........coooiiiiiii linsert name of contractor/supplier]
shall strictly adhere to, and ensure that his’her employees adhere to, the provisions of the
Occupational Health and Safety Act, 1993 (Act 85 of 1993).

I have been provided with SHE specifications for project/Service ..........veoeeeoeeeeveeereeeeon, [insert

brief  details of project/service, for example, name, contract/project number]

............................... and will comply with the requirements set out in these.
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| accept and agree that the SHE specifications constitute arrangements and procedures between

.................................................................... [insert name of contractor/supplier/Agent
Safety Manager/Safety Officer] and Department of Public Works and Infrastructure, which will
ensure compliance by ... [Insert name of
contractor/supplier] with the provisions of the Act, as contemplated in section 37(2) of the Act.

This agreement constitutes the sole agreement between the parties, and no variation, modification,
or waiver of any of the provisions of this agreement or consent to any departure from these shall,
in any manner, be of any force or effect, unless confirmed in writing and signed by both parties, and
such variation, modification, waiver, or consent shall be effective only in the specific instance and

for the specific purpose and to the extent for which it was made or given.

This agreement is signed on behalf of the parties, each signatory to this warranting that he/she has

the requisite authority to do so.

Signed this .......................... day of ..o 20, at
...................................................... (Place)

(FUlpame)........cc.ooeeieiiiiiiiii e (SIGNALUre) ..., on

bEhaIf Of ..., (Supplier/contractor/Agent)

Contractor Responsible Manager (responsible for signing the Department of Public Works
and Infrastructure’contract on behalf of the contractor)

Witnesses

Signed this .............c..ooLl dayof ..o, 20.. .50 g
Rev H&S Spec Guideline Oct 2015 60



¥ Province of the

{EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

(Fullname...............ocoovveiiiiiiiiiiiie e, (SIGNatUre) .....ceeeeeeeeeeeeeeeeeee s on

Behalf of Department of Public Works and Infrastructure.
(Contracts and/or Project Manager or Department of Public Works and Infrastructure representative

Witnesses

Rev H&S Spec Guideline Oct 2015 61



PROJECT:

(full name AND site address of project)
(and full or proper description of project)

SCMU NO:
SUPERVISION BY THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE;
Mr /Ms/Me - CONSTRUCTION PROJECT MANAGER
(add full details of the project manager)
Mr /Ms/Me - CONSTRUCTION MANAGER
(add full details )
Mr /Ms/Me PRINCIPAL AGENT:
(full particulars of agent)
S N BY NCIPA T

PRINCIPAL CONTRACTOR: (full particulars of principle contractor / contractor)

Mr /Ms/Me - CONSTRUCTION HEALTH & SAFETY OFFICER
(add full details and contact of this officer)

Mr /Ms/Me - CONSTRUCTION HEALTH & SAFETY MANAGER
(add full details of this officer)
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Mr /M - CONSTRUCTION HEALTH & SAFETY AGENT
(add full details of this officer)
Mr M - CONSTRUCTION MANAGER

(add full details of the head of the project)
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